

"ALBINSTAL" SRL

Compania „Albinstal” S.R.L.

Republica Moldova, mun. Chișinău, str. A. Sciusev 101, of.24

Cod fiscal 1004600028436

IBAN: MD32AG000000022512938944

BC'MOLDOVA-AGROINDBANK'S.A. fil.nr.17 Chisinau ,
codul băncii AGRNMD2X444

FORMULARUL F3.9

EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului : “**Extinderea sistemului de canalizare in Ceadir-Lunga Lot 2 si Lot 4**”
2. Numărul și data contractului: **739 din 30.08.2012**
3. Denumirea/numele beneficiarului: **SA “Apa Termo”**
4. Adresa beneficiarului : **str. Lenin 108, Ceadir-Lunga, MD6100**
5. Țara: **Republica Moldova**
6. Calitatea în care a participat la îndeplinirea contractului: **antreprenor**
(se notează opțiunea corespunzătoare)
 - antreprenorul sau antreprenorul general (lider de asociație)
 - antreprenor asociat
 - subantreprenor

7. Valoarea contractului	exprimată în moneda în care s-a încheiat contractul	exprimată în echivalent dolari SUA
a) inițială (la data semnării contractului)	1 010 761.44 EURO	1 269 213.14
b) finală (la data finalizării contractului)	1 042 513.47 EURO	1 376 117.78

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: **NU SUNT**

9. Perioada de executare a lucrării (luni)

a. contractată : **365 zile calendaristice**

b. efectiv realizată : **679 zile calendaristice**

c. motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul : **Modificarea proiectului**

10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor **_Nr. 661 din 26.08.2014.**

11. Principalele remedieri și completări înscrise în procesul-verbal de recepție: **NU SUNT**

12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte: **executarea lucrărilor de canalizare**

Semnat: _____

Nume: **Alexandru Albu**

Funcția în cadrul firmei: **Director**

Denumirea firmei și sigiliu: **Compania “Albinstal” SRL**

Data completării : **23.11.2018**



CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT is made on the 30th day of August, 2012.

BETWEEN

(1) **JVC "APA TERMO" Ceadir-Lunha** and having its principal place of business at 108 Lenin Street, Ceadir-Lunga, MD 6100, Republic of Moldova (hereinafter called "**the Employer**"),

and

(2) **ALBINSTAL S.R.L.**, a corporation incorporated under the laws of Romania and having its principal place of business at 2a Drumul Taberei street, Chisinau, MD 2008, Moldova. (hereinafter called "**the Contractor**").

WHEREAS the Employer invited tenders for the execution of the Works, described as **Extension of wastewater system in Ceadir-Lunga Phase 2 & 4** and has accepted a Tender by the Contractor for the execution and completion of these Works and the remedying of any defects therein, and the Employer agrees to pay the Contractor the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents.

- (a) the Contract Agreement
- (b) the Letter of Acceptance
- (c) the Letter of Tender
- (d) the Appendix to tender
- (e) the Particular Conditions
- (f) the General Conditions
- (g) the Technical Specification
- (h) the Drawings
- (i) the priced Bill of Quantities;
- (j) the Contractor's Technical Proposal
- (k) any other documents forming part of the Contract Agreement



3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

Total Contract price (Accepted Contract Amount)

(excl. Customs duties, VAT and other taxes) **1,010,761.44 Euro**

(in words: one million ten hundred thousand seven hundred sixty one Euro and forty four Eurocents)


consisting of:

- 33,33 % from EBRD funds,
- 33,33 % from EIB funds,
- 33,33% from EU funds

or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. VAT shall not be paid.

Agreement to be executed in accordance with the laws of Republic of Moldova on the day, month and year indicated above.

Signed by: Ivan TORLAK
Director



For and on behalf of the Employer in the presence of Procurement Expert

Witness:

Name: Ms. Raisa CURDOVA

Date: 30 August 2012

Signed by: Alexandru ALBU
Director





for and on behalf the Contractor in the presence of Engineer

Witness:

Name: Valerii MURZACU
Address: Chisinau, Dr. Taberei, 2a

Date: _____



**Moldova Water Utilities Development Programme – 40267
Extension of Wastewater System in Ceadir Lunga Phase 2 & 4
Contract ; CL-WWS-03**

CONTRACT AGREEMENT - No 739 dated 30 August 2012

Amendment No 1

Whereas JSC "APA TERMO" Ceadir Lunga and having its principal place of business at 109, Lenin Street, Ceadir Lunga, MD-6100, Republic of Moldova (hereinafter called "the Employer"),

and

JVC "ALBINSTAL", a corporation incorporated under the laws of Republic of Moldova and having its principal place of business at Chisinau, 2a Drumul Taberei street, Republic of Moldova (hereinafter called "the Contractor).

Entered into a Contract Agreement on the 30th August 2012 (hereinafter referred as the "Contract").

The Contractor now requires, under Clause 14 Contract Price and Payment", subparagraph 14.5 " Plant and Materials intended for the Works", the payment of the materials delivered and stored on the site and subparagraph 14.6 "Minimum amount of interim payment certificates", and an extension of execution time, according to Clause 16 Suspension and Termination by Contractor Sub-Clause 16.1 Contractors Entitlement to Suspend Work (a).

The Parties agreed as follows:

ARTICLE 1 – Amendment to Appendix to Tender

The following condition will be added and apply :

Payment for materials delivered and stored on the site, according to sub-clause 14.5: " The additional amount to be certified shall be a maximum of 80% of the invoiced value or the Engineer's determination taking account of the supplying invoices and quality documents"

Minimum amount of interim payment certificates, according to sub-clause 14.6 will be reduced to 50,000 Euro from 100,000 Euro

Time for Completion, according to sub-clause 1.1.3.3 shall be increased to 555 days from 365 days, (including two winter months during which no work is done on site). Revised Date for completion of the 29 March 2014.

ARTICLE 2 – REMAINING CLAUSES

All the other clauses and dispositions of the Contract dated 30th August 2012 are unchanged and shall remain in full force and effect according to the dispositions of this Amendment.

Signed by: Ivan TORLAK

Signed by: Alexandru ALBU

Director JVC APA TERMO

Director JVC ALBINSTAL

For and on behalf of the Employer in the presence of Economical Director
for and on behalf the Contractor in the presence of Engineer

Witness:

Witness:

Name:


Name: Valeriu Murzac

Address:

Address:

Date: 03.09.2013

Date: 03.09.2013



**Moldova Water Utilities Development Programme – 40267
Extension of Wastewater System in Ceadir Lunga Phase 2 & 4
Contract ; CL-WWS-03**

CONTRACT AGREEMENT - No 739 dated August 30, 2012

Amendment No 2

Whereas JSC "APA TERMO" Ceadir Lunga and having its principal place of business at 109, Lenin Street, Ceadir Lunga, MD-6100, Republic of Moldova (hereinafter called "**the Employer**"),

and

JVC "ALBINSTAL", a corporation incorporated under the laws of Republic of Moldova and having its principal place of business at Chisinau, 2a Drumul Taberei street, Republic of Moldova (hereinafter called "**the Contractor**).

Entered into a Contract Agreement on the 30th August 2012 (hereinafter referred as the "**Contract**").

The Employer agree the request of the contractor under Clause 20.1 Contract - Contractor's Claims, an extension of execution time, according to Clause 8.4 - Extension of Time for Completion

The Parties agreed as follows:

ARTICLE 1 – Amendment to Appendix to Tender

Time for Completion, according to sub-clause 1.1.3.3 shall be increased to 629 days from 555 days. Revised Date for completion of the **June 11, 2014**.

ARTICLE 2 – REMAINING CLAUSES

All the other clauses and dispositions of the Contract dated August 30, 2012 are unchanged and shall remain in full force and effect according to the dispositions of this Amendment.

Signed by: Ivan TORLAK

Director JVC APA TERMO

For and on behalf of the Employer in the presence of Economical Director

Witness:

Name:

Address:

Date: 23.01.2014

Signed by: Alexandru ALBU

Director JVC ALBINSTAL


for and on behalf the Contractor in the presence of Engineer

Witness:

Name: Valeriu Muzetac

Address:

Date: 23.01.2014



**Moldova Water Utilities Development Programme – 40267
Extension of Wastewater System in Ceadir Lunga Phase 2 & 4
Contract ; CL-WWS-03**

CONTRACT AGREEMENT - No 739 dated August 30, 2012

Amendment No 3

Whereas JSC "APA TERMO" Ceadir Lunga and having its principal place of business at 109, Lenin Street, Ceadir Lunga, MD-6100, Republic of Moldova (hereinafter called "the Employer"),

and

JVC "ALBINSTAL", a corporation incorporated under the laws of Republic of Moldova and having its principal place of business at Chisinau, 2a Drumul Taberei street, Republic of Moldova (hereinafter called "the Contractor").

Entered into a Contract Agreement on the 30th August 2012 (hereinafter referred as the "Contract").

Beneficiary approve the request of the Contractor for correlation Bills of Quantities with Execution Details Technical Project no. 8032/2010, and extension of execution time, according to Clause 8.4 - Extension of Time for Completion.

The Parties agreed as follows:

ARTICLE 1 – Amendment to Appendix to Tender

The Bill of Quantities shall be amended according to Variation Order no. 2 Annex to this addendum. Contract value does not change.

Time for Completion, according to sub-clause 1.1.3.3 shall be increased from 629 days to 679 days. Revised Date for completion of the July 31, 2014.

ARTICLE 2 – Change in Contract Sum Following VO2

The Bill of Quantities is finalized according to Variation Order no. 2 Annex to this addendum. The total Contract price will be changed from 1,010,761.44 Euro (one million ten thousand seven hundred and sixty one Euro and 44 euro cents) to 1,042,513.47 Euro (one million forty two thousand five hundred and thirteen Euro and 47 euro cents) (excl Customs duties and other taxes).

ARTICLE 3 – REMAINING CLAUSES

All the other clauses and dispositions of the Contract dated August 30, 2012 are unchanged and shall remain in full force and effect according to the dispositions of this Amendment.

Signed by: Ivan TORLAK

Director JVC APA TERMO

For and on behalf of the Employer in the presence of Economical Director

Witness:

Name:

Date:



Signed by: Alexandru ALBU

Director JVC ALBINSTAL


For and on behalf of the Contractor in the presence

of Engineer

Witness:

Name: Valeriu Murzac

Date:



**Moldova Water Utilities Development Programme – 40267
Extension of Wastewater System in Ceadir Lunga Phase 2 & 4
Contract ; CL-WWS-03**

CONTRACT AGREEMENT - No 739 dated August 30, 2012

Amendment No 4

Whereas JSC "APA TERMO" Ceadir Lunga and having its principal place of business at 109, Lenin Street, Ceadir Lunga, MD-6100, Republic of Moldova (hereinafter called "the Employer"),

and

JVC "ALBINSTAL", a corporation incorporated under the laws of Republic of Moldova and having its principal place of business at Chisinau, 2a Drumul Taberei street, Republic of Moldova (hereinafter called "the Contractor").

Entered into a Contract Agreement on the 30th August 2012 (hereinafter referred as the "Contract").

Beneficiary approve the request of the Contractor for correlation Bills of Quantities with Execution Details Technical Project no. 8032/2010, and extension of execution time, according to Clause 8.4 - Extension of Time for Completion.

The Parties agreed as follows:

ARTICLE 1 – Amendment to Appendix to Tender

The Bill of Quantities shall be amended according to Variation Order no. 2 Annex to this addendum. Contract value does not change.

Time for Completion, according to sub-clause 1.1.3.3 shall be increased to 679 days from 629 days. Revised Date for completion of the **July 31, 2014**.

ARTICLE 2 – REMAINING CLAUSES

All the other clauses and dispositions of the Contract dated August 30, 2012 are unchanged and shall remain in full force and effect according to the dispositions of this Amendment.

Signed by: Ivan TORLAK
Director JVC APA TERMO

For and on behalf of the Employer in the presence of Economical Director

Witness:

Name:

Address:

Date: 30.05.2014

Signed by: Alexandru ALBU
Director JVC ALBINSTAL


for and on behalf of the Contractor in the presence of Engineer

Witness:

Name: Valeriu Muzac

Address:

Date: 30.05.2014



Intrare	Data	26.08.2014
lesire		
Proiect		EP115011
Cod doc.		334A/CF60 Nr. 2256

**MOLDOVA WATER UTILITIES DEVELOPMENT PROGRAM IMPLEMENTATION SUPPORT
PROGRAMUL DE DEZVOLTARE A COMPANIILOR DE APA IN REPUBLICA MOLDOVA - SUPTOR DE IMPLEMENTARE**

**TAKING – OVER CERTIFICATE No. GE11-05 for the objective
“Extension of wastewater system in Ceadir-Lunga Lot 2 and Lot 4”
Certificat de Receptie la terminarea Lucrarilor Nr. GE11-04 pentru Obiectivul
“Extinderea sistemului de canalizare în Ceadir Lunga Lot 2 si Lot 4”**

Contract “Extension of wastewater system in Ceadir-Lunga Lot 2 and Lot 4”
Contract “Extinderea sistemului de canalizare în Ceadir Lunga Lot 2 si Lot 4”

Employer S.C. “APA TERMO” Ceadir Lunga
Angajator S.C. “APA TERMO” Ceadir Lunga
Contractor “ALBINSTAL” SRL
Contractor ALBINSTAL SRL

Program Code / Codul Programului C22079/SWET-2010-08-02

Employer Contract Code / Codul de Contract al Angajatorului CL-WWS-03

In accordance with Sub Clause 10.1 (a) of the General Conditions of Contract, we hereby certify that, in the Engineer’s opinion, the Works, as listed below, were substantially completed in accordance with the Contract, with effect from August 26, 2014, except for minor outstanding works and defects as listed in Annex A.

Conform subclauzei 10.1 (a) din Condițiile Generale de Contract, certificăm prin prezenta ca în opinia noastră Lucrarile prezentate mai jos au fost încheiate în mod substanțial conform Contractului, la data de 26 August 2014, cu excepția unor lucrări minore neterminate și defecte conform celor prezentate în Anexa A.

Description of Works Taken-Over in this Certificate:

Descrierea Lucrarilor receptionate în acest Certificat:

- Construction of gravitational sewerage network – 24,768.02 m / Construire retea canalizare gravitacionala 24.768,02 m
- House connection- 986 pcs / Conectari imobile – 986 buc.
- Construction of sewerage network pressurized – 602.00 m / Construire retea canalizare sub presiune 602,00 m
- Construction of wastewater pumping stations – 2 pcs / Construire statii pompare ape uzate - 2

In accordance with Sub Clause 17.2 of the General Conditions of Contract, responsibility for the care of the Works shall pass to the Employer on August 26, 2014.

Conform Subclauzei 17.2 din Condițiile Generale de Contract, răspunderea pentru întreținerea Lucrarilor va trece în grija Angajatorului la data de 26 August 2014.

Distribution/ Distribuire

In 3 Originals/ În 3 Originale

- Contractor/ Contractor
- Employer/ Angajator
- Engineer/ Inginer

Signed/ Semnat
Engineer’s Representative/ Rezentantul
Inginerului
Team Leader / Lider de echipa William PAYNE

W Payne Project Team Leader

Resident engineer/ Inginer Resident Rodica ALBEI

For and on behalf of the Engineer to the Contract,
Eptisa Servicios de Ingenieria SA

Date of Issue of Certificate August 26, 2014
Data Emiterii Certificatului



*This Taking-Over Certificate does not relieve the Works Contractor of their Contractual obligations to correct defects arising during the Defects Notification Period and their obligations under Moldovan law.

*Prezentul certificat de receptie nu degreveaza Executantul lucrarilor de a remedia defectele constatate in Perioada de Notificare a Defectelor sau de indeplinirea obligatiilor ce ii revin potrivit legilor Republicii Moldova.

**PROCES - VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 661 din «26» august 2014

Privind lucrările de construcție executate la obiectul „Reabilitarea și extinderea rețelei de canalizare a orașului Ceadir Lunga - Lot 2-1” (adresa juridică: r-ul Ceadir Lunga, or. Ceadir Lunga), în cadrul contractului de antrepriză generală nr. 739 din 30.08.2012, încheiat între SA „Apă-Termo” – Investitor/Proprietar și SC „Albinstal S.R.L.” – Antreprenor, pentru executarea lucrărilor de construcție:

- Construcția rețelelor de canalizare gravitațională – 24 768,02 m (Anexa 4),
- Construcția rețelelor de canalizare sub presiune – 602,0 m.
- Construcția stațiilor de pompare a apelor uzate – 2 buc.
- Construcția bransamentelor – 986 buc.

Valoarea lucrărilor realizate este în mărime de 1 042 513,47 Euro.

- 1) Lucrările au fost executate în baza autorizației de construire nr. 214, eliberată de Primăria or. Ceadir Lunga, la data de 20.06.2012, cu valabilitatea 36 luni.
- 2) Comisia de recepție și-a desfășurat activitatea în perioada 04.08.14 - 26.08.14, fiind formată din:

Președintele comisiei:

1. D-l Buzadji Serghei
(numele, prenumele)

-Președintele Consiliului Raional
(calitatea)

Membrii:

2. Dl Hitiuc Alexandru

-arhitector-sef r-ul Ceadir Lunga.

3. Dl Ormanji Andrei

- inginer S.A. „Apă Termo”.

4. Dl Mocanu Petru

- responsabil tehnic

5. Dl Vascan Grigore

- responsabil tehnic

3) Au mai participat la recepție:

Dna Breahnă Elena – consultant Direcția Managementul Apelor, Ministerul Mediului,

Dna Albei Rodica – inginer rezident EPIISA,

Dl Torlac Ivan – Director SA „APĂ TERMO”,

Dna Zaharia Liubovi – viceprimar or. Ceadir Lunga

Dl Albu Alexandru – director SC „Albinstal” SRL,

Dl Albu Pavel – dirigintele de șantier SC „Albinstal” SRL,

Dl Grebenicov V. – directorul SRL „Iprocom” –proiectant,

Reprezentanții Serviciului Protecției Civile și Situații Excepționale Ceadir Lunga,

Reprezentanții Inspectoratului Ecologic Găgăuzia,

Reprezentanții Centrului Național pentru Sănătate Publică Ceadir Lunga.

4) Constatările comisiei de recepție:

a) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sunt incomplete piesele cuprinse în lista - anexa nr.1:

b) Lucrările cuprinse în anexa nr. 2 nu au fost executate calitativ:

c) Lucrările cuprinse în lista – anexă nr. 3 s-au întocmit fără respectarea prevederilor proiectului.



- 5) Comisia de recepție, în urma constatărilor făcute, admite recepția la terminarea lucrărilor și propune:
De a permite darea în exploatare a obiectului cu înlăturarea de către antreprenor a neconcordanțelor depistate (lista-anexă nr. 2) în termen de 2 săptămâni
- 6) Comisia de recepție motivează propunerea făcută prin:
Abaterile depistate nu influențează la exploatarea obiectului
- 7) Comisia de recepție recomandă următoarele:
Antreprenorul să urmărească comportarea obiectului în perioada de garanție și să înlătore defectele apărute
- 8) Prezentul proces-verbal, conține 2 (două) pagini și 4 (patru) anexe numerotate, cu un număr total de 6 (șase) pagini, a fost încheiat astăzi "26" august 2014 în (șase) exemplare.

Comisia de recepție a lucrărilor:

1. Președinte: D-l Buzadji Sergej - președintele CEA
(numele, prenumele) (calitatea)

Membri:

2. D-l Hitiuc Alexandru - arhitect șef

3. D-l Ormanji Andrei - inginer S.A. "Apă Termo"

4. D-l Mocanu Petru - responsabil tehnic

5. D-l Vascan Grigore - responsabil tehnic

Specialiștii:

D-l Albu Pavel - diriginte de șantier
(numele, prenumele)

D-na Zaharia Liubovi - viceprimar or. Ceadir Lunga
(numele, prenumele)

9) Concluzia Inspecției de Stat în Construcții:

Lucrarea:

" " _____
 L.S. _____
(semnătura)

(funcția, numele, prenumele)

10) Lucrarea „Reabilitarea și extinderea rețelei de canalizare a orașului Ceadir Lunga - Lot 2-4” este:

TRANSMISĂ:
 EXECUTANTUL
 SC Albinstal SRL
 "26" august 2014

D-l Albu Alexandru Director

L.S. _____

PRIMITĂ:

INVESTITORUL / PROPRIETAR:
 SA "APĂ TERMO"
 "26" august 2014

D-l Torlac Ivan - Director

L.S. _____



5. In baza constatărilor făcute, comisia de recepție finală propune:
de a receptiona lucrarile
6. Comisia de recepție finală motivează propunerea făcută prin:
expirarea perioadei de remediere a defectelor si lipsa neconformitatilor
7. Comisia de recepție finală recomandă următoarele:
Receptia finala a lucrarilor executate
8. Prezentul proces-verbal, conținând 2 pagini și 2 anexe numerotate, cu un total de 4 file, a fost încheiat astăzi 11 septembrie 2015 în 6 exemplare.
9. Comisia de recepție a lucrărilor:

1. **Presedinte:** D-l Cara Valentin - președintele AR
(numele, prenumele) (calitatea)

Membri:

2. D-l Hițuc Alexandru - arhitect șef
3. D-l Ormanji Andrei - inginer S.A. „Apă-Termo”
4. D-l Mocanu Petru - responsabil tehnic
5. D-l Vasca Grigore - responsabil tehnic

10. Specialiștii:

- D-l Torlac Ivan – director SA”Apă-Termo”
(numele, prenumele)
- D-l Albu Alexandru – director SC „Albinstal” SRL

11. Concluzia Inspecției de Stat în Construcții:

Lucrarea: Reabilitarea si extinderea rețelei de canalizare a orasului Ceadir -Lunga - Lot2-4
Se receptionează



09 2015
[Signature]
(semnătura)

[Signature]
(funcția, numele, prenumele)



Lista lucrărilor ce au fost executate și recepționate pe parcursul implementării proiectului:

**„Reabilitarea și extinderea rețelei de canalizare a orașului Ceadir-Lunga
- Lot 2-4”**

1. Construcția rețelelor de canalizare gravitațională – 24 768,02 m,
2. Construcția rețelelor de canalizare sub presiune – 602,0 m,
3. Construcția stațiilor de pompare a apelor uzate – 2 buc.,
4. Construcția branșamentelor – 986 buc.

Costul total a lucrărilor constituie 1 042 513,47 Euro.

Beneficiar

Responsabil tehnic

Antreprenor



REPUBLICA MOLDOVA

GAGAUZIA / Gagauz Eri

SOCIETATEA PE ACTIUNI

«APA TERMO»

MD6104, or. Ceadir-Lunga,
str.Lenin,108

tel. 2-17-42, 2-13-72

c/d 222486100201101 f-I BC BANCA SOCIALA

COD BSOCMD2X861

c/f 1003611006327, TVA 4200079



РЕСПУБЛИКА МОЛДОВА

АТО ГАГАУЗИЯ / Гагауз Ери

Акционерное Общество

«АПЭ-ТЕРМО»

MD6104, г. Чадыр-Лунга, ул. Ленина,108
Тел. 2-17-42, 2-13-72

р/с 222486100201101 ф-л КБ Банка Сочилэ

МФО BSOCMD2X861

ф/к 1003611006327, НДС 4200079

Scrisoare de recomandare

In conformitate cu prevederile contractului nr.2 din 30.08.2012 incheiat intre SC Albinstal SRL si SA „Apa-Termo” Ceadir-Lunga, in cadrul proiectului " Extension of wastewater system in Ceadir-Lunga Lot2 si Lot4" la suma de 1 042 513.47 EURO, confirmam indeplinirea completa si receptionarea lucrarilor finale.

Proiectul a inclus trecerea si instalarea a retelelor de canalizare diametru 160-250 in cantitate de 24768m, instalarea a 1013 camine cu 986 de conectari si a 2 statii de pompare.

Lucrarile mentionate sunt indeplinite conform graficului prezentat de antreprenor si corespund tuturor standartelor si cerintelor impuse de beneficiar.

Reiesind din cele expuse , “Albinstal” SRL este antreprenorul care poate executa, lucrarile de montare a retelelor de apa si canalizare, la un nivel foarte ridicat.

Cu consideratie,

Director "Apa-Termo" /Torlac Ivan/

