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FORMULARUL F3.10 

EXPERIENŢĂ SIMILARĂ 
 

 

1. Denumirea şi obiectul contractului: Construcţia și punerea în funcțiune a centralelor 

termice pe combustibil din biomasa în complet cu colectoarele solare în localitățile 

Bucovat,  Rassvet,  Cornesti, Nisporeni, Ungheni si Telenesti 

2. Numărul şi data contractului : nr.  ITB16/01320 din  11.11.2016  

3. Denumirea/numele beneficiarului: Programul Națiunilor Unite pentru Dezvoltare 

(PNUD) 

4. Adresa beneficiarului: mun. Chisinau str. 31 august 1989  

5. Ţara: Republica Moldova  

6. Calitatea în care a participat la îndeplinirea contractului: Lider de consorțiu  

7. Valoarea contractului (fără TVA):  exprimată în moneda                exprimată 

                                                                  în care s-a                           în echivalent 

                                                                  încheiat contractul           dolari SUA 

a) iniţială                                                  7 479 757,83 lei                373 055,22 USD  

b) finală                                                    7 479 757,83 lei                373 055,22 USD 

       

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora şi modul lor de 

soluţionare: nu au fost 

9. Perioada de execuţie a lucrării (luni)   

a) contractată – 5 luni 

b) efectiv realizată – 5 luni 

c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susţinut pe bază de 

acte adiţionale încheiate cu beneficiarul:nu e cazul. 

10. Numărul şi data procesului-verbal de recepţie la terminarea lucrărilor: Nr. 1  din 26.05.17, 

Nr. 19-TL/17 din 13.03.17, Nr.2017  din 12.05.17, Nr. 2017 din 18.05.17, Nr. 01  din 

12.05.17, Nr. 2017 din 19.05.17; 

11. Principalele remedieri  şi completări înscrise în procesul-verbal de recepţie: nu sunt 

12. Alte aspecte relevante prin care candidatul/ofertantul îşi susţine experienţa similară, cu 

referire în mod special la suprafeţe sau volume fizice ale principalelor capacităţi şi categorii de 

lucrări prevăzute în contracte: nu sunt. 

  

 

 

 

 

 

Data completării: 22.11.2018 

 

Semnat: _____________________________ 

 

Nume: Mereacre Filaret 

 

Funcţia în cadrul firmei: Presedinte 

 

Denumirea firmei şi sigiliu: DARNIC-GAZ S.A. 



This project is funded 
by the European Union

Empowered lives. 
Resilient nations.

CONTRACT

no. frbrtie-o&rt&'fW Date: 11/11/2016

Ref.: ITB16/01320 -  Construction of biomass heating systems in Bucovat, Rassvet, Cornesti, 
Nisporeni, Ungheni and Telenesti

Dear Sir/Madam,

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage 
your company, duly incorporated under the Laws of Republic of Moldova (hereinafter referred to as 
the "Contractor") in order to perform Construction of biomass heating systems in Bucovat, Rassvet, 
Cornesti, Nisporeni, Ungheni and Telenesti (hereinafter referred to as the "Works"), in accordance 
with the following Contract:

1. Contract Documents

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as 
Annex I. The provisions of such Annex shall control the interpretation of this Contract and in no way 
shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless 
otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the 
following documents, which shall take precedence over one another in case of conflict in the 
following order:

a) this Contract;
b) Annex I - The General Conditions of Contract for Civil Works
c) Annex II - Schedule of Requirements and Technical Specifications dated 07/09/2016, 

including the Technical Design Documentation for each site not attached hereto but 
known to and in the possession of both parties;

d) Annex III - the Contractor's Tender including the Price Schedules submitted by the 
Contractor as part of its Bid dated 03/10/2016, not attached hereto but known to and in the 
possession of both parties.

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 
contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the 
subject of this Contract.

Darnic Gaz SA 
la  Stefan cel Mare street 
Straseni MD-3702, Republic of Moldova
In consortium with: Montex-Gaz SRL



2. Obligations of the Contractor

2.1 The Contractor shall commence work within 5 (five) days-from the date on which he shall 
have been given access to the Site and received the notice to commence from the Engineer, and 
shall perform and substantially complete the Works by 11 /04/2017, in accordance with the Contract. 
The Contractor shall provide all materials, supplies, labour and other services necessary to that end.

2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 
of the General Conditions by 15/11 /2016.

2.3 The Contractor represents and warrants the accuracy of any information or data provided to 
UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen 
under this Contract in accordance with the highest industrial and professional standards.

3. Price and payment

3.1 The total estimated price of the Contract is contained in the Price Schedule and amounts to 
373,055.22 USD (three hundred seventy three thousand fifty five US Dollars, 22 cents).

3.2 The final price of the Contract will be determined on the basis of the actual quantities of work 
and materials utilized in the complete and satisfactory performance of the Works as certified by the 
Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are 
fixed and are not subject to any variation whatsoever.

3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 
price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to 
decide, at its discretion, to increase the estimated price of the Contract as a result of a larger quantity 
of work/material or to reduce the quantity of work to be performed or materials to be used. UNDP 
shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless 
this latter amount has been increased by means of a written amendment of this Contract in 
accordance with its paragraph 8 below.

3.4 The Contractor shall submit an invoice for the first installment of 25,000.00 (twenty five 
thousand US dollars) upon signature of this Contract by both parties,submission of the Detailed 
Programme of Work and Performance Security. Invoices for the work performed and materials 
utilized shall be submitted every month or more frequently if necessary and a final invoice within 30 
days from the issuance of the Certificate of Substantial Completion by the Engineer.

3.5 UNDP shall effect payment of the invoices after receipt of the certificate of payment issued 
by the Engineer, approving the amount contained in the invoice. The Engineer may make corrections 
to that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer 
may also withhold invoices if the work is not performed at any time in accordance with the terms of 
the Contract or if the necessary insurance policies or performance security are not valid and/or in 
order. The Engineer shall process the invoices submitted by the Contractor within 15 days of their 
receipt.

3.6 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the 
Contractor of its obligations under this Contract nor as acceptance by UNDP of the Contractor's 
performance of the Works.
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3.7 Where two currencies are involved, the rate of exchange shall be the official rate applied by 
the UNDP on the day the UNDP instructs its Bankers to effect the payment(s).

3.8 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of 
Substantial Completion by the Engineer.

4. Special Conditions of Contract

4.1 The following Special Conditions of Contract (SCC) shall complement, supplement, or amend 
as the case may be, and as indicated for each item / modification below, the General Conditions of 
Contract for Civil Works (GCC) attached hereto as Annex I. Whenever there is a conflict between the 
SCCs and the GCCs, the provisions herein shall prevail over those in the GCC.

The following shall be added to section 8 of the GCC:
8.4. "As-Built" Drawings

The Contractor shall prepare, and keep up-to-date, a complete set of "as-built" records of the 
execution of the Works, showing the exact as-built locations, sizes and details of the work as 
executed. These records shall be kept on the Site. Two copies shall be supplied to the Engineer prior 
to the commencement of the Tests on Completion. In addition, the Contractor shall supply to the 
Engineer as-built drawings of the Works, showing all Works as executed, and submit them to the 
Engineer for review. The Contractor shall obtain the consent of the Engineer as to their size, the 
referencing system, and other relevant details.

Prior to the issue of any Certificate of Substantial Completion, the Contractor shall supply to the 
Engineer the specified numbers and types of copies of the relevant as-built drawings, in accordance 
with the Employer's Requirements. The Works shall not be considered to be completed for the 
purposes of taking-over under Clause 46.1 until the Engineer has received these documents.

The following shall be added to section 9 of the GCC:
"Work Book shall be kept for each Site in compliance with local Moldovan legislation".

The following shall be added to section 64 of the GCC:
"The daily communication between Engineer and Contractor may be carried out in English, 
Romanian or Russian language, whatever is the most convenient for the parties involved."

4.2 The amounts of the payments referred to under section 3.4 above shall be subject to a 
deduction of 10% (ten percent) of the amount accepted for payment until the cumulative amount 
of the deductions so effected shall equal the amount of the first installment. Should the cumulative 
amount of the deductions so made be lower than the amount of the first installment after the date 
of substantial completion of the Works, UNDP may deduct the amount equal to the difference 
between the first installment and the cumulative deductions from the payments due after 
substantial completion.

4.3 The Performance Guarantee referred to in Clause 10 of the General Conditions shall be 
submitted by the Contractor for an amount of 37,306.00 (thirty seven thousand three hundred 
and six US dollars).

4.4 The Contractor may submit invoices for materials and plant stored at the Site, provided they 
are necessary and adequate for the performance of the Works and they are protected from weather 
conditions and duly insured as per the instructions of the Engineer.



4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out 
by the Contractor for an amount of 10% of total contract price.

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be 
0.2% of the price of the Contract per week of delay, up to a maximum of 6%  of the final price of the 
Contract.

5. Submission of invoices

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for 
each payment under the Contract to the Engineer's address specified in clause 8.2.

5.2 Invoices submitted by fax shall not be accepted by UNDP.

6. Time and manner of payment

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by 
UNDP.

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

NAME OF THE BANK -  BC "Moldindconbank" SA fil. Straseni
BANK CODE -  MOLDMD2X324
ACCOUNT NUMBER -  MD34ML000000002251524237
ADDRESS OF THE BANK -  1 a Stefan cel Mare str., Straseni MD3701, Moldova

7. Modifications

7.1 Any modification to this Contract shall require an amendment in writing between both parties 
duly signed by the authorized representatives of the Contractor and UNDP.

8. Notifications

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 
are as follows:

For the UNDP:
Victor Cotruta
Project Manager, Moldova Energy and Biomass Project
United Nations Development Programme
131,31 August 1989 str., MD2012, Chisinau, Moldova
Fax:+37322 22 0041
Email: victor.cotruta@undp.org

For the Contractor:
Mereacre Andrei
Darnic-Gaz SA
ID No: 1003601006407
la Stefan cel Mare str., Straseni MD3702, Moldova
Tel/fax: +373 237 25727
Email: andreimereacre@gmail.com
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8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 
follows:

Vitalie Vieru
29, Sfatul Tarii Street, MD-2012 Chisinau, Republic of Moldova 
tel: +373 79 998802, e-mail vitalie.vieru@undp.org

UNDP may appoint another person as Engineer as will be notified in writing to the Contractor.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 
Documents, please initial every page of this letter and its attachments and return to this office one 
original of this Contract, duly signed and dated.

United Nations Development Programme

ForDarnic-Gaz SA

Title General Director

Date
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INVESTITOR: Primaria Nisporeni, PNUD Moldova,

PROCES -  VERBAL
DE RECEPJIE LA TERMINAREA LUCRARILOR 

Nr. 01 d in» 12 ” mai 2017

privind lucrarea. Construirea Centralei termice cu arderea biocombustibilului solid si instalarea 
panourilor solare la sradinita ..Povestea” din or. Nisporeni
in cadrul contractului nr. ITB16 din 11.11.2016 . incheiat intre SA..Damic - paz” si PNUD 
Moldova *
pentru lucrSrile de Construirea Centralei termice cu arderea biocombustibilului solid si instalarea 
panourilor solare la sradinita ..Povestea” din or. Nisporeni executatS la obiectul Construirea 
Centralei termice cu arderea biocombustibilului solid si instalarea vanourilor solare la zradinita 
..Povestea” din or. Nisporeni

1. LucrSrile au fost executate in baza autorizatiei nr. 27 eliberata de Primaria or. Nisporeni la 
29 noiembrie 2016 . cu valabilitate pinS la 24 luni

2. Comisia de recepp'e §i-a desfS§urat activitatea in intervalul 12.05.2017 . fiind formats din: 
Presedintele comisiei: Robu Grisorii — Primarul or. Nisporeni
Membrii comisiei: Cociu Tatiana -  director яг. 1 ..Povestea ”
Elisei Gheorshe -  consultant PNUD Moldova (2016- RTLS nr. 0415 val. 22.03.2021)
Profirii Valeriu -  arhitect Primaria or. Nisporeni (2014-RT nr. 1331 val. 4.03.2019)
Maftei Griaore -  responsabil tehnie (2012-RT nr. 0986 val 07.06.2017)____________________________ _________ _________________ ______ ________

Lefter Griaore -  Specialist SE Primaria or. Nisporeni (2014-RTnr. 1327 val. 4.03.2019)
Covata Mihail - seful sectiei situatii exceptionale 
Cibotaru Ibh -se f Centru de Sanatate Publica
Ciortan Ion - sef inspectorate ecolosic de stat Nisporeni__________________________
(numele, prenumele, calitatea)

3. Au mai participat la reeeptie:
Mereacre Filaret -  director SA .. Darnic-zaz ”
Candu Constantin — oroiectant ________  '    ;

(numele prenumele, calitatea)

4. ConstatSrile comisiei de recepjie:
a) din documentajia scrisS §i desenatS, care trebuia prezentatd, au lipsit sau stnt incomplete piesele 
cuprinse Tn lista-anexS nr. 1;
b) lucrSrile cuprinse in lista -  anexS nr. 2 nu au fost executate;
c) in lucrarile, cuprinse in lista -  anexS nr. 3, nu s-au respectat prevederile proiectului.

5. Comisia de recepfie, in urma constatarilor facute, propune:
Receptia la terminarea luerarilor obiectului: Construirea Centralei termice cu arderea 
biocombustibilului solid si instalarea panourilor solare la eradinita ..Povestea" din or. Nisporeni__

6. Comisia de recepjie motiveazS propunerea fScutS prin:
 Lucrarile de constructie-montai sunt terminate si avizele orpanelor de resort

sunt pozitive se propune receptia obiectului: Construirea Centralei termice cu arderea 
biocombustibilului solid si instalarea vanourilor solare la sradinita .Povestea” din or. Nisporeni



7. Comisia de receptfe recomanda urmStoarele:
 Receptia la terminarea lucrarilor a obiectului: Construirea Centralei termice cu arderea
biocombustibilului solid si instalarea panourilor solare la sradinita ..Povestea” din or. Nisporeni _  
71. Descrierea obiectului recomandat spre receptie:

Obiectul cu numSrul cadastral , adresa po§taIS_____________________ , destina^ia
___________ , compus din urmStoarele construe^ suprafa{a la sol ,
suprafaja totals,_______, numarul de etaje , conform certificatului despre rezultatele inspectSrii
bunului jmdStlTanexat la prezentul proces-verbal.

8. pi-otcps^ft^al, con^inind 2 file §i 3 anexe numerotate, cu un total d e____ 5_
file,- a fosfincKeiat astSzi1________ /  la ora IQ00 in 5 exemplare.
Coffesi| d^.bc^|t̂
Pregffibke:̂ ; / b ''
Me

jf?®’'5 , ^ f ¥ ^ p S e l e ,  prenumele, semnStura)
\fc

9. lucrarea: (t&ristruirea Centralei termice cu arderea biocombustibilului solid si instalarea 
panourxipr~-soiam}'a zradinita .. Povestea ” din or. Nisporeni este

TRANSMISA: 
ITUL:

2017

Mereacre

PRIMITA:
INVESTITORUL:

2017

Gr. Robu



INVESTITQR PzIhn«VTtL о г , C W e y /Г - # < М ы ъ

PROCES-VERBAL 
DE RECEPJIE LA TERMINAREA LUCRARILOR 

nr. /  din d  €  - о  JT 201^—

privind lucrarea (3>пл'£**Лг&а м . / г а А '  Слл <аел*е*я>хг
.3 7 Ъ~ке<(^Сэгяо executate la

obiectul ^ e i  с.'г.ъца f  Р ослХЬд  in cadrul contractului nr. fl мА/Зг&Ип , ✓< 2 0 /f,
incheiat intre f  V  P ^ C lg T    pentra lucrarile de
е е ^ й д ^ ь ;  4‘&г**Хьл_ш, ш Л ъ ъ лв  4$t>ea>*. f t  IhxU & m * /ж  »ш*26к £*ь6ж а*

1. Lucrarile au fost executate in baza autorizapei nr. e>/ eliberata de P*o*5  зЛ» »*.
la o €  ♦ / г . . 'b&i й  , cu valabilitate pina la  C  & / J _________ С ' .

2 Comisia de receppe §i-a desfa§urat activitatea in intervalul Л 4 • гэчГ. ______  ,
fiind format din: ' : : ' , ■ : ' . ' : ~

€> ?. <3 o & * 9 e j s A r___________________________________
4-snJ> ъ* Г *$4)Яя>г̂ Аа: & ______ _________ ___

^  .' c/t/v& g  } а ^га еШ ь е*  Р -гл< 4 ^п ^лУ   ___._____ _
^     C!2pf*a / q ot /g >1__  Уч^гьу '̂ А^Зогкха________________ _______ ____ _____ ______

 ------------------------------ * * /$ /,_< n » ^ i ___ .........................................y . СЙуЭяСД X ' _____________ ________________
  f ^ ^ a / n a  /tnii t .  art, <•-*>** i ЖЭгЛГЗ «?<y e.S• C—_______________
___________/^гг^ггдй» o a e j e  1/^N ga „ y > . y><3L- o-au C 3  ______'___ ____

Anexa Nr. 1 
la regulamentu! de receppe 

a eonstrucpilor §i instalapilor 
aferente.

numele, prenumele)

3 . Au partieipat la receppe:
ik f lJ LS<4 ^ a pto-lKg- /  Set f  <2-S P  1/лскЪ п!.
Q.€o£ ___&<2sr$ <la*4 e . £•& . ЗУ s  ^
\/ b <& 7>n 'l& a tb+A IT  S b t  ~S) *TjE*

(numele, prenumele) (calitatea)

4. Constatarile comisiei de receppe:
1) din documenta{ia scrisa ?i desenata, are trebuia prezentata, au lipsit sau stnt incomplete piesele cuprinse in 

lista-апеха nr. 1:
2) lucrarile cuprinse m lista-anexa nr.2 nu au fost executate:
3) lucrarile cuprinse tn lista-anexa nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de receppe, in urma constatarilor facute, propune:  ______ ________________________ _
 ' * & < z  3 - e ? a gja  / -  аЖтГът^иЛ-_____________________________________________ _______________ ___________________

/  f

Comisia de receppe motiveazS propunerea f&cuta prin:
—— g ZXCt q> .̂ > ^-г^и-Гчд, Obbt ОА» e? ftp <6»

7. Comisia de receppe recomanda urmatoarele:

^  Г o^t 4  . / r  '/'lsb+iArnf<i4 Л  g-^g-Д



7 . Descfierea obiectului recomandat spre receppe; 
Obiectul cu numarul cadastral ______ adresa po§tala 01 d b * »

Pa~ <Ho(2tp <e , destinapa c.c.г ea  etyfJbi
urmatoarele construcpi '  ______ : : : • ■

r/frgv»«c~e.«r   ___   :----  —-----  —  ------------,—

, compus din

fh n O u Z j

, suprafafa la sol m ,
suprafafa totala m , numarul de etaje conform certificatului despre
rezultatele inspectarii bunului imobil, anexat la prezentul proces-verbal.

8. Prez^ntul prOc^-verbal, continind I  file §i J  anexe numerotate, cu un
tptai de-; file, a fpst incheiat astfizi г  * > os', ta /ir  la / /  in

Special i§ti:
R • n% p£{~n

a*.
iSu l/

g£&a-
n*. :

Л . ч/У<>ЛО-^6 
Я . ^ /< /п С д 7 м  <L

(numele, prenumele, semnStura)

Lucrarea .
<Зогг& /ъ*СЪг* C&g^Vea &v‘ C o  g z a f e e e c  ^ъ€Огч

TRAN
EXECfTTANTUL

PR1MITA:
INVESTITORUL:

РгСЫап^Га'., oaO. ®cfcn ̂ $ A’
,д&<

l.§. ,

o<~ 201*
/■ I

(semnS



INVESTITOR P tfC T Z } , ZJtn*C,*nJ AnexaNr.l 
la regulamentul de receppe 

a constructiilor §i instalafiilor 
aferente.

PROCES-VERBAL 
DE RECEPJIE LA TERMINAREA LUCRARILOR 

n r d i n  /3  w g i / f g  201?-

privind lucrarea a /e  сзогг.\фъ*< ?ZJt

obiectul <2-<гп4г.ъ &
incheiat ' W  * 3

_  in cadrul contractului nr.J 
Pa&nStS* е ъ  Сбю4е*и'

executata la 
20 ,

_ - с/лв/ягл, pentru lucrSrile de C»m  JzuCe* о
C ^nj-глАх f e t w ? C w  4<ju4t£l£.al:,-*mCht / f Слпчпф € t  *

LucrSrile au fost executate in baza autorizajiei nr.
la  /2 . - ■ Zx>/ С_________ , cu valabilitate pina la
Comisia de recepjie §i-a desfa§urat activitatea in intervalul____
fiind format din:
P"z.a.s Q L of Г>> Ac

, eliberata de М И олг^3 g*/T ,

°  г  4 /̂rxS Ж
rfc;r <* r <?ги /  e r .  * п /
И у & Г - б г .  У
cLfrS>.0:0 ^/.Гг/уЧт Ъи* a  t .  crt. 6fr\

V ) C .a .p i.Z S L< Le( ir t l€ jP Q r  £л .и ____ * ^2 з £ л

У ^> < & еЫ £г*. 4~ p 'я&Ь-V
з 2

%<b7Pmfrit & tb£»nu .
«д/»п«А*И &м?о-т~ r '^ъИ&ап&а.&Т-е

£~& ГЛ < с:? Р Ф / Ы ^

&У*т9<г z}*t iS&rrsZ& e 1  c C a f  о * <сЛ е_
Х А » о#«.е Т е ^ г и ^  Г (Sen tC-CPm't. c r r l^A/2<aiJL

Au participat la recepjie: 
& 9 r y t ju K '

numele, prenumele)

^ 2e o / l s L 2 ^ S  P  U $6**1
A fo J j*  '8 к Д о \

(numele, prenumele) (calitatea)
4. Constatarile comisiei de receppe:

1) din documentajia scrisS §i desenata, care trebuia prezentata, au lipsit sau sint incomplete piesele cuprinse in 
lista-anexa nr.l:

2) lucrarile cuprinse fn lista-anexa nr.2 nu au fost executate:
3) lucrarile cuprinse In lista-anexa nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de receppe, in urma eonstatSrilor facute, propune:
^  ^^n.SL ̂  P  î ?-g g-Zu £   @!=\ y ^ JbszLaS. SSJ?.

6. Comisia de recepjie motiveaza propunerea f&cuta prin:
___________ j L  ̂ ..eJa Q z    -f t u  , Д 4    fo?..._

  :- —.—     ;_______

7. Comisia de recepjie recomandS urmStoarele:
g <Г«а̂ »гГу V*fe<ay9^>"4 __ ^  //M  V.



71. Descrierea obiectului recomandat spre recepfie; _
Obiectul cu numarul cadastral . adresa po§tala о г . Ц плкьпЛ

*H:r- 4  destinafia Д н ^ м а о !» . compus din
urmatoarele construcjii  . - a ■

suprafafa totals
, suprafafa la sol m

m , numSrul de etaje conform certificatului despre
rezultatele inspectSrii bunului imobil, anexat la prezentul proces-verbal.
Prezentul proces-verbal, conjinind /  file §i Л  anexe nimierotate, cu un 
total de /r

Comisia de 
Pre^edinte 
Membrii

file, a fo 
exem
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