
 FORMULARUL DO-7 

 

OFERTANT 

SRL „Moncomtex”  
 

EXPERIENŢĂ SIMILARĂ *) 

 

1. Denumirea şi obiectul contractului: Optimizarea iluminatului stradal s.Congaz UTA 

Gagauzia. Refacerea acoperișului Casei de Cultură din satul Cairaclia, raionul Taraclia. 

2. Numărul şi data contractului Nr.ITB17/1531 din 25/08/2017 

3. Denumirea/numele beneficiarului UNDP Moldova 

4. Adresa beneficiarului  31 August 1989 Street 

5. Ţara Republica Moldova 

6. Calitatea în care a participat la îndeplinirea contractului anteprenor general 

                     (se notează opţiunea corespunzătoare) 
antreprenorul sau antreprenorul general (lider de asociaţie) 
antreprenor asociat 

subantreprenor 

7.  Valoarea contractului  exprimată în moneda        exprimată 

                                                           în care s-a                         în echivalent 
                                                           încheiat contractul       dolari SUA 

a) iniţială                                                                        

(la data semnării contractului )             2 296 001,81      135 058,93 

b) finală                                              
(la data  finalizăriicontractului)            2 628 868,44                           154 639,32 

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora şi modul lor de 
soluţionare: Nu 

9. Perioada de execuţie a lucrării (luni) 
a) contractată 3 (trei) luni  

b) efectiv realizată 3 (trei) luni 

c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susţinut pe 
bază de acte adiţionale încheiate cu beneficiarul Nu 

10. Numărul şi data procesului-verbal de recepţie la terminarea lucrărilor 1 din 

01/12/2017. №1 din 25/05/2018. 

11. Principalele remedieri  şi completări înscrise în procesul-verbal de recepţie Nu 

12. Alte aspecte relevante prin care ofertantul îşi susţine experienţa similară, cu referire în 
mod special la suprafeţe sau volume fizice ale principalelor capacităţi şi categorii de lucrări 
prevăzute în contracte . 

 

Ofertant 

   _____________________ 
         (semnătura) 
 

                  L.Ş. 
____________ 

*) Se completează fişe distincte pentru fiecare contract, care este necesar să fie confirmat prin prezentarea 
contractului de antrepriză sau subantrepriză, precum şi prin procesul-verbal de recepţie, la  terminarea lucrărilor 
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The United
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Gazauzia;
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l-he

Ci

1.2 The

Development programme

CONTRACT FOR WORKS

Date:25 Aug

se express'), JLoLELT ur r.,er section 4 of this retter, entitred ,,speciar 
conditions,,.

nex | - The General Conditions of Contract for Civil Works;

nex llr - the contractor's offer incruding the price schedure and Bits of Quantities subthe contractor as part of its Bid dated July 10,2017, not atttached hereto but known topossession of both pafties.

LLC

Comrat city, Republic of Moldova.

ontract is subject to the UNDP General conditions for civil works, attached hereto as l'ovisions of all control the interpretation of this contract and in rro way :

;ij:*:: 1 
of rh: c:?tents of this ten:er and any other Annexes,
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bove shall form the contract between the contractor and uNDp, superseding the con
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c t' "l"he contraftor shall provide all materials, supplies, labor and other servicre$ nece$sary rotlrat

,t tu ntractor shall submit to the Engineer the Programme of work referred to in flause I it of the
I Conditicns by 0t/09/20t Z.

"l-he 
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for

Co

The

1 35,
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WO

not be

latter a

nrractor represents and warrants the accuracy of any information ar data prgvided tc, UNDp
purpose of enterinE into this contrac! as well as the quality of the works foreseep uncjer this

in accordance with the hiqhest industrial and professional standar.ds,

lestimated price of the contract is contained in the 13illof Quantities and amrlunts to US$
'93 usD (one hundred thirty-five thousand fifty-eight US dollars, 93 cents). (To,tal site

87 283,83 Total Site #2 (Cairaclia) 47 775,j0 USD)

of this contract is not subject to any adjustment or revision because of price or currency
ts or the actual costs incurred by the contractor in tire performance of the r:ontract.

I price of the Contract will be determined on tlre basis of the actual Qudfltitiros of wo* anq
s t'ttilized in the complete and satisfactory performance of the works as certified 5y the
rr and the unit prices contained in the contractor's financial proposal. such unit prices are
d are not subject to any variation whatsoever,

ntractor foresees that the final price of the contract may exceed the total estimatedl price
d in 3'1 above, he shall so inform the Engineer without delay, in order for UlrlDp to decide,
-retion, to increase the estimated price of the Contriact as a result ol'a larger quan1ity of
terial or to reduce the quantity of work to be performed or materials to be usredl. UNDp shall

nsible for payment of any amount in excess of thrat stipulated in :1.1 above unle:is this
tount has been increased by means of a writterr amendment of this contract in accordance

with it aragraph B below.

lnvoi for the work performed and materials utilized :;hall ber submitted every 15 day:;; and a final
vithin 15 days from the issuance of the Certificate of Substantial eompletion bytine Engineer.

P ts will be made in MDL at UNORE on the day of payment.

UNDP

Invotce

Engi

that

all effect payment of the invoices after receipt of the certificate of payment issuecl Lry tlre
, approving the amount contained in the invoice. The Engineer may rnake cc,rrections to
unt, in which case UNDP may effect payment for the amount so corrected. The Enctineer
withhold invoices if the work is not performed at any time in accordance with the terms of
act or if the necessary insurance policies or performance security are not valid and/or in
e Engineer shall process the invoices submitted by the Contractor within t 0 ciays of their
rhen no objections for the performed works exist,

paid to the Contractor for works performed under this contract are carried out under tne
technical assistance Project "support in Agricultural and Rural Develop,rnent in ATU

ncialfacilities and exemptions received from authorities, from which the Contractor will
order to perform works under the present contract shall remain the property of UNDp ancl
sed for other tasks established by UNDP under the purpose of the presenr contract.

may a

the C

order.

receipt,

Allthe

berrefit

Pa effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of
its obli tions under this Contract nor as acceptance b'y UNDP of the Contractor's perf,ormarrce of
the Wo

Atl

EU

Gagauz and Taraclia" irnplemented by UNDp.



e-mail: moncomtex@mail.ru

8.2 For

UNDP may a

lf the above

Documents,

purposes of communications with the Engineer, the address of the EnEineer shatl

Le Roi Busi Center, #29 Sfatul Tarii Street, off .4O3,Chisinau, Moldova
e-mail: Alexa drul Ursul <alexandru.ursul65@gmail.com>

t another person as Engineer as wiil be notified in writing to the contractor.

*":::T"1- 
r"."1with your agreement as typed in this teter and in the

of this Cont ;;;;;::HJ"',l;;duly signed and dated.

Yours sincerely,

tatiive

Signatu

Name

Title

Date
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AMENDMENT#I TO THE CONTRACT FOR CIVIL WORKS

BE EEN

UNITED NATIONS DEVELOPMENT PROGRAIMMF

AND
#Moncomtex" LLc

Date: January 29;

Reference is made to the eontract for works dated November 21,20'17 signed between the U

NATIONS DEVELOPMENT PROGRAMME (UNDP), and the "Monconltex" LLC, in order to pe

Constructiion works-fqr social infrastructure projects: Lot# 4, Site 1: "Street lighting

CairaclidT 'faLraclia district. ]ti ,{:, ,:',jli-

any modificatisn to'this Contract shall requi

signed by..the authorized representatives

Therefore Parties hereby agree on the following: ; \ r,'', ...'

WFIEREAS "Mon€orntex" LLe and UNDP now wish to amend said Contract in order to:

. include additional works in the Cong azvillage, for the amount of 13, ;78 USD

o include additionalworks in the Ca cliavillage,fortheamountof 6n305.fi ASD

WHEREAS sruch Amendment will result in an increase of USD 19,580.49 (nineteen thousand five h

eighty dollla1s and 49 cents) making this amended Contract total USD 154.639,32 (one hundred

four thousand six hundred thirty-nine dollars and 32 cents), following the breakdown belowl

NOW THEREFORE, the relevant Contract provisions indicated below are hereby amended to

follows:

Clause 1.2 shail be changed to now read as follours:

11 The Contractor and UNDP also agree to be bound by the provisions contained in the

dgcuments, which shall take precedence over one another in case of conflict in the following

a, tlris leffer;

b. the contractor's Bill of Quantities for additional works attached hereto as Annex l;

the letter confirming that Contractor will comply with the volutne of work estimated in the

purblished within lTB17l01531 ,Lot#4,,Site 1;"Street lighting system optimization", Conga

Gzrzituzia; Site 2: "Capital repair of the roof of the culture house", C.airaclia, Taraclia district,

As per mentioned within UNDP Rules and Regulations,

amendment in writing between both parties and duly

Contractor and UNDP.

vc,lLjme of Works in Congaz village, additional volume of Works irr Cairacliavillage, according the

grntrr,) r,v$i it(i

llesitiant

an

the

das

BOQ

ATU

onal

reo

ng



tlvloncomtex LLC financial proposal, Commit|nent letter fronn the Contractor regarding

.rrf rlitinn:f urnrkc fnr in<t;llinn nf \) 4 rn) nf noinr P\/f dnnrc :nd rnrinr'lnrnr< in Cairaclia rrillaap:,aclditional works for installing of 52.4 m2 of new PVC doors and windows in Cairaclia village;

mounting of 4.8 km of power supply cables anq 80 LED street li,ghtinQ lamps in Congaz villag

3.1
'The 

total estimated price of the Contract is corftained in the Bill of Quantities and amounts

11i4.639,32 (one hundred fifty-four thousand jix hundred thirty-nine dollars and 32 cents).

NEVERTHIELESS, all other terms and conditions of thp Contract, except as amended herein,

unchan(J€rd and shall continue in full force and effect.

IN WITNE:;S WHEREOF, THE UNDP AND THE CONTRACTOR HAVE SIGNED THIS AMENDMENT

Clause 3.1 shall be changed to now read as follows:

For UNDF':

Dafina (ierrcheva

UN Resiident Coordinator
UNDP Rlesident Representative in Moldova

Date:

By

i ,'i #,3 .ttlF &/

the (i)

nd (ii)

USD

For "lMoncomtex" LLC:

(signature)
By



INVES TITOR (LTNDP Moldova)

BENEFICIAR (Primariacongaz) 
Anexa nr. l

la Regulamentul de receptie a con$tructiilor
gi instalaJiilqr aI'erente

PROCES-VI]RBAL
DE RECEPTIE LA TERMII\I'AREA LUCRAR]ILOR

Nr. 1 din 01.12.2017

Privind lucrarea: Extinderea si optimizarea sistemul,ui munici.lpal de iluminare stradald (in sat.

Conga4 r.Comrat,in cadrul contractului nr. lTB17 11531 din.25.08.2017 incheiat intre Ult{DP

Moldova si Antreprenor SRL ,,Moncomtex", pentru lucrdrile: de: Extindere a retelei de pabluri

pentru iluminare stradalu cu cca. 29 km si instalarea noilor c:orpuri de iluminat stradal de tip

LED din s.Congaz,

1. Lucrdrile au fost executate inbaza autorizatiei nr..46, din 21i august 2017 ehberatEii de

Congaz, cu valabilitate pind la 23 august2019:

2. Comisia de receplie gi-a desfigurat activitatea in inLtervalul 01.12. 2017, fiind formatd din:

PreS edintele comis iei :

Esir Mihail - Primar s. Consaz

Mennbrii comisiei:

Cheles Ivan - Viceprimar s. Congaz

Busaji Zahar - Electrician primaria s. Congaz

Telipiz Zinaida - Contabil sef primaria s. Congaz

Borlac Vasilii - Consilier primdria s.Congaz

Aricov Nicolai - Responsabil Tehnic

Vladimir Baghici - Inginer - Consultant UE SARD

3. Au mai participat la recep{ie:

Administrator SRL Moncomtex - Mavrodi Oleg

Diriginte de santier SRL Moncomtex - Velcev IvarL

4. Constatdrile comisiei de receplie cu privire la ternninarea lucrdrilor: Extinderea si optlmizarea

sistemului municipal de iluminare stradald, s.Congnz r.Com,rat, sunt cuprinse in anexe\e nr.1,2,3,

la acest process verbal:

Anexal: piesele din documentaJia scrisd pi rlesenatd, prezentatd, care au lipsit Ei/sau sint

incomplete;

Anexa 2: lucrdrile din caietul de sarcini care nu au fost r3xecutate (in caz cd sunt aq{ lucrari);

Anexa 3: lucrdrile, la executarea cdrora nu s-au respectztt prevederile proiectului.

5. Comisia de receplie, in urma constatdr:ilor fbcute, propune:

Organizarea procedurii de receptie a obiectt:ilui la ter,minarea lucraeilor

6. Comisia de recepfie motiveazdpropunerea fbcutd lcrin:
Finalizarea lucrarilor de constrwctie - montttj prevazu'te in contract

7. Comisia de receplie recomandd urmdtoarele:

Exp I uat ar e a o b i e c t iv ul ui c o nfo r m de s t i n at i e i

71. Descrierea obiectului recomandat sple receplie:

Obiectul cu numdrul cadastral

Taraclia, str. , destina{ia ___,
, adresa pogtal6; s.tal6; s. Vinogy'adovca rn.

compus din ulrmdtoarele

Vinog/1

construcJii , suprafa{a laL sol- 

-, 

suprafafa totald, ', 

-,
numdrul de etaje 1, conform certificatuLlui despre rezultatele inspectdrii tunului imobilf anexat la

frimaria s.

prezentul proces-verbal.



8. Prezentul proces-verbal, confinind 2 file Ei 3 ane>(e numerotaLte, cu un total de

irrcheiat astdzi 0.12.2017 la ora in 6 exemglare,

PreS edinte le co mis ie i :

Esir Mihail - Primar s. Cons.az.

Mcmbrii comisiei:

Cl-reles li,an Viceprimar s. Congaz

Busaji Zahar Electrician primaria s. Congaz
'l'elipiz Zinaida Contabil sef primaria s. Congap
Borlac Vasilii Consilier primdria s.Congaz
Aricov Nicolai Responsabil Tehnic
Vladimir Baghici Inginer - Consultant UE SARD

Cheles Ivan

I3usaj i T.altar

I'elipiz Zinaida

Borlac Vasilii

Aricov Nicolai

Vladimir Bag

Reprezentant

Mavrodi Oleg

Velicev Ivan

n Construclii:
tup-/4y , W2?p/ryik-

t+
* 2017

ura) (func{ia, i-fr le, prenumele) -:F
Construc(iq sistemului municipal tte ituminare struduld s.Congaz r.c,

EXECI]T
f,RIMITA:

.,:iJ RECIAR
SRL,,

5 file, a fdst

-I'RANSMISA:



A
La procesul-verbal de receptive la

Lucrarilor nr. I Din 0

Lista pieselor din documentatia risa si desenata a obiectului
care sunt lipsa u incomplete.

SRL Moncontex

sultant UE S

EXA nr.l
inarea

.12.20t7



A
La procesul-verbal de receptive la

Lucrarilor nr, I din Din 0

Lista lucrdrilor cuprinse in Docu ia Tehnica ce n-au fost executate.

L Moncontex

Inginer Consultant UE SA

EXA nr,2

rmlnarea

.r2.20t7



INVESTITOR (LINDP Moldova)
BENEFICIAR (Primaria Cairaclia)

PROCES-VIIRBAL
DE RECEPTIE FINAL,Z\

Nro/ Din 25.05.2018

Privind lucrarea: Reparatia capitald a acoperisului, r,nontarea ,tamplariei exterioare din PVC ta
casa de cultura din s. Cairaclia r. Tqraclia
executatd t r. Tarac tului nf. lTB17
/1531 din :i Antrepr tex", fientru
lucrd.rile d area tanry pVC la casa
de cultura

1. Lucririle au fost executate in baza autorizafiei nr.08, din 06.09.2017 eliberatd dd Primariia
s.Cairaclia cu valabilitate pind la 06.09.2019
2. Ccrmisia de receptie gi-a desfdgurat activitatea in intervalul 2.5.05.2017, fiind formata di[r:

PreS' edintele comisiei :

Primar s. Cairaclia - Maria Danu

Membrii comisiei:

Seful Directiei de Constructii.

r. Taraclia - Alexandru Tatarescu

Inginer cadastral - Svetlana Greceanli

Contabil sef

Consilier

- Elena Dimova

- Nicolai Petrov

Responsabil tehnic - Andrei Tanov

Inginer consultant - Ion Ceban

UE - SARD

3. Au mai participat la receplie :

Administrator SRL Moncomtex

Dirieinte de santier SRL Moncomtex

- Mavrodi Oleg

- Topal Veaceslav



4.

5.

6.

inbazaconstatdrilor fbcute, comisia de rec{p1ie finald" propune:

Receplia finald a obiectului

C,cmisia de receplie finald motiveazd.proprlnerea fZcutd prin:
Cctmportarea satisfdcdtoqre a obiectivlllui in perioada de garanlie

Comisia de recepJie finald recomandd urmd,toarele:

Expl o atar e a ob i e c tului c onform de s tina[ i e i

7. llrezentul

incheiat

Prepedintele

Maria Danu

Membrii c

Alexandru Tatarescu

Svetlana Greceanli

Elena Dimova

Nicolai Petrov

Andrei Tanov

Ion Ceban

Reprezentant ant

Mavrodi Oleg

Topal Veaceslav

9. Concluzia InspecJiei de Stat in Construcfii:

inintd 2 file si 2anexe numerotate, cu un total de ,1 file, a fost
emplare.

L2,

2018 \-_^.

, llrenumele)

o(

c-.A

(-

q
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