




















































Attachment 3 - Past Performance Questionnaire
NAVFAC/USACE PAST PERFORMANCE OUESTIONNAIRE (Form PPO-0

CONTRACT INFORMATION (Contractor to complete Blocks l-4
1. Contractor Info rmation
FirmName:Prestigiu-AZ LLC CAGE Code:STE93
Address: 3, Padurilor str.,Tohatin village, Republic of Moldova DUNs Number:683532615
Phone Numb er :3 7 322009 500
Email Address :prestigiuaz@yahoo.com
Point of Contact: 3, Padurilor str.,Tohatin village, Republic of Moldova Contact Phone Number:37379031932

2. Work Performed as: lJ Prime Contractor LJ SuU Contractor L-l loint Venture E Other (Explainl
Percent o f proj ect work performed : I 00%
If subconhactor. who was the prime (Name/Phone #):

3. Contract Information
Contract Number :IFB-W- 8 53 8-KfW2
Delivery/Task Order Number (if applicable):
Contract Type: E nirm Fixed Price E Cost Reinrbursement E Otfrer (Please specif,):
Contract Title:The construction of The new kindergarten in Calarasi city, by using materials and equipments as elements of
the "Passive House" standart.
Contract Locat ion :Centra I Mo ldova. C a laras i c ity

Award Date (mm/dd I yy) :12 I l0 I 20 | 5

C o ntract C o mp letion Date (mm/dd I yy) : 0 4 I 3 0 120 | 5

Actua I Co mp let io n Date (mm/dd I yy) :0 5 I 3 0 120 1 5

Explain Differences: Was included additional work.
Original Contract Price (Award Amount): 999 143-21EUF.
Final Contract Price (to include all modifications, if applicable):1043 465-69 EUR
Explain Differences: In the contract was included additional work. (Arrangement ofthe territory. exterior works

4. Project Description:
Complexity of Work El Higtr n Uea n Routine
How is this project relevant to project of submission? (Please provide detai.ls such as similar equipment, requirements,
conditions, elc.) Construction of a new building, Passive house type, interior and exterior construction works, interior and
exterior electrical system, interior and exterior water and sewage systems, installation of the solar batteries, the installation of
the geothermal pumps, the installation of the heating system based on 2 sources: Biomass and geothermal pumps and , The
air conditioning system based on geothermal pumps, ventilation system and arrangement of the territot'y including the
construction ofthe asphalted access road.

CLIENT INFORMATION ient to comolete Blocks 5-8

5. Client Information
Name:Mayor's offrce of Calarasi town, l9 Eminescq str. Republic of Moldova
Title: Beneficiary
Phone Number:373 244 227 73
Email Address : info@ca laras i-orimaria. md

6. Describe the client's role in the project: The Mayor's office of Calarasi town is the beneficiary of the project, the
owner of the building. This contract is financed by KfW, the German Development Bank.

8. Client's Signature: F .
,' l,

NOTE: NAVFAC REQUf,STS THAT THE CLIENT COMPLETES TIIIS
QUESTIONNAIRE TO NAVFAC WTTII TIIEIR PROPOSAI4 AND MAY

BACK TO THE OFFEROR. THE OfFEROR WILL SUBMIT THE COMPLETED
E SUBMISSION ON NAVFAC SOLICITATIONS. CLIENTS ARE HIGHLY

ENCOURAGED TO SUBMIT QUESTIONNAIRES DIRECTLY TO THE MAY BE SUBMITTf,D DIRECTLY TO NAVFAC. PLEASE CONTACT THE OFFERI
NAVFAC POC INFORMATION, TIIE GOVERNMENT RESERVES THE RIGHT Tq. ATION ON THIS FORM.

SOURCE SELECTION SENSITIVE INFORMATION
DISCLOSURE LIMITATIONS AS OUTLINED IN FAR 2.101 & 3.104 APPLY

Revised 7 December 2011



ro rHE .gffffry$H i"? l,8s38_KFw2
dated 10 December 2015

Mayor,s office of Calarasi town
I9 Eminescu str.
NID- 4400, Calarasi town
Republic of Moldova

("The Ernpioyer"),

aud

S.C. Prestig iu-AZS.R.L.
MD- 3731 Sireti village, Straseni district
Republic of Moldova

("the Contractor")

of the one paft,

l"J;:..:l "u#i:|, :: l.T"""" 
oripina ts : one original being for. the Empioyer, one original being for the Contractor-and one original berng fbr MSIF.

For and on behalf of the Employer: For and on behalfofthe Contractor:

Signed by:
Sergi
S.C. igiu-AZ S.

In the

Eganu
ecutive Director,

Moldova Social

Dur" P4'

reeof ,r"nl:lo""il ,filInvestment Fund (MSIF;, nuo" ugr."J * runorr,

1' The Bill of Quantities' attached to the contract no. rFB-w-gs3g-Kfw2 ,,construction 
of the kindergarten,,;#;rT:Ll"Jhff;:,::"**mrun#*i:1,:1,, -i":i,,",", on ,0 December 2015 (rrre,,contracr,,) is

1' 1 Exclusion of a volume of works at the cost of the originar bid - rn the total amount of18 454'02 Euros (According to Annex no.1 to Addendum no. I to trre contract no. IFB-w-Bs:s-tcfwz);1.2 Inclusion of a volurne oT works at the cost of the original U;a- _-"in the total amount of20 879'47 Euros (According to Annex no' 1 to Addendum no. 1 to the contract no. IFB-w-g53g-Kfw2);1'3 Inclusion of a volume of wlrks calculated 
"r;;;k;;;r;ces - in rhe total amount of 41897.03 Euros(According to Annex n.'1 to Addendurn no. I to trr" cJri*"t no. IFB-w-g53g-Kfw2);1'4 'rotal estimation of variations: * ii lzz.+tEuros r* i."iz yo to tltecontract cost).

2' All other terms and conditions of the contru:,:"rn:in uuchanged. This Addendum shalr form an i'tegral parl ofthe contract and it shall enter into ror." on ih. later date of signature by the parties.

2tr6

nate 2/, /2 . 2!/C



TIDDEN'E{Jr}f-N€*--
TO TIIE CONTRACT NO. IFI}-W-8538-KFW2

dated 10 December 20n5

Mayor's office of Calarasi town
19 Eminescu str.
MD- 4400, Calarasi town
R.epublic of Moldova
( 'l he Brnployer").

of the one part,
and

S.C. Presti giu- AZS.R.L.
IID- 3731 Sireti village, Straseni district
Republic of Nloldova

( "the Coutractor" )

of the other part,
based ott the Decision no' ii5, dated 2l April 2017 of the Executive Committee of the Moldova Social
Investrnerrt Fund (MSIF). hrve agreed as follows:

1' The Bill of Quarttities, attached to the Contract no. IFB-W-8538-KflV2 (.Construction of the
kindergarteno'in Calarasi tolvn, concluded between the Ernployer and t6e Co1tr.ac,"r 

"" f O U..Jnrb.,.
2015 (the "Contract") is hereby rnodified/cornpleted with the followilg variatiols:

1'1 Exclusion of a volune of works at the cost of the original bid - in the total amount of
3 316.98 Euros (Acc:ording to Annex Iro.l to Addendurn no. 2 to the Contract no. IFB-w-g53g-
r(fw2):

1.2 Inclusion of a volutne of works at the cost of the original bid - in the total amount of 9 732.49
Euros (Accolding to Antex no.1 to Addendum no. 2 to the contract no. IFB-w-ss3s-Kfwil;

l'3 lrtclusiott of a_volutle of works calculated at rnarket prices - in the total amount of 17 L2g.4g
Euros (Accordirig to Amrex no.1 to Addendurn no.2to the Contract no. iFB-W-g53g-KfW2);I.4 Total estimation of variations: + 23 543.99 Euros (or 2.36 o/o to the Contract cost).

2. Funding for added rvorks:

19 631. 68 EUR - I(fV/ Graut No. 2009 66 440
3 9l2r3l EUR - contribution of Mayor's office of Calarasi towu.

Tlre atnoullt of 3 912,31 EUR shall be paid to the Contractor by Moldova Social Irrvest'rent Fu.d fi.orn
the contlibution of Mayor's office of Calalasi town. The paynent wiil be made i' Moldovan I,si,
equivalent by converting resprsglive EUR amount using National Bank of Moldova official exchange rate
ElrR/Moldovan Lei at the da'y of paynent, as furnished by the National Bank of Moldova.

3. The followirlg provisions of the Contract no. IFB-W-8538-KflV2 (.Construction of the
kindergarten" in Calarasi trDWrl: concluded between the Employer and the Contractor o1 l0 December
2015 (the "Corrtract") are hereby replaced as follows:

PARTICULAR CONDITIC)NS OF CONTR{CT':

"GCC 1.1 (v) 'fhe Intended Completion Date for the whole of the Works shall be June 15, 2012,



-fuegral part of the eo
5, Done in,English in,three
Contractor and one original

Fo'tlaurl qn

Signed

Date

In,the nr

Eqanu :

ve Directoro
Moldova Social Investment

Date /6 /, r / o,s rl

n tnayor of

For ap{ gnlbehalf of the Con

nUr':director
S.R.L.

u"I.Sbcrr,

._ 4?"
i,$1n,,,,,,',-k



ADDENDUM NO.3
TO THE CONTRACT NO. IFB-W-8538-I(FW2

dated 10 December 2015

Mayor's office of Calarasi town
19 Iiminescu str.
MD- 4400, Calarasi towrn
Republic of Moldova

("TtLe Employer"),

and

S.C. Prestigiu- AZ S.R.L.
MD- 3731 Sireti village, Sitraseni district
Republic of Moldova

("the Contractor")

based on the Decision no. 118-I, dated 15 June 2017,
Investment Fund (MSIF), tLave agreed as follows:

of the one paft,

of the other par1,

of the Executive Committee of the Moldova Social

1.1

t.2

ttl.J

1.4

1. The Bill of Quantities, attached to the Contract no. IFB-W-8538-KfW2 "Construction of the kindergarten,,
in Calarasi town, conclucled between the Employer and the Contractor on 10 December 2015 (the "Contract") is
hereloy modified/complete<l with the following variations :

Exclusion of a volume of works at the cost of the original bid - in the total amount of
20 491.88 Euros (ltccording to Annex no.1 to Addendum no. 3 to the Contract no. IFB-W-8538-KfW2);
Inclusion of a volume of works at the cost of the original bid - in the total amount of
18 607.14 Euros (ltccording to Annex no.1 to Addendum no. 3 to the Contract no. IFB-W-8538-KfW2);
Inclusion of a volume of works calculated at market prices - in the total amount of 1884.74 Euros
(According to Arurex no.1 to Addendum no. 3 to the Contract no. IFB-W-8538-KfW2);
Total estimation of variations: 0.00 Euros (or 0,00 o/o to the Contract cost).

2. All other terms and conrlitions of the Contract remain unchanged. This Addendum shall form an integral part of
the Contract and it shall entr:r into force on the later date of signature by the Parties.

3. Done in English in three originals: one original being for the Employer, one original being for the Contractor

For and on behalfofthe Contractor:

of Signed by:
Sergiu Cio

';-.'-,.,ri, : , ,C-ilarasi town s.c. u-AZ S.R.L.

ircea Egan

Execrutive D

oarc /f ' oC -//



Anexa nr.2
la Regulamentul de receptie

a constructiilor qi instalaliilor
aferente

INVESTITOR
Fondul de Investifii Sociale
Primdria oraqului Cdldraqi

PROCES.VERBAL DE RECEPTIE FINALA
Nr. 1 din 22.05.2018

Obiectul : ,,Glidini{I de copii" este executat in cadrul contractului nr.IEB 75 38-KFW2 din
,/P' /'/-"/-at{'

f*tarit. uu fort e*ecutateinbazaautorizalieinr.0l din 15.01 .20l6,valabil6 12luni, de cdtre
Primdria oraqului CdlSraqi.

1. Comisia de receptie finald qia desftgurat
fiind formatd din:

MelnicNicolae -primarulor.Cdldraqi
AmbrociVictor -vicepriamaruloraquluiCdldraqi
Spinu Tatiana -preqedintele Agenliei de Implimentare a subproiectului
PreguzaNicolae - membru, arhitect-qef , primdria Cdldraqi;
DimaGheorghe -reprezentantulFISM;
Cogdlniceanu Alexandru - responsabil tehnic autorrzat;
Golberg Boris -specialist in construcJii;
Chicu Ion -specialist in constructii;

(numele,prenumele, flmc1ia)

2. Au mai participat Ia receptie :

Baltag Alexandru-Medic-$ef,Centru de Sdndtate Publicd Raionald;
Steclari Nicolae- $ef Seclie SE Cdldraqi;
Ghilan Veniamin- $ ef Inspectia Ecolo gicd Cdldraqi ;

Ciobau Sergiu-Director, SRL,,Prestigiu-Az"(antreprenor);
Carpov Aurelia-Director, SRL,,AXIS MUNDI"(autorul proiectului);
Directia Supraveghere Tehnicd Centru

(numele, prenumele) (calitatea)

3. Comisia de receplie frnald, in urma examindrii qi analizei lucririlor efectuate qi a

documentelor cuprinse in Cartea tehnicd a construcfiei, a constatat urmdtoarele:
1) lucrdrile pe specialitdti au fost executate qi receptionate conform listei-anexd nr. 1;

2)lwrdrile au fost complet terminate ladatade26.06.2017
3) observaliile comisiei de receplie finald sint prezentate in lista-anexd nr. 2;
4) Carteatehnicd a construcliei qi figa sinteticd a obiectului au fost (nu au fost) completate;
5) instrucliunile de exploatare qi urmdrire a comportdrii in timp a obiectului (nu) sint in posesia

utilizatorului;
6) construclia s-a comportat (nu s-a comportat) corespunzdtor in perioada de la terminarea

ei la data de 26.06.2017 pini in prezent, respectiv pe o duratd de 11 luni, constatdrile
comisiei fiind enumerate in anexa nr. 3;

7) valoarea obiectului este de

activitatea in interval"rW / I

recepfie4. Inbaza constatdrilor fbcute. ia de

conform listei-anexd nr. 1.



5.C a de receptie fina16 motiveazd

6. Comisia e finald reco

HE

ffi recomandat sPre recePtie:

obiectul cu numarul cadastrar 250120g.60^s, adresa poqtal4 str.Spotivelor nr.l, destinalia

gr'dinip-de copii, compus din urmdtoarele construclii 2501208'608'01' suprafa{a la sol-'

suprafata totard, , numarur de etaje 2(D+p), conform certificaturui despre rezultatele

inspectdriibunuluiimobil,anexatlaprezentulproces.verbal.

T.Prezentul proces-verbal, conJinind una fiW e numerotateo 9u tln total de patru file, a

fost incheiat astdzi lain6ex
Comisia de recePtie final6:

Preqedinte:
Melnic Nicolae

Membri:
Ambroci Victor

Spinu Tatiana

PrcguzaNicolae

pinaGheorghe
Cogdlniceanu Alexandru

Golberg Boris

Chicu Ion

(numele, prenumele'

\18,,'

-t*'?'{'}

i'q*#.$
}.VliP lr,{A

semn[tura)

06. ej. ?oLP

r+?".";.;.$

- i,**#jdsg#



lucrdrile pe specialitdli au fost executate

" Anexa 1 la proce-verbal
recep{ionate

'4d /^42/e .



e-Zaz-

Anexa 2Iaproce-verbal

4a<g <

observaliile comisiei de receptie finald

4-e
fuLh4e-



constatArile comisiei

perioada de la terminarea ei

luni, n,/
/ f.U

Anexa 3 la proce-verbal

privind constructia s-a comportat (nu s-a comportat) corespunzdtot in

la data de 26.06.2017 pinS in prezent, respectivpe o duratd de 11

@t

'/-4-



REI'UtsLICh MOLDOVA
RATONUL CAlAnA$t

PRTMARTA ORA$ULUI CAlAnA$l

PECTIYB JIII KA MOJIAOBA
I(9JI3PAIII CKI{IT, PAII OH

rIPrdM3Pr{rI roPoAA K3JISPA[j b

MD - 4403, tel. (0244)-2-2'/-73, tel,/fax, (0244)-2-01-25

http//_wI$:-saliln$j.:tl'J]tfl.tiir.tttcl, e-mail: info(4)calarasi-prirraria.mcl

Nr. $,,Ltlait", _ .Lf <t17 zon

SCRISOARE DE RECOMANDARE

Prin prezenta, Primdria oraqului Cdldraqi confirmd buna colaborarea ctr

compania "Prestigiu-AZ" S,R.L in cadrul implementdrii proiectului ,,Conslruclin

Gractinilei ,rle copii din oru;ul Ciiliiru;i", construitd conform standardelor

germanQ.

Lucrdrile executate la acest proiect sunt de o calitate inaltd, colectivul

,,Prestigiu -AZ" S.R.L a dat dovadd de profesionalism, cunogtinle profunde in

domeniu, disciplind qi organizare la un nivel .

Toate oerin(ele contractului au fost respectate, conform prevederile legislaliei

in construcfie gi a tehnicii securit6{ii in munc6'

in acest context, V6 recomanddm cu incredere compania ttPrestigiu-AZ"

S.R.L drept una profesionistd , pentrLl a efectua lucrarile de construclie necesare

la un nivel inalt , distingindu-se prin serviciile sale de calitate.

Cu respecl,

ELNICPrinrarul ora$ului
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