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1. Timetable

2. Observers

Name Representing

Legal representative

Project Manager

Andrian $OVA

Denis MIHAIESCU

3. Evaluation

Administrative comPliance

The Evaluation committee used the Administrative compliance grid in the tender dossier to assess

the compliance of each tender with the administrative requirements of the tender dossier'

Technical evaluation

All voting members of the Evaluation Committee used the evaluation grid in the tender dossierto

assess the technical offers of the tenders that met the administrative requirements, as listed in the
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DATB TIME

Provisional evaluation session 2s.07 .2020 13:00 ITS Head Quarter

Final evaluation session 02.09.2020 l0:00 ITS Head Quarter
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Tender opening report. The completed evaluation grids are attached to this report, together with a

summaryof the evilLrators' comments on the strengths and weaknesses of the technical offers.

Based on the provisional average scores given by the Evaluation Committee to the technical offers'

the referencesof the l<ey experts proposed by the following tenderers (which achieved a provisional

average score around 75 points or nrore) were verified:

The references which were verified are diplomas and documents proving experts'

professional experience of EU projects, as mentioned in their CV, and/or other references

provided by the tenderer.

On completion of the verification, the members of the Evaluation Committee considered whether

or not it was ltecessary to ad.j urst the provisional scores given to the experts. Any changes are

clearly indicated by the members on their evaluation grids with a note explaining why the change

was made.

The evaluators discussed their comments and their scores on the technical offers.

The main strengths and weaknesses commonly agreed by the evaluators for each tender were as

follows:

Tenderer name Provisional average score

MD-IDNO-
1007600035161

SC RAPID LINK SRL

MD-IDNO-
10r0600010328

I.C.S. Reliable Solutions Distributor S.R.L.

Tender
,envelope

number
Tenderer name Strengths Weaknesses

MD-IDNO-
1007600035161

SC RAPID
LINK SRL

Corectly understandi ng of
Beneficiary needs,
proffestional experience of
the tenderer.
profbssional ism and good

skils of the key-expert,
experience of I 5 years in

PMP from the diferent
fields. The PMP Certified
expert.

Methodology is described
succinctly. The key-expeft is
out of Republic of Moldova
and in actual active risk of
COVID-19 pandemie is

probably the non-esential
modification of periods of the
execution oftasks.

MD.IDNO-
10r0600010328

I.C.S. Reliable
Solutions
Distributor
S.R.L.

Methodology and time
table good and detailed
described.

The key-expert is out of
Republic of Moldova and in
actual active risk of COVID-
19 pandemie is probably the
non-esential modifi cation of
periods ofthe execution of
tasks. The key expert have the
8 years experience in the
management of the internal
processes, have no the
Certification of PMP or
echivalent, only the training
courses.
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Tender
envelope
nurnber

Tenderer name
Final

aYerage
score

Technical score
(score/rejection)

Reason for reiection

MD-
IDNO-

I 0076000
35 l6l

SC RAPID
LINK SRL

95.67 100 Not the case

MD-
IDNO-

r 0 I 06000
I 0328

I.C.S. Reliable
Solutions
Distributor
S.R.L.

92 96.16 Not the case

The final average scores of the administratively comptiant tenders and the technical scores of the

tenders that were sLrbject to the technical evaluatioll were as follows:

Only tenders with final average scores of at least 75 points qualify forthe financialevaluation'

Financial evaluation

The envelopes containing the financial offers of the technically accepted tenders were opened and

all copies were initialteiUy the Chairperson and Secretary. The Evaluation Committee checked

that the financial offers met the formal requirements of the tender dossier,

The Evaluation Committee compared the global prices quoted in the remaining financial offers to

calculate their financial scores:

4. Conclusion

The composite evaluation of the technically compliant tenders was as follows:
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Tender
envelope
number

Global price

IMDLI
Financial score

MD-IDNO-
1007600035161

SC RAPID LINK
SRL

496 980.00 r00

MD-IDNO-
1010600010328

I.C.S. Reliable
Solutions Distributor
S.R.L.

497 000.00 9999%

Tender
envelope
number

Overall score
(Technical score x
0.80 + Financial

score x 0.20)

MD-IDNO-
1007600035161

SC RAPID LINK
SRL

100

MD-IDNO-
1010600010328

I.C.S. Reliable
Solutions Distributor
S.R.L.

96.92 2
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The Evaluation Committee checked that the documentary evidence for exclusion and selection

criteria for the tender with the highest overalI scores were submitted.

The Evaluation Committee verified the documentary evidence for exclusion and selection criteria

for the tender with the highest overall scores and the documents were found admissible.

The evaluation committee has ensured that there is no detection of a recommended tenderer or

members in their consortium in the Early Detection and Exclusion System.

Consequently, the Evaluation Committee recommends that SC RAPID LINK SRL is

awarded the contract with a contract value of [MDL] 496 980.00.

5. Signatures

Name Signature

Chairperson

Secretary

Evaluators

Approved by the Contracting Authority:

Name & Signature: Date:
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Victor TOM$A

Rodica TruTIUNICOV

ATtuTBORDENruC

Valeriu ELA$

Alina ZAPOROJAN

Larisa CURACIOV

Dorin CAPCELEA

Nicolae ZDOROVETCHI
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AWARD DECISION

PUBLICATION REF: COMINF/3.1/1-5.5.3

C ons ultancy s ervic es for the proj ec t - " C ommLtnic ation infr as tructur e "

Maximum budget: [MDL] 510 000,00

The Contracting Authority, having examined the evaluation repoft prepared by the Evaluation
Committee on the 02.09.2020 acknowledges that the Evaluation Committee recommends that SC

RAPID LINK SRL is awarded the contract with a contract value of [MDL] 496 980.00.

The Contracting Authority approves the evaluation report.

Following the Evaluation Committee's recommendation, the Contracting Authority takes the decision
to award the contract to SC RAPID LINK SRL, the latter being the tenderer who provides the most
economically advantageous tender while meeting the selection criteria.

Name and signature:

Date:
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EVALUATION GRID FOR GLOBAL PRICE CONTRACTS

I. SC RAPID LINK SRL,

NB Only tenders with average scores of at least 75 points qualifu for the financial evaluation
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isation and

Ittotv"m""tof "ilm"@
Timetable of activities

Overall total score
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EVALUATION GRID I"OR GLOBAL PRICE CONTRACTS

2. Consortium OMEGA TRUST SRL & I.C.S' Reliable Solutions

Distributor S.R.L.,

Orsanisation and methqdqlggY-
Maximum

R.ti.*t. l8

Stratesv 3 6.5

Back-up function 9.61

lnvolvement of all members of the consortium 8.83

Timetable of activities

Overall total score

19

92

NB Only tenders with average scores of at least 75 points qualifo for the financial evaluation
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Methodology and time table good and detailed described'

The key-expert is out of Republic of Moldova and in actual active risk of

CoV6-19 pandemie is proiably the non-esential modification of periods of the

execution oitasks. The key expert have the 8 years experience in the

management of the internal processes, have no the Certification of PMP or

echivalent, only the training courses.
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