

DECLARAȚIE
privind lista principalelor lucrări similare executate în ultimii 5 ani

Nr. crt.	Obiect contract	Denumirea/nume beneficiar/Adresa	Calitatea antreprenorului*)	Preț contract/valoarea lucrărilor executate	Perioada de execuție a lucrării (luni)	Numărul și data procesului -verbal de recepție la terminare a lucrărilor
1	Lucrări de reparație a secției ginecologie chirurgicală din blocul maternitate	IMSP Institutul Mamei și Copilului	Contract unic de antrepriza	2 517 991,95/ 2 516 428,73	4 luni	Nr.1 din 03.12.2020
2	Reparatia capitala a gimnaziului Cucuruzeni rl. Orhei satul Cucuruzeni	I.P.Gimnaziul Cucuruzeni	Contract unic de antrepriza	4 848 532.18/ 2 763 372.78	10 luni	Nr.1 din 20.09.2021
3	Lucrările de reparație capitală etajul 2, din incinta clădirii CMF-6, al IMSP AMT Buiucani, str. P. Movila 6, mun. Chisinau	IMSP AMT Buiucani	Contract unic de antrepriza	3 353 347,88/3 347 291,97	6 luni	Nr.2 din 12.01.2023
4	Lucrari de reparatie a sectiei spitalicesti cu profil chirurgical et. VI bloc.I al IMSP Institutul Oncologic	IMSP Institutul Oncologic	Contract unic de antrepriza	2 247 975,20 / 2 245 017,56	212 zile	Nr.3 din 24.03.2022
5	Ремонт перинатального центра ПМСУ РБ мун. Чадыр-Лунга	Главное управлением строительства и инфраструктуры Гагаузии	Contract unic de antrepriza	2 899 987,31/ 3 053 909,14	13 luni	Nr.32-12/22 din 20.12.2022 Nr.10 din 28.11.2024
6	Întreprinderi și comunități puternice pentru Moldova” nr. 21.2228.1-006	Agenția pentru Colaborare Internațională a Germaniei in Moldova (GIZ)	contractant unic	5 004 829.82/ 5 572 140.94 fara TVA	5 luni	f/Nr. din 17.05.2023

	(Constructia si renovarea gradinitelor de copii or.Soroca lot 2)	73/1, Ștefan cel Mare si Sfantı bvd., NBC				
7	Întreprinderi și comunități puternice pentru Moldova” nr. 21.2228.1-006 (Constructia si renovarea gradinitelor de copii or.Soroca lot 3)	Agencia pentru Colaborare Internațională a Germaniei in Moldova (GIZ) 73/1, Ștefan cel Mare si Sfantı bvd., NBC	contractant unic	4 463 042.09 / 4 762 616.44 Fara TVA	5 luni	f/Nr. din 17.05.2023
8	Întreprinderi și comunități puternice pentru Moldova” nr. 21.2228.1-006 (Constructia si renovarea institutiile publice or.Soroca lot 1)	Agencia pentru Colaborare Internațională a Germaniei in Moldova 73/1, Ștefan cel Mare si Sfantı bvd., NBC	contractant unic	3 575 909.29 / 3 750 962.87 Fara TVA	4.5 luni	f/Nr. din 14.09.2023
9	Reconstructia bibliotecii municipale „M. Sadoveanu” din mun. Soroca, str. Alexandru cel Bun 25	Agencia pentru Colaborare Internațională a Germaniei in Moldova 73/1, Ștefan cel Mare si Sfantı bvd., NBC	Antreprenor general	6 453 079,33 fara TVA	7 luni	f/Nr. din 25.03.2024 f/Nr. din 06.05.2024

Semnat: _____

Nume: Gherghisan Constantin

Funcția în cadrul firmei: Director

Denumirea firmei și sigiliu: SRL Hiperteh

Anexa nr.1
la Regulamentul de recepție
a construcțiilor și instalațiilor aferente

Investitorul: IMSP IMC,
Mun.Chisinau

PROCES - VERBAL
de recepție la terminarea lucrărilor
nr. 1 din 03.12.2020

„Lucrari de reparație a secției ginecologice-chirurgicale din blocul maternității
din IMSP IMC din str.Burebista 93, mun.Chisinau”

(denumirea obiectivului, adresa poștală)

Municipiul Chișinău

Obiectivul „Lucrari de reparatie a sectiei ginecologice-chirurgicale din blocul maternitatii din IMSP IMC din str.Burebista 93, mun.Chisinau” este executat în cadrul contractului nr.129 din 17 iulie 2020 si a acordului additional nr. __ din _____.

1.Lucrările au fost executate în baza caietului de sarcini si a acordului aditional,elaborate de catre IMSP IMS.

2. Comisia de recepție la terminarea lucrarilor, și-a desfășurat activitatea în intervalul 30.11 – 03.12.2020 fiind formată din:

Presedintele comisiei:

Dobrea Iurie – sef Departament dezvoltare,infrastructura si administrare patrimoniuli,IMSP IMC

Membrii comisiei:

Bunduchi Tudor – sef Serviciu reparatii si constructii ,IMSP IMC

Ana Misina - sef sectiei ginecologice chirurgicale,IMSP IMC

Dohmila Iurie – responsabil tehnic

3.Au mai participat la recepție:

Tabiica Maria – diriginte de santier,repzentat SRL “Hiperteh,, (antreprenor)

4.Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;
- 2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;
- 3) în lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

5.Comisia de recepție, în urma constatarilor facute propune: de a receptiona terminarea lucrărilor la obiectivul „Lucrari de reparatie a sectiei ginecologice-chirurgicale din blocul maternitatii din IMSP IMC din str.Burebista 93,mun.Chisinau.

6.Comisia de recepție finală motivează propunerea făcută prin: finalizarea tuturor lucrarilor de reparatie, conform ofertei.

7.Comisia de recepție finală recomandă următoarele: se propune de a recepționa lucrările executate.

8.Prezentul proces-verbal, conținând 3 file și 3 anexe numerotate cu un total de 6 file, a fost încheiat astăzi 03 decembrie 2020. la sediul beneficiarului in 5 exemplare.

9.Comisia de recepție:

Presedintele comisiei:

Dobrea Iurie

Membrii:

Bunduchi Tudor

Misina Ana

Dohmila Iurie

Tabiica Maria



TRANSMISĂ:
EXECUTANTUL:



INVESTITOR (PROPRIETAR)

Anexa nr. 1

IP „Gimnaziul Cucuruzeni” din s. Cucuruzeni,

la Regulamentul de recepție a

r-nul Orhei

construcțiilor și instalațiilor aferente

PROCES-VERBAL

DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

Nr. 01 din 20.09.21

Privind lucrarea: “Reparația capitală a gimnaziului din s. Cucuruzeni, rn. Orhei.” executată la obiectul IP „Gimnaziul Cucuruzeni” din s. Cucuruzni, r-nul Orhei.

În cadrul contractului nr. 18 din 18.11.2020 încheiat între IP „Gimnaziul Cucuruzeni” din s. Cucuruzni, r-nul Orhei și SRL Hiperteh pentru lucrările de “Reparația capitală a gimnaziului din s. Cucuruzeni, rn. Orhei.”

1. Lucrările au fost executate în baza autorizației nr. 5 din 26.11.20, eliberată de către _____ la _____, cu valabilitate pînă la _____,

2. Comisia de recepție și-a desfășurat activitatea în intervalul _____, fiind formată din:

Iulia Ludmila - director, IP „Gimnaziul Cucuruzeni”

Cotruța Ion - responsabil tehnic

Gheorghisan C. - director, SRL Hiperteh

Tabiica Maria - diriginte de șantier

(numele, prenumele)

3. Au mai participat la recepție:

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

1) documentația de proiect și de executare a lucrărilor de construcție este completă.

2) lucrările au fost executate conform prevederilor proiectului de execuție.

5. Comisia de recepție, în urma constatărilor făcute, propune:

De a recepționa terminarea lucrărilor la obiectivul : "Reparatia capitala a gimnaziului din s. Cucuruzeni, rn. Orhei."

6. Comisia de recepție motivează propunerea făcută prin:

Prezentarea documentației de proiect comisiei de recepție la terminarea lucrărilor, care au servit drept bază pentru executarea construcției și a avizelor organelor abilitate pozitive

7. Comisia de recepție recomandă următoarele:

de supus recepției la terminarea lucrărilor, cu propunerea acestuia spre recepție finală

8. Prezentul proces-verbal, conținând 2 file și 0 anexe numerotate, cu un total de fie, a fost încheiat astăzi la în 4 exemplare.

Comisia de recepție:

Președinte: Galic

Membri: Colzeta Ion

Gherghisan C.
Fabica Maria



(numele, prenumele, semnătura)

TRANSMISĂ:

EXECUTANTUL:

PRIMITĂ:

INVESTITORUL:

"20" 09 2021,



"20" 09 2021



Investorul, proprietarul **IMSP AMT Buiucani**

mun. Chișinău, str. I.L. Caragiale 2

PROCES - VERBAL

DE RECEPȚIE FINALĂ

Nr. 1 din 14 ianuarie 2023

***Lucrări de reparație la etajul 2 în incinta clădirii CMF 6 ,al IMSP
AMT Buiucani (str. P.Movilă 6 mun. Chișinău)***

(denumirea obiectivului, adresa poștală)

mun. Chișinău 2023

Obiectivul *Lucrări de reparație la etajul 2 în incinta clădirii CMF 6 al IMSP AMT Buiucani (str.P.Movilă 6 mun. Chișinău)*

este executat în cadrul contractului nr. 10 din 04.07.2022, încheiat între SC „Hiperteh” SRL și IMSP AMT Buiucani pentru lucrările de reparație.

1. Comisia de recepție finală și-a desfășurat activitatea în intervalul _____ **2023**
_____ **2023** fiind formată din:

Președintele comisiei: *Valeriu Bulgaru - Vicedirector gospodărie;*
Membrii comisiei: *Melania Doruc - Manager CMF 6;*
Svetlana Zosim - Asistentă șef;
Ana Popescu - Economist șef;
Alexandru Lența - Specialist Apărarea Civilă;
Iurie Gromațchi - responsabil tehnic.

2. Au mai participat la recepția finală :

Constantin Gherghisan – director-SC „Hiperteh” SRL

Maria Tăbăica – Diriginte de șantier

3. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor contractului, a constatat următoarele:

- 1) lucrările pe specialități au fost executate și recepționate conform contractului;
- 2) lucrările au fost complet terminate la data de _____ **2023**;
- 3) observațiile comisiei de recepție finală nu sunt;

4. În baza constatărilor făcute, Comisia de recepție finală propune :

Lucrări de reparație la etajul 2 în incinta CMF-6 al IMSP AMT Buiucani, (str. P.Movilă 6 mun. Chișinău)

SPRE RECEPȚIE FINALĂ

5. Comisia de recepție finală motivează propunerea făcută prin: îndeplinirea tuturor prevederilor contractului de antrepriză

6. Comisia de recepție finală recomandă următoarele :

*Lucrări de reparație la etajul 2 în incinta clădirii CMF 6 IMSP AMT Buiucani, (str.
P.Movilă 6 mun. Chișinău)*

SE RECEPȚIONEAZĂ

7. Prezentul proces-verbal, conținând 3 (trei) file, a fost încheiat astăzi _____
2023, în 5 (cinci) exemplare.

Comisia de recepție finală

Președinte Valeriu Bulgaru



Membri:

Melania Doruc



Svetlana Zosim



Ana Popescu



Alexandru Lența



Iurie Gromatchi



Au participat:

Constantin Gherghișan



Maria Tăbăuca



**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 2 din 12 Ianuarie 2023

privind lucrarea de reparație executată la obiectivul Lucrări de reparație etajul 2, în incinta clădirii CMF 6, al IMSP AMT Buiucani, str. P. Movilă 6, mun. Chișinău, în cadrul contractului nr. 10 din 04.07.2022, încheiat între SC Hiprteh SRL și IMSP AMT Buiucani.

1. Comisia de recepție și-a desfășurat activitatea în intervalul 2023-_____ 2023 fiind formată din:

Președintele comisiei: Valeriu Bulgaru - Vicedirector gospodărie;

Membrii comisiei: Doruc Melania - Manager CMF-6;

Svetlana Zosim - Asistentă șefă;

Ana Popescu - economist șef;

Alexandru Lența - Specialist Apărarea civilă ;

Iurie Gromațchi - responsabil tehnic.

Au mai participat la recepție: Constantin Gherghisan - director SC Hiprteh
Maria Tabûca - Diriginte de șantier-----

(numele prenumele cătător)

2. Constatările comisiei de recepție:
- a) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista anexă nr. 1; **Nu sunt**
 - b) lucrările cuprinse în lista anexă nr. 2 nu au fost executate; **Nu sunt**
 - c) în lucrările, cuprinse în lista anexă nr. 3, nu s-au respectat prevederile proiectului. **Nu sunt**
3. Comisia de recepție, în urma constatărilor făcute, propune obiectivul sus menționat spre recepție la terminarea lucrărilor.
4. Comisia de recepție motivează propunerea făcută prin următoarele:
lucrările de construcție s-au efectuat în totalitate conform contractului de antrepriză și a normelor în vigoare.
5. Comisia de recepție recomandă următoarele:
a recepționa lucrările de reparație executate la obiectivul sus menționat.
6. Prezentul proces-verbal, conținînd 2 file și - anexe numerotate, cu un total de 2 file, a fost încheiat astăzi _____ 2023 în 5 exemplare.

Comisia de recepție:

Președinte Valeriu Bulgaru

Membri:

Doruc Melania

Svetlana Zosim

Ala Popescu

Alexandru Lența

Iurie Gromatchi

Constantin Gherghesan

Maria Tăbîica

7. **Lucrările la obiectul:** *Lucrări de reparație etajul 2, în incinta clădirii CMF-6 ,al IMSP AMT Buiucani ,strada P.Movilă 6 ,mun. Chișinău*

Este:

TRANSMISĂ:

EXECUTANTUL:

SC „Hiperteh ” SRL

PRIMITĂ:

INVESTITORUL:

IMSP AMT Buiucani

L.Ș.



2023



2023

Republica Moldova

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR
Nr. 3 din 24.03.2022**

Privind lucrarea "Lucrari de reparatie a sectiei spitalicesti cu profil chirurgical, et VI bl.1 a IMSP Institutul Oncologic" in cadrul contractului nrNr. 205- LP din 12.07.2021 încheiat între IMSP Institutul Oncologic si Hiperteh SRL.

1.Lucrările au fost executate în baza autorizatiei de construire (conform legii 163 nu este necesar)
2.Comisia de recepție și-a desfășurat activitatea în intervalul 24.03.2022 – 24.03.2022, fiind formata din :

Președintele comisiei: Sergiu Robu – vicedirector administrarea patrimoniului;

Membri:

Anatol Mustea – responsabil departament chirurgie oncologica;

Valeriu Rata – sef sectie paza, protectie antiincendiara si securitatea muncii;

Nicolae Scortescu – sef sectie servicii tehnice;

Olga Siruc – sef interimar sectie economico-financiara ;

Vitalie Damian - responsabil tehnic;

Astea Mardari – medic epidemiolog;

(numele, prenumele funcția)

Specialisti :

Panea Vitali – diriginte de santier, certificat Nr.0606

Ceban Ion – diriginte de santier, certificat Nr.0378

(numele, prenumele funcția)

Au mai participat:

Constantin Gherghisan , – director Hiperteh SRL

Maria Tabiica – diriginte de santier Hiperteh SRL

(numele, prenumele funcția)

3. Constatările comisiei de recepție:

- 1) dindocumentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt Incomplete piesele cuprinse în lista-anexă nr. 1;
- 2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;
- 3) lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului;
- 4)Comisia de recepție, în urma constatărilor făcute, propune:

De a receptiona biectul: Lucrari de reparatie a sectiei spitalicesti cu profil chirurgical, etVI bl.1 al IMSP Institutul Oncologic

4. Comisia de recepție motivează propunerea făcută prin:

Lucrarile au fost executate conform caietului de sarcini

5. Comisia de recepție recomandă următoarele:

De a aproba recepția la terminarea lucrărilor

6. Descrierea obiectului recomandat spre recepție: "Lucrări de reparație a secției spitalicești cu profil chirurgical, et VI bl.1 al IMSP Institutul Oncologic "Obiectul cu numărul cadastral: 0100214.147.04 adresa poștală: N. Testemițeanu 30 destinația: Instituție Medico-Sanitară Publică.

7. Prezentul proces-verbal, conținând 2 file și anexele numerotate, cu un total de 5 file, a fost încheiat astăzi 24.03.2022 în 4 exemplare

Comisia de recepție:

Președinte: Sergiu Robu

Membri:

Anatol Mustea

Valeriu Rata

Nicolae Scortescu

Olga Siruc

Vitalie Damian

Astoria Mardari

Specialisti:

Panea Vitali

Ceban Ion



(nume, prenumele, semnătura)

9. Lucrarea: "Lucrări de reparație a secției spitalicești cu profil chirurgical, et VI bl.1 al IMSP Institutul Oncologic" este:

TRANSMISĂ:

EXECUTANTUL:

"N. Testemițeanu" 2022



PRIMITĂ:

INVESTITORUL:

2022



PROCES-VERBAL
Акт
de recepție la terminarea lucrărilor
приёмки по окончании работ

Nr. 32-12/22 din 20.12.2022

privind lucrarea «Капитальный ремонт перинатального центра ПМСУ РБ мун.Чадыр-Лунга»
и связанных работы
executată la obiectul «Капитальный ремонт перинатального центра ПМСУ РБ мун.Чадыр-Лунга»
выполненными на объекте
în cadrul contractului nr. 21/21038512/5 от 23.06.2021 года
в рамках контракта №

Încheiat între ГУСИИ Гагаузии и SRL «Hiperteh»
изготовленного между

pentru lucrările de «Капитальный ремонт перинатального центра ПМСУ РБ мун.Чадыр-Лунга»
или работ

1. Lucrările au fost executate în baza autorizației nr. _____, eliberată de la _____,
Работы были выполнены на основании разрешения № _____ выданного _____
cu valabilitate pînă la _____
действующего до _____

2. Comisia de recepție și-a desfășurat activitatea în intervalul 20.12.2022 в 10:00, fiind formată din:
Приемочная комиссия приступила к работе

МАВРОДИ Николай

состоящая из
- заместителя начальника Главного управления
строительства и инфраструктуры Гагаузии,
председатель комиссии;

ТУКАН Степан

- главный специалист Управления капитального
строительства и развития территории в составе
ГУСИИ Гагаузии, секретарь комиссии;

ПОПАЗОГЛО Наталья

- директор ПМСУ РБ мун.Чадыр-Лунга;

КУРУДИМОВ Иван

-заведующий административной службой ПМСУ РБ
мун.Чадыр-Лунга;

ТОПАЛ Вячеслав

-ответственный за технический надзор.

și acționează în baza **Распоряжением ГУСИИ Гагаузии №68 от 14 декабря 2022 года**
и действующим на основании

3. Au mai participat la recepție:

Также присутствовали на приеме

Константин ГЕРГИШАН – представител ь подрядной организации SRL «Hiperteh»

4. Constatările comisiei de recepție:

Несколько присвоенных замечаний

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele
из проектной и сметной документации, которая должна была быть предоставлена, отсутствуют или не представлены полностью

cuprinse în lista-anexă nr.1;

указаны в приложении №1

2) lucrările cuprinse în lista-anexă nr.2 nu au fost executate;

работы, которые не были выполнены, указаны в приложении №2

3) în lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

в работах, которые не соответствуют проекту, указаны в приложении №3

5. Comisia de recepție, în urma constatărilor făcute, propune:

Приемочная комиссия, исходя из составленных замечаний, предлагает

**Принять выполненные работы в эксплуатацию с замечаниями, отраженные в
Приложении №2 к настоящему акту приемки работ по окончанию.**

6. Comisia de recepție motivează propunerea făcută prin:

Приемочная комиссия мотивирует предложение тем, что:

Имеющиеся замечания не препятствуют эксплуатации объекта.

7. Comisia de recepție recomandă următoarele:

Приемочная комиссия рекомендует следующее

Принять объект с замечаниями и установить гарантийный период в 24 месеца.

7¹. Desurirea obiectului recomandat spre recepție:

Объект объекта, рекомендованный к приемке

obiectul cu numărul cadastral 9602222.001,

объект с кадастровым номером

adresa poștală АТО Гагаузия, мун. Чадыр-Лунга, ул. Мичурина, 2

почтовый адрес

destinația публичное учреждение в области здравоохранения,

назначение

compus din următoarele construcții здание ПМСУ РБ,

состоит из следующих конструкций

suprafața la sol 2156,9 м2, de etaje 3,

площадь земли

номер этажа

conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

согласно сертификату о результатах обследования недвижимого имущества, приложенному к настоящему акту

8. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un total de 5 fie,

Настоящий акт состоит

и

пронумерованных приложений, всего

a fost încheiat astăzi 20.12.2022 în 5 exemplare.

был подписан в 5-ти

Comisia de recepție

Приемная комиссия

Președinte:

Председатель

МАВРОДИ Николай

Membri:

Члены

ТУКАН Степан

ПОПАЗОГЛО Наталья

КУРУДИМОВ Иван

ТОПАЛ Вячеслав



9. Concluzia Agenției pentru Supraveghere Tehnică:

Выводы Агентства по техническому надзору

(подпись)

(подпись, фамилия, имя)

10. Lucrarea este.

TRANSMISĂ:

Передан

PRIMITĂ.

Принят

SRL «Hiperteh»

Генеральный подразделение

INVESTITORUL: ГУСНИ Гагаузия

Инвестор

"20" декември 2022 года

"20" декември 2022 года



Lista anexa Nr. 1
(Prilozhenie №1)
la PROCES-VERBAL
к Акту
de recepție la terminarea lucrărilor
приемки за окончанием работ
Nr. 32-12/22 din 20.12.2022

Documentația scrisă și desenată:
Документация в виде:

Документация представлена в полном
объеме.

Presedinte:
Президент

Николай МАВРОДИ

Responsabil tehnic:
Ответственный за технику

Вячеслав ТОПАЛИ

Reprezentantul antreprenorului:
Представитель подрядчика

Константин ГЕРГИШАН



Lista anexa Nr. 2

Приложение №1

la PROCES-VERBAL

с Акту

de recepție la terminarea lucrărilor

приемки по окончании работ

Nr. 32-12/22 din 20.12.2022

Lucrările nu au fost executate:

Работы не были выполнены:

1. Зарезать шпатель в напольных стенах с целью и у керем. плитки;
2. Установить отсутствующие боковые расклинки на порогах;
3. Резать надрезы в стенах и в местах стыков с влажной;
4. В распределительном щитке подписать автоматы и ует-те эл. схему;
5. Подключить все боковые на электрическую систему входов;
6. В помещении с кубом установить рамку на резку;
7. Вывести угол на стене в канале В4Х;
8. Устранить щели на стыке дверок плинтусов;
9. Обрезать старую водопроводную трубу в кан. под ессы;
10. Зарезать шпатель в ручейке перепада пола в старом сан. узле;
11. Зарезать шпатель на разрывных стенах;
12. Повесить в коридоре аварийные таблички "EXIT";
13. В помещениях 3 и 4 покрасить стены;
14. Проставить исполнительную схему по электрике;
15. Установить планку под дверной механизм в канале №4;
16. Устранить зазоры и повреждения на двери;
17. Подключить лампы у порога в санузле;

Presedinte:

Председатель

Николай МАВРОДИ

Responsabil tehnic:

Ответственный за технику

Вячеслав ТОПАЛ

Reprezentantul antreprenorului:

Представитель подрядчика

Константин ГЕРГИШАН



Lista anexa Nr. 3

Приложение №1

la PROCES-VERBAL

и Акту

de recepție la terminarea lucrărilor

приемки по окончании работ

Nr. 32-12/22 din 20.12.2022

Lucrările nu s-au respectat prevederile proiectului:

Работы, которые не соответствуют положениям проектной документации:

Работы выполнены в соответствии с тех.
заданием.

Presedinte:

Председатель

Николай МАВРОДИ

Responsabil tehnic:

Ответственный за проект

Вячеслав ТОПАЛ

Reprezentantul antreprenorului:

Представитель подрядчика

Константин ГЕРГИШАН



PROCES-VERBAL

Акт

de recepție finală

окончательной приемки

Nr.10 din 28.11.2024

Obiectul «**Капитальный ремонт перинатального центра ПМСУ РБ мун.Чадыр-Лунга**»

este executat în cadrul contractului nr. 21/21038512/5 от 23.06.2021 года.

выполнен в рамках договора

от

Lucrările au fost executate în baza autorizației nr. _____ din _____ valabilă pînă la _____,
Работы выполнены на основании разрешения № _____ от _____ действующий с _____

de către _____

по _____

1. Comisia de recepție finală și-a desfășurat activitatea în intervalul 28.11.2024 в 11:00, fiind formată din:

Итоговая приемная комиссия осуществляла свою деятельность в интервале

состоящий из

БОЛГАР Сергей Михайлович

- врио начальника Главного управления строительства и инфраструктуры Гагаузии, **председатель комиссии;**

ТУКАН Степан Иванович

- главный специалист Управления капитального строительства и развития территории, **секретарь комиссии;**

Члены комиссии:

□□□□□□□□ □□□□□□□□□□□□

- директор ПМСУ РБ мун.Чадыр-Лунга;

□□□ □□□□□ □□□□□□□□□□□□

- гл.бухгалтер ПМСУ РБ мун.Чадыр-Лунга;

□□□□□ □□□□□□□□□□□□

- ответственный за технический надзор объекта.

2. mai participat la recepție:

Также присутствуют на приеме:

ГЕРГИШАН Константин

- директор SRL «HIPERTEH»;

3. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în:

Приемочная комиссия, после рассмотрения и анализа выполненных работ и документов, содержащиеся в

Cartea tehnică a construcției, a constatat următoarele:

Техническом паспорте сооружения, обнаружила следующее:

1) lucrările pe specialități au fost executate și recepționate conform listei-anexă nr.1;

работы по специальностям выполнены и получены согласно перечню-приложению № 1;

2) lucrările au fost complet terminate la data de; 20.12.2022г;

работы были полностью завершены

3) observațiile comisiei de recepție finală sînt prezentate în lista-anexă nr.2;

замечания приемочной комиссии представлены в списке-приложении № 2;

4) Cartea tehnică a construcției și fișa sintetică a obiectului au fost (nu au fost) completate;

Техническая книга по строительству и технический паспорт объекта были (не были) завершены;

5) instrucțiunile de exploatare și urmărire a comportării în timp a obiectului (nu) sînt în posesia utilizatorului;

инструкции по эксплуатации и отслеживание поведения объекта вовремя (когда объект не находится) во владении пользователя;

6) construcția s-a comportat (nu s-a comportat) corespunzător în perioada de la terminarea ei la data de

конструкция вела себя (не вела) должным образом в течение периода от его завершения до настоящего времени

28.11.2024 pînă în prezent, respectiv pe o durată de 24 luni, constatările comisiei fiind enumerate

по

соответственно на период

месяцев, выводы комиссии, перечисленной

în anexa nr.3;

в приложении №3;

7) valoarea obiectului este de 3 053 909,14 lei, conform listei-anexă nr.1.

стоимость объекта составляет

лей, согласно приложению № 1.

4. În baza constatărilor făcute, comisia de recepție finală propune: произвести приемку работ без замечаний
На основании результатов, комиссия по окончательной приемке заключает

5. Comisia de recepție finală motiv ează propunerea făcută prin:
Комиссия по окончательной приемке мотивирует предложение тем, что:
за период гарантийного периода дефектов не было замечено, в их устранении не было необходимости

6. Comisia de recepție finală recomandă următoarele:
Комиссия по итоговой приемке рекомендует следующее

6¹. Descrierea obiectului recomandat spre recepție:
Описание объекта, рекомендованного к приему
obiectul cu numărul cadastral 9602222.001,
объект с кадастровым номером
adresa poștală АТО Гагаузия, мун.Чадыр-Лунга, улица Мичурина,2.
почтовый адрес
destinația публичное учреждение в области здравоохранения,
назначение
compus din următoarele construcții
состоит из следующих конструкций
suprafața la sol 2156,9 m.p, de etaje 3
площадь земельного участка количество этажей
conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.
согласно сертификату о результатах недвижимого имущества, приложенному к настоящему акту.

7. Prezentul proces-verbal, conținând 2 file și 1 anexe numerotate, cu un total de 3 fie,
Настоящий акт содержит и пронумерованные приложения, всего
a fost încheiat astăzi 28/11/2024 în 5 (cinci) exemplare.
был подписан сегодня

8. Comisia de recepție finala:
Комиссия окончательной приемки

Presedinte: Председатель: БОЛГАР Сергей	Digitally signed by Bolgar Serghei Date: 2024.11.28 11:53:32 EET Reason: MoldSign Signature Location: Moldova	
Membri: Члены: ТУКАН Степан	Digitally signed by Tucan Stepan Date: 2024.11.28 11:38:56 EET Reason: MoldSign Signature Location: Moldova	
ПОПАЗОГЛО Наталья	Digitally signed by Popazoglo Natalia Date: 2024.11.28 09:46:38 EET Reason: MoldSign Signature Location: Moldova	
СЕМЁНОВА Лариса	Digitally signed by Semionova Larisa Date: 2024.11.28 09:49:53 EET Reason: MoldSign Signature Location: Moldova	
ТОПАЛ Вячеслав	Digitally signed by Tanasoglo Fiodor Date: 2024.11.28 09:29:55 EET Reason: MoldSign Signature Location: Moldova	

TRANSMISĂ: Передал EXECUTANTUL: Генеральный подрядчик 28/11/2024 L.Ş. Digitally signed by Gherghisan Constantin Date: 2024.11.28 11:12:02 EET Reason: MoldSign Signature Location: Moldova MOLDOVA EUROPEANĂ	PRIMITĂ: Принял INVESTITORUL: Инвестор 28/11/2024 L.Ş. Digitally signed by Bolgar Serghei Date: 2024.11.28 11:54:32 EET Reason: MoldSign Signature Location: Moldova	 
--	---	---

Lista anexa Nr. 1
Приложение №1
la PROCES-VERBAL
к Акту
de recepție finală
окончательной приемки
Nr. 10 din 28.11.2024

Lucrările pe specialități
Специальные работы

Замечаний нет.

Lista anexa Nr. 2
Приложение №2
la PROCES-VERBAL
к Акту
de recepție finală
окончательной приемки
Nr. 10 din 28.11.2024

Observațiile comisiei de recepție finală
Замечания комиссии по окончательной приемке

Замечаний нет.

Lista anexa Nr. 3
Приложение №3
la PROCES-VERBAL
к Акту
de recepție finală
окончательной приемки
Nr. 10 din 28.11.2024

**Construcția s-a comportat (nu s-a comportat) corespunzător în perioada de la
terminarea ei la data de pînă în prezent**

Конструкция вела себя (не вела) должным образом в течение периода от его завершения до настоящего времени

Замечаний нет.

TAKING - OVER CERTIFICATE
(In case of partial take-over precede title by "PARTIAL")

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422533 dated: 02.11.2022
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

17.05.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (GIZ – G230)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)
	<i>(insert names in printed letters)</i>

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

17.06.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **13.04.2023**
 With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.04.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below



 Employer's Representative



 Supervising Engineer



 Contractor's Representative

Encl.: List of defects and/or outstanding works

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422533 dated: 02.11.2022
Contractor: Hiperlehi SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:

NONE

COMMENT/REMARK

2. The following ~~outstanding Works / missing items~~ have been found and established during the joint inspection at the date of taking-over as above:

Fire alarm system installed according to local norms and functioning.
Final taking over will be coordinated between Contractor, Beneficiary and necessary entities.

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative


Supervising Engineer


Contractor's Representative

TAKING - OVER CERTIFICATE
(In case of partial take-over precede title by "PARTIAL")

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422533 dated: 02.11.2022
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

17.05.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (GIZ – G230)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)
	<i>(insert names in printed letters)</i>

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

17.06.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **13.04.2023**
 With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.04.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below



Employer's Representative



Supervising Engineer



Contractor's Representative

Encl.: List of defects and/or outstanding works

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422533 dated: 02.11.2022
Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:

NONE

2. The following ~~outstanding Works / missing items~~ have been found and established during the joint inspection at the date of taking-over as above:

COMMENT/REMARK
Fire alarm system installed according to local norms and functioning.
Final taking over will be coordinated between Contractor,
Beneficiary and necessary entities.

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative


Supervising Engineer


Contractor's Representative

TAKING - OVER CERTIFICATE (In case of partial take-over precede title by "PARTIAL")

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422538 dated: 02.11.2022
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

17.05.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (GIZ – G230)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)
	<i>(insert names in printed letters)</i>

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

17.06.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **13.04.2023**
With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.04.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below


Employer's Representative


Supervising Engineer


Contractor's Representative

Encl.: List of defects and/or outstanding works

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422538 dated: 02.11.2022
Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:

NONE

COMMENT/REMARK

2. The following ~~outstanding Works / missing items~~ have been found and established during the joint inspection at the date of taking-over as above:

Fire alarm system installed according to local norms and functional.
Final taking over will be coordinated between Contractor, Beneficiary and necessary entities.

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative


Supervising Engineer


Contractor's Representative

TAKING - OVER CERTIFICATE
(In case of partial take-over precede title by "PARTIAL")

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422538 dated: 02.11.2022
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

17.05.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (GIZ – G230)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)
	<i>(insert names in printed letters)</i>

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

17.06.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **13.04.2023**
With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.04.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below


Employer's Representative


Supervising Engineer


Contractor's Representative

Encl.: List of defects and/or outstanding works

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422538 dated: 02.11.2022
Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page.

NONE

COMMENT/REMARK

2. The following ~~outstanding Works / missing items~~ have been found and established during the joint inspection at the date of taking-over as above:

Fire alarm system installed according to local norms and functional.
Final taking over will be coordinated between Contractor, Beneficiary and necessary entities.

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative


Supervising Engineer


Contractor's Representative

TAKING - OVER CERTIFICATE (In case of partial take-over precede title by "PARTIAL")

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422493 dated: 02.11.2022
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

03.05.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract, Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (GIZ – G230)
the Engineer	Mihail Zumbrean (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)
	<i>(insert names in printed letters)</i>

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

03.06.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **13.04.2023**
With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.04.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below


Employer's Representative



Supervising Engineer



Contractor's Representative

Encl.: List of defects and/or outstanding works

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83422493 dated: 02.11.2022
Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:

No defects

2. The following outstanding Works / missing items have been found and established during the joint inspection at the date of taking-over as above:

No defects

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative


Supervising Engineer


Contractor's Representative

MINUTES OF THE HANDING-OVER

The handing-over of the

Works: Small Scale Renovation in Soroca – Lot 1

Project No: 21.2228.1-006

Project Title: Strong Businesses and Communities for Moldova

as of 14.09.2023 has been accomplished by the following team of representatives present and authorized to sign for the :

	<i>name in printed letters</i>	<i>initial :</i>
GIZ	Adrian Stranzenbach	AS
Counterpart Authority	Lilia Pipipetchi	LP
Usufructuary / User		

Following a joint inspection of the works it has been ascertained that they have been completed as approved and are ready for use. Defects, deficiencies and outstanding works, all covered by contractors liability, were established as follows :

1. Faults and Defects at

1.1 Building / Installation

1.2 Exterior Facilities (if applicable)

2. Outstanding Works / Missing Items


2.1 Building / Installation

2.2 Exterior Facilities (if applicable)

3. Remarks:

With this certificate the following documents are handed-over to the authorized representative of the counterpart authority.

- one(1) copy of the Taking-Over Certificate as of 14.09.2023,
- one (1) copy of the Acceptance Certificate of the electrical installations and equipment, incl. the record of inspection, for electrical/mechanical equipment (if applicable)



For the GIZ
Adrian Stranzenbach (GIZ – G230)



For the counterpart authority
Lilia Pipipetchi (Major - Soroca)

Handing-Over Certificate

This is to certify that the following works for the project named below have been completed to the full satisfaction of the representatives listed in the Minutes of the Handing-Over and are being handed over to and accepted by the authorized representative of the counterpart authority in the recipient country as of 04.09.2023.

Project No: 21.2228.1-006

Project Title: Strong Businesses and Communities for Moldova

Works: Small Scale Renovation in Soroca – Lot 1

Remaining defects and outstanding works affecting the warranty of the contractor(s) have/have not been determined as stated in the **Minutes of Handing-Over** enclosed.

Upon this handing-over of the works all rights and obligations concerning the works are transferred to the counterpart authority in the recipient country.

The Project Agreement between the Government of the Federal Republic of Germany and the Government of Moldova, dated 21.12.2021, shall remain unaffected and the works shall be at the unlimited disposition of the experts delegated by the GIZ to the promoted project for the implementation and completion of their duties and tasks.

Soroca
Place

14.09.2023
Date

Handed over by

Accepted by



Adrian Stranzenbach (GIZ - G230)

Signature and full first and last name,
Function, OU of the authorized representative
of the GIZ

Lilia Pipipetchi (Major - Soroca)

Signature and full first and last name
in printed letters of the authorized
representative of the counterpart authority

Encl.: Minutes of the Handing-Over

ENCLOSURE TO CERTIFICATE OF HANDING-OVER

TAKING - OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83433705 dated: 02.05.2023
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of

14.09.2023

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Adrian Stranzenbach (representative GIZ – G230)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor)

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than

14.10.2023

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of **01.09.2023**
With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at **13.09.2024**

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below


.....
Employer's Representative


.....
Supervising Engineer


.....
Contractor's Representative

Encl.: List of defects and/or outstanding works

A9-taking-over-certificate-en

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 21.2228.1-006
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83433705 dated: 02.05.2022
Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:

No defects

2. The following outstanding Works / missing items have been found and established during the joint inspection at the date of taking-over as above:

Fire alarm system was checked and is working

The maintenance oblige the city of Soroca

3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:

[Signature]
 Employer's Representative

[Signature]
 Supervising Engineer

[Signature]
 Contractor's Representative

TAKING - OVER CERTIFICATE
(In case of partial take-over precede title by "PARTIAL")

Project No: 22.2228.1-006.00
Project Title: Strong Businesses and Communities for Moldova
Contract No. : 83440794 dated: 26.08.2023
incl. Supplement dated 06.12.2023 dated: 25.03.2024
Contractor: Hiperteh SRL

This is to certify that the Works of the subject contract incl. its supplement(s) have been completed to the satisfaction of the representatives named below and are being taken over as of 12.04.2024.

Following a joint inspection of the building(s)/installation(s) by the persons named below it has been ascertained that they have been carried out according to the Contract. Faults and defects and / or outstanding works have / have not been determined as listed on the attached sheet.

The following persons participated in the joint inspection as representative for

the Employer	Rudolf Graef (GIZ/SBC Component Leader, 3900)
the Engineer	Gheorghe Elisei (Site Supervisor)
the Contractor	Constantin Gherghisan (Contractor). (insert names in printed letters)

The faults and defects found and listed shall be eliminated and the outstanding Works/missing items (if any) shall be completed/installed without delay, definitely not later than 12.05.2024.

All rights on the part of the Employer concerning liability and maintenance shall remain unaffected. The Employer reserves the right to avail himself of the contract penalty clause insofar as this has been agreed.

The execution of the Works has been completed as of 12.04.2024.
With the building(s)/installation(s) completed and taken-over at the date stated above the **Defects Liability Period** commences at that same date and ends at 12.04.2025.

This Certificate shall be drawn up in three identical copies with one copy each for the three representatives signing below.


Employer's Representative


Supervising Engineer


Contractor's Representative

Encl.: List of defects and/or outstanding works

A9-taking-over-certificate-en

ENCLOSURE TO TAKING-OVER CERTIFICATE

Project No: 22.2228.1-006.00


Project Title: Strong Businesses and Communities for Moldova

Contract No. : 83440794 dated: 26.08.2023
incl. Supplement dated 06.12.2023 dated: 25.03.2024

Contractor: Hiperteh SRL

LIST OF DEFECTS AND/OR OUTSTANDING WORKS

1. The following faults and defects have been found and established during the joint inspection at the date of taking-over stated on the front page:
2. The following outstanding Works / missing items have been found and established during the joint inspection at the date of taking-over as above:
3. This **Partial Taking-Over Certificate** does not apply to the whole of the Contract stated above, but to the following parts/portions of work only:


Employer's Representative
Supervising Engineer
Contractor's Representative