

Constructia Casei de arest cu capacitatea de 650 locuri (etapa II), din mun.Balti.

Deviz de obiect № 2-8

Хозяйственный корпус №9 (poz.nr.9 pe PG)

Intocmit in preturi curente, an.2025

Valoarea de deviz 29 237,79 mii lei

№	№de deviz	Denumirea cheltuielilor	Valoarea,mii lei				Valoarea totala
			Lucrari de constructie	Lucrari de montare	Utilajul	Alte cheltuieli	
1	2	3	4	5	6	7	8
1	2-8-1	Rezistenta	7 165,10				7 165,10
2	2-8-2	Arhitectura	13 649,59				13 649,59
3	2-8-3	Inst.int.alim.apa,canalizare	784,10	3,89	118,24		906,23
4	2-8-4	Inst.int.incalzire,ventilare	1 765,35	133,23	657,28		2 555,86
5	2-8-5	Тепловой пункт. Термомех.	762,28	57,09	725,96		1 545,33
6	2-8-6	Lucrari electrotehnice	34,71	1 556,69	49,52		1 640,92
7	2-8-7	Semnalizarea incendiu		121,30	476,06		597,36
8	2-8-8	Sistema videosupraveghere		280,32	181,42		461,74
9	2-8-9	Lucrari electrotehnice ИТП	0,98	55,85	1,13		57,96
10	2-8-10	Semnalizare paza (SPA)		203,12	19,55		222,67
11	2-8-11	Sist. adres.public evac.vocala		32,38	6,68		39,06
12	2-8-12	Приборы,ср-ва автом.ИТП		91,08	23,45		114,53
13	2-8-13	Comunic.telefon,semnalizare		109,08	84,06		193,14
14	2-8-14	Utilaj tehnologic	0,44	11,73	76,13		88,30
		Total:	24 162,55	2 655,76	2 419,48		29 237,79

Intocmit

“S.B.-Fainex” srl