
Annex B 

BIDDER'S PROPOSED WORK PLAN

BatchID PackageID
Estimated number of 

HHs

Gropgraphical 

coverage

Implementation timeline 

(Weeks)

W1 W2 W3 W4 W5 W6 W7 W8 W9 W10 W11 W12 W13 W14 W15 W16 W17 W18

01-Jul 08-Jul 15-Jul 22-Jul 29-Jul 05-Aug 12-Aug 19-Aug 26-Aug 02-Sep 09-Sep 16-Sep 23-Sep 30-Sep 07-Oct 14-Oct 21-Oct 28-Oct

Batch 1 Lot1-South Rayons 10 Yes 10 + + + + + + + + + +
Batch 2 Lot2-North Rayons 10 No -

Annex B.2  Lots the bidder intends to bid for
☐Please indicate the lots you are interested in bidding for by ticking the following boxes as appropriate

 

LOT 1 – South ☐ +
LOT 2 – North ☐

Instructions:

1 Bidders need to fill in column D  and Annex B.2 with the geographical locations they can cover, which can be multiple locations.

2 Bidders need to fill in column E with the number of weeks required to repair 10 shelters (houses) for the locations they are able to cover.

3 Bidders need to highlight the weeks they are available to do the repair work in each selected location and indicate if they can perform the tasks in parallel.

(insert # of Weeks requried for 

10 shelters in each location you 

are able to cover)
(Yes/No)

highlight in GRAY color based on the number of weeks requried to cover 10 shelters (houses ) the weeks 
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