SOLICITATION, OFI	-ER , 1	1. SOLICITATION	I NO. 2	2. TYPE OF S	OLICITATION	3. DATE ISSUED	PAGE OF PAGES		
AND AWARD		V23101 15 P 1222 0001		SEALED	BID (IFB)	25-Sep-2015	1 05 22		
(Construction, Alteration, o	Construction, Alteration, or Repair)		X NEGOTI	GOTIATED (RFP)		1 OF 22			
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.									
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUE			EQUEST NO.		6. PROJECT NO.				
N33191-15-C-1222		N3319115R1222							
7. ISSUED BY	CO	DE N33191		8. ADD	RESS OFFER TO	(If Other Than Item 7) (XODE		
NAVFAC EUROPE AFRICA SOUTHWEST ASIA PSC 817 BOX 51 FPO AE 09622-0051					See Item 7				
TEL: 39 081 568 7750	F.	AX: 39 081 568	7750	TEL:	TEL: FAX:				
9. FOR INFORMATION	A.NAME				B. TELEPHONE NO	. (Include area code)	(NO COLLECT CALLS)		
CALL:	KELLY MO	CCABE			6267744				
			SO		1				
NOTE: In sealed bid solic	itations "c	offer" and "off	eror" mean "bi	id" and "bio	lder".				
10. THE GOVERNMENT REQU	JIRES PERFO	ORMANCE OF T	HE WORK DESCRI	IBED IN THES	E DOCUMENTS	(Title, identifying	no., date):		
REQUEST FOR PROPOSAL N33191-15-R-1222 DESIGN-BUILD CONSTRUCTION PROJECT FOR THE NEW CLINIC IN MARCULESTI MOLDOVA The purpose of this contract is for the design and construction necessary the New Clinic in Marculesti Moldova. Provide complete and usable facilities in accordance with the attached Performance Technical Specification. Proposals shall be submitted electronically via email to Ms. Kelly McCabe, Kelly.mccabe@eu.navy.mil on or before the time and date specified in Block 13 of this document. Local Time = Central European Summer Time (CEST) Pre-proposal questions will be accepted up to ten (10) days prior to the due date of proposals. Responses will be published via amendment to the solicitation. In accordance with FAR 15.101-2, aw ard will be made to the low est price technically acceptable offeror. In accordance with FAR 36.204, the magnitude of this project is expected to be betw een \$250,000 and \$500,000.									
11. The Contractor shall begin performance within <u>15</u> calendar days and complete it within <u>305</u> calendar days after receiving X aw ard, notice to proceed. This performance period is mandatory, negotiable. (See)									
12 A. THE CONTRACTOR MU (If "YES," indicate within how					ENT BONDS?	12B. CALENDAR	DAYS		
TYES X NO									
13. ADDITIONAL SOLICITATION REQUIREMENTS:									
 A. Sealed offers in original and <u>1</u> copies to perform the work required are due at the place specified in Item 8 by <u>09:00 AM</u> (hour) local time <u>08 Sep 2015</u> (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. B. An offer guarantee is, X is not required. 									
 C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. D. Offers providing less than60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 									

		SOLICIT	ATION, OFFEI	-	•	tinued)			
(Construction, Alteration, or Repair) OFFER (Must be fully completed by offeror)									
		/ha a ha a la 7 15			• •	•	,		
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) PRESTIGIU-AZ SRL				15. TELEPH	15. TELEPHONE NO. (Include area code)				
PADURILOR CHISINAU MD2092				16. REMITTA	NCE ADDRES	S (Includ	le only if differe	ent than Iten	n 14)
				See Item	14				
CODE STE93	FACILITY CO	DDE							
17. The offeror agrees to perf									
accepted by the Government	-		-				any number eq	-	eater than
the minimum requirements st	ated in Item 1	3D. Failure t	o insert any num	ber means th	e offeror acce	pts the minir	num in Item 13	D.)	
		c							
AMOUNTS SEE SCHED	ULE OF PRICE	5							
18. The offeror agrees to furr	nish any requi	red performar	nce and payment	bonds.					
			19. ACKNOWLED	GMENT OF A	MENDMENTS				
	(The offer	ror acknowledge	es receipt of amendn	ents to the soli	itation give n	umber and date	of each)		
AMENDMENT NO.									
DATE									
20A. NAME AND TITLE OF PER OFFER (Type or print)	RSON AUTHO	RIZED TO SIG	ίΝ	20B. SIGNA	0B. SIGNATURE 20C. OFFER DATE				
		AW	ARD (To be co	mpleted by	Government)	•		
21. ITEMS ACCEPTED:									
SEE SCHED	ULE								
22. AMOUNT	23. ACCOL	JNTING AND A	PPROPRIATION	DATA					
\$249,900.00	See Sche	dule							
24. SUBMIT INVOICES TO ADD	DRESS SHOW	'N IN	ITEM		25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO				
(4 copies unless otherwise specified	ed)			10 ሀ	10 U.S.C. 2304(c) 41 U.S.C. 253(c)				
26. ADMINISTERED BY	COE	E	ł		27. PAYMENT WILL BE MADE BY: CODE N68732				
				P.O. BOX 9	DFAS-CLEVELAND P.O. BOX 998022				
See Item 7				CLEVELAN	CLEVELAND OH 44199				
	CONT	RACTING O	FFICER WILL CO	DMPLETE IT	M 28 OR 29	AS APPLICA	BLE		
28. NEGOTIA TED AGREEN	NENT (Cont	ractor is require	d to sign this	X 29.	X 29. AWARD (Contractor is not required to sign this document.)				
document and return copies to issuing office.) Contractor agrees				Your of f	Your offer on this solicitation, is hereby accepted as to the items listed. This award con-				
to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this					summates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is				
contract. The rights and obligations of the parties to this contract shall be				-	necessary.				
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,									
representations, certifications, and specifications or incorporated by refer- ence in or attached to this contract.				REF: P	REF: Proposal dated 8 Septembe 2015				
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED					31A. NAME OF CONTRACTING OFFICER (Type or print)				
TO SIGN (Type or print) Sergiu Ciobanu, Director				Rieck,	Rieck, Dale / Supervisory Contracting Office				
30B. SIGNATURE		30C. DATE		TEL: 0039	TEL: 0039-081-568-5640 EMAIL: dale.c.rieck@eu.navy.mil				
1. AM		25-Son 2	015		TED STATES				VARD DATE
25-Sep-2015				BY	~ <			25-Se	o-2015

Section SF 30 - BLOCK 14 CONTINUATION PAGE

PPI QUESTIONS AND ANSWERS

PPI QUESTION 1: Can we submit other completed projects in other than Moldova? PPI ANSWER 1: All projects submitted shall conform to the location identified within the solicitation.

PPI QUESTION 2: Can they use subcontractor experience as Corporate Experience? PPI ANSWER 2: No.

Page 4 of 22 Section 00010 - Solicitation Contract Form ITEM NO SUPPLIES/SERVICES UNIT PRICE QUANTITY UNIT AMOUNT 0001 \$235,200.00 1 Each \$235,200.00 New Clinic in Moldova FFP The Contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to complete the design and construction of one new clinic in Marculesti, Moldova- in accordance with the performance statement of work, attachment -1 to this solicitation. FOB: Destination PURCHASE REQUEST NUMBER: N3319115R1222 NET AMT \$235,200.00 SUPPLIES/SERVICES UNIT PRICE AMOUNT ITEM NO QUANTITY UNIT 000101 \$0.00 FUND ACRN AA FFP Funding Doc. No.: MIPR0010699105 CUSTOMER ACRN AA FOB: Destination MILSTRIP: MIPR0010699105

NET AMT

\$0.00

 \$235,200.00

N33191-15-C-1222

Page 5 of 22

ITEM NO 0002 EXERCISED OPTION	SUPPLIES/SERVICES OPTION ONE FFP The Contractor shall provi applicable safety precautio accordance with the perfor solicitation. FOB: Destination PURCHASE REQUEST I	ons necessary to pr rmance statement of	ovide landscar of work, attach	oing and gardening in	AMOUNT \$14,700.00
				— NET AMT	\$14,700.00
ITEM NO 000201	SUPPLIES/SERVICES FUND ACRN AA FFP Funding Doc. No.: MIPR(FOB: Destination MILSTRIP: MIPR001069		UNIT YOMER ACRN	UNIT PRICE	AMOUNT \$0.00
	ACRN AA CIN: 000000000000000000000	000000000000000000000000000000000000000			\$0.00 \$14,700.00

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	N/A	N/A	N/A	Government
000101	N/A	N/A	N/A	Government
0002	N/A	N/A	N/A	Government
000201	N/A	N/A	N/A	Government

INVESTITOR:(NAVFAK SUA) BENEFICIAR: IMSP "Centru de Sănătate Mărculești"

Anexanr. 1 la Regulamentul de recepție a construcțiilorșiinstalațiilor aferente

PROCES-VERBAL DE RECEPȚIE FINALA Nr.<u>2</u> Din <u>17 aprilie 2018</u>

Privind lucrarea: "<u>Constructia Centrului de Sanatate Marculesti</u>", executată la obiectul din <u>str.Stefan cel Mare nr.52a,,or.Marculesti</u>, în cadrul contractului de antrepriza *nr*. N33191-15-R-1222 din <u>25 septembrie 2015</u>, încheiat între: <u>SRL "Ambasada SUA" si SC "PRESTIGIU-AZ" SRL</u>, pentru lucrările de: <u>Constructia Centrului de Sanatate Marculesți str.Stefan cel Mare nr.52a,,or.Marculesti.</u>

1. Lucrările au fost executate în baza autorizației nr. <u>07</u> din <u>07 octombrie 2015</u>, eliberată <u>Primaria</u> or.Marculesti.

. Comisia de recepție finala și-a desfășurat activitatea în intervalul 17 aprilie 2018, fiind formată din:

Președintele comisiei:

Virlan IonPrimarul or.Marculesti.Membrii comisiei:Olaru RodicaDirectorul Centrului Medical Marculesti;Doina ValentinaContabil Sef;Muntean NataliaAsistent medical superior;Rotari AlaLaborant;Pantaz, MariaMedic de familie.

2. Au mai participat la recepție:

Ciobanu Sergiu Director "Prestigiu-Az" SRL.

Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în cartea tehnică a construcției, a constatat următoarele:

- lucrările pe specialități au fost executate și recepționate conform listei anexă nr.1;
- 2) lucrările au fost complet terminate la data de <u>27 decembrie 2017;</u>
- 3) Observațiile comisiei de recepție finală sunt prezentate în lista-anexă nr. 2;
- Cartea tehnică a construcției și fișa sintetică a obiectului au fost completate;
- 5) Instrucțiunile de exploatare și urmărire a comportării în timp a obiectului sunt în posesia utilizatorului:
- 6) Construcția s-a comportat corespunzător în perioada de la terminarea ei la data de 18.04.2018 până în prezent, constatările comisiei fiind enumerate în anexa nr. 2;
- 7) Valoarea obiectului este de 249 900 \$ (Dolari SUA)
- 4. În baza constatărilor făcute, comisia de recepție finală propune: *Receptia Finala a Constructie*
- 5. Comisia de recepție finală motivează propunerea făcută prin: Comportarea satisfăcătoare a obiectivului în perioada de garanție

- 6. Comisia de recepție finală recomandă următoarele: Exploatarea constructiei conform destinatiei
- 7. Prezentul proces-verbal, continintd 2 file si 2anexe numerotate, cu un total de 4 file, a fost incheiat astazi 17 aprilie 2018 in 6 exemplare.

Comisia de recepție:

Președintele comisiei:

Virlan Ion, Primarul or. Marculesti

Membrii comisiei:

Olaru Rodica, Director "Centrul Medical Marculesti Doina Valentina, Contabil Sef Muntean Natalia, Asistent medical superior Rotari Ala, Laborant Pantaz Maria, Medic de familie

Reprezentantii antreprenorului; Ciobanu Sergiu, Director SC "Prestigiu-Az" SRL

Anexa nr.1 la procesul-verbal de recepție finala Nr.2 din 17 aprilie 2018

Lista lucrărilor pe specialități ce au fost executate si recepționate pe parcursul construcției.

- 1. Lucrari de terasament;
- 2. Lucrari generale de constructie montaj;
- 3. Lucrari de amenajare a teritoriului;
- 4. Retele interioare si exterioare de apa si canalizare;
- 5. Alimentarea cu energie electrica;
- 6. Iluminatul exterior, interior, de forta;
- 7. Ventilarea, Conditionarea, Incalzirea;
- 8. Retele exterioare, interioare de gaz;
- 9. Cazangeria autonoma;
- 10. Automatizarea solutiilor termomecanice;
- 11. Semnalizarea de paza si incendiu.

Costul Constructiei final este de 249 900, 00 \$ (Dolari SUA)

Ciobanu Sergiu Director "Prestigiu AZ,, SRL

Olaru Rodica IMSP "Centru de Sănătate Mărculești"





Anexa nr.2 la procesul-verbal de recepție finala Nr.2 din 17 aprilie 2018

Observațiile Comisiei de recepție finala.

Ciobanu Sergiu Director "Prestigiu AZ,, SRL





