

SECTION 6 Work Schedule

NRC intends to execute 3 community infrastructure development projects in Ocnița, Edineț and Soroca districts. The works will be assigned in batches by issuing one or more OPs comprising between 1 and 3 selected projects). Contractors Based on the performance of the contractor and the extent of NRC intervention in a particular district, multiple subsequent POs may be issued to the same contractor.

Please submit filled Annex B with the estimated time required to execute construction works for 1 community infrastructure project based on the BoQ.

A detailed schedule shall be developed for a batch of 1 project the bidder intends to bid for, using Annex B and in accordance with the list of potential works detailed in Annex A.

A. Additionally, please confirm your ability to provide services of small/medium repair works at the same time in more than 2 locations (in the same district/raion):

2 locations ___Yes_____

3 locations ___Yes_

B. Please confirm your ability to provide services and execute all kinds of works that are included in generic BoQ (directly or through sub-contractors):

Yes: ___V_____ No: _____

C. Notice Period

Please indicate a notice period NRC shall provide in order to request a construction works service:

1 to 2 days _____

3 to 4 days _____

5 to 6 days _____

7 to 8 days ___V_____

more than 8 days _____ (please mention number of days)

Director Aflux-Prim SRL

V.Scutelnic

