

FORMULARUL F3.9

EXPERIENȚA SIMILARA

1. Denumirea și obiectul contractului:

Reconstructia sistemii de iluminare stradale în s. Ustia, r-nul Dubasari, în s. Climautii de Jos, r-nul Soldanesti

2. Numărul și data contractului: Nr. 75 din 10 octombrie 2013

3. Denumirea/numele beneficiarului: Primaria s. Ustia (SCBM UNDP Moldova)

4. Adresa beneficiarului: s. Ustia r-nul Dubasari

5. Tara: Republica Moldova

6. Calitatea în care a participat la îndeplinirea contractului: antreprenor

7. Valoarea contractului

a) inițială – 2 849 607 lei; exprimată în echivalent dolari SUA – 218 528\$

b) finală – 1 979 981 lei; exprimată în echivalent dolari SUA – 151 839\$ (la data finalizării contractului)

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost litigii

9. Perioada de execuție a lucrării (luni)

a) contractată :

b) efectiv realizată : octombrie -decembrie

10. Nr. procesului-verbal 2 din 25.12.2013 la terminarea lucrărilor

11. Principalele remedieri și completări înscrise în procesul-verbal de recepție: Obiecții nu au fost înaintate.

12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte: Obiectele s-au îndeplinit calitativ.

Data completării : 13.02.2019

Semnat: 

Nume : Eni M.

Funcția în cadrul firmei : Director

Denumirea firmei și sigiliu: SA "COMPANIA ELECTRICA"





Empowered lives.
Resilient nations.

CONTRACT FOR WORKS

Date: 10/10/2013

Dear Sir/Madam,


Ref.: ITB13/00702: Reconstruction of Street Lighting Systems in Climautii de Jos village, Soldanesti district and Ustia village, Dubasari district.

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company, duly incorporated under the Laws of the Republic of Moldova (hereinafter referred to as the "Contractor") in order to perform **Reconstruction of Street Lighting Systems in Climautii de Jos village, Soldanesti district and Ustia village, Dubasari district** (hereinafter referred to as the "Works"), in accordance with the following Contract:

1. Contract Documents

- 1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract and in no way shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".
- 1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which shall take precedence over one another in case of conflict in the following order:
 - a) this letter;
 - b) the Technical Specifications and Drawings, attached hereto as Annex II;
 - c) the Contractor's Tender Cost Estimates (ref. no. 001/2013 -IS.1; 001/2013 -IS.2; 001-2013 -IS.3; 001/2013 -IS.4; 001-2013 -IS.5; 001/2013 -IS.6; 001/2013 -IS.7; 001/2013 -IS.9), not attached hereto but known to and in the possession of both parties.
- 1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

"COMPANIA ELECTRICA" SA
2, Plaiului str., Chisinau MD-2002
Republic of Moldova




2. Obligations of the Contractor

- 2.1 The Contractor shall commence work within **5 calendar days** from the date on which he shall have been given access to the Site and received the notice to commence from the Engineer, and shall perform the Works not more than **75 calendar days** and substantially complete the Works not later than **30/04/2014**, in accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other services necessary to that end.
- 2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the General Conditions by **11/10/2013**.
- 2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with the highest industrial and professional standards.

3. Price and payment

- 3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to **2,849,607.00 MDL** (Two million eight hundred forty nine thousand six hundred seven Moldovan Lei 00 bani).
- 3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and materials utilized in the complete and satisfactory performance of the Works as certified by the Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation whatsoever.
- 3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of work/material or to reduce the quantity of work to be performed or materials to be used. UNDP shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter amount has been increased by means of a written amendment of this Contract in accordance with its paragraph 8 below.
- 3.4 The Contractor shall submit an invoice for **284,960.70 MDL** (Two hundred eighty four thousand and nine hundred sixty Moldovan Lei 70bani), upon submission and approval of the detailed Programme of Work, invoices for the work performed and materials utilized every 20 to 30 days and a final invoice within 30 days from the issuance of the Certificate of Substantial Completion by the Engineer.
- 3.5 UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer may also withhold invoices if the work is not performed at any time in accordance with the terms of the Contract or if the



7. **Modifications**

- 7.1 Any modification to this Contract shall require an amendment in writing between both parties duly signed by the authorized representatives of the Contractor and UNDP.

8. **Notifications**

- 8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

Viorel Albu
Project Manager
Support to Confidence Building Measures Programme, UNDP Moldova
29, Sfatul Tarii Str., of. 302
Chisinau, Moldova
Tel.: (+373 22) 83 98 72
Fax: (+373 22) 83 98 69
e-mail: viorel.albu@undp.org

For the Contractor:

Mihail Sofroniuc
Director
"COMPANIA ELECTRICA" SA
2, Plaiului Str.
Chisinau MD-2002, Moldova
Tel.: (+373 22) 505047
Fax: (+373 22) 505047
e-mail: compania.electrica@mail.ru


- 8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

Vladimir Baghici,

Le Roi Building, 29 Sfatul Tarii str., 3-rd floor, Chisinau, Moldova
Tel.: +373 22 839872 / Fax: +373 22 839869

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please initial every page of this letter and its attachments and return to this office one original of this Contract, duly signed and dated.

Yours sincerely,


Narine Sahakyan
Deputy Resident Representative
UNDP Moldova

For: "COMPANIA ELECTRICA" SA

Agreed and Accepted:


Signature

Name

Title

Date


Mihail Sofroniuc
Director



Anexa nr. 2
la Regulamentul de
recepție a
construcțiilor
și instalațiilor
aferente
nr. 285 din 23 mai
1996

REPUBLICA MOLDOVA

SCBM UNDP Moldova


PROCES – VERBAL

DE RECEPȚIE FINALĂ

Nr. 4 din 15 decembrie 2013

Lucrarile de “ **Reconstructia sistemii de Iluminarea stradala situatia**
in s Ustea, r-nul Dubasari.”

INVESTITORUL SCBM UNDP Moldova
EXECUTANTUL S.A. „COMPANIA ELECTRICA”



[Signature]

PROCES VERBAL DE RECEPȚIE FINALĂ

Nr. 2 din "25" decembrie 2013

Investitorul SCBM UNDP Moldova

Privind lucrarea " **Reconstrucția sistemului de iluminare a străzilor situate în s. Ustea, r-nul Dubasari.**"

Este executat în cadrul contractului nr. **75 din 10 octombrie an. 2013**, încheiat între SCBM UNDP Moldova și SA "Compania Electrică"

Lucrările au fost executate în baza autorizației nr. **015041** din **22.02.2005** valabilă până la **22.02.2015**

Comisia de recepție finală și-a desfășurat activitatea în intervalul decembrie 2013 fiind formată din:

Președintele comisiei:

Uritu Aurica

- Primar s. Ustea

Membrii comisiei:

Loghin Mihail

- viceprimar s. Ustia

Chirilov Vitalie

- Consilier Local

Guvir Sergiu

- Consilier Local

Chirilov Serghei

- Consilier Local

Baghici Vladimir

- Consultant – expert SCBM, UNDP Moldova

Cauia Iurii

- Responsabil - tehnic

Sofroniuc Mihail

- Antreprenor, Director SA „Compania

Electrică”.


Condrea Iurii

- Proiectant SRL "IGC- Construct"

2. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în cartea tehnică a construcției, a constatat următoarele:

- 1) lucrările de specialități au fost executate și recepționate conform listei-anexă nr.1;
- 2) lucrările au fost complet terminate la data de 25 decembrie 2013 ;
- 3) cartea tehnică a construcției și fișa sintetică a obiectului au fost (nu au fost) completate;
- 4) instrucțiunile de exploatare urmărite a comportării în timp a obiectului (nu) sunt în posesia utilizatorului;
- 5) construcția s-a comportat (nu s-a comportat) corespunzător în perioada de la terminarea ei de la data de 25 decembrie 2013 pînă în prezent.

valoarea obiectului este de 1 979 981,00 (un milion nouă sute șaptezeci și nouă mii nouă sute optzeci și unu) lei 00 bani



Abi

3. În baza constatărilor făcute, comisia de recepție finală propune: de a recepționa obiectivul menționat

4. Comisia de recepție finală motivează propunerea făcută prin: Lucrarile au fost finisate pe deplin

5. Comisia de recepție finală recomandă următoarele: De recepționat obiectul

6. Prezentul proces verbal, conținând 2 file și 1 anexă numerotată, cu un total de 4 file, a fost încheiat astăzi 2013 în 5 exemplare.

Comisia de recepție :

Președintele comisiei: Uritu Aurica

Membrii comisiei:

Loghin Mihail

Chirilov Vitalie

Guvir Sergiu

Baghici Vladimir

Cauia Iurii


Sofroniuc Mihail

Condrea Iurii

" 15 " 12 2013

L.Ș.



(semnătura)



SCRISOARE DE RECOMANDARE

Obiectivele inaintate catre SA"COMPANIA ELECTRICA" au fost indeplinite la timp, calitativ si conform preturilor contactuale. Specialistii companiei au dat dovada de disciplina si corectitudine. La indeplinirea lucrarilor norme de ocrotire ale naturii si de securitate a muncii au fost respectate . Recomand si altor beneficiari compania data.

Primar s. Ustia



FORMULARUL F3.9

EXPERIENȚA SIMILARĂ

1. Denumirea și obiectul contractului:

Reconstructia sistemelor de iluminare stradale în s. Ustia, r-nul Dubasari, în s. Climautii de Jos, r-nul Soldanesti

2. Numărul și data contractului: Nr. 75 din 10 octombrie 2013

3. Denumirea/numele beneficiarului: Primaria s. Climautii de Jos, s. Cot. R-nul Șoldanești (SCBM UNDP Moldova)

4. Adresa beneficiarului: s. Climautii de Jos, s. Cot. R-nul Șoldanești

5. Țară: Republica Moldova

6. Calitatea în care a participat la îndeplinirea contractului: antreprenor

7. Valoarea contractului

a) inițială – 2 849 607 lei; exprimată în echivalent dolari SUA – 218 528\$

b) finală – 1 351 840,00 lei; exprimată în echivalent dolari SUA – 103 669\$ (la data finalizării contractului)

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost litigii

9. Perioada de execuție a lucrării (luni)

a) contractată : —

b) efectiv realizată : februarie -martie

10. Nr. procesului-verbal 2 din 15.04.2014 la terminarea lucrărilor

11. Principalele remedieri și completări înscrise în procesul-verbal de recepție: Obiecții nu au fost înaintate.

12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte: Obiectele s-au îndeplinit calitativ.


Data completării : 13.02.2019

Semnăt: Eni M.

Nume : Eni M.

Functia în cadrul firmei : Director

Denumirea firmei și sigiliu: SA "COMPANIA ELECTRICA"





Empowered lives.
Resilient nations.

CONTRACT FOR WORKS

Date: 10/10/2013

Dear Sir/Madam,

Ref.: ITB13/00702: Reconstruction of Street Lighting Systems in Climautii de Jos village, Soldanesti district and Ustia village, Dubasari district.

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company, duly incorporated under the Laws of the Republic of Moldova (hereinafter referred to as the "Contractor") in order to perform **Reconstruction of Street Lighting Systems in Climautii de Jos village, Soldanesti district and Ustia village, Dubasari district** (hereinafter referred to as the "Works"), in accordance with the following Contract:

1. Contract Documents

- 1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract and in no way shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".
- 1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which shall take precedence over one another in case of conflict in the following order:
 - a) this letter;
 - b) the Technical Specifications and Drawings, attached hereto as Annex II;
 - c) the Contractor's Tender Cost Estimates (ref. no. 001/2013 -IS.1; 001/2013 -IS.2; 001-2013 -IS.3; 001/2013 -IS.4; 001-2013 -IS.5; 001/2013 -IS.6; 001/2013 -IS.7; 001/2013 -IS.9), not attached hereto but known to and in the possession of both parties.
- 1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

"COMPANIA ELECTRICA" SA
2, Plaiului str., Chisinau MD-2002
Republic of Moldova



Handwritten signature


Handwritten signature

2. Obligations of the Contractor

- 2.1 The Contractor shall commence work within **5 calendar days** from the date on which he shall have been given access to the Site and received the notice to commence from the Engineer, and shall perform the Works not more than **75 calendar days** and substantially complete the Works not later than **30/04/2014**, in accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other services necessary to that end.
- 2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 of the General Conditions by **11/10/2013**.
- 2.3 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with the highest industrial and professional standards.

3. Price and payment

- 3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to **2,849,607.00 MDL** (Two million eight hundred forty nine thousand six hundred seven Moldovan Lei 00 bani).
- 3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and materials utilized in the complete and satisfactory performance of the Works as certified by the Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation whatsoever.
- 3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of work/material or to reduce the quantity of work to be performed or materials to be used. UNDP shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter amount has been increased by means of a written amendment of this Contract in accordance with its paragraph 8 below.
- 3.4 The Contractor shall submit an invoice for **284,960.70 MDL** (Two hundred eighty four thousand and nine hundred sixty Moldovan Lei 70bani), upon submission and approval of the detailed Programme of Work, invoices for the work performed and materials utilized every 20 to 30 days and a final invoice within 30 days from the issuance of the Certificate of Substantial Completion by the Engineer.
- 3.5 UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by the Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer may also withhold invoices if the work is not performed at any time in accordance with the terms of the Contract or if the



7. **Modifications**

7.1 Any modification to this Contract shall require an amendment in writing between both parties duly signed by the authorized representatives of the Contractor and UNDP.

8. **Notifications**

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

Viorel Albu

Project Manager

Support to Confidence Building Measures Programme, UNDP Moldova

29, Sfatul Tarii Str., of. 302

Chisinau, Moldova

Tel.: (+373 22) 83 98 72

Fax: (+373 22) 83 98 69

e-mail: viorel.albu@undp.org

For the Contractor:

Mihail Sofroniuc

Director

"COMPANIA ELECTRICA" SA

2, Plaiului Str.

Chisinau MD-2002, Moldova

Tel.: (+373 22) 505047

Fax: (+373 22) 505047

e-mail: compania.electrica@mail.ru

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

Vladimir Baghici,

Le Roi Building, 29 Sfatul Tarii str., 3-rd floor, Chisinau, Moldova

Tel.: +373 22 839872 / Fax: +373 22 839869

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please initial every page of this letter and its attachments and return to this office one original of this Contract, duly signed and dated.

Yours sincerely,


Narine Sahakyan

Deputy Resident Representative
UNDP Moldova

For: "COMPANIA ELECTRICA" SA

Agreed and Accepted

Signature

Name

Title

Date


Mihail Sofroniuc
Director



REPUBLICA MOLDOVA

SCBM UNDP Moldova

PROCES - VERBAL
DE RECEPȚIE FINALĂ

Nr. 2 din "15" aprilie 2014

Lucrarile de "Reconstrucția sistemelor de iluminare stradale situate

în s. Climautii de Jos, s. Cot, r-nul Soldănești."

INVESTITORUL SCBM UNDP Moldova

EXECUTANTUL S.A. „COMPANIA ELECTRICĂ”



PROCES VERBAL DE RECEPȚIE FINALĂ

Nr. 2 din "15" aprilie 2014

Investitorul SCBM UNDP Moldova

Privind lucrarea " **Reconstructia sistemelor de iluminare stradale situată în s. Climautii de Jos, s. Cot r-nul Soldanesti.**"

Este executat în cadrul contractului nr. *75 din 10 octombrie an. 2013*, încheiat între SCBM UNDP Moldova și SA "Compania Electrică"

Lucrările au fost executate în baza autorizației nr. *015041* din *22.02.2005* valabilă până la *22.02.2015*

Comisia de recepție finală și-a desfășurat activitatea în intervalul decembrie 2013 fiind formată din:

Președintele comisiei:

Melnic Sergiu

- Primar s. Climautii de Jos

Membrii comisiei:

Turcan Mihai

- viceprimar s. Climautii de Jos

Melnic Ala

- Consilier Local

Ticmester Vasile

- Consilier Local

Baghici Vladimir

- Consultant – expert SCBM, UNDP Moldova

Cauia Iurii

- Responsabil - tehnic

Sofroniuc Mihai

- Antreprenor, Director SA „Compania Electrică”.

Condrea Iurii

- Proiectant SRL "IGC- Construct"

2. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în cartea tehnică a construcției, a constatat următoarele:

- 6) lucrările de specialități au fost executate și recepționate conform listei–anexă nr.1;
- 7) lucrările au fost complet terminate la data de 15 ianuarie 2014 ;
- 8) cartea tehnică a construcției și fișa sintetică a obiectului au fost (nu au fost) completate;
- 9) instrucțiunile de exploatare urmărite a comportării în timp a obiectului (nu) sunt în posesia utilizatorului;
- 10) construcția s-a comportat (nu s-a comportat) core spunzător în perioada de la terminarea ei de la data de 15 ianuarie 2014 pînă în prezent.

valoarea obiectului este de 1 351 840,00 (un milion trei sute cincizeci și unu mii opt sute patruzeci) lei 00 bani



3. În baza constatărilor făcute, comisia de recepție finală propune: de a receptiona obiectivul menționat

4. Comisia de recepție finală motivează propunerea făcută prin: Lucrarile au fost finisate pe deplin

5. Comisia de recepție finală recomandă următoarele: De receptionat obiectul

6. Prezentul proces verbal, conținând 2 file și 1 anexă numerotată, cu un total de 4 file, a fost încheiat astăzi 15 aprilie 2014 în 5 exemplare.

Comisia de recepție :

Președintele comisiei: **Melnic Sergiu**

Membrii comisiei

Turcan Mihai





Melnic Ala

Ticmester Vasile

Baghici Vladimir

Cauia Iurii

Sofroniuc Mihail



SCRISOARE DE RECOMANDARE

Obiectivele inaintate catre SA "COMPANIA ELECTRICA" au fost indeplinite la timp, calitativ si conform preturilor contractuale. Specialistii companiei au dat dovada de disciplina si corectitudine. La indeplinirea lucrarilor norme de ocrotire ale naturii si de securitate a muncii au fost respectate. Recomand si altor beneficiari compania data.

Primar s. Ustia

