
FORMULARUL DO-7

OFERTANT
SRL „Moncomtex” 

EXPERIENŢĂ SIMILARĂ *)

1. Denumirea şi obiectul contractului:Construction works for Water Access Points in 
Tvardita,Cairaclia and Valea Perjei  .  

2. Numărul şi data contractului Nr.RfQ16/01321 din 07/10/2016
3. Denumirea/numele beneficiarului UNDP Moldova
4. Adresa beneficiarului  31 August 1989 Street
5. Ţara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului anteprenor general

                 (se notează opţiunea corespunzătoare)
antreprenorul sau antreprenorul general (lider de asociaţie)
antreprenor asociat
subantreprenor
7.  Valoarea contractului exprimată în moneda       exprimată
                                                           în care s-a                        în echivalent
                                                           încheiat contractul      dolari SUA
a) iniţială                                                                      
(la data semnării contractului )             1 646 705.40    82 335.27
b) finală                                             
(la data  finalizăriicontractului)            1 646 705.40                           82 335.27

8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora şi modul lor de
soluţionare: Nu

9. Perioada de execuţie a lucrării (luni)
a) contractată 3 (trei) luni 
b) efectiv realizată 3 (trei) luni
c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susţinut pe

bază de acte adiţionale încheiate cu beneficiarul Nu
10. Numărul şi data procesului-verbal de recepţie la terminarea lucrărilor 01 din 

28/12/2016, 02 din 19/05/2017, 03 din 19/05/2017.
11. Principalele remedieri  şi completări înscrise în procesul-verbal de recepţie Nu
12. Alte aspecte relevante prin care ofertantul îşi susţine experienţa similară, cu referire în

mod special la suprafeţe sau volume fizice ale principalelor capacităţi şi categorii de lucrări 
prevăzute în contracte .

Ofertant
   _____________________

(semnătura)

         L.Ş.
____________

*) Se completează fişe distincte pentru fiecare contract, care este necesar să fie confirmat prin prezentarea 
contractului de antrepriză sau subantrepriză, precum şi prin procesul-verbal de recepţie, la  terminarea lucrărilor
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Empowered lives.

Besilient nations.

CONTRACT FOR CIVIL WORKS
Date:

Dear Sir/Madam,

Ref.: RfQ16/01321- Construction works for Water Access Points in Tvardita, Cairaclia and
Valea Perjei.

The United Nations Development Programme (hereinafter referred to as "{IlrIDP"), wishes to
engage "MONCOMTEX" SRL, duly incorporated under the Laws of Republic of Moldova
(hereinafter referred to as the "Contractor") in order to perform Construction works for Water
Access Points in Tvardita, Cairaclia and Valea Perjei (hereinafter referred to as the "Works"),
in accordance with the followins Contract:

l.Contract Documents

l.l This Contract is subject to the LrNDP General Conditions for Civil Works, attached hereto
as Annex I. The provisions of such Annex shall control the interpretation of this Contract
and in no way shall be deemed to have been derogated by the contents of this letter and any
other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled
"Special Conditions".

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the
following documents, which shall take precedence over one another in case of conflict in the
following order:

a) this letter;

b) the Contractor's Bill of Quantities attached hereto as Annex II

c) the letter confirming that Contractor will comply with the volume of work estimated in
the BOQ published within RfQ16/01321: Construction works for Water Access Points in
Tvardita, Cairaclia and Valea Perjei, not attached hereto but in the possession of both parties.

t.3 All the above shall form the Contract between the Contractor and LINDP, superseding the
contents of any other negotiations and/or agreements, whether oral or in writing, pertaining
to the subject of this Contract.



2.

2.1

2.2
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Oblisations of the Contractor

The Contractor shall commence work within 2 calendar days from the date on which he shall
have been given access to the Site and received the notice to commence from the Engineer,
and shall perform and substantially complete the Works not more than 75 calendai days
including preliminary and final commissioning and substantially complete the Works not
later than 2l/12/2016, in accordance with the Contract. The Contracior shall provide all
materials, supplies, labour and other services necessary to that end.

The Contractor shall submit to the Engineer the Programme of Work referred to in Clause
l3 of the General Conditions by October I0,2016.

The Contractor represents and warrants the accuracy of any information or data provided to
TINDP for the purpose of entering into this Contract, as well as the quality of th. Works
foreseen under this Contract in accordance with the highest industrial and professional
standards.

Price and Payment

The total estimated price of the Contract is contained in the Bill of Quantities and amounts
to USD 82,335.27 (eighty-two thousand three hundred thirty-five dollars and27 cents).

The final price of the Contract will be determined on the basis ofthe actual quantities of work
and materials utilized in the complete and satisfactory performance ofthe Works as certified
by the Engineer and the unit prices contained in the Contractor's financial proposal. Such
unit prices are fixed and are not subject to any variation whatsoever.

If the Contractor foresees that the final price of the Contract may exceed the total estimated
price contained in 3.1 above, he shall so inform the TINDP Engineer without delay, in order
for TINDP to decide, at its discretion, to increase the estimated price of the Contract as a
result of a larger quantity of work/material or to reduce the quantity of work to be performed
or materials to be used. LINDP shall not be responsible for payment of any u-ount in excess
of that stipulated in 3.1 above unless this latter amount has been increaied by means of a
written amendment ofthis Contract in accordance with its paragraph g below.

The Contractor shall submit invoices for the works performed and materials utilized every
l5 calendar days; and a final invoice within l0 days from the issuance of the Certificate of
Substantial Completion by the TINDP Engineer.
LrNDP shall effect payment of the invoices after receipt of the certificate of payment issued
by the LINDP Engineer, approving the amount contained in the invoice. The tINDp Engineer
may make corrections to that amount, in which case UNDP may effect payment for the
amount so corrected. The TINDP Engineer may also withhold invoices if the work is not
performed at any time in accordance with the terms of the Contract or if the necessary
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insurance policies or performance security are not valid and/or in order. The UNDp Engineer
shall process the invoices submitted by the Contractor within l5 days of their receipt.

3.6 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the
Contractor of its obligations under this Contract nor as acceptance by LiNDp of the
Contractor's performance of the Works.

3.7 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of
Fihal Completion by the TINDP Engineer.

4. Special conditions

4.1 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be
0'1%o of the price of the Contract per day of delay, up to a maximum of I calendar month,
after which UNDP may terminate the contract.

5. Submission of invoices

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for
each payment under the Contract to the Engineer's address specified in ciause 8.2.

5.2 Invoices submitted by fax shall not be accepted by UNDp.

6. Time and manner of pavment

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by
UNDP.

6'2 All payments shall be made by UNDP to the following Bank account of the Contractor:

BC "Moldova Agroindbanc" S.A.

IBAN: MD70AG0000002251 7 1801467

Bank Code: AGRNMD2XT6I

Fiscal Code: 100461100367 7

7. Modifications

7 'l Any modification to this Contract shall require an amendment in writing between both parties
duly signed by the authorized representatives of the Contractor and UNDP.

8. Notifications

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the
Contractor are as follows:



For the UNDP:

Anatolie Terzi, SARD Project Manager, UNDP Moldova
#l3l,3l August 1989 Street,l|r4D2012 Chisinau, Moldova
Tel: (+373 69)380292
e-mai I : anato I ie.ter zi@undp .or g

For the Contractor:

Mavrodi Oleg, Director
Pobedy street 26, Comrat city, Republic of Moldova
(298)-317r7;
e-mail : moncomtex @mail.ru

8.2 TINDP shall communicate as soon as possible to the Contractor afterthe signature of the
Contract, the address of the Engineer for the purposes of communication with the Engineer
under the Contract.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract
Documents, please initial every page of this letter and its attachments and return to this office one
original of this Contract, duly signed and dated.

FoT "MONCOMTEX" SRL

Aereed and Accepted:

{lt
\-

Signature

Name Mavrodi

Title
Date

Director

Yo sincerely,

Narine SAHAKY



INVESTITOR (LINDP Moldova)
BENEFICIAR (Primaria Cairaclia)

Anexanr.2
la Regulamentul de receplie

a constructiilor gi instalafiilor
aferente

PROCBS-VERBAL
DE RECEPTIE FINALA

Nral Din 25.05.2018

Privind lucrarea: Reparatia capitald a acoperisului, montarea tamplariei exterioare din PVC la
casa de cultura din s. Cairaclia r. Taraclia
executatd la obiectul: Casa de cultut'a din s. Cairaclia r. Taraclia, in cadrul contractului nr. lTB17
lI53l din25.08.2017 incheiat intre rilNDP Moldova si Anlreprenor SRL ,,Moncon1tex", pentru
lucrdrile de Reparatia capitald a acoperisului, montarea tamplariei exterioare din PVC Ia casa
de cultura din s. Cairaclia r. Taracltia

1. Lucrdrile au fost executate in loaza autorizaliei nr,08, din 06.09.2017 eliberatd de Primaria
s. Cairaclia cu valabilitate pind la 0 6.09 .20 19 ;

2. Comisia de receplie gi-a desfdgurart activitatea in intervalul 25.05. 2077, fiind formatd din:

P r e S e dintel e c omis iei :

Primar s. Cairaclia - Maria Danu

Membrii comisiei:

Seful Directiei de Constructii,

r. Taraclia - Alexandru TateLrescu

Inginer cadastral - Svetlana Greceanli

Contabil sef - Elena Dimova
Consilier - Nicolai Petrov

Responsabil tehnic - Andrei Tanov

Inginer consultant - Ion Ceban

UE - SARD

3. Au mai participat la receplie :

Administrator SRL Moncomtex - Mavrodi Oleg
Diriginte de santier SRL Moncomtr3x - Topal Veaceslav

Comisia de receplie finald, in urma examindrii gi analizei lucrdrilor efectuate gi a documentelor

cuprinse in cartea tehnicd a constructiei, a constatat urmdtoarele:
1) lucrdrile pe specialit[]i au fost executate gi recepfionate conform listei - anexd nr.1,

2) lucrdrile au fost complet terminate la data de 07.11.2017;

3) observaliile comisiei de recep{ie finald sunt prezentate in lista-anexd nr. 2;

4) Cafieatehnicd a construc;tiei gi figa sinteticd a obiectului au fost completate;

5) instrucliunile de exploateLre gi urmdrire a comporldrii in timp a obiectului sunt in posesia

utilizatorului;
6) construcfia s-a comportal- corespunzdtor in perioada de la terminarea ei la data de

07 .Il .2017 pAni in preze:nl, constatdrile comisiei fiind enumerate in anexa ff. 2;

7) valoarea obiectului este cle 54 08 I .81$
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5.

6.

inbazaconstatdrilor frcute, conrisia de receplie finald propune:
Receplia finald a obiectului

Comisia de receplie finald motil'eazd propunerea ftcutd prin:
Comportarear satisficdtoare a obiectivului in perioada de garanlie

Comisia de receplie finald reconrandd urmdtoarele:
Expl o at ar e aob ie c tului c onfor m de s tinali e i

7. Prezentul 2anexe numerotate. cu un total de 4 file. a fost
incheiat

Pregedintele
Maria Danu

Alexandru Tatarescu

Svetlana Greceanli

Elena Dimova

Nicolai Petrov

Andrei Tanov

Ion Ceban

Reprezentant

Mavrodi Oleg

Topal Veaceslav

9. Concluzia Inspecliei de Stat in Construclii:

2018

an

lrrintd 2 file si
emplare.

{tf,

ruaetl

prenumele)



la procesul-verbal
Nr

Lista lucrdrilor pe specialitafl ce au fost executate si receptionate pe parcursul

l. Constructia acoperisului sarpan din tabla profilata protejata anti coroziv - 4
2. Montarea tamplariei exterioare din PVC - 6 306.71 $:

Anexa nr.l
recep{ie finala

din 25.05.2018

nstrucliei.

775.10 $:



la procesul-verbal
Nr

Observatiile Comisiei de recepJie finala.

Maria

Mavrodi

Ion Ceban

Anexa nr.2
receplie finala

din 25.05.2018
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