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I. Form of Contract

Lump-Sum

This CONTRACT for Design Services for Provision of Complete design of Chisinau
Penitentiary Project (hereinafter called the “Contract”) for the total amount of 487,496.00
Euro exclusive of local indirect taxes is made the 21 day of the month of February, 2018
between, on the one hand, Project Implementation Unit of Chisinau Penitentiary
Construction (hereinafter called the “Client™) and, on the other hand, which will be liable to
the Client for all the Consultant’s obligations under this Contract, namely, IGC-Construct
S.R.L. (hereinafter called the *Consultant™).

WHEREAS

(a) the Client has requested the Consultant to provide certain consulting services as
defined in this Contract (hereinafter called the “Services™):

{(b) the Consultant, having represented to the Client that it has the required professional
skills, expertise and technical resources, has agreed to provide the Services on the
terms and conditions set forth in this Contract;

(c) the Client has received financing from the Council of Europe Development Bank
(the “Bank™) in the form of a loan (hereinafter called “loan™) toward the cost of
partial financing of the construction of a new penitentiary facility in Chisinau to
provide adequate detention conditions for pre-trial detainees. The Client intends to
apply a portion of the proceeds of this loan to eligible payments under this Contract,
it being understood that (i) payments by the Bank will be made only at the request
of the Client and upon approval by the Bank; (ii) such payments will be subject, in
all respects, to the terms and conditions of the loan agreement, including
prohibitions of withdrawal from the loan account for the purpose of any payment to
persons or entities, or for any import of goods, if such payment or import, to the
knowledge of the Bank, is prohibited by the decision of the United Nations Security
council taken under Chapter VII of the Charter of the United Nations; and (iii) no
party other than the Client shall derive any rights from the loan agreement or have
any claim to the loan proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

ks The following documents attached hereto shall be deemed to form an integral part of
this Contract:

(a) The General Conditions of Contract (including Attachment 1 “Bank Policy —

Corrupt and Fraudulent Practices);
(b) The Special Conditions of Contract;
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(c) Appendices:

Appendix A:
Appendix B:
Appendix C:
Appendix D:
Appendix E:
Appendix F:
Appendix G:
Appendix H:
Appendix [

Terms of Reference dated December 2017
Programme of Requirements

Key Experts

Breakdown of Contract Price

Concept Design (RIBA Stage 2)

Request for Quotation

Work Schedule and Planning for Deliverables
Financial Proposal

Covenant of Integrity

In the event of any inconsistency between the documents, the following order of
precedence shall prevail: the Special Conditions of Contract; the General Conditions
of Contract, including Attachment 1; Appendix A; Appendix B; Appendix C;
Appendix D, Appendix E, Appendix F, Appendix G, Appendix H,. Any reference to
this Contract shall include, where the context permits, a reference to its Appendices.

I

The mutual rights and obligations of the Client and the Consultant shall be as set forth

in the Contract, in particular:

(a) the Consultant shall carry out the Services in accordance with the provisions
of the Contract; and
(b) the Client shall make payments to the Consultant in accordance with the
provisions of the Contract,
3 The expected date for the commencement of the Services is immediately upon
contract signature by both Parties. The time period of the Contract is 6 (six) months,

until August 2018.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

SIGNED:
Client Consultant
Project Implementation Unit IGC-Construct S.R.L.

for construction of Chisinau

Penitentiary project

Address: Moldova, Chisinau,

str. Titulescu 35

Address: Moldova,Chisinau
bd.Moscova 6

i
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+373 22 409 781
+373 22 409 782

Phone:

Bank name: WNational Bank
of Moldova, Chisinau,

SWIFT Code: NBMDMD2X

IBAN:

Fiscal code: 1014601000078

Phone/Fax: +373 22311 061

+373 22 496 067

Bank name: BC Moldova-
Agroindbank SA Centru

SWIFT Code: AGRNMD2X

IBAN: MD92AG000000002251597943
Fiscal code: 1004600070790
Partnerships Information

Number (RSIN):

For and on behalf Consultant
IGC-Construct SRL
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IIl. Special Conditions of Contract

Number of GC Amendments of, and Supplements to, Clauses in the General
Clause Conditions of Contract
1.1(b) and 3.1 The Contract shall be construed in accordance with the law of the

Republic of Moldova.

This contract is envisaged only for the entire assignment of providing
the complete design of the Chisinau Penitentiary Project. Design
Supervision is not part of this contract. A separate contract for Design
Supervision services will be signed only after award of contract for
works and upon written request from the Client.

4.1 The language is English.
6.1 and 6.2 The addresses are;
Client : Project Implementation Unit of Chisinau Penitentiary

Construction

Attention:  Mr. Igor Esanu, Project Manager
E-mail: uip@penitenciar.gov.md

Consultant :  1GC-Construct S.R.L.
Attention : Mr. lurie Condrea

Facsimile: +3732231-10-61
E-mail : director{@igc-construct.md

9.1 The Authorized Representatives are:
For the Client: Igor Esanu, Project Manager

For the Consultant: Mr. lurie Condrea, Director

10.1 Consultant shall always comply with the requirements of the Covenant
of Integrity provided in the Appendix L.

12.1 Termination of Contract for Failure to Become Effective:

The time period shall be 1 (ong) month.

13.1 Commencement of Services:

)

[ )
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Immediately upon contract signature.

21 b. The Client reserves the right to determine on a case-by-case basis
whether the Consultant should be disqualified from providing goods,
works or non-consulting services due to a conflict of a nature
described in Clause GCC 21.1.3.

23.1 No additional provisions.

241 The insurance coverage against the risks shall be as follows:
Employer’s liability and workers’ compensation insurance in respect
of the experts and Sub-consultants in accordance with the relevant
provisions of the applicable law in the Client’s country, as well as,
with respect to such Experts, any such life, health, accident, travel or
other insurance as may be appropriate;

27.2 The Consultant shall not use any documents and designs for purposes
unrelated to this Contract without the prior written approval of the
Client.

38.1 The Contract price is:

Any indirect local taxes chargeable in respect of this Contract for the
Services provided by the Consultant shall be reimbursed by the Client
to the Consultant.

41.2 The payment schedule:

Upon full completion and acceptance of design services:

- 50% for Developed Design (RIBA stage 3);

- 509 for Technical Design (RIBA stage 4);

Payments will be made not later than 30 calendar days from the
date of and only upon satisfactory delivery, receipt and
acceptance by the Client of deliverables.

45.1 Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either
Party to the competent court.

)
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and construction compan

Adresa: bd, Moscova 6, sect. Riscani, or.Chisiniiu, tel/fax: 022311061; mob. 069035985, www.ige-construct.md

of delivering-receiving the project documentation

ACT

Date «25» septembrie 2019

mun. Chiginiiu

Commercial society «IGC- Construct» delivers, and Project Implementation Unit for Construction of Chisinau
Penitentiary project, receives the Preliminary draft of the Tecnical Design (RIBA4 staged) documentation (Including
Strategies described in POR) of the project ,, Design Services for Provision of Design Services of Chisinau Penitentiary
Project”, according to the contract No.SDC3 of February 21, 2018, according to the following list:

M
Volume Mark Name Support digital, Support:
DWG/PDF/ Hard copy
BIM/doc
Strategies 1{one)
SDC3/01/2018-58 Security strategy doc Hard copy,
1{one)
SDC3/01/2018-HS Health and mental health strategy doc Hard copy,
l{one)
SDC3/01/2018-E8 Enviromental strategy doc Hard copy,
1{one)
SDC3/01/2018-EEPS Energy Efficiency of Project Solutions PDF Hard copy,
SDC3/01/2018-TS Requirements/task book 1{one)
(Technical Specifications) doc Hard copy,
Requirements/lask book doc 1(one)
{Technical Specifications of low vollage sysiem) Hard copy,
Volume M | SDC3/01/2018-ME The general explicative note with annexed 4(four) Hard
documents shedule that are the base of the doc copy,
design project
Volume 0 SDC3/01/2018-0 General materials of the building site
Volume structure
Album 0 -0 Explanatory note doc 4(four) Hard
SDC3/01/2018-0-ME copy,
Album 0 -1 Siteplan DWG/PDF/BIM 4(four) Hard
SDC3/01/2018-0-PG copy,
Album 0 -2 Service roads DWG / PDF 4(four) Hard
SDC3/01/2018-0-DA copy,
Album0-3 Measures against land testability DWG / PDF 4{four) Hard
DC3/01/2018-0-MTT copy,
Album 0 - 4 Organization of construction works DWG / PDF 4(four) Hard
SDC3/01/2018-0-0LC copy,
Album0-5.1 Exterior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-0-REAC.1 copy,

E. 5.




Album 0 - 52 External aqueduct/ Household sewage/ DWG / PDF 4(four) Hard
SDC3/01/2018-0-AE Rainwater sewage copy,
Album 0 - 6 External electric power supply networks DWG / PDF 4(four) Hard
SDC3/01/2018-0-REAE copy,
Album 0-7 Electric Power Supply / External Electrical DWG / PDF 4(four) Hard
SDC3/01/2018-0-AEE/ [EE | Lighting copy,
Album 0 - 8/1
SDC3/01/2018-0-RTE External thermal networks DWG / PDF 4(four) Hard
COpY,
Album 0 - 8/2
SDC3/01/2018-0-RTE-CBA External thermal networks. DWG / PDF 4{four) Hard
Reinforced concrete constructions copy,
Album 0 -9
SDC3/01/2018-0-MASI Fire safety assurance measures DWG / PDF 4{four) Hard
copy,
Album 0 - 10
SDC3/01/2018-0-TSE Exterior telephone and signaling networks PDF 4(four) Hard
copy,
Album 0 - 11
SDC3/01/2018-0-TS Telephone and signaling lines of the DWG / PDF 4(four) Hard
construction site cOpY,
Album 0 - 12
SDC3/01/2018-0-CV
Video control. DWG / PDF 4(four) Hard
Album 0 - 13 copy,
SDC3/01/2018-0-8CA
Access control system. DWG / PDF 4(four) Hard
Album 0 - 14 COpYy,
SDC3/01/2018-0-SPA
Automated security alarm system DWG / PDF 4{four) Hard
Album 0 - 15 copy,
SDC3/01/2018-0-SCR
Radio communication system. DWG / PDF 4(four) Hard
Album 0 - 16 copy,
SDC3/01/2018-0-SAE
External alarm system. PDF 4(four) Hard
Album 0-17 Monitoring the local central dispatch system copy,
SDC3/01/2018-0-ASC
Volume 1 | SDC3/01/2018-1 Administrative building
Volume structure
Album 1-0 Explanatory note doc 4{four) Hard
SDC3/01/2018-1-ME copy,
Album 1 - 1 Architectural solutions DWG/PDF/BIM |  4(four) Hard
SDC3/01/2018-1-5A copy,
Album 1-2 Construction solutions DWG / PDF 4{four) Hard
SDC3/01/2018-1-C copy,
Album 1 -3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-1-TP copy,
Album 1 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-1-RAC copy,
Album 1 -5 Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-1-VC copy,
2
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Album 1 -6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-1- IEL/ EEF lighting copy,
Album 1-7 4(four) Hard
SDC3/01/2018-1-5SM Thermo-mechanical solutions DWG / PDF copy,
Album 1 -8 4(four) Hard
SDC3/01/2018-1-MASI Fire safety assurance measures DWG / PDF copy,
Album1-9 4(four) Hard
DC3/01/2018-1-SIN Fire extinguishing DWG / PDF copy,
Album 1 - 10
SDC3/01/2018-1-TS Telephone and signaling communications DWG / PDF 4(four) Hard
copy.
Album 1 - 11
SDC3/01/2018-1-SI Fire signaling DWG/PDF | 4(four) Hard
copy,
Album 1 -12
SDC3/01/2018-1-CV Video control DWG / PDF 4(four) Hard
copy,
Album 1 - 13
SDC3/01/2018-1-SCA Access control system DWG / PDF 4{four) Hard
copy,
Album 1 - 14
SDC3/01/2018-1-SPA Automated security alarm system DWG / PDF 4{four) Hard
copy,
Album 1-135
SDC3/01/2018-1-AlVC Automation of the ventilation system PDF 4{four) Hard
copy,
Album 1 - 16
SDC3/01/2018-1- ART Automation of the heating system PDF 4{four) Hard
copy,
Album 1 - 17
SDC3/01/2018-1- AAEE Automation of the automatic power reserve PDF 4(four) Hard
system copy,
Album 1 - 18
SDC3/01/2018-1- AIEI Automation of internal lighting. PDF 4(four) Hard
copy.
Album 1 - 19 Lifting and maintaining pumping station PDF 4(four) Hard
SDC3/01/2018-1-R pressure, monitoring pump status data. copy,
Album 1-20 Automation of internal lighting, PDF 4(four) Hard
SDC3/01/2018-1-AIEE COpY,
Volume 2 | SDC3/01/2018-2 Residential Building, Al
Album 2 -0 Explanatory note doc 4(four) Hard
SDC3/01/2018-2-ME copy,
Album 2 - 1 Architectural solutions DWG/PDE/BIM | 4(four) Hard
SDC3/01/2018-2-5A copy,
Album 2 -2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-2-C copy,
Album 2 - 3 Production technology DWG/PDF | 4(four) Hard
SDC3/01/2018-2-TP copy,
Album 2 -4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-2-RAC copy,
3
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Album2 -5 Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-2-IVC copy,
Album2 -6 Electric power equipment/ Interior electric DWG / PDF 4{four) Hard
SDC3/01/2018-2- IEI/ EEF lighting copy,
Album2-7 4{four) Hard
SDC3/01/2018-2-5M Therma-mechanical solutions DWG / PDF cOpY,
Album 2- 8 4(four) Hard
SDC3/01/2018-2-MASI Fire safety assurance measures DWG / PDF copy,
Album 2-9
SDC3/01/2018-2-5IN Fire extinguishing DWG / PDF 4{four) Hard
mp}-!
Album 2 - 10
SDC3/01/2018-2-T§ Telephone and signaling communications DWG / PDF 4(four) Hard
copy,
Album 2 -11
SDC3/01/2018-2-S1 Fire signaling DWG/PDF | 4(four) Hard
Copy,
Album 2 - 12
SDC3/01/2018-2-CV Video control DWG / PDF 4(four) Hard
copy,
Album 2 - 13
SDC3/01/2018-2-8CA Access control system DWG / PDF 4(four) Hard
copy,
Album 2 - 14
SDC3/01/2018-2-TV Broadcast TV DWG / PDF 4{four) Hard
cOpY,
Album 2 - 15
SDC3/01/2018-2-SN Negotiation system. Intercom DWG/PDF | 4(four) Hard
copy,
Album 2 - 16
SDC3/01/2018-2-8PA Automated security system DWG / PDF 4(four) Hard
copy,
Album 2 - 17
SDC3/01/2018-2- AIEL Automation of internal lighting. PDF 4(four) Hard
mp}l!
Album 2 - 18 .
SDC3/01/2018-2-AIVC Automation of the ventilation system PDF 4{four) Hard
COpPY,
Album 2 - 19
SDC3/01/2018-2-AAC + Automation of hot water heating system and PDF 4{four) Hard
ART heating system, copy.
Album 2 - 20
SDC3/01/2018-2-AAEE Automation of the automatic power reserve PDF 4(four) Hard
system copy,
Album 2 - 21
SDC3/01/2018-2-A1EE Automation of internal lighting. PDF 4(four) Hard
Copy,
Volume 3 | SDC3/01/2018-3 Residential Building, A2
Album 3 -0 Explanatory note doc 4{four) Hard
SDC3/01/2018-3-ME copy,
Album 3 - 1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-3-5A copy,

E.X,




Album 3 -2
SDC3/01/2018-3-C

Album 3 -3
SDC3/01/2018-3-TP

Album 3 - 4
SDC3/01/2018-3-RAC

Album3 -5
SDC3/01/2018-3-1VC

Album 3 -6

SDC3/01/2018-3- IEI/ EEF

Album 3 -7
SDC3/01/2018-3-5M

Album 3-8
SDC3/01/2018-3-MASI

Album3 -9
SDC3/01/2018-3-5IN

Album 3 - 10
SDC3/01/2018-3-T8

Album 3 -11
SDC3/01/2018-3-51

Album 3 - 12
SDC3/01/2018-3-CV

Album 3 - 13
SDC3/01/2018-3-SCA

Album 3- 14
SDC3/01/2018-3-TV

Album 3 - 15
SDC3/01/2018-3-SN

Album 3 - 16
SDC3/01/2018-3-SPA

Album 3 - 17
SDC3/01/2018-3- AIEI

Album 3 - 18
SDC3/01/2018-3-AlVC

Album 3 - 19
SDC3/01/2018-3-AAC +
ART

Album 3 - 20
SDC3/01/2018-3-AAEE

Album 3 - 21
SDC3/01/2018-2-AIEE

Construction solutions

Production technology

Interior water and sewage networks

Heat, ventilation and air conditioning

Electric power equipment/ Interior electric
lighting

Thermo-mechanical solutions

Fire safety assurance measures

Fire extinguishing

Telephone and signaling communications

Fire signaling

Video control

Access control system

Broadcast TV

Negotiation system. Intercom

Automated security system

Automation of internal lighting

Automation of the ventilation system

Automation of hot water heating system and
heating system,

Automation of the automatic power reserve
system

Automation of internal lighting,

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

DWG / PDF

PDF

PDF

PDF

PDF

4(four) Hard
copy.

4(four) Hard
COpY,

4(four) Hard
COpY,

4(four) Hard
copy.

4{four) Hard
copy,

4(four) Hard
copy,

4{four) Hard
copy,

4(four) Hard
Ccopy,

4(four) Hard
copy,

4(four) Hard
copy,

4(four) Hard
copy,

4(four) Hard
copy,

4(four) Hard
copy,

4{four) Hard
copy,

4(four) Hard
copy,

4(four) Hard
cOpY,

4(four) Hard
copy,

4(four) Hard
capy,

4(four) Hard
Copy,

4(four) Hard
copy,
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Volume 4 | SDC3/01/2018-4 Residential Building, A3

Album 4 -0 Explanatory note doc 4(four) Hard

SDC3/01/2018-4-ME copy,

Album 4 - | Architectural solutions DWG/PDF/BIM | d4{four) Hard

SDC3/01/2018-4-5A copy,

Album 4 -2 Construction solutions DWG / PDF 4(four) Hard

SDC3/01/2018-4-C copy,

Album 4 -3 Production technology DWG / PDF 4(four) Hard

SDC3/01/2018-4-TP copy,

Album 4 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard

SDC3/01/2018-4-RAC copy.,

Album4-5 Heat, ventilation and air conditioning DWG / PDF 4(four) Hard

SDC3/01/2018-4-IVC copy,

Album 4 -6 Electric power equipment/ Interior electric DWG / PDF 4{four) Hard

SDC3/01/2018-4- [El/ EEF lighting copy,

Album 4 -7

SDC3/01/2018-4-8M Thermo-mechanical solutions DWG / PDF 4(four) Hard
Copy,

Album 4- 8

SDC3/01/2018-4-MASI Fire safety assurance measures DWG / PDF 4(four) Hard
copy,

Album4 -9

SDC3/01/2018-4-SIN Fire extinguishing DWG/PDF | 4(four) Hard
copy,

Album 4 - 10

SDC3/01/2018-4-TS Telephone and signaling communications DWG / PDF 4(four) Hard
copy,

Album 4 - 11

SDC3/01/2018-4-81 Fire signaling DWG / PDF 4(four) Hard
copy,

Album 4 - 12

SDC3/01/2018-4-CV Video control DWG / PDF 4(four) Hard
copy,

Album 4 - 13

SDC3/01/2018-4-SCA Access control system DWG / PDF 4(four) Hard
copy,

Album 4 - 14

SDC3/01/2018-4-TV Broadcast TV DWG / PDF 4(four) Hard
copy,

Album 4 - 15

SDC3/01/2018-4-SN Negotiation system, Intercom DWG / PDF 4{four) Hard
copy,

Album 4 - 16

SDC3/01/2018-4-SPA Automated security system DWG / PDF 4(four) Hard
mp}'l

Album 4- 17

SDC3/01/2018-4- ATEI Automation of internal lighting, PDF 4(four) Hard
Ww:

Album4-18

SDC3/01/2018-2-AIVC Automation of the ventilation system PDF 4(four) Hard
copy,

Album 4 - 19

SDC3/01/2018-4-AAC + Automation of hot water heating system and PDF 4(four) Hard

ART heating system, COpY,
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Album 4 - 20 PDF
SDC3/01/2018-4-AAEE Automation of the automatic power reserve 4(four) Hard
system copy,
Album 4 - 2] PDF
SDC3/01/2018-4-AIEE Automation of internal lighting. 4{four) Hard
copy,
Volume 5 | SDC3/01/2018-5 Residential Building, B
Album 5-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-5-ME copy,
Album 5 -1 Architectural solutions DWG/PDF/BIM 4(four) Hard
SDC3/01/2018-5-5A copy,
Album 5-2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-5-C copy,
Album 5 -3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-5-TP copy,
Album 5 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-5-RAC copy,
Album §5-5 - Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-5-IVC copy,
Album 5-6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-5- IEl/ EEF lighting copy,
Album 5-7
SDC3/01/2018-5-SM Thermo-mechanical solutions DWG / PDF 4(four) Hard
Copy,
Album 5- 8
SDC3/01/2018-5-MASI Fire safety assurance measures DWG / PDF 4(four) Hard
copy,
Album5-9
SDC3/01/2018-5-SIN Fire extinguishing DWG/PDF | 4(four) Hard
mpyl
Album 5- 10
SDC3/01/2018-5-TS Telephone and signaling communications DWG / PDF 4{four) Hard
copy,
Album 5- 11
SDC3/01/2018-5-81 Fire signaling DWG / PDF 4(four) Hard
copy,
Album 5- 12
SDC3/01/2018-5-CV Video control DWG / PDF 4(four) Hard
COpY,
Album 5 - 13
SDC3/01/2018-5-SCA Access control system DWG / PDF 4(four) Hard
copy,
Album 5 - 14
SDC3/01/2018-5-TV Broadcast TV DWG/PDF | 4(four) Hard
mpy‘!
Album 5 - 15
SDC3/01/2018-5-SN Negotiation system. Intercom DWG / PDF 4(four) Hard
copy,
Album 5 - 16
SDC3/01/2018-5-SPA. Automated security system DWG / PDF 4(four) Hard
copy,
)
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Album 5 - 17 Automation of internal lighting, PDF 4(four) Hard
SDC3/01/2018-5- AIEI copy,
Album 5 - 18 Automation of the ventilation system PDF 4(four) Hard
SDC3/01/2018-5-AIVC copy,
Album 5 - 19 Automation of hot water heating system and PDF 4(four) Hard
SDC3/01/2018-5-AAC + heating system, COpY,
ART
Album 5 - 20 Automation of the automatic power reserve PDF 4{four) Hard
SDC3/01/2018-5-AAEE system copy,
Album 5 - 21 Automation of internal lighting. PDF 4(four) Hard
SDC3/01/2018-5-AIEE copy,
Volume 6 | SDC3/01/2018-6 Residential Building, C
Album 6 -0 Explanatory note doc 4(four) Hard
SDC3/01/2018-6-ME copy,
Album6-1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-6-SA copy,
Album 6 - 2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-6-C copy,
Album 6 - 3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-6-TP copy,
Album 6 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-6-RAC copy,
Album 6 -5 i Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-2-IVC copy,
Album 6 - 6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-2- IEV EEF lighting copy,
Album6-7
SDC3/01/2018-6-SM Thermo-mechanical solutions DWG / PDF 4(four) Hard
copy,
Album 6- 8
SDC3/01/2018-6-MASI Fire safety assurance measures DWG / PDF 4(four) Hard
copy,
Album 6 -9
SDC3/01/2018-6-8IN Fire extinguishing DWG / PDF 4(four) Hard
COopY.
Album 6- 10
SDC3/01/2018-6-TS Telephone and signaling communications DWG / PDF 4(four) Hard
copy,
Album 6-11
SDC3/01/2018-6-51 Fire signaling DWG / PDF 4(four) Hard
copy,
Album 6- 12
SDC3/01/2018-6-CV Video control DWG / PDF 4(four) Hard
copy,
Album 6 - 13
SDC3/01/2018-6-5CA Access control system DWG / PDF 4(four) Hard
copy,
Album 6 - 14
SDC3/01/2018-6-TV Broadcast TV DWG / PDF 4(four) Hard
copy,

EL‘E'\-



Album 6 - 15 Negotiation system. Intercom DWG / PDF 4{four) Hard
SDC3/01/2018-6-SN copy,
Album 6 - 16 Automated security system DWG / PDF 4(four) Hard
SDC3/01/2018-6-SPA copy,
Album 6 - 17 Automation of internal lighting. PDF 4(four) Hard
SDC3/01/2018-6- AIEL copy,
Album 6 - 18 Automation of the ventilation system PDF 4(four) Hard
SDC3/01/2018-6-AfvVC ‘ copy,
Album 6 - 19 Automation of hot water heating system and PDF 4(four) Hard
SDC3/01/2018-6-AAC + heating system, copy,
ART
Album 6 - 20 Automation of the automatic power reserve PDF 4(four) Hard
SDC3/01/2018-6-AAEE system copy,
Album 6 - 21 Automation of internal lighting. PDF 4(four) Hard
SDC3/01/2018-6-AIEE copy,
Volume 7 | SDC3/01/2018-7 Multifunctional building
Album 7 - 0 Explanatory note doc 4{four) Hard
SDC3/01/2018-6-ME copy,
Album 7- 1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-7-SA copy,
Album 7 -2 Construction solutions DWG / PDF 4{four) Hard
SDC3/01/2018-7-C copy,
Album 7- 3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-7-TP copy,
Album 7- 4 Production technology. Cold chambers DWG / PDF 4(four) Hard
SDC3/01/2018-7-TPCF copy,
Album 7 -5 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-7-RAC copy,
Album 7 -6 Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-6-IVC copy,
Album 7 -7 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-7- IEV EEF | lighting copy,
Album 7 - 8
SDC3/01/2018 -7-SM Thermo-mechanical solutions DWG / PDF 4(four) Hard
copy,
Album 7-9
SDC3/01/2018 -7-AF Cold supply DWG/PDF | 4(four) Hard
Copy,
Album 7- 10
SDC3/01/2018-7-MASI Fire safety assurance measures DWG / PDF 4(four) Hard
copy,
Album 7 - 11
SDC3/01/2018-7-SIN Fire extinguishing DWG / PDF 4(four) Hard
copy,
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Album 7 - 12 Telephone and signaling communications DWG / PDF 4(four) Hard
SDC3/01/2018-7-TS copy,
Album 7 - 13 Fire signaling DWG / PDF 4(four) Hard
SDC3/01/2018-7-81 copy,
Album 7 - 14 Video control DWG /PDF | 4(four) Hard
SDC3/01/2018-7-CV copy,
Album 7 - 15 Access control system DWG / PDF 4(four) Hard
SDC3/01/2018-7-SCA copy,
Album 7 - 16 Negotiation system. Intercom DWG / PDF 4(four) Hard
SDC3/01/2018-7-8N capy,
Album 7- 17 Automated security signaling DWG / PDF 4{four) Hard
SDC3/01/2018-7-SPA copy,
Album 7- 18 Broadcast TV DWG / PDF 4(four) Hard
SDC3/01/2018-7-TV copy,
Album 7 - 19 ) Automation of the ventilation system PDF 4(four) Hard
SDC3/01/2018-7-AIVC copy,
Album 7 - 20 Automation of the heating system PDF 4(four) Hard
SDC3/01/2018-7- ART copy,
Album 7 - 21 Automation of the automatic power reserve PDF 4(four) Hard
SDC3/01/2018-7-AAEE system copy,
Album 7 -22 Automation of internal lighting, PDF 4(four) Hard
SDC3/01/2018-7- AIEI copy,
Album 7 - 23 Automation of internal lighting, PDF 4(four) Hard
SDC3/01/2018-7- AIEE copy,
Volume 8 | SDC3/01/2018-8 Block of the householding service
Album 8 -0 Explanatory note doc 4(four) Hard
SDC3/01/2018-8-ME copy,
Album -1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-8-SA copy,
Album 8 -2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-6-C copy,
Album 8 - 3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-8-TP copy,
Album 8 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-6-RAC copy,
Album8-5 . Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-8-IVC copy,
Album 8 -6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-8- [EV EEF | lighting copy,
Album&-7
SDC3/01/2018-8-SM Thermo-mechanical solutions DWG / PDF 4(four) Hard
copy,
Album 8- 8
DWG / PDF
10
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SDC3/01/2018-8-ASM

Automation of thermomechanical solutions

4(four) Hard

copy,
Album§-9 DWG / PDF
SDC3/01/2018-8-MASI Fire safety assurance measures 4(four) Hard
copy,
Album 8 - 10 DWG / PDF
SDC3/01/2018-8- TS Telephone and signaling communications 4(four) Hard
copy,
Album 8- 11 DWG / PDF
SDC3/01/2018-8-81 Fire signaling 4(four) Hard
copy,
Album 8 - 12 DWG / PDF
SDC3/01/2018-8-CV Control video 4(four) Hard
copy,
Album 8 - 13 DWG / PDF
SDC3/01/2018-8-SCA Access control system 4(four) Hard
copy,
Album 8 - 14 DWG / PDF
SDC3/01/2018-1-SPA Automated security signaling 4{four) Hard
copy,
AlbumR - 15
SDC3/01/2018-8-AIVC Automation of the ventilation system PDF 4(four) Hard
copy,
Album 8 - 16
SDC3/01/2018-8-AAEE Automation of the automatic power reserve PDF 4(four) Hard
system copy,
Volume @ | SDC3/01/2018-9 Medical building, M.
Album9-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-9-ME copy,
Album 9- | Architectural solutions DWG/PDF/BIM |  4(four) Hard
SDC3/01/2018-9-SA copy,
Album 9 -2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-9-C copy,
Album 9 -3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-9-TP copy,
Album 9 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-9-RAC copy,
Album 9 - 5/1 Heating DWG / PDF 4(four) Hard
SDC3/01/2018-9-1 copy,
Album 9 - 572 Ventilation and air conditioning DWG / PDF d{four) Hard
SDC3/01/2018-9-VC copy,
Album 9 - 6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-9- IEl/ EEF lighting copy,
Album9-7 Thermo-mechanical solutions DWG / PDF 4{four) Hard
SDC3/01/2018-9-SM copy,
Album 9 - 8 Fire safety assurance measures DWG / PDF 4(four) Hard
SDC3/01/2018-9-MASI copy.
Album 9 -9 Fire extinguishing DWG / PDF 4{four) Hard
SDC3/01/2018-9- SIN copy,
Album 9 - 10 Telephone and signaling communications DWG / PDF 4(four) Hard
SDC3/01/2018-9- TS copy,
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Album 9- 11 Fire signaling DWG / PDF 4(four) Hard
SDC3/01/2018-9-5] copy,
Album 9 - 12 Control video DWG / PDF 4(four) Hard
SDC3/01/2018-9-CV copy,
Album 9 - 13 Access control system DWG / PDF 4(four) Hard
SDC3/01/2018-9-SCA copy,
Album 9 - 14 Broadcast TV DWG / PDF 4(four) Hard
SDC3/01/2018-1-TV copy,
Album 9 - 15 Negotiation system DWG / PDF 4(four) Hard
SDC3/01/2018-1-8N copy,
Album 9 - 16 Automated safety signaling DWG / PDF 4(four) Hard
SDC3/01/2018-1-SPA copy,
Album 9- 17 X Automation of the ventilation system PDF 4(four) Hard
SDC3/01/2018-9-AIVC copy,
Album 9- 18 Automation of the heating system PDF 4(four) Hard
SDC3/01/2018-9-ART copy,
Album9 - 19 Automation of the automatic power reserve PDF 4(four) Hard
SDC3/01/2018-9-AAEE system copy,
Album 9 - 20 Automation of internal lighting. 4(four) Hard
SDC3/01/2018-9- AIE] PDF copy,
Album 9 - 21 Automation of internal lighting. 4(four) Hard
DC3/01/2018-9- AIEE PDF copy,
Volume 10 | SDC3/01/2018-10 Medical TB building, N
Album 10- 0 Explanatory note doc 4{four) Hard
SDC3/01/2018-10-ME copy.
Album 10- 1 Architectural solutions DWG/PDF/BIM 4(four) Hard
SDC3/01/2018-10-SA copy,
Album 10-2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-10-C COopy,
Album 10-3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-10-TP copy,
Album 10 - 4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-10-RAC copy,
Album 10 -5 ) Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-10-iVC copy.
Album 10- 6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-10- IEl/ EEF lighting copy,
Album 10- 7
SDC3/01/2018-10-5M Thermo-mechanical solutions DWG / PDF 4(four) Hard
copy,
12
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Album 10 -8 Fire safety assurance measures DWG / PDF 4(four) Hard
SDC3/01/2018-10-MASI copy,
Album 10-9 Fire extinguishing DWG / PDF 4(four) Hard
SDC3/01/2018-10-SIN copy,
Album 10 - 10 Telephone and signaling communications DWG / PDF 4(four) Hard
SDC3/01/2018-10-TS copy,
Album 10- 11 Fire signaling DWG / PDF 4(four) Hard
SDC3/01/2018-10-81 copy,
Album 10 - 12 Video control DWG/PDF | 4(four) Hard
SDC3/01/2018-10-CV copy,
Album 10- 13 Access control system DWG / PDF 4(four) Hard
SDC3/01/2018-10-SCA copy,
Album 10 - 14 Broadcast TV DWG / PDF 4{four) Hard
SDC3/01/2018-10-TV copy,
Album 10 - 15 Negotiation system DWG / PDF 4{four) Hard
SDC3/01/2018-10-SN copy,
Album 10 - 16 Automated safety signaling DWG / PDF 4(four) Hard
SDC3/01/2018-10-SPA copy,
Album 10-17 Automation of the ventilation system PDF 4{four) Hard
SDC3/01/2018-10-Alve copy,
Album 10- 18 Automation of the heating system PDF 4(four) Hard
SDC3/01/2018-10- ART copy,
Album 10 - 19 Automation of the heating system PDF 4(four) Hard
SDC3/01/2018-10- AIEI copy,
Album 10 - 20 Automation of the automatic power reserve PDF 4(four) Hard
SDC3/01/2018-10-AAEE system copy,
Volume SDC3/01/2018-11a Cynological group building
lla
Album [1a-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-11a-ME copy,
Album 11a- 1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-11a-SA copy,
Album 113-2 Construction solutions DWG / PDF 4(four) Hard
SDC3/01/2018-11a-C copy,
Album 11a-3 Production technology DWG / PDF 4(four) Hard
SDC3/01/2018-11a-TP copy,
Album 11a-4 Interior water and sewage networks DWG / PDF 4(four) Hard
SDC3/01/2018-11a-RAC copy,
Album 11a-5 Heat, ventilation and air conditioning DWG / PDF 4(four) Hard
SDC3/01/2018-11a-fve copy,
Album 11a-6 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-11a- IEV EEF | lighting copy,
Album 11a-7 Fire safety assurance measures DWG / PDF 4(four) Hard
SDC3/01/2018-11a -MASI copy,
13
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Album l1a-8 Fire signaling DWG / PDF 4(four) Hard
SDC3/01/2018-11a -SI copy,
Album 11a-9 Telephone and signaling communications DWG / PDF 4(four) Hard
SDC3/01/2018-11a-TS copy,
Album 11a- 10 Automated safety signaling DWG / PDF 4(four) Hard
SDC3/01/2018-11a-SPA copy,
Volume SDC3/01/2018-11b Dog crates
Ib
Album 11b-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-11b-ME copy,
Album 11b- 1 Architectural solutions DWG/PDF/BIM | 4(four) Hard
SDC3/01/2018-11a-SA copy,
Album 11b-2 Construction solutions DWG / PDF 4{four) Hard
5DC3/01/2018-11b-C copy,
Volume 12 | SDC3/01/2018-12 Exterior Patios
Album 12-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-12-ME copy,
Album 12 -1 Architectural solutions DWG/PDF/ 4(four) Hard
SDC3/01/2018-12-8A BIM (see Album copy,
0-1-PG)
Album 12 -2 Construction solutions 4{four) Hard
SDC3/01/2018-12-C DWa{¥EE copy,
Volume 13 | SDC3/01/2018-13 Transformation building
Album 13- 0 Explanatory note doc 4(four) Hard
SDC3/01/2018-13-ME copy,
Album 13 - | Architectural solutions DWG/PDF/ 4{four) Hard
SDC3/01/2018-13-SA BIM (see Album copy,
-1-PG)
Album 13 -2 Construction solutions 4(four) Hard
SDC3/01/2018-13-C WG /TR copy,
Album 13 -3 Power supply. Electrical substations 4(four) Hard
SDC3/01/2018-13-AEES TR TR copy,
Volume 14 | SDC3/01/2018-14 Smoking place
Album 14- 0
SDC3/01/2018-14-ME Explanatory note doc 4(four) Hard
copy,
Album 14-1 DWG/PDF/
SDC3/01/2018-14-SAC Architectural and Structure solutions BIM (sce Album | 4(four) Hard
0-1-PG) copy,
Volume 15 | SDC3/01/2018-15 Sports fields
Album 15-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-15-ME copy,
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- Album 15 - 1 Architectural and Structure solutions DWG/PDF | 4(four) Hard |
SDC3/01/2018-15-SAC copy.
Volume 16 | SDC3/01/2018-16 Support wall
Album 16-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-16-ME copy,
Album 16 - 1 Construction solutions DWG/FDF 4(four) Hard
SDC3/01/2018-16-CBA copy,
Volume 17 | SDC3/01/2018-17 Exterior reinforced concrete fence
Album 16- 0 Explanatory note doc 4(four) Hard
SDC3/01/2018-16-ME copy,
Album 17 -1 Architectural-construction solutions DWG/PDF 4(four) Hard
SDC3/01/2018-17-SAC copy,
Album 17 -2 Automated security signaling DWG/PDF 4(four) Hard
SDC3/01/2018-17-SPA copy,
Volume 18 | SDC3/01/2018-18 Interior reinforced concrete fence
Album 18-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-18-ME copy,
Album 18 -1 Architectural-construction solutions DWG/PDF 4(four) Hard
SDC3/01/2018-18-SAC copy,
Volume 19 | SDC3/01/2018-19 Mesh fence
Album 19-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-19-ME copy,
Album 19 - 1 Architectural-construction solutions DWG/PDF 4(four) Hard
SDC3/01/2018-19-SAC copy,
Volume 20 | SDC3/01/2018-20 Tunnel for engineering communications
Album 20- 0 Explanatory note doe 4(four) Hard
SDC3/01/2018-20-ME copy,
Album 20 - 1 Architectural-construction solutions DWG/PDF 4(four) Hard
SDC3/01/2018-20-SAC copy,
Album 20 - 2 Interior electric lighting DWG/PDF 4(four) Hard
SDC3/01/2018-20- [EV EEF copy,
Volume 21 | SDC3/01/2018-21a,b,¢,d Overground walkway
Album 21-0 Explanatory note doc 4(four) Hard
SDC3/01/2018-21-ME copy,
Album 21 -2 Architectural-construction solutions DWG/PDF/ 4(four) Hard
SDC3/01/2018-21- SAC EDT {;eé}ﬂbum copy,
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Volume 22 | SDC3/01/2018-22 Pavilion
Album 22- 0 Explanatory note doc 4{four) Hard
SDC3/01/2018-22-ME copy,
Album 22 - | Architectural solutions DWG/FDF/BIM | 4(four) Hard
SDC3/01/2018-22-SA copy,
Album 22 -2 Construction solutions DWG / PDF 4{four) Hard
SDC3/01/2018-22-C copy,
Album 22 -3 Electric power equipment/ Interior electric DWG / PDF 4(four) Hard
SDC3/01/2018-22- I[EV EEF | lighting copy,
Volume SDC3/01/2018-23/G Gas supply
23/G
Album 23/G - 1 Exterior gas supply {categorie I high pressure, DWG / PDF 4{four) Hard
SDC3/01/2018-0-AGE medium and low) copy,
Album 23/G -2 Indoor gas supply system (low pressure) Black DWG / PDF 4{four) Hard
SDC3/01/2018-8-AG1 of the householding service copy,
Album 23/G -3 Indoor gas supply system (low pressure) DWG / PDF 4{four) Hard
SDC3/01/2018-11a-AGI Cynological group building copy,
Volume 24 | SDC3/01/2018-24-M Environmental protection
Explanatory note. Calculation. 1{one)
Hard copy,
Volume 25 | SDC3/01/2018-25-D Estimated cost digital 1{one)
Hard copy
{See Appendix 1)
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Adresa: bd. Moscova 6, sect.Riscani, or,Chisindu, tel/fax: 02231 1061; mob, 069035985 |

Design and construction company

13.06.2018

Report nr.1

www.igc-construct.md

By the following, the level of execution of the project documentation of the objective

»Design Services for Provision of Design Services of Chisinau Penitentiary Project*,
according to the contract No.SDC3 of February 21, 2018, was registered in the

following volume:

Ammount | Volume of Amount to be |
Nr. Name of works according to the | works finished, | paid according
contract Vo to Report
nr.1
1 Developed Design RIBA3 €243,748.00 100 % € 243,748.00
(Including Strategies
described in POR)
2 Developed Design RIBA4 € 243,748.00 0% €0
(Including Strategies
described in POR)
Total without TVA € 487,496.00 €243,748.00 |

|

i

At the moment of signing this re
amount from the total

port, it is concluded that the works are finished in a 50% of the
stipulated in the contract,

The amount to be transferred is € 243,748.0, which will be transferred in MDL, at the
national bank exchange rate at the date of the invoice issuance.

Delivered

Received




Design and construction com any
Adresa: bd. Moscova 6, sect.Rigcani, or.Chisindu, tel/fax: 022311 061; mob. 069035985 , Www.ige-construct. md

ACT
of delivering-receiving the project documentation

Date «13» june 2018 mun. Chisinin

Commercial society «IGC- Constructs delivers, and Project Implementation Unit for Construction of Chisinan
Penitentiary project, receives the Developed Design RIBA3 phase documentation (Including Strategies described in
POR) of the project ,, Design Services for Provision of Design Services of Chisinau Penitentiary Project”, according to
the contract No.SDC3 of February 21, 2018, according to the following list:

No. Deliverables Support
1. RIBA Stage 3 — Developed Design
1.1 Architecture coordinated with PIU
1.2 Structural and technical components coordinated with PIU
1.3 MEP Building Services Systems for Water, Sewage, HVAC, Gas supply and Electrical
systems (High and Low voltage), Control systems, telecommunications— interior and
exterior systems

1.4 Security Systems
1.5 Fire Protection and Life Safety

1.6 Health infrastructure, kitchen, food service, laundry services, maintenance and workshop
facilities, storage facilities (for both inmate and facility storage) and other premises
1.7 Roads and parking

1.8 Landscape

Hard copy,

1.9 Cost Information with all divisional construction cost estimaies update Digital PDF

.10 Update of the design ensuing strategies: Security systems, Health and mental health,
Facility Environmental Management Plan (waste, energy, resources, transport
management, procurement, etc), Environment Impact Assessment Report®, Fire
Protection and Life Safety, Construction proposal, Maintenance plan, Handover proposal,
Risk Assessment and Handover and Inmate transition Plan

111 Update of the furniture, security systems equipment list, equipment list for kitchen,
laundry, maintenance workshops, activity workshops, sports, office, medical blocks
(somatic and TB) and room furniture

1.12 BIM model-based design of architecture and engineering of the new penitentiary
comresponding to the stage RIBA 3 — Developed design

1.13 Assist to the PIU and develop all needed documentation or information for Building
Regulations Submission to Moldova’s National and Local Authorities and any third party
| submissions requiring consent

Delivered == Rocsived
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Design and construction compan

Adresa: bd. Moscova 6, sect.Rigcani, or,Chigindu, tel/fax: 022311061 mob. 069035985 , Www.ige-construct.md

26.02.2019

Report nr.2

By the following, the level of execution of the project documentation of the
objective ,,Design Services for Provision of Design Services of Chisinau Penitentiary

Project”, according to the amendment No.2 of November 8,2018 to contract No.SDC3

of February 21, 2018, was registered in the following volume:

Nr.

Name of works

Ammount
according to
the contract

Volume of
works
finished, %

Amount paid
according to
Report
nr.1

Amount to be
paid according
to Report
nr.2

Developed Design
RIBA3 (Including
Strategies
described in POR)

€ 243,748.00

100 %

€ 243,748.00

€0

Preliminary draft
of the Technical
Design (RIBA 4
stage 4)

€194,998.40

100%

€0

€ 194,998.40

Receipt and
acceptance by the
Client of the final
Technical Design
(RIBA4 stage 4)
and Verification
and Expertise
Report of Design
and Cost
Estimates
Documentation

€48,749.60

0%

€0

€0

Total without TVA

€487,456.00

€ 243,748.00

€ 194,998.40




At the moment of signing this report, it is concluded that the works are finished in a 90% of the
amount from the total stipulated in the contract.

The amount to be transferred is € 194,998.40, which will be transferred in MDL, at the
national bank exchange rate at the date of the invoice issuance.

Delivered Received

“IGC-Construct” SRL

Project Implementation Unit for

lurie' Condrea- Director
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Design and construction company

Adresa: bd. Moscova 6, sect. Riscani, or.Chisindu, tel/fax: 022311061; mob. 069035985 , www.ige-constructmd

25.09.2019

Report nr.3

By the following, the level of execution of the project documentation of the
objective ,Design Services for Provision of Design Services of Chisinau Penitentiary
Project”, according to the amendment No.2 of November 8,2018 to contract No.SDC3

of February 21, 2018, was registered in the following volume:

MNr.

Name of works

Ammount
according to
the contract

Volume of
works

finished, %

Amount paid
according to
Report
nr.1

Amount to be
paid according
to Report
nr.2

Developed Design
RIBA3 (Including
Strategies
described in POR)

€ 243,748.00

100 %

€243,748.00

€0

Preliminary draft
of the Technical
Design (RIBA 4
stage 4)

€ 194,998.40

100%

€ 194,998.40

€0

Receipt and
acceptance by the
Client of the final
Technical Design
(RIBA4 stage 4)
and Verification
and Expertise
Report of Design
and Cost
Estimates
Documentation

€ 48,749.60

0%

£0

!

£ 48,749.60

Total without TVA

€ 487,496.00

€ 438,746.40 |

€ 48,749.60




At the moment of signing this report, it is concluded that the works are finished in 2 100% of
the amount from the total stipulated in the contract.

The amount to be transferred is € 48,749.60, which will be transferred in MDL, at the national
bank exchange rate at the date of the invoice issuance.

Delivered Received

“IGC-Construct” SRL ion Unit for
—— Constructi au Penitentiary project
,-.l.-l'-'-!-ll...t.
oy B B
[ Zeher 7 TGO
lurie Condrea- Director — —— lgor Esa}w- Project Manager

x
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CONTRACT FOR CONSULTANT'S SERVICES

Construction of a new penitentiary facility in Chisinau Loan No. LD 1809 (2013)

REDESIGN SERVICES OF CHISINAU PENITENTIARY

Contract No. SDC4

between

PROJECT IMPLEMENTATION UNIT FOR CONSTRUCTION OF CHISINAU PENITENTIARY

and

IGC-CONSTRUCT S.R.L.

Dated: April 26", 2023



[. Form of Contract

Lump-Sum
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I. Form of Contract Lump-Sum
Lump-sum

I. Form of Contract

LUMP-SUM

This CONTRACT for Redesign Services of Chisinau Penitentiary (hereinafter called the "Contract")
for the total amount of 303 169.70 Euro exclusive of local indirect taxes is made the 26 day of the
month of April, 2023 between, on the one hand, Project Implementation Unit for Construction
of Chisinau Penitentiary (hereinafter called the "Client") and. on the other hand, which will be
liable to the Client for all the Consultant's obligations under this Contract, namely, IGC-Construct
S.R.L. (hereinafter called the "Consultant™).

WHEREAS

(2)

(b)

the Client has requested the Consultant to provide certain consulting services as defined in
this Contract (hereinafter called the "Services");

the Consultant, having represented to the Client that it has the required professional skills,
expertise and technical resources, has agreed to provide the Services on the terms and
conditions set forth in this Contract;

the Client has received financing from the Council of Europe Development Bank (the
"Bank") in the form of a loan (hereinafier called "loan") toward the cost of partial financing
of the construction of a new penitentiary facility in Chisinau to provide adequate detention
conditions for pre-trial detainees. The Client intends to apply a portion of the proceeds of
this loan to eligible payments under this Contract, it being understood that (i) payments by
the Bank will be made only at the request of the Client and upon approval by the Bank;
(ii) such payments will be subject, in all respects, to the terms and conditions of the loan
agreement, including prohibitions of withdrawal from the loan account for the purpose of
any payment to persons or entities, or for any import of goods, if such payment or import,
to the knowledge of the Bank, is prohibited by the decision of the United Nations Security
council taken under Chapter VII of the Charter of the United Nations; and (iii) no party
other than the Client shall derive any rights from the loan agreement or have any claim to
the loan proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

L.

The following documents attached hereto shall be deemed to form an integral part of this
Contract:

(a) The General Conditions of Contract (including Attachment 1 "Bank Policy - Corrupt

and Fraudulent Practices);

(b) The Special Conditions of Contract;



I. Form of Contract Lump-Sum

(¢) Appendices:

Appendix A: Terms of Reference

Appendix B: Financial Proposal

Appendix C: Technical Proposal

Appendix D: Work Schedule and Planning for Deliverables

In the event of any inconsistency between the documents, the following order of
precedence shall prevail: The Special Conditions of Contract; the General Conditions
of Contract, including Attachment 1; Appendix A; Appendix B; Appendix C; Appendix
D,. Any reference to this Contract shall include, where the context permits, a reference
to its Appendices.

2. The mutual rights and obligations of the Client and the Consultant shall be as set forth
in the Contract, in particular:

(a) the Consultant shall carry out the Services in accordance with the provisions
of the Contract; and
(b) the Client shall make payments to the Consultant in accordance with the
provisions of the Contract.
3 The expected date for the commencement of the Services is immediately upon contract

signature by both Parties. The time period of the Contract is § (five) months.

IN WITNESS WHEREOQF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

SIGNED:

Client Consultant

Project Implementation Unit IGC-Construct SRL

for construction of Chisinau

Penitentiary

Address: Moldova, Chisinau, Address: Moldova, Chisinau
35 Titulescu street 6 Moscova street

LA
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Phone: +373 22 409 781
+373 22 409 782

Bank name: The state

treasury, Chisinau

SWIFT Code: TREZMD2X

IBAN: MDO6TRPHAA319210A00825AC

Fiscal code: 1014601000078

For and behalf of Project Implementation Unit
for Construction of Chisinau
Penitentiary

7
Liviu DUCA, Ad

o

=

0146010078

Mg 5 RS
2 "_..—‘\ "'Er“

/A

Phone/Fax: +373 22 310 061

+373 69035985

Bank name: BC ,Mobiasbanca — QTP
Group” SA

SWIFT Code: MOBBMD2?2
IBAN: MD02MO2224ASV97002647100
Fiscal code: 1004600070790

Partnerships Information
Number (RSIN):

,,-———'—-.._‘_.‘

For and behalf of consultant .~ A
IGC-Construct SRL el
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I1. General Conditions of Contract

Lump-Sum

1.

Definitions

General Conditions of Contract

A. GENERAL PROVISIONS

I.I. Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

(a)

(b)

(c)
(d)

(e)

(f)

(h)
(i)

@)

(k)

"Applicable Guidelines" means CEB Guidelines for Works,
Services and Goods (2011).

"Applicable Law" means the laws and any other instruments
having the force of law in the Client's country, or in such other
country as may be specified in the Special Conditions of

Contract (SCC), as they may be issued and in force from time
to time.

"Bank" means the Council of Europe Development Bank (CEB).

"Borrower" means the Government, Government agency or other
entity that signs the financing agreement with the Bank.

"Client" means the implementing agency that signs the Contract
for the Services with the Selected Consultant.

"Consultant" means a legally-established professional consulting
firm or entity selected by the Client to provide the Services under
the signed Contract.

"Contract" means the legally binding written agreement signed
between the Client and the Consultant and which includes all the
attached documents listed in its paragraph 1 of the Form of
Contract (the General Conditions (GCC), the Special Conditions
(SCC), and the Appendices).

"Day" means a working day unless indicated otherwise.

"Effective Date" means the date on which this Contract comes into
force and effect pursuant to Clause GCC 11.

"Experts" means, collectively, Key Experts, Non-Key Experts, or
any other personnel of the Consultant, Sub-consultant or JV
member(s) assigned by the Consultant to perform the Services or
any part thereof under the Contract.

"Foreign Currency" means any currency other than the currency of
the Client's country.
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(I} "GCC" means these General Conditions of Contract.
(m) "Government" means the government of the Client's country.

(n) "Joint Venture (JV)" means an association with or without a legal
personality distinct from that of its members, of more than one entity
where one member has the authority to conduct all businesses for and
on behalf of any and all the members of the JV, and where the
members of the JV are jointly and severally liable to the Client for the
performance of the Contract.

(0) "Key Expert(s)" means an individual professional whose skills.
qualifications, knowledge and experience are critical to the
performance of the Services under the Contract and whose Curricula
Vitae (CV) was taken into account in the technical evaluation of the
Consultant's proposal.

(p) "Local Currency" means the currency of the Client's country.

(q) "Non-Key Expert(s)" means an individual professional provided by the
Consultant or its Sub-consultant to perform the Services or any part
thereof under the Contract.

(r)  "Party" means the Client or the Consultant, as the case may be, and
"Parties" means both of them.

(s) "SCC" means the Special Conditions of Contract by which the GCC
may be amended or supplemented but not over-written.

(t)  "Services" means the work to be performed by the Consultant pursuant
to this Contract, as described in Appendix A hereto.

(u) "Sub-consultants" means an entity to whom/which the Consultant
subcontracts any part of the Services while remaining solely liable
for the execution of the Contract.

(v) "Third Party" means any person or entity other than the Government,
the Client, the Consultant or a Sub-consultant.

2. Relationship 2.1. Nothing contained herein shall be construed as establishing a
between the relationship of master and servant or of principal and agent as between the
Parties Client and the Consultant. The Consultant, subject to this Contract, has

complete charge of the Experts and Sub- consultants, if any, performing
the Services and shall be fully responsible for the Services performed by
them or on their behalf hereunder.

3. Law 3.1. This Contract, its meaning and interpretation, and the relation between
Governing the Parties shall be governed by the law in the Client's country.
Contract
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4. Language

5. Headings

6. Communications

7. Location

8. Authority of
Member in
Charge

9. Authorized
Representatives

10. Corrupt and
Fraudulent
Practices

a. Commissi
ons and
Fees

Vs

4.1. This Contract has been executed in the language specified in the
SCC, which shall be the binding and controlling language for all matters
relating to the meaning or interpretation of this Contract.

5.1. The headings shall not limit, alter or affect the meaning of this
Contract.

6.1.  Any communication required or permitted to be given or made
pursuant to this Contract shall be in writing in the language specified in
Clause GCC 4. Any such notice, request or consent shall be deemed to
have been given or made when delivered in person to an authorized
representative of the Party to whom the communication is

addressed, or when sent to such Party at the address specified in the
SCC.

6.2. A Party may change its address for notice hereunder by giving
the other Party any communication of such change to the address
specified in the SCC.

7.1. The Services shall be performed at such locations as are specified
in Appendix A hereto and, where the location of a particular task is not
so specified, at such locations, whether in the Government's country or
elsewhere, as the Client may approve.

8.1.  In case the Consultant is a Joint Venture, the members hereby
authorize the member specified in the SCC to act on their behalf in
exercising all the Consultant's rights and obligations towards the Client
under this Contract, including without limitation the receiving of
instructions and payments from the Client.

9.1. Any action required or permitted to be taken, and any document
required or permitted to be executed under this Contract by the Client or

the Consultant may be taken or executed by the officials specified in the
SCC.

10.1. " The Bank requires compliance with its policy in regard to corrupt
and fraudulent practices as set forth in Attachment 1 to the GCC.

10.2. The Client requires the Consultant to disclose any commissions,
gratuities or fees that may have been paid or are to be paid to agents or
any other party with respect to the selection process or execution of the
Contract. The information disclosed must include at least the name
and address of the agent or other party, the amount and currency, and
the purpose of the commission, gratuity or fee. Failure to disclose such
commissions, gratuities or fees may result in termination of the
Contract and/or sanctions by the Bank.

9
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B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

1.

12,

13.

4.

16.

17.

Effectiveness of
Contract

Termination of
Contract for
Failure to
Become
Effective

Commencement
of Services

Expiration of
Contract

. Entire

Agreement

Modifications or
Variations

Farce Majeure

a. Definition

I1.1. This Contract shall come into force and effect on the date (the
"Effective Date") of the Client's notice to the Consultant instructing the
Consultant to begin carrying out the Services. This notice shall confirm that
the effectiveness conditions, if any, listed in the SCC have been met.

12.1. If this Contract has not become effective within such time period after
the date of Contract signature as specified in the SCC, either Party may, by
not less than twenty-two (22) days written notice to the other Party,
declare this Contract to be null and void, and in the event of such a
declaration by either Party, neither Party shall have any claim against the
other Party with respect hereto.

13.1. The Consultant shall confirm availability of Key Experts and begin
carrying out the Services not later than the number of days after the
Effective Date specified in the SCC.

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof, this
Contract shall expire at the end of such time period after the Effective Date
as specified in the SCC.

15.1. This Contract contains all covenants, stipulations and provisions
agreed by the Parties. No agent or representative of either Party has authority
to make, and the Parties shall not be bound by or be liable for, any
stalement, representation, promise or agreement not set forth herein.

16.1. Any modification or variation of the terms and conditions of this
Contract, including any modification or variation of the scope of the
Services, may only be made by written agreement between the Parties.
However, each Party shall give due consideration to any proposals for
modification or variation made by the other Party.

16.2. In cases of substantial modifications or variations, the prior written
consent of the Bank is required.

17.1. For the purposes of this Contract. "Force Majeure" means an event
which is beyond the reasonable control of a Party, is not foreseeable, is
unavoidable, and makes a Party's performance of its obligations hereunder
impossible or so impractical as reasonably to be considered impossible under
the circumstances, and subject to those requirements, includes, but is not
limited to, war, riots, civil

10
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C.

No Breach
of Contract

Measures to
be Taken

disorder, earthquake, fire, explosion., storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action
confiscation or any other action by Government agencies.

17.2. Force Majeure shall not include (i) any event which is caused by
the negligence or intentional action of a Party or such Party' Experts,
Sub-consultants or agents or employees, nor (ii) any event which a
diligent Party could reasonably have been expected to both take into
account at the time of the conclusion of this Contract, and avoid or
overcome in the carrying out of its obligations hereunder.

17.3. Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

17.4. The failure of a Party to fulfill any of its obligations
hereunder shall not be considered to be a breach of, or default under.,
this Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has taken
all reasonable precautions, due care and reasonable alternative
measures, all with the objective of carrying out the terms and conditions
of this Contract.

17.5. A Party affected by an event of Force Majeure shall continue to
perform its obligations under the Contract as far as is reasonably
practical, and shall take all reasonable measures to minimize the
consequences ol any event of Force Majeure.

[7.6. A Party affected by an event of Force Majeure shall notify
the other Party of such event as soon as possible and in any case not
later than fourteen (14) calendar days following the occurrence of such
event, providing evidence of the nature and cause of such event, and
shall similarly give written notice of the restoration of normal conditions
as soon as possible.

17.7.  Any period within which a Party shall, pursuant to this Contract.
complete any action or task, shall be extended for a period equal to the
time during which such Party was unable to perform such action as a
result of Force Majeure.

17.8. During the period of their inability to perform the Services as a
result of an event of Force Majeure, the Consultant, upon instructions
by the Client, shall either:

(a) demobilize, in which case the Consultant shall be reimbursed
for additional costs they reasonably and necessarily incurred,
and, if required by the Client, inreactivating the Services:
or

11
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(b) continue with the Services to the extent reasonably possible, in
which case the Consultant shall continue to be paid under the
terms of this Contract and be reimbursed for additional costs
reasonably and necessarily incurred.

17.9. In the case of disagreement between the Parties as to the existence
or extent of Force Majeure, the matter shall be settled according to Clauses
GCC 44 & 45.

18. Suspension 18.1. The Client may, by written notice of suspension to the Consultant,
suspend all payments to the Consultant hereunder if the Consultant fails to
perform any of its obligations under this Contract, including the carrying
out of the Services, provided that such notice of suspension (i) shall
specily the nature of the failure, and (ii) shall request the Consultant to
remedy such failure within a period not exceeding thirty (30) calendar days
after receipt by the Consultant of such notice of suspension.

19.1. This Contract may be terminated by either Party as per provisions
19. Termination set up below:

19.1.1.  The Client may terminate this Contract in case of the
a. By the Client occurrence of any of the events specified in paragraphs (a) through
(f) of this Clause. In such an occurrence the Client shall give at least
thirty (30) calendar days' written notice of termination to the
Consultant in case of the events referred to in
(a) through (d); at least sixty (60) calendar days' written notice in case
of the event referred to in (e); and at least five (5) calendar days'
written notice in case of the event referred to in (f):

(a)  If the Consultant fails to remedy a failure in the performance
of its obligations hereunder, as specified in a notice of
suspension pursuant to Clause GCC 18:

(b)  If the Consultant becomes (or, if the Consultant consists of
more than one entity, if any of its members becomes)
insolvent or bankrupt or enter into any agreements with their
creditors for relief of debt or take advantage of any law for the
benefit of debtors or go into liquidation or receivership
whether compulsory or voluntary;

(¢) If the Consultant fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GCC 45.1;

(d) If. as the result of Force Majeure, the Consultant is
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b.

By the
Consultant

Cessation
of Rights
and
Obligations

unable to perform a material portion of the Services for a
period of not less than sixty (60) calendar days:

(e) If the Client, in its sole discretion and for any reason
whatsoever, decides to terminate this Contract;

(D If the Consultant fails to confirm availability of Key
Experts as required in Clause GCC 13,

19.1.2. Furthermore, if the Client determines that the
Consultant has engaged in corrupt, fraudulent, collusive.
coercive or obstructive practices, in competing for or in
executing the Contract, then the Client may, after giving
fourteen (14) calendar days written notice to the Consultant,
terminate the Consultant's employment under the Contract.

19.1.3.  The Consultant may terminate this Contract, by not less
than thirty (30) calendar days' written notice to the Client, in
case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause.

(a) If the Client fails to pay any money due to the Consultant
pursuant to this Contract and not subject to dispute pursuant
to Clause GCC 45.1 within forty-five (45) calendar days
after receiving written notice from the Consultant that such
payment is overdue.

(b) If, as the result of Force Majeure, the Consultant is unable
to perform a material portion of the Services for a period
of not less than sixty (60) calendar days.

(c) If the Client fails to comply with any final decision
reached as a result of arbitration pursuant to Clause GCC
45.1.

(d) Ifthe Client is in material breach of its obligations pursuant
to this Contract and has not remedied the same within forty-
five (45) days (or such longer period as the Consultant may
have subsequently approved in writing) following the
receipt by the Client of the Consultant's notice specifying
such breach.

19.14. Upon termination of this Contract pursuant to Clauses
GCC 12 or GCC 19 hereof, or upon expiration of this Contract
pursuant to Clause GCC 14, all rights and obligations of the
Parties hereunder shall cease, except (i) such rights and
obligations as may have accrued on the date of termination or
expiration, (ii) the obligation of confidentiality set forth in Clause
GCC 22, (iii) the Consultant's obligation to permit
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d. Cessation of
Services

¢. Payment
upon
Termination

20. General

a. Standard of
Performance

inspection, copying and auditing of their accounts and records set
forth in Clause GCC 25, and (iv) any right which a Party may have
under the Applicable Law.

19.1.5. Upon termination of this Contract by notice of ecither Party
to the other pursuant to Clauses GCC 19a or GCC 19b, the
Consultant shall, immediately upon dispatch or receipt of such notice,
take all necessary steps to bring the Services to a close in a prompt
and orderly manner and shall make every reasonable effort to keep
expenditures for this purpose to a minimum. With respect to
documents prepared by the Consultant and equipment and materials
furnished by the Client, the Consultant shall proceed as provided,
respectively, by Clauses GCC 27 or GCC 28.

19.1.6.  Upon termination of this Contract, the Client shall make the
following payments to the Consultant:

(a) payment for Services satisfactorily performed prior to the
effective date of termination; and

(b) in the case of termination pursuant to paragraphs (d) and
(e) of Clause GCC 19.1.1, reimbursement of any reasonable
cost incidental to the prompt and orderly termination of this
Contract, including the cost of the return travel of the Experts.

C. OBLIGATIONS OF THE CONSULTANT

20.1  The Consultant shall perform the Services and carry out the
Services with all due diligence, efficiency and economy, in accordance
with generally accepted professional standards and practices, and shall
observe sound management practices, and employ appropriate technology
and safe and effective equipment, machinery, materials and methods. The
Consultant shall always act in respect of any matter relating to this
Contrac.t or to the Services, as a faithful adviser to the Client, and shall at
all times support and safeguard the Client's legitimate interests in any
dealings with the third parties.

20.2. The Consultant shall employ and provide such qualified and
experienced Experts and Sub-consultants as are required to carry out the
Services.

20.3.  The Consultant may subcontract part of the Services to an extent
and with such Key Experts and Sub-consultants as may be approved in
advance by the Client. Notwithstanding such approval, the Consultant
shall retain full responsibility for the Services

14
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b. Law
Applicable to
Services

21. Conflict of
Interests

a. Consultant
Not to Benefit
from
Commissions,
Discounts, etc.

L4

20.4. The Consultant shall perform the Services in accordance with
the Contract and the Applicable Law and shall take all practicable steps
to ensure that any of its Experts and Sub-consultants, comply with the
Applicable Law.

20.5.  Throughout the execution of the Contract, the Consultant shall
comply with the import of goods and services prohibitions in the
Client's country when

(a) as a matter of law or official regulations, the Borrower's
country prohibits commercial relations with that country; or

(b) by an act of compliance with a decision of the United
Nations Security Council taken under Chapter VII of the
Charter of the United Nations, the Borrower's Country
prohibits any import of goods from that country or any
payments to any country, person, or entity in that country.

20.6.  The Client shall notify the Consultant in writing of relevant local
customs, and the Consultant shall, after such notification, respect
such customs.

21.1. The Consultant shall hold the Client's interest’s paramount,
without any consideration for future work. and strictly avoid conflict
with other assignments or their own corporate interests.

21.1.1  The payment of the Consultant pursuant to GCC F
(Clauses GCC 38 through 42) shall constitute the Consultant's
only payment in connection with this Contract and, subject to
Clause GCC 21.1.3, the Consultant shall not accept for its own
benefit any trade commission, discount or similar payment in
connection with activities pursuant to this Contract or in the
discharge of its obligations hereunder, and the Consultant shall use
its best efforts to ensure that any Sub-consultants, as well as the
Experts and agents of either of them, similarly shall not receive
any such additional payment.

21.1.2 Furthermore, if the Consultant, as part of the Services,
has the responsibility of advising the Client on the procurement
of goods, works or services, the Consultant shall comply with
the Bank's Applicable Guidelines, and shall at all times exercise
such responsibility in the best interest of the Client. Any discounts
or commissions obtained by the Consultant in the exercise of such
procurement responsibility shall be for the account of the Client.

15
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Consultant
and Affiliates
Not to
Engage in
Certain
Activities

Prohibition
of Conflicting
Activities

Strict Duty to
Disclose
Conflicting
Activities

22. Confidentiality

23. Liability of the
Consultant

24, Insurance to be
Taken out by the
Consultant

25. Accounting,
Inspection and

21.1.3  The Consultant agrees that. during the term of this
Contract and after its termination, the Consultant and any entity
affiliated with the Consultant, as wel] as any Sub-consultants and
any entity affiliated with such Sub-consultants, shall be
disqualified from providing goods, works or non-consulting
services resulting from or directly related to the Consultant's
Services for the preparation or implementation of the project,
unless otherwise indicated in the SCC.

21.1.4  The Consultant shall not engage, and shall cause its
Experts as well as its Sub-consultants not to engage, either directly
or indirectly, in any business or professional activities that would
conflict with the activities assigned to them under this Contract.

21.1.5  The Consultant has an obligation and shall ensure that its
Experts and Sub-consultants shall have an obligation to disclose
any situation of actual or potential conflict that impacts their
capacity to serve the: best interest of their Client, or that may
reasonably be perceived as having this effect. Failure to disclose
said situations may lead to the disqualification of the Consultant or
the termination of its Contract.

221 Except with the prior written consent of the Client, the
Consultant and the Experts shall not at any time communicate to any
person or entity any confidential information acquired in the course of
the Services. nor shall the Consultant and the Experts make public the
recommendations formulated in the course of. or as a result of, the
Services.

23.1 Subject to additional provisions, if any, set forth in the SCC,
the Consultant's liability under this Contract shall be provided by the
Applicable Law.

24.1  The Consultant (i) shall take out and maintain, and shall cause
any Sub-consultants to take out and maintain, at its (or the Sub-
consultants’, as the case may be) own cost but on terms and
conditions approved by the Client. insurance against the risks, and for
the coverage specified in the SCC, and (i) at the Client's request
shall provide evidence to the Client showing that such insurance has
been taken out and maintained and that the current premiums
therefore have been paid. The Consultant shall ensure that such

insurance is in place prior to commencing the Services as stated in
Clause GCC 13.

25.1 The Consultant shall keep, and shall make all reasonable
efforts to cause its Sub-consultants to keep, accurate and systematic

16
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Auditing accounts and records in respect of the Services and in such form and
detail as will clearly identify relevant time changes and costs.

25.2  The Consultant shall permit and shall cause its Sub- consultants
to permit, the Bank and/or persons appointed by the Bank to inspect
the Site and/or all accounts and records relating to the performance of
the Contract and the submission of the Proposal to provide the
Services, and to have such accounts and records audited by auditors
appointed by the Bank if requested by the Bank. The Consultant's
attention is drawn to Clause GCC 10 which provides, inter alia, that
acts intended to materially impede the exercise of the Bank's inspection
and audit rights provided for under this Clause GCC25.2 constitute a
prohibited practice subject to contract termination (as well as to a
determination of ineligibility under the Bank's prevailing sanctions
procedures.)

26. Reporting 26.1  The Consultant shall submit to the Client the reports and
Obligations documents specified in Appendix A, in the form, in the numbers and
within the time periods set forth in the said Appendix.

27. Proprietary Rights  27.1  Unless otherwise indicated in the SCC, all reports and

of the Client in relevant data and information such as maps, diagrams, plans, databases,
Reports and other documents and software, supporting records or material compiled
Records or prepared by the Consultant for the Client in the course of the Services

shall be confidential and become and remain the absolute property of
the Client. The Consultant shall, not later than upon termination or
expiration of this Contract, deliver all such documents to the Client,
together with a detailed inventory thereof. The Consultant may retain
a copy of such documents, data and/or software but shall not use the
same for purposes unrelated to this Contract without prior written
approval of the Client.

272 If license agreements are necessary or appropriate between the
Consultant and third parties for purposes of development of the plans,
drawings, specifications, designs, databases, other documents and
software, the Consultant shall obtain the Client's prior written approval
to such agreements, and the Client shall be entitled at its discretion to
require recovering the expenses related to the development of the
program(s) concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SCC.

28. Equipment, 28.1  Equipment, vehicles and materials made available to the
Vehicles and Consultant by the Client, or purchased by the Consultant wholly or
Materials partly with funds provided by the Client, shall be the property of the

Client and shall be marked accordingly. Upon termination or expiration
of this Contract, the Consultant shall make available to the Client an
inventory of such equipment, vehicles and materials and shall dispose
of such equipment, vehicles and materials in accordance

17
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with the Client's instructions. While in possession of such equipment.
vehicles and materials, the Consultant. unless otherwise instructed by
the Client in writing, shall insure them at the expense of the Client in
an amount equal to their full replacement valye.

28.2  Any equipment or materials brought by the Consultant or its
Experts into the Client's country for the use either for the project or
personal use shall remain the property of the Consultant or the Experts
concerned, as applicable.

D. CONSULTANT'S EXPERTS AND SUB-CONSULTANTS

29. Description of Key
Experts

30. Replacement of Key
Experts

31. Removal of Experts
or Sub-consultants

29. 1 the title, agreed Job description minimum qualification and
estimated period of engagement to carry out the Services of each of the
Consultant's Key Experts are described in Appendix C.

30.1  Except as the Client may otherwise agree in writing, no
changes shall be made in the Key Experts.

30.2  Notwithstanding the above, the substitution of Key Experts
during Contract execution may be considered only based on the
Consultant's written request and due to circumstances outside the
reasonable control of the Consultant, including but not limited to death
or medical incapacity. In such case, the Consultant shall forthwith
provide as a replacement. a person of equivalent or better qualifications
and experience, and at the same rate of rem uneration.

31.1  Ifthe Client finds that any of the Experts or Sub-consultant has
committed serious misconduct or has been charged with having
committed a criminal action, or shall the Client determine that
Consultant's Expert of Sub-consultant have engaged in corrupt,
fraudulent, collusive, coercive or obstructive practice while
performing the Services, the Consultant shall, at the Client's written
request, provide a replacement,

31.2  Inthe event that any of Key Experts, Non-Key Experts or Sub-
consultants is found by the Client to be incompetent or incapable in
discharging assigned duties, the Client, specifying the grounds
therefore, may request the Consultant to provide a replacement.

31.3  Any replacement of the removed Experts or Sub-consultants
shall possess better qualifications and experience and shall be
acceptable to the Client,

31.4  The Consultant shall bear all costs arising out of or incidental
to any removal and/or replacement of such Experts,
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32. Assistance and
Exemptions

33. Access to Project
Site

[E. OBLIGATIONS OF THE CLIENT

32.1 Unless otherwise specified in the SCC, the Client shall use its
best efforts to:

(a)

(b)

(c)

(c)

(d)

(e)

()

Assist the Consultant with obtaining work permits and such other

documents as shall be necessary to enable the Consultant to
perform the Services.

Assist the Consultant with promptly obtaining, for the Experts
and, if appropriate, their eligible dependents all necessary entry
and exit visas, residence permits exchange permits and any other
documents required for their stay in the Client's country while
carrying out the Services under the Contract.

Facilitate prompt clearance through customs of any property
required for the Services and of the personal effects of the Experts
and their eligible dependents.

Issue to officials, agents and representatives of the Government
all such instructions and information as may be necessary or
appropriate for the prompt and effective implementation of the
Services.

Assist the Consultant and the Experts and any Sub-consultants
employed by the Consultant for the Services with obtaining
exemption from any requirement to register or obtain any permit
to practice their profession or to establish themselves either
individually or as a corporate entity in the Client’s country
according to the applicable law in the Client s country.

Assist the Consultant, any Sub-consultants and the Experts of
cither of them with obtaining the privilege pursuant to the
applicable law in the Client's country, of bringing into the Client's
country reasonable amounts of foreign currency for the purposes
of the Services or for the personal use of the Experts and of
withdrawing any such amounts as may be earned therein by the
Experts in the execution of the Services.

Provide to the Consultant any such other assistance as may be
specified in the SCC.

33.1 The Client warrants that the Consultant shall have. free of charge,
unimpeded access to the project site in respect of which access is
required for the performance of the Services. The Client will be
responsible for any damage to the project site or any property thereon
resulting from such access and will indemnify the Consultant and each
of the experts in respect of liability for any such damage. unless such
damage is caused by the willful default or negligence of
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34. Change in the
Applicable Law
Related to Taxes
and Duties

35. Services,
Facilities and
Property of the
Client

36. Counterpart
Personnel

37. Payment
Obligation

38. Contract Price

L

the Consultant or any Sub-consultants or the Experts of either of them.

34.1 If, after the date of this Contract, there s any change in the applicable
law in the Client's country with respect to taxes and duties which increases
or decreases the cost incurred by the Consultant in performing the Services
then the remuneration and reimbursable expenses otherwise payable to the
Consultant under this Contract shall be increased or decreased according
by agreement between the Parties hereto. and corresponding adjustments
shall be made to the Contract price amount specified in Clause GCC 38.1

35.1  The Client shall make available to the Consultant and the Experts,
for the purposes of the Services and free of any charge, the services,
facilities and property described in the Terms of Reference (Appendix A)
at the times and in the manner specified in said Appendix A.

36.1  The Client shall make available to the Consultant free of charge
such professional and support counterpart personnel, to be nominated by
the Client with the Consultant's advice, if specified in Appendix A.

36.2  Professional and support counterpart personnel, excluding Client’s
liaison personnel, shall work under the exclusive direction of the
Consultant. If any member of the counterpart personnel fails to perform
adequately any work assigned to such member by the Consultant that is
consistent with the position occupied by such member, the Consultant may
request the replacement of such member, and the Client shall not
unreasonably refuse to act upon such request.

37.1  In consideration of the Services performed by the Consultant under
this Contract, the Client shall make such payments to the Consultant for
the deliverables specified in Appendix A and in such manner as is
provided by GCC F below.

F. PAYMENTS

38.1  The Contract price is fixed and is set forth in the SCC. The Contract
price breakdown is provided in Appendix D.

382 Any change to the Contract price specitfied in Clause 38.1 can be
made only if the Parties have agreed to the revised scope of Services
pursuant to Clause GCC 16 and have amended in writing the Terms of
Reference in Appendix A.



[1. General Conditions of Contract Lump-Sum

39. Taxes and Duties 39.1  The Consultant, Sub-consultants and Experts are responsible for

meeting any and all tax liabilities arising out of the Contract unless it is
stated otherwise in the SCC.

39.2  Asan exception to the above and as stated in the SCC, all local
identifiable indirect taxes (itemized and finalized at Contract
negotiations) are reimbursed to the Consultant or are paid by the Client
on behalf of the Consultant.

40. Currency of 40.1  Any payment under this Contract shall be made in the
Payment currency(ies) of the Contract.

41. Mode of Billing and 41.1  The total payments under this Contract shall not exceed the
Payment Contract price set forth in Clause GCC 38.1.

412 Payments will be made only upon satisfactory acceptance,
delivery and receipt of deliverables, not later than 30 calendar days.

42, Penalties 42.1 For delayed delivery of Services. the Consultant bears full liability
in the amount of 0,1% of the amount for the Services not carried out, for

cach day of delay, but not more than 10 % of the total amount of this
Contract.

G. FAIRNESS AND GOOD FAITH

43. Good Faith 43.1 The Parties undertake to act in good faith with respect to each
other's rights under this Contract and to adopt all reasonable measures to
ensure the realization of the objectives of this Contract.

H. SETTLEMENT OF DISPUTES

44, Amicable 44.1  The Parties shall seek to resolve any dispute amicably by mutual
Settlement consultation.

44.2  If either Party objects to any action or inaction of the other Party,
the objecting Party may file a written Notice of Dispute to the other Party
providing in detail the basis of the dispute. The Party receiving the
Notice of Dispute will consider it and respond in writing within
fourteen (14) days after receipt. If that Party fails to respond within
fourteen (14) days, or the dispute cannot be amicably settled within

fourteen (14) days following the response of that Party, Clause GCC 45.1
shall apply.

45. Dispute Resolution 45.1 Any dispute between the Parties arising under or related to this
Contract that cannot be settled amicably may be referred to by either

Party to the adjudication/arbitration in accordance with the provisions
specified in the SCC

Al ﬂ



II. General Conditions

Attachment 1: Bank's Policy - Corrupt and Fraudulent
Practices

(The text in this Attachment 1 shall not be modified)

CEB's anticorruption policy requires that borrowers (including beneficiaries of CEB- financed
activity), as well as consultants (including their personnel agents, sub-consultants, sub-
contractors, or suppliers) under CEB-financed contracts., observe the highest standard of ethics
during the selection process and in execution of such contracts. In pursuance of this policy, in
the context of these Guidelines, CEB

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) A "corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another party:

(i) A "fraudulent practice" is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or altempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(iif) A "coercive practice" is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

(iv) A "collusive practice" is an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party;

(v) Abuse, this is theft, waste, or improper use of assets related to ADB-related
activity, either committed intentionally or through reckless disregard:

(vi)  Conflict of interest, which is any situation in which a party has interests that could
improperly influence that party's performance of official duties or responsibilities,
contractual obligations. or compliance with applicable laws and regulations;

(vii)  "obstructive practice" includes a) deliberately destroying, falsifying, altering or
concealing of evidence material to an CEB investigation; b) making false
statements to investigators in order to materially impede an CEB investigation; c)
failing to comply with requests to provide information, documents or records in
connection with an CEB investigation; (d) threatening, harassing, or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; ore) materially impeding CEB's
contractual rights of audit, inspection, or access to information.



LA

(b)

(d)

(e)

[1. General Conditions of Contract - Attachment |

Lump-Sum

(viii) These terms collectively are called "integrity violations."

will reject a proposal for an award if it determines that the consultant recommended
for the award has directly, or through an agent, engaged in integrity violations in
competing for the contract in question;

will cancel the portion of the financing allocated to a contract if it determines at any time
that representatives of the borrower of CEB financing engaged in integrity violations
during the consultant selection process or the execution of that contract, without the
borrower having taken timely and appropriate action satisfactory to CEB to remedy the
situation;

will sanction a firm or individual, at any time, in accordance with CEB Guideline:
and

will have the right to require that, in consultant selection documentation and in Contracts
financed by CEB, a provision be included requiring consultants (including their
personnel, agents, sub-consultants, sub-contractors, or suppliers) to permit CEB or its
representative to inspect their accounts and records and other documents relating to
consultant selection and to the performance of the Contract and to have these audited
by auditors appointed by CEB; and requiring consultants (including their personnel,
agents, sub-consultants, sub-contractors or suppliers) to cooperate with CEB inspection
or investigation and extend all necessary assistance for satisfactory completion of such
inspection or investigation.

23
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lIlI.  Special Conditions of Contract

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General
Conditions of Contract

1.1. (b) and 3.1

The Contract shall be construed in accordance with the law of the
Republic of Moldova.

This contract is envisaged only for the entire assignment of providing the
complete redesign of the Chisinau Penitentiary. Design Supervision is not
part of this contract. A separate contract for Design Supervision services
will be signed only afier award of contract for works and upon written
request fiom the Client.

4.1

The language is English.

6.1 and 6.2

The addresses are:

Client: Project Implementation Unit of Chisinau Penitentiary,
Construction

Aftention:  Mr. Liviu Duca, Ad interim manager PIU
E-mail: uip@anp.cov.md

Consultant:  |GC-Construct SRL

Attention: Mr. lurie Condrea, director
Telefon: +373 22310 061
E-mail: condreaiurie79(@gmail.com

9.1

The Authorized Representatives are:
For the Client: Mr. Liviu Duca, Ad interim manager PIU

For the Consultant: Mr. Iurie Condrea, Director

10.1

Consultant shall always comply with the requirements of the Covenant
of Integrity provided in the Appendix I.

12.1

Termination of Contract for Failure to Become Effective:

The time period shall be 5 (five) months.

13.1

Commencement of Services:




Immediately upon contract signature.

The Client reserves the right to determine on a case-by-case basis
whether the Consultant should be disqualified from providing goods,

works or non-consulting services due to a conflict of a nature described
in Clause GCC 21.1.3.

231

No additional provisions.

24.1

The insurance coverage against the risks shall be as follows:
Employer's liability and workers' compensation insurance in respect
of the experts and Sub-consultants in accordance with the relevant
provisions of the applicable law in the Client's country, as well as,
with respect to such Experts, any such life, health, accident, travel or
other insurance as may be appropriate;

27.2

The Consultant shall not use any documents and designs for purposes
unrelated to this Contract without the prior written approval of the Client.

38.1

The Contract price is: 303 169.70 (three hundred three thousand one
hundred sixty-nine,70) euro.

Any indirect local taxes chargeable in respect of this Contract for the
Services provided by the Consultant shall be reimbursed by the Client to
the Consultant.

41.2

The payment schedule:

Upon full completion and acceptance of design services:
Initial report - 30%:;

Interim report - 50%:

Final report - 20%.

Payments will be made not later than 30 calendar days from the date
of and only upon satisfactory delivery, receipt and acceptance by
the Client of deliverables.

45.1

Any dispute between the Parties arising under or related to this Contract
that cannot be settled amicably may be referred to by either Party to the
competent court,




|§i:iﬁ TRUCT

Design and construction company

Adresa: bd. Moscova 6, sect.Rigcani, or,Chigindu, tel/fax: 022311061; mob. 069035985, www,igc-construct,md

04.08.2023

Report nr.1

By the following, the level of execution of the project documentation of the objective
w»Design Services for Provision of Design Services of Chisinau Penitentiary Project®,
according to contract No.SDC4 of Aipril 26, 2023, was registered in the following volume:

Ammount % of total volume | Amount to be paid
Nr. Name of works according to the according to
contract Report
nr.l
| Initial report: € 90,950.91 30% € 90,950.91

-Site studies (topographic,
geological surveys).
-Penitentiary electric energy
production/necessities chart
(diagram) drafting
=Comparative analysis
regarding investment and
maintenance costs for the
photovoltaic park/ hybrid
heating system on natural gas
and electric energy
=Obtaining the Technical
Conditions for electric energy
Production

~Development of the
preliminary design regarding
all required modifications,
including Photovoltaic Park
placement

At the moment of signing this report, it is concluded that the works are finished in a 30% of the amount
from the total stipulated in the contract.

The amount to be transferred is € 90,950.91, which will be transferred in MDL, at the national bank
exchange rate at the date of the invoice issuance.

Delivered Received

“IGC-(:onst..fuét:’;SRL 2

j "\"t’/'ly ;\
lurie Condrea— D‘irectm' ¢




Nr.

Formular tipizat

Anexa 1 la Ordinul Ministerului Finnantelor al Republicii Moldova
nr.118 din 28 august 2017
‘Tunosas hopa

Dimaricon Monzosa
Ne 118 ot 38 awrycra 2017 1

1 1k npikasy

CTURA FISCALA ia,
HAJIOTOBASI HAKJIAJIHASL cepus, e EAI000704746
numar: data:
Data eliberirii /data livrarii ~ 10.08.2023 /04.08.2023 HOMEP Jiara
Jlata BEIMCKH /1aTa OCTaBKH 9. Transportator cf/nr.,TVA /
TlepeBo3unk ¢d.x./ xox HIAC
1. Furnizor: S.C. IGC-CONSTRUCT S.R.L., RM, mun. Chisinau, bd. Moscova 6 Cont MD02M02224ASV 97002647100, OTP c.f/nr.TVA 1004600070790 /

IMocTaBmuk BANK S.A., MOBBMD22

d.x./ xog HAC 0607284

2. Cumpiritor/beneficiar: UNITATEA DE IMPLEMENTARE A PROIECTULUI DE CONSTRUCTIE A PENITENCIARULUI DIN | ¢f/ nr.TVA 1014601000078 /
Moxynarens/nonydarens CHISINAU, RM, mun. Chisinau, str. N. Titulescu 35 $.x/ kon HAC
3. Delegatie seria a data delegatul 4. Documente anexate Report nr.1 din 04.08.2023
JloBepeHHOCTH CEPUst HOMeEp jmara JIeJIeTUPOBaHHbIA ITpunaraembie 1OKyMEHTBI
5. Punct incércare 6. Punct descircare 7. Redirijari
ITyskT norpysku ITynkr pasrpysku [Mepeanpecosku
10.1 10.2 10.3 104 105 10.6 10.7 10.8 10.9 10.10 10.11 10.12
Denumirea mirfurilor/activelor, serviciilor si codul pozitiei | Unitate | Cantitatea Pret unitar | Valoarea totala Cota Suma totali a Valoarea Alta Tip ambalaj | Numir Masa
tarifare al marfii/activului de marfurilor/ac | fira TVA, lei | fara TVA, lei TVA,% TVA, lei marfurilor/activelor, | informatie | Tun ynmakosku| locuri | bruti, tone
HanmeHoBaHne TOBapOB/aKTHBOB, YCIYT M KOJ TOBAPHOM misura tivelor, Iena Obutast cymma CraBka O6mas cymma serviciilor, lei Upyras Komu- Macca
MO3ULIUH TOBapa/acTUBA. Eniam volumul equnnibl 6e3 | 6es HAC, nees | HAC, % HJC, nees Croumocth uHpopMaLHs YECTBO opyTTo,
a serviciilor HJC, nees TOBapOB/aKTHBOB, MecT TOHH
n3mepe | Komuuecrso ycIyr, JieeB
HUSL | TOBAapOB/aKTHB
0B, 00bEM
yeuyr
Servicii de proiectare pentru Proiectul “Penitenciarul |serv. 1]11764393.08 1764393,08 |0 0,00 1764393,08
Chisinau”, conform contractului Nr.SDC4 din 26
aprilie 2023
12. TOTAL (pe factura fiscali) /Bcero (1o HaioroBoi HakJj1afHOM) 1764393,08 X 0,00 1764393,08 X X X 0,00

13. Permis eliberarea:
Ormyck

contabil NATALIA ILIASENCO

Aplicata semnatura electronica de catre Furnizor\IIpumenena
anekTpoHHas nojanuce [locrasumka 10.08.2023

pasperm:

Functia, numele, prenumele , semnitura \ J[0/0KHOCTb, haMuITHSI, MMsI, TTOAIHCH

14. Predat marfurile/activele (serviciile):

contabil NATALIA ILIASENCO
Cnan ToBapbl/akTHBEI (YCITyTH

Aplicata semnatura electronica de catre Furnizor\\[Ipumenena
anekTpoHHas noanuck [locrasumka 10.08.2023

Functia,

LS.

15. Mr'il}nit marfurile/activele intermediarul (transportatorul):

TIpuHsin TOBapbl/aKTHBBI MOCPEHUK (IEPEBO3UUK)

Pr >

ra \ JIolmKHOCTb, (paMHIIHS, UM , TIOJITHCh

16. Predat marfurile/activele intermediarul
(transportatorul)::

Functia, numele, prenumele , semnétura \ [IookHOCTS, GaMUIIHs, HMS , TTOJITHCEH

Cran ToBapbl/aKTHBBI MOCPEIHHUK (IIEPEBO3UHK)

17. Primit marfurile/activele (serviciile)
cumpiéritorul/beneficiarul:

TIpuHsit TOBapbI/aKTUBBI (YCITyTH)
OKYIIATeNb/ 0Ty aTelb

Functia, numele, prenumele , semnitura \ JIoKHOCTB, (haMiIHst, UMS , TOAMHCH

Validd numai cu semnaturile electronice ale Cumparatorului\
\JlelicTBUTEIbHA TOJIBKO IIPH HAJMYUHU SICKTPOHHBIX ITOAIHUCEH
Iloxynarens

Functia, numele, prenumele , semnitura \ JIoJ5KHOCTb, haMHIIKS, UMS , OAINCH
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FACTURA FISCALA Seria, Nr.

HAJIOTOBASI HAKJIAJTHAS cepus, o EAT000704746

18. Timpul de stationare a mijlocului de transport

Bpewmsi IpoCcTOst TPaHCIIOPTHOTO CPECTBA

Operatia Ziua, luna, ora, minutele la Semnaitura

Oneparnus JleHsb, Mecsll, yac, MUHYTbI Tloamnuce
Sosire Plecare Stationare
IpuGsbrTHs VobITHS IMpocros

incircare

Torpyska

Descircare

Pasrpyska

19. Ruta si distanta de transport, km
MapupyT ABU>KEHHSI U PACCTOSIHUE NEPEBO3KH, KM

20. Forma de plata
Buj orutatst

21. Mentiuni

OT™MeTKH

30%

22. Calculul prestatiilor de transport
Pacuer TpaHCTIOPTHBIX yCIIyT

4. Documente anexate
an/IHaFaCMBIC JAOKYMEHTBIL
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Design and construction company

Adresa: bd. Moscova 6, sect.Riscani, or.Chiginiiu, tel/fax: 022311061: mob. 069035985 . Www.igc-construct.md

30.11.2023

Report nr.2

By the following, the level of execution of the project documentation of the objective

nDesign Services for Provision of Design Services of Chisinau Penitentiary Project*,

according to contract No.SDC4 of Aipril 26, 2023, was registered in the following volume:

Name of works

Ammount
according to the
contract

% of total volume

Amount to be paid
according to
Report
nr.2

Interim Report

Execution Project on the
following chapters:

- General materials of the
building site
- Residential Building, B
- Residential Building, C
- Block of the householding
service,L.
- Transformation building
- Support walls
- Exterior reinforced
concrete fence
- Interior fence
- Tunnel for engineering
communications
- Photovoltaic Park 2,5 MW

€ 151,584.85

50 %

€ 151,584.85

At the moment of signing this report, it is concluded that the works are finished in a 80% of the amount

from the total stipulated in the contract.
The amount to be transferred is € 151,584.85, which will be transferred in MD1., at the national bank

exchange rate at the date of the invoice issuance.

Delivered

“IGC-Constriact’ SR,

T,
B

-

s "
L Coner

Turie Condrea- Director =~

Received

Project Implementation Unitfor
prn

(I

i Peritentiary;pr
/ =73 5

oject




Formular tipizat
Anexa 1 la Ordinul Ministerului Finnanelor al Republicii Moldova
nr.118 din 28 august 2017

Tunosas (opya

Tpus 1 x npikasy @unarcos PecrySnniit Moatosa
I Ne 118 or 28 asrycra 2017 r
FACTURA FISCALA Seria, Nr.
HAJIOTOBAS| HAKJIAZIHASK cepus, e EAL000175603
numar: data:
Data eliberirii /data livrarii ~ 07.12.2023 /07.12.2023 HoMEp Jiara
Mlata BbIIHCKH /1aTa MOCTABKHA 9. Transportator cf/nr. TVA /
TlepeBo3unx ¢d.x./ xox HIAC
1. Furnizor: S.C. IGC-CONSTRUCT S.R.L., RM, mun. Chisinau, bd. Moscova 6 Cont MD02M02224ASV 97002647100, OTP c.f/nr.TVA 1004600070790 /
TMocTaBmmnk BANK S.A., MOBBMD22 ¢d.x./ xog HIC 0607284
2. Cumpiritor/beneficiar: UNITATEA DE IMPLEMENTARE A PROIECTULUI DE CONSTRUCTIE A PENITENCIARULUI cf/nr. TVA 1014601000078 /
Ioxkynaresns/monydarens DIN CHISINAU, RM, mun. Chisinau, str. N. Titulescu 35 $.x/ kon HAC
3. Delegatie seria a data delegatul 4. Documente anexate Report nr.2 din 30.11.2023
JloBepeHHOCTH CEpUs HOMeEp aara JIeIeTHPOBAHHBIH TIpunaraemsie JOKYMEHTbI Raport
5. Punct incércare 6. Punct descircare 7. Redirijari
IMyskT norpysku ITynkr pasrpysku [Mepeanpecosku
10.1 10.2 10.3 104 10.5 10.6 10.7 10.8 10.9 10.10 10.11 10.12
Denumirea mirfurilor/activelor, serviciilor si codul pozitiei | Unitate | Cantitatea Pret unitar | Valoarea totali Cota Suma totali a Valoarea Alta Tip ambalaj | Numair Masa
tarifare al marfii/activului de marfurilor/ac | fara TVA, lei| fiara TVA,lei | TVA,% TVA, lei mirfurilor/activelor | informatie |Tun ynakosku| locuri | bruta, tone
HaumeHoBaHHE TOBAPOB/aKTUBOB, YCIyT M KO TOBAPHOI masuri tivelor, Ilena O6mas cymma | Craska O6mas cymma , serviciilor, lei Jpyras Konu- Macca
TIO3HIMH TOBAPA/acTHBA. Eniam volumul equanipl 6e3 | 6e3 HIAC, nees | HAC, % HJC, nees Croumoctb uHpoOpMaLs YECTBO opyTTO,
a serviciilor HJC, neer TOBapPOB/aKTHBOB, MecT TOHH
usmepe | Komugecrso YCIyT, J1eeB
HUSL | TOBAapOB/aKTH
BOB, 00BEM
yeuyr
Servicii de Proiectare pentru Proiectul “Penitenciarul 1]12901531.09 2901531,0910 0,00 2901531,09
Chisinau”, conform contractului Nr.SDC4 din 26
aprilie 2023
12. TOTAL (pe factura fiscali) / Beero (110 HaioroBoit HaknaHoi) 2901531,09 X 0,00 2901531,09 X X X 0,00

13. Permis eliberarea:  contabil NATALIA ILIASENCO
Ormyck

Aplicata semnatura electronica de catre Furnizor\IIpumenena

3JIeKTpoHHas nojanuck ITocrasiuka 07.12.2023

paspen:

Functia, numele, prenumele , semnitura \ J[0;0KHOCTB, (haMuITHs, IMSI, TTOAIHCH

14. Predat marfurile/activele (serviciile):  .oniabil NATALIA ILIASENCO
)

Cran ToBapbl/aKTHBBI (YCITyTH

Aplicata semnatura electronica de catre Furnizor\\[lpumenena

anekTpoHHast noanuck [locraBmuka 07.12.2023

LS.

15. Mr'il}nit marfurile/activele intermediarul (transportatorul):

TIpunsiT TOBapbl/aKTHBBI TOCPETHUK (IIEPEBO3YHK)

16. Predat marfurile/activele intermediarul
(transportatorul)::

Functia, numele, prenumele , semnitura \ JJomkHOCTb, paMUIIHS, HMS , TIOANHICH

Functia, numele, prenumele , semnitura \ JIo;okHOCTS, paMUIIHSI, HMS , TIOAIHCH

Cran ToBapbl/aKTHBBI TOCPETHUK (IIEPEBO3UHK)

17. Primit marfurile/activele (serviciile)
cumpiéritorul/beneficiarul:

IIpuHsit ToBapbl/akTHBBI (YCITIYTH)
OKYIIATeNb/ 0Ty aTelb

Functia, numele, prenumele , semnitura \ JlomxHOCTS, haMunus, UMs , TOAMNCH

Valida numai cu semnaturile electronice ale Cumparatorului\
\JlelicTBHTEIIbHA TOJBKO IPU HATMYUN 3JIEKTPOHHBIX HOJIIHCEH

Iloxynarens

Functia, numele, prenumele , semnitura \ JIo/okHOCTb, GaMUIHs, UMS , IOJIIHChH
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FACTURA FISCALA Seria, Nr.

HAJIOTOBASI HAKJIAJTHA ST cepus, le  EAL000175603

18. Timpul de stationare a mijlocului de transport

Bpemst IpoCTOst TPAaHCIIOPTHOTO CPEACTBA

Operatia Ziua, luna, ora, minutele la Semnaitura

Oneparnus JleHb, Mecs1y, yac, MUHYThI Tloamnuce
Sosire Plecare Stationare
IpuGsITHs VobiTHS IMpocros

incircare

Torpyska

Descircare

Pasrpyska

19. Ruta si distanta de transport, km
MapuipyT ABMKEHHS U PACCTOSIHUE MEPEBO3KU, KM

20. Forma de plati
Bun omnarst

21. Mentiuni

OT™MeTKH

80%

22. Calculul prestatiilor de transport
Pacuer TpaHCIOPTHBIX yCiIyr

4. Documente anexate
an/IHaFaCMBIC JOKYMCEHTBI
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Design and construction company

Adresa: bd. Moscova 6, sect.Riscani, or.Chisindu, tel/fax; 022311061: mobh. 069035985,

22.12.2023

Report nr.3

By the following, the level of execution of the project documentation of the objective

»Design Services for Provision of Design Services of Chisinau Penitentiary Project*,

‘according to contract No.SDC4 of Aipril 26, 2023, was registered in the following volume:

Ammount % of total volume | Amount to be paid
Nr. Name of works according to the according to
contract Report
nr,2
1 Interim Report € 60,633.94 20 % € 60,633.94

Cost estimation (BoQ
prepared for Thender for
the Construction);

- Technical Specifications
-_Verification of project
documentation and
Estimated cost

At the moment of signing this report, it is concluded that the works are finished in a 100% of the amount

from the total stipulated in the contract.

The amount to be transferred is € 60,633.94, which will be transferred in MDL, at the national bank
exchange rate at the date of the invoice issuance.

Delivered

“IGC-Construct” SRL

Vi

Iurie Condrea- Bireéter

Received

Project Implementation Unit for

Construction of Chisinau Penitentiary project
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FACTURA FISCALA

s

N

HAJIOTOBAS| HAKJIAZIHASK gee}'iﬂ x EAL000530760

Formular tipizat
Anexa 1 Ia Ordinul Ministerului Finnantelor al Republicii Moldova
nr.118 din 28 august 2017

Tunosas dopya

Tipis 1 k npiasy Punarico PecnyGmki Mozosa
Ne 118 ot 28 asryera 2017 r

4]
numar: data:
Data eliberirii /data livrarii =~ 22.12.2023 /22.12.2023 HOMEp JlaTa
Jlata BBITHCKH /11aTa IOCTABKH 9. Transportator cf/nr. TVA /
TlepeBo3unx ¢d.x./ xox HIAC
1. Furnizor: S.C. IGC-CONSTRUCT S.R.L., RM, mun. Chisinau, bd. Moscova 6 Cont MD02M02224ASV 97002647100, OTP c.f/nr.TVA 1004600070790 /
TMocTaBmmnk BANK S.A., MOBBMD22 ¢d.x./ xog HIC 0607284
2. Cumpiritor/beneficiar: UNITATEA DE IMPLEMENTARE A PROIECTULUI DE CONSTRUCTIE A PENITENCIARULUI cf/nr. TVA 1014601000078 /
Ioxkynaresns/monydarens DIN CHISINAU, RM, mun. Chisinau, str. N. Titulescu 35 $.x/ kon HAC
3. Delegatie seria a data delegatul 4. Documente anexate Report nr.3 din 22.12.2023
JloBepeHHOCTH CEpUs HOMEp jaara JIeNIETUPOBAHHBIH TIpunaraemsie JOKYMEHTbI
5. Punct incércare 6. Punct descircare 7. Redirijari
IMyskT norpysku ITynkr pasrpysku [Mepeanpecosku
10.1 10.2 10.3 104 105 10.6 10.7 10.8 10.9 10.10 10.11 10.12
Denumirea mirfurilor/activelor, serviciilor si codul pozitiei | Unitate | Cantitatea Pret unitar | Valoarea totali Cota Suma totali a Valoarea Alta Tip ambalaj | Numair Masa
tarifare al marfii/activului de marfurilor/ac | fara TVA, lei| fiara TVA,lei | TVA,% TVA, lei mirfurilor/activelor | informatie |Tun ynakosku| locuri | bruta, tone
HaumeHoBaHHE TOBAPOB/aKTUBOB, YCIyT M KO TOBAPHOI masuri tivelor, Ilena O6mas cymma | Craska O6mas cymma , serviciilor, lei Jpyras Konu- Macca
TIO3HIMH TOBAPA/acTHBA. Eniam volumul equanipl 6e3 | 6e3 HIAC, nees | HAC, % HJC, nees Croumoctb uHpoOpMaLs YECTBO opyTTO,
a serviciilor HJC, neer TOBapPOB/aKTHBOB, MecT TOHH
usmepe | Komugecrso YCIyT, J1eeB
HUSL | TOBAapOB/aKTH
BOB, 00BEM
yeuyr
Servicii de Proiectare pentru Proiectul “Penitenciarul 1]11168403.9 1168403,90|0 0,00 1168403,90
Chisinau”, conform contractului Nr.SDC4 din 26
aprilie 2023
12. TOTAL (pe factura fiscali) / Beero (110 HaioroBoit HaknaHoi) 1168403,90 X 0,00 1168403,90 X X X 0,00

13. Permis eliberarea:  contabil NADEJDA-ALEXANDRA IARMENCO

Ormyck
paspern:

Aplicata semnatura electronica de catre Furnizor\IIpumenena
3JIeKTpOHHas nojanuck ITocrasiuka 22.12.2023

14. Predat marfurile/activele (serviciile): contabil NADEJDA-ALEXANDRA IARMENCO

Cran ToBapbl/aKTHBBI (yCITYTH)

Functia, numele, prenumele , semnitura \ J[0;0KHOCTB, (haMuITHs, IMSI, TTOAIHCH

Aplicata semnatura electronica de catre Furnizor\\[lpumenena
3eKkTpoHHast noanuck [locraBmuka 22.12.2023

LS.

15. Mr'il}nit marfurile/activele intermediarul (transportatorul):

TIpunsiT TOBapbl/aKTHBBI TOCPETHUK (IIEPEBO3YHK)

16. Predat marfurile/activele intermediarul
(transportatorul)::

Functia, numele, prenumele , semnitura \ JJomkHOCTb, paMUIIHS, HMS , TIOANHICH

Functia, numele, prenumele , semnitura \ JIo;okHOCTS, paMUIIHSI, HMS , TIOAIHCH

Cran ToBapbl/aKTHBBI TOCPETHUK (IIEPEBO3UHK)

17. Primit marfurile/activele (serviciile)
cumpiéritorul/beneficiarul:

IIpuHsit ToBapbl/akTHBBI (YCITIYTH)
OKYIIATeNb/ 0Ty aTelb

Functia, numele, prenumele , semnitura \ JlomxHOCTS, haMunus, UMs , TOAMNCH

Valida numai cu semnaturile electronice ale Cumparatorului\
\JlelicTBHTEIIbHA TOJBKO IPU HATMYUN 3JIEKTPOHHBIX HOJIIHCEH
Iloxynarens

Functia, numele, prenumele , semnitura \ JIo/okHOCTb, GaMUIHs, UMS , IOJIIHChH
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FACTURA FISCALA Seria, Nr.

HAJIOTOBASI HAKJIAJTHAS cepus, e EAL000530760

18. Timpul de stationare a mijlocului de transport

Bpemst IpoCTOst TPAaHCIIOPTHOTO CPEACTBA

Operatia Ziua, luna, ora, minutele la Semnaitura

Oneparnus JleHb, Mecs1y, yac, MUHYThI Tloamnuce
Sosire Plecare Stationare
IpuGsITHs VobiTHS IMpocros

incircare

Torpyska

Descircare

Pasrpyska

19. Ruta si distanta de transport, km
MapuipyT ABMKEHHS U PACCTOSIHUE MEPEBO3KU, KM

20. Forma de plati
Bun omnarst

21. Mentiuni

OT™MeTKH

100%

22. Calculul prestatiilor de transport
Pacuer TpaHCIOPTHBIX yCiIyr

4. Documente anexate
an/IHaFaCMBIC JOKYMCEHTBI
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MINISTERUL JUSTITIEI AL REPUBLICII MOLDOVA
Administratia Nationala a Penitenciarelor
Unitatea de implementare a Proiectului de
constructie a penitenciarului din Chiginau

MINISTRY OF JUSTICE

National Administration of Penitentiary m
Project implementation Unit for

Construction of Chisinau Penitentiary

MD-2032, mun. Chisinau, str. Titulescu, 35 MD-2032, Chisinau, str. Titulescu, 35
tel.: 40-97-81, tel-fax; 40-97-82 tel.: 40-97-81; tel-fax: 40-97-82
e.mail: uip@anp.gov.md e-mail: uip@anp.gov.md

Date: 15 Januarv 2024

Attn. to: whom it may concern

LETTER OF RECOMMENDATION

We hereby confirm that IGC Construct SRL has performed design services of
Chisinau Penitentiary Project, according to contracts No.SDC3 of February 21, 2018
and No.SDC4 of April 26, 2023.

Through their extensive experience but also through proven proactivity and
transparency, IGC Construct SRL has proven to be a reliable contractor and we highly
recommend them as a professional design services company because:

e They have provided technical and high quality documents both according to local and
international legislation;

o They have met their deadlines;

e In cases where adjustments/ changes to designs and plans had to be made, they did so
in a timely manner.

Considering the above, we strongly recommend IGC Construct SRL as a reliable design
service provider.

Faithfully,

Chisinau Penitentiary Construction Projeci Implementation Unit
MD-2032, mun. Chisinau, str. N, Titulescu, 35.
Phone: 069632267

E-mail: uipwanp.gov.md
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