Cdntract de Executare Lucriri si Prestiri Servicii
Nr. ANT-2021-120 din 01 Tunie 2021, Chisiniu

Contract for the Execution of Works and Services
No. ANT-2021-120 of 01 of June 2021, Chisinsiu

“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. laloveni, s. Bardar, codul fiscal
1011600027451, reprezentati de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,
5i

*ANT CONSTRUCTION MINING INDUSTRY CO.”
S.R.L. , cu sediu in Republica Moldova, MD-2023, str.
Megterul Manole 7, of.5, mun. Chisinau, inregistrati cu
codul fiscal 1020600032901 reprezentatd de ciitre
Administratorul D-nul Balan Enver, activind in baza
Statutului, numit in continuare ,,Client” , pe de ald
parte,

-Avind in vedere ci ANT INSAAT MADEN SANAYI”?
A.S. ca antreprenor a semnat Contractul de colaborare
nr. 172592020 din 25 Septembrie 2020 cu scopul de a
executa lucréri in baza Contractelor, Beneficiarul ciirora
este I.S. ,,Administratia de Stat a Drumurilor”, cu
adresa str. Bucuriei 12A, Chisinau, MD-2004, Republica
Moldova:
1) Proiect-1: Lucriiri de imbuniitiitire pe coridorul 10, in
baza Contractului LRIP/W5/01;
Sectiunea 1.1:G46: Dobrusa-Ignitei-Scorjeni-Codrul Nou-
R14 (km 22+610 — km 29+200);
Secfiunca 1.2:G46: Dobrusa-Ignatei-Scorfeni-Codrul Nou-
R14 (km 29+200 — km 35+622.09);
2) Proiect-1: Lucriri de imbunitiitire pe coridorul 10, in
baza Contractului LRIP/WS5/02;
Sectiunea 2.1:G46: Dobrusa-Ignatei-Scorfeni-Codrul  Nou-
R14 (km 15+760 — km 22+610);
Scctiunca 2.2:G47: R9-Oliscani-Peciste- Ignatei-Gd6- (km
12+280 — km 18+075);
3) Proiect-1: Lucriiri de imbunitifire pe coridorul 10, in
baza Contractului LRIP/W5/03:
Sectiunea 3.1:G49:G47-Peciste- Trifesti-R20 (km 29+200 —
km 35+622.09);
Sectiunea 3.2:G49:G47-Peciste-Trifesti-R20 (km 224610 —
km 29+200);

ANT CONSTRUCTION MINING INDUSTRY CO
este subiectul ce beneficiazd de un regim fiscal special,
in conformitate cu prevederile Hordrdrii Guvernului
Republicii Moldova nr.246 din 08 aprilie 2010 ,,Cu
privire la modul de aplicare a cotei zero a TVA la
livedirile de mdrfuri, servicii efectuate de teritoriul (drii
si de acordare a facilitdtilor fiscale §i vamale pentru
proiectele de asistentd tehnicd §i investifionald in
derulare, care cad sub incidenfa  tratatelor
internationale la care Republica Moldova este parte,
modificatd prin Hotdrdrea Guvernului nr.777 din 04
octombrie 2017 (pct. 149 din Anexa nr.1), sub rezerva
obtinerii Scrisorii de Confirmare a cotei TVA cu drept
de deducere de cétre Beneficiar (pct. 3 din Anexa, 3,
H.G. nr. 246/2010).

Consimt cd obfinerea finald a scrisorii de confirmare a
cotei de TVA cu drept de deducere este g
prealabjld pentru_emiterea flecgrei facturi|fle

allysione nre.

“EMCOM E&E” L.L.C. , headquartered in the Republic
of Moldova, MD-6811, Taloveni district, Bardar village,
fiscal code 1011600027451, represented by Mr. Oprea
Emil, as Administrator, acting on the basis of the Statute,
hereinafter referred to as "Executor", on the one hand,
and

“ANT CONSTRUCTION MINING INDUSTRY CO.”
L.L.C. , based in the Republic of Moldova, M D-2023, str.
Mesterul Manole 7, of.5, mun. Chisinau, registered with
fiscal code 1020600032901, represented by Mr. Balan
Enver, as Administrator, acting on the basis of the
Statute, hercinafter referred to as “Customer", on the
other hand,

- Considering that ANT INSAAT MADEN
SANAYT”A.S. as an entrepreneur he signed the
Collaboration Agreement no. 1/2592020 of 25 of
September 2020 in order to execute works based on
Contracts, the Beneficiary of which is S.E. "State
Road Administration", with the address 12A Bucuriei
Street, Chiginau, MD-2004, Republic of Moldova:

1)Projeet-1: Improvement works on corridor 10, based on
Contract LRIP / W5/01:

Section I.1: G46: Dobrusa-Ignatei-Scorfeni-Codrul Now-R14
(ki 22 + 610 - km 29 + 200);

Section 1.2: G46: Dobrusa-Ignéfei-Seorfeni-Codrul Nou-R14
(km 29 + 200 - ki 35 + 622.09);

2)Project-1: Improvement works on corridor 10, based on
Contract LRIP/ W5/ 02:

Section 2.1: G46: Dobrusa-lgndjei-Scorteni-Codrul Nou-R14
(hen 15+ 760 - ke 22 + 610);

Section 2.2: G47: R9-Oligcani-Peciste-Igndtei-G46- (fin 12 +
280 - km 18 + 075);

3)Project-1: Improvement works on corridor 10, based on
Contract LRIP / W5/ 03:

Section 3.1: G49: G47-Peciste-Trifesti-R20 (km 29 + 200 -
km 35 + 622.09);

Section 3.2: G49: G47-Pecigte-Trifesti-R20 (km 22 + 610 -
km 29 + 200);

- ANT CONSTRUCTION MINING INDUSTRY CO
is the subject that benefits from a special fiscal regime,
in accordance with the provisions of the Decision of the
Government of the Republic of Moldova no.246 of April
8, 2010 of the country and the granting of fiscal and
customs facilities for ongoing technical and investment
assistance projects, which fall under the international
treaties to which the Republic of Moldova is a party,
amended by Government Decision no. 777 of 04
October 2017 (point 149 of Annex no. 1), subject to
obtaining the Letter of Confirmation of the VAT rate
with the right to deduct by the Beneficiary (point 3 of
the Annex, 3, G.D. no. 246/2010).

- Agree that obtaining the final letter confirming the VAT
rate with the right of deduction is a prerequisite for the
issuance of each invoice by the Executor fo the |

r
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Executor cdtre Client.

- Declari cd Executorul dispune de autorizatiile necesare
efectudrii lucrarilor ce constituie obiectul prezentului
contract si conducéndu-se de prevederile legislatiei in
vigoare,

De comun acord, au fncheiat prezentul contract de
executare lucrdri §i prestdri servicii privind
urmitoarele:

1. OBIECTUL $1 PRETUL CONTRACTULUI;
1.1.Executorul se obligd s execute cu forfe, materiale si
mijloace proprii lucrdrile de montare conform
«Anexelor, in continuare “Lucrdri”®, iar Clientul se
obligi s receptioneze Lucririle si s achite pretul lor.

1.2.Executorul  isi asumi obligajia de prestare a
Serviciilor de reglare si elaborare a documentatiei
pe propriu risc si mijloace conform Anexelor, in
continuare "Servicii” , iar Clientul se obliga s& achite
si s receptioneze Serviciile §i sa achite pretul lor.

1.3 Pirtile convin ca preful pentru Lucririle executate §i
Serviciile prestate ce constituie obiectul prezentului
Contract este indicat in Arexele prezentului Contract,
fiind scutit de TVA cu drept de deducere, sub rezerva
obfinerii scrisorii emise potrivit Hotdrdrii Guvernului
nr246/2010, cu ulterioarele modificdri.

II. DURATA CONTRACTULUIL iINCEPEREA SI
EXECUTIA LURARILOR/PRESTAREA
SERVICIILOR

2.1, Prezentul Contract intrit n vigoare din data semnirii
acestuia de «citre Parfi pand la indeplinirea
obligatiunelor asumate de ciatre fiecare Parte, dar nu
mai tirziu de 30.06.2021.

2.2. Termenul de executare a Luecriirilor si prestirii
Serviciilor, previzute de prezentul Contract, este de
30.06.2021, cénd va avea loc montarea si darea in
exploatare a instalatiilor potrivit Anexelor, cu
prestarea serviciilor de reglare si elaborare a
documentatiei (Raportul Tehnic).

2.4.Executorul are obligatia de a incepe executarea
Lueriirvilor/ prestarea Serviciilor in timpul cel mai
scurt posibil de la semnarea prezentului Contract,

2.5.Lucrdirile si  Serviciile care urmeaza a fi
executate/prestate  trebuie sd se deruleze conform
graficului general de executie §i s fie terminate la data
stabilita.

2.6. Termenul de executare a Luerdrilor si de prestare a

* Serviciilor poate fi prelungit la intelegerea Pértilor, in

legdturd cu:

a) schimbarea volumelor de lucriri;

b) stoparea lucriirilor din initiativa Clientului;

¢) conditiile gi factorii climaterici;

d) factorilor ce nu depind de vointa Pirtilor, dar care

Customer.

-Declare that the Executor has the necessary
authorizations to carry out the works that constitute the
object of the present contract and being guided by the
provisions of the legislation in force,

By mutual agreement, the parties have concluded this
contraci for the execution of works and services for the
Jollowing:

1. OBJECT AND PRICE OF THE CONTRACT:

1.1.The Executor undertakes to execute with his own
forces, materials and means the assembly works
according to Annexes, hereinafter “Works” , and the
Customer undertakes to receive the Works and to
pay their price.

1.2.The Executor assumes the obligation to provide the
Services for the regulation and elaboration of the
documentation at his own risk and means according to
Annexes, hercinafter “Services” , and the Customer
undertakes to pay and receive the Services and to pay
their price.

1.3.The Parties agree that the price for the executed

Works and the Services provided, which is the object
of this Contract, is indicated in the Annexes of this
Contract, being exempted from VAT with right of
deduction, subject to obtaining the letter issued
according 1o Government Decision no. 246/2010, with
subsequent amendments.

II. DURATION OF THE CONTRACT. STARTING
AND EXECUTION OF DELIVERIES / PROVISION
OF SERVICES.

2.1. This Agreement shall enter into force on the date of
its signature by the Parties until the fulfillment of the
obligations assumed by each Party, but not later than
30.06.2021.

2.2, The term for the execution of the Works and the
provision of the Services, provided by the present
Contract, is of 30.06.2021, when the installation and
commissioning of the installations will take place

according to Anmnexes, with the provision of
regulation and elaboration services (Technical
Report).

2.4. The Executor has the obligation to start the execution
of the Works / the provision of the Services as soon
as possible from the signing of this Contract.

2.5. The Works and Services to be executed / performed
must be carried out according to the general execution
schedule and be completed on the set date.

2.6. The term of execution of the Works and provision of
the Services may be extended to the agreement of the
Parties, in connection with:

a) changing the volumes of works;

b) stopping the works at the Customer’s initiative;

¢) climatic conditions and factors;

d) factors that do not depend on the will of the Parties,
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impiedicd  executarea Lucrdrilor si  prestarea
Serviciilor ce constituie obiectul prezentului Contract

2.7, Executorul informeaza Clientul, in forma scrisi si in
ziua stopdrii procesului de executare a Lueririlor
si/sau prestdrii Servieiilor.

2.8. Exccutorul este obligat si execute Lucriirile in
termenul stabilit si la o calitate corespunzitoare
prevederilor documentatiei de proiect i normativelor
in vigoare ale Republicii Moldova.

2.9. In cazul in care, sfera Lucrarilor/ volumul
“Serviciilor efectuate sau prestate va fi redusa sau nu
va fi efectuald/prestate de ciitre Executor, atunci
calculul se va face numai pentru Lucrarea/Serviciul
efectiv efectuat sau prestat.

III. TERMENELE SI MODALITATEA DE PLATA

3.1. Clientul se obligdi sa achite Pretul pentru
Lucririle efectuate/ Serviciile prestate prin virament
in MDL, la contul curent al Executorului:
I) Codul bancar AGRNMD2X797; IBAN;
MD65AG000000022511737975 in MDL deschis la
B.C. Moldova-Agroindbank S.A.,
c/f: 1014606000224.
2) Codul bancar VICBMD2X479; IBAN:
MD355V1022242400000109 in MDL deschis la B.C.
Yictoriabank S.A., fil. Ialoveni, ¢/f: 1014606000224.

3.2. Clientul va efectua plitile prin transfer bancar pe
contul de decontare al Executorului indicat 1in
prezentul Contract, dupd cum urmeazi:
50% avans — pénd la 15.06.2021, pentru demararea
lucririlor conform Anexelor al prezentului contract.
50% - in termen de 10 zile bancare din momentul
semnérii Actului final de receptie a Lucriirilor
efectuate/Serviciilor prestate.

IV. DREPTURILE S1 OBLIGATIILE PARTILOR

4.1. Obligatiile Executorului:

4,1.1.53 execute Lucrarile/ presteze Serviciile calitativ,
in termen gi In conformitate cu documentatia de
proiect, prevederile actelor normative in vigoare si
cerintele tehnico — normative in vigoare; precum si
prevederile legislagiei ecologice si securititii
lucrdrilor executate in RM.

4.1.2.54 detind toate licentele si autorizatiile necesare Tn
conformitate cu legislatia Tn vigoare pentru
execularea lucrdrilor reglementate de prezentul
acord;

4.1.3. Si asigure achizifionarea in timp util a materialelor
de calitate care respectii standardele de stat (GOST)
si legile si reglementarile aplicabile necesare pentru
efectuarea Lucririlor/ prestarea Serviciillor la un
pret convenit cu Clientul;

4.1.4. S& execute Lueririle/ presteze Serviciile personal,
cu bunurile si materialele sale si pe risc propriu,
inclusiv consumabile pentru instalare;

but which prevent the execution of the Works and the
provision of the Services that are the object of this
Contract.

2.7, The Executor informs the Customer, in written form
and on the day of stopping the process of execution of
the Works and / or the provision of the Services.

2.8. The Executor is obliged to execute the Works within
the established term and at a quality corresponding to
the provisions of the project documentation and the
norms in force of the Republic of Moldova.

2.9. If the scope of the Works / volume of the Services
performed or performed will be reduced or will not be
performed / performed by the Executor, then the
calculation will be made only for the Work/Service
actually performed or performed.

II. TERMS AND METHOD OF PAYMENT
3.1. The Customer undertakes to pay the Price for the
Works performed / Services provided by transfer in
MDL, to the current account of the Executor:
1) Bank code AGRNMD2ZX797,; IBAN:
MD65AG000000022511737975 in MDL opened at

C.B. Moldova-Agroindbank S.A., fil. Ialoveni,
c/f: 1011600027451.
2) Bank code VICBMD2X479; IBAN:

MD55VI1022242400000109 in MDL opened at C.B.

Victoriabank S.A., fil. Ialoveni, ¢/f: 1014606000224
3.2, The Customer will make the payments by bank

transfer to the settlement account of the Executor

indicated in this Contract, as follows:

50 % advance - until 15.06.2021, for starting the

works according to Annexes of this Contract.

50 % - within 10 banking days from the signing of the

Final Act of receipt of the Works performed /

Services provided.

IV. RIGHTS AND OBLIGATIONS OF THE
PARTIES

4.1. Obligations of the Executor:

4.1.1.To execute the Works / provide the Services
qualitatively, in time and in accordance with the
project documentation, the provisions of the
normative acts in force and the technical - normative
requirements in force; as well as the provisions of
the ecological legislation and the safety of the works
executed in the Republic of Moldova.

4.1.2.Have all the necessary licenses and authorizations in
accordance with the legislation in force for the
execution of the works covered by this agreement;

4.1.3. To ensure the timely purchase of quality materials
that comply with state standards (GOST) and
applicable laws and regulations necessary to perform
the Works / provision of Services at a price agreed
with the Customer;

4.1.4.Execute the Works / provide the Services
personally, with its goods and materials and at its
own risk, including consumables for installation,
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4.1.5. Si furnizeze periodic informatia referitoare la
Lueririle efectuate/ Serviciile prestate, printre
despre bunurile utilizate, despre finalizarea etapelor
de execufie cu prezentarea Actefor de primire ~
predure 5i/ sau a documentatiei respective ;

4.1.6. 54 execute indicatiile Clientului primite in procesul
efectudrii Lucridrilor/prestirii Serviciilor, care nu

contravin  prevederilor  prezentului  contract,
Indicatiile trebuie s3 fie transmise Executorului in
scris,

4.1.7. Sa raspundi la indicaiile suplimentare in termen de |

o zi de la primirea lor, in caz contrar, ticerea lui se
considerd ca accept a indicatiilor primite si poarti
raspundere pentru neindeplinirea lor;

4.1.8. Sd execute din contul propriu toate Lueridrile cu
caracter auxiliar si organizatoric necesare realizirii
prezentului obiect Contract, perfectiirii semndrii,
aprobdrii, coordondrii  documentatiei normative,
tehnice etc.., inclusiv darea in exploatare a
instalafiflor  previzute in  Anexele prezentului
Contract.

4.1.9. S& presteze din cont propriu si pe risc propriu
Serviciile cu caracter auxiliar si organizatoric
necesare realizirii obiectului prezentului Contract,
perfectirii ~ semndrii,  aprobdrii,  coordonrii
documentatiei normative, tehnice etc.., inclusiv
reglarea si elaborarea Raportului Tehnic,

4.1.10. Si informeaze Clientul despre progresul
Lucririlor/Serviciilor si rezultatele obtinute,
precum gi despre orice abateri de la estimare si
proiect, precum si sd ofere accesul reprezentantilor
Clientului la locul de  efectuare a
Lucririlor/prestare a Serviciilor;

4.1.11. Sa recupereze Clientului daunele produse ca
urmare a  executdrii/prestdrii  neconforme a
Lueririlor/Serviciilor prezentului contract, inclusiv
sd elimine pe cheltuiala sa si cdt mai curdnd posibil,
orice defectiune, disfunctionalitate si defect ascuns,
admis din vina Executorului, descoperit in perioada
de garantie specificati in Capitolului VIII din
prezentul Contract. Prin defecte ascunse se are in
vedere si imposibilitatea functiondrii normale a
echipamentelor functionale instalate de Executor, ca
urmare a nerespectirii de citre acesta din urmé a
standardelor de stat si a normelor actuale;

4.1.12. S84 asigure coordonarea si receptia Lucririlor de
dare in exploatare preliminara si finala a Instalatiilor
previzute in Anexele prezentului Contract.

4,1.13, S3 utilizeze materiale performante si certificate,
capabile s asigure livrarea fiabild neintreruptd a
energiei termice, la parametrii stabiliti indiferent de
consum si situatii climaterice.

4.1.14. Sa asigurare siguranta si protectia muncii la locul
de munci in conformitate cu legile si reglementérile
aplicabile;

4,1,15. Si elibereze si si furnizeze Clientului toate actele

4.1.5.To provide periodically the information regarding
the Works performed / Services provided, among
the goods used, about the completion of the
exceution stages with the presentation of the Acts of
receipt - delivery and / or of the respective
documentation;

4.1.6. To execute the Customer’s instructions received in
the process of performing the Works / providing the
Services, which do not contradict the provisions of
this contract. The instructions must be sent to the
Executor in writing.

4.1.7. To respond to the additional indications within one
day from their receipt, otherwise his silence is
considered as acceptance of the received indications
and is responsible for their non-fulfillment;

4.1.8. To execute from its own account all the auxiliary
and organizational Works necessary for the
accomplishment of the present object of the
Contract, the completion of the signing, approval,
coordination of the normative, technical
documentation in accordance with the Annexes of
this Contract.

4.1.9. To provide at its own expense and risk the services
of an auxiliary and organizational Services that are
necessary to achieve the object of this Contract, to
complete the signing, approval, coordination of
normative, technical documentation, etc., including
the regulation and elaboration of the Technical
Report,

4.1.10, To inform the Customer about the progress of the
Works / Services and the results obtained, as well
as about any deviations from the estimate and
project, as well as to offer the access of the
Customer's representatives to the place where the
Works / Services are performed;

4.1.11. To recover from the Customer the damages
caused as a result of the non-compliant execution /
performance of the Works / Services of this
contract, including to eliminate at his expense and as
soon as possible, any defect, malfunction and hidden
defect, admitted through the Executor's fault,
discovered during the specified warranty period. in
Chapter VIII of this Agreement. Hidden defects
also take into account the impossibility of normal
operation of the functional equipment installed by
the Executor, as a result of the latter's non-
compliance with state standards and current norms;

4.1.12. To ensure the coordination and reception of the
works for the preliminary and final operation of the
Installations provided in Annexes of this Contract.

4.1,13.To use high-performance and certified materials,
able to ensure the reliable uninterrupted delivery of
thermal energy, at the parameters established
regardless of consumption and climatic situations.

4.1.14.To ensure the safety and protection of work at work
in accordance with applicable laws and regulations;

4.1.15.To issue and provide to the Customer all the
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Insotitoare privind Lucriirile efectuate/Serviciile
prestate, inclusiv certificatul de calitate, scrisoare de
garantie si altele.

4.1.16. Si evite pe cit posibil:

a) acumularea de obstacole inutile la locul
executdrii prezentului Contract;

bjdepozitarea  oricdror  wtilaje,  echipamente,
instalatii, care constituie surplus de

materiale/echipamente;

¢) adunarea si sd indepdrteze de pe gsantier
daramiturile, molozul sau lucrdrile provizorii de
orice fel, care nu mai sunt necesare.

4.2 Executorul are dreptul si primeasca preful stabilit de
prezentul contract pentru Lucrdrile efectuate/
Serviciile prestate in termenii si conditiile stabilite de
prezentul Confract;

4.3. Obligatiile Clientului:
4.3.1. 84 achite n termenii §i modul stabilit lucririle;

4.3.2. Si receptioneze in termen de 5 (cinci) zile de la
momentul primirii de la Executor a somatiei scrise
privind Lucririle efectuate/ Serviciile prestate si
documentatia insotitoare.

4.4, Drepturile Clientului:

4.4,1.D¢ a rezolutiona prezentul Contract unilateral in
temeiul prevederilor Codului Civil al Republicii
Moldova.

4.42.De a efectua controlul §i supravegherea asupra
procesului de executare a Lueririlor/ prestare a
Serviciilor de citre Executor.

4.43.De a efectua controlul §i supravegherea asupra
respectdrii graficului de efectuare a Lueririlor/
prestare a Serviciilor de citre Executor.

V. RECEPTIA FINALA A LUCRARILOR SI A
SERVICIILOR

5.1.Dupa finalizarea Lucriirilor/ prestarea Serviciilor,
Executor va notifica Clientul cu privire la aceasta i
va organiza procesul de receptionare a
Lucrdrilor/Serviciilor.

5.2.Clientul trebuie si confirme receptionarea finali a
Lucririlor efectuate si volumul Serviciilor prestate
in termen de péndi la 10 zile de la data notificérii, in
baza documentatiei permisive ce a fost aprobati de
institutiile competente ale Republicii Moldova.

5.3.Clientul va confirma receptionarea finald a
Lucridrilor efectuate si volumul Serviciilor prestate,
in temeiul Actului de Receptie semnat de citre
Client, cu conditia cd Luecriirile au fost executate/
Serviciile au fost prestate la o calitate inaltd i nu fost

identificate defecte in Lueriirile executate si
Serviciile prestate.
5.4.Clientul are dreptul de a refuza confirmarea

Lucriirilor executate/ Serviciilor prestate numai cu
conditia sa fi fost depuse obiectii rezonabile cu privire

accompanying documents regarding the Works
performed / Services provided, including the quality
certificate, letter of guarantee and others,
4.1.16. Avoid as much as possible:
a) the accumulation of unnecessary obstacles at the
place of execution of this Contract;
b) storage of any machinery, equipment, installations,
which constitute a surplus of materials / equipment;
c) gathering and removing from the site debris, rubble
or temporary works of any kind, which are no longer
necessary.

4.2 The Executor has the right to receive the price
established by this contract for the Works performed
/ Services provided in the terms and conditions
established by this Contract;

4.3, Customer Obligations;

4.3.1.To pay in the terms and manner established the
works;

4.3.2.To receive within 5 (five) days from the moment of
receiving from the Executor the written summons
regarding the Works performed / Services provided
and the accompanying documentation.

4.4. Customer Rights:

4.4.1.To terminate this unilateral Contract based on the
provisions of the Civil Code of the Republic of
Mouldova,

4.4.2.To carry out the control and supervision over the
process of execution of the Works / provision of the
Services by the Executor.

4.4.3.To carry out the control and supervision on the
observance of the schedule for the execution of the
Works / provision of the Services by the Executor,

VY. FINAL RECEIPT OF WORKS AND SERVICES

5.1, Afier the completion of the Works / provision of the
Services, the Executor will notify the Customer
about it and will organize the process of receiving the
Works / Services.

5.2.The Customer must confirm the final receipt of the
Works performed and the volume of Services
provided within 10 days from the date of notification,
based on the permissive documentation that has been
approved by the competent institutions of the
Republic of Moldova.

5.3.The Customer will confirm the final acceptance of
the Works performed and the volume of Services
provided, based on the Acceptance Act signed by the
Customer, provided that the Works have been
executed / the Services have been provided at a high
quality and no defects have been identified in the
Works executed and Services provided .

5.4.The Customer has the right to refuse the confirmation
of the executed Works / Services provided only on
condition that reasonable objections have been
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la calitatea si sfera Lueririlor/volumul Serviciilor
prestate §i numai in termenul specificat in pet. 5.2. al
prezentului Contract,

) VL. RASPUNDEREA PARTILOR
6.1.In cazul neexecutirii sau executirii
"necorespunzatoare a  obligatiilor contractuale,
Partea vinovatii va repara integral prejudiciul cauzat;
6.2.Executorul acorda garantie pentru lucririle efectuate
pentru 5 ani din momentul semnarii receptiei
Lucririlor efectuate.
6.3.Potrivit pet. 6.2 din prezentul Contract, Executorul
este obligat si lichideze din cont propriu
neajunsurile in termen de 2 zile de la momentul
primirii somatiei corespunzitoare de la Client.
6.3. Executorul raspunde potrivit obligatiilor ce i revin
pentru viciile ascunse ale lucrdrilor, ivite intr-un
interval de 5 ani de la receptia Lucririlor exccutate/
Serviciilor prestate conform art. 968 Cod Civil af
Republicii Moldova,
in corespundere cu pet. 6.3. din prezentul Contract,
viciile ascunse se considerd acele nereguli pe care
Clientul nu le-ar fi putut descoperi prin examinarea
bunului ca orice persoand prudenta si diligents, fard
interventia unui specialist.
Executorul va remedia pe cont propriu, viciile
ascunse ce au fost depistate de ciitre Client,
Tmpreund cu plata despigubirilor cétre Client.
Pentru nerespectarea termenelor stabilite in graficul
de efectuare si prestare a Lucririlor/Serviciilor,
Executorul achitd o penalitate in valoare de 0,5 %
din valoarea contractului pentru fiecare zi de
intrziere,
6.5. Potrivit pet. 6.4. din prezentul Contract, penalitatea se
achitd prin retinerea efectuati de Client din pliile pe
care trebuie sé le achite Executorul in conformitate
cu conditiile prezentului contract, cu exceptia cazului
cand intarzierea este conditionatd de Client.
in situatia cind, din motive ce nu depind de
Executor, termenele de efectuare sau prestare a
Lucririlor/Serviciilor nu pot fi respectate,
Executorul va informa imediat Clientul, pentru a
stabili nol termene de efectuare sau prestare a
Lucririlor/Serviciilor.
Nevaliditatea totala sau parfialdi a clauzelor
contractului nu are nici un efect asupra obligatiilor
deja scadente Tntre Pargi.

6.4.

6.5

6.4

b

6.5.

6.6.

VII. REZOLUTIUNEA CONTRACTULUI
7.1, Rezilierea prezentului Contract se poate realiza cu
acordul comun al Partilor.
7.2, Contractul poate fi reziliat in mod unilateral de catre:
7.2.1. Client in caz de refuz al Executorului de a-si
onora obligatiile sale contractuale, prevazute de
prezentul Contract;
7.2.2. Client in caz de nerespectare de citre Executor a
termenelor de executare/prestare a

submitted regarding the quality and scope of the
Works / volume of Services provided and only within
the term specified in point 5.2. of this Agreement.

VL LIABILITY OF THE PARTIES

6.1. In case of non-execution or improper execution of the
contractual obligations, the guilty Party will fully
repair the damage caused,;

6.2.The Executor grants a guarantee for the works
performed for S years from the moment of signing the
receipt of the Works performed.

6.3.According to point 6.2 of this Contract, the Executor
is obliged to scttle on its own account the
shortcomings within 2 days from the moment of
receiving the corresponding summons from the
Customer,

6.3.The Executor is responsible according to the
obligations incumbent on him for the hidden defects
of the works, arising within 5 years from the reception
of the executed Works / Services provided according
to art. 968 Civil Code of the Republic of Moldova.

6.4. In accordance with point 6.3. of this Contract, hidden
defects are considered those irregularities that the
Customer could not have discovered by examining
the good like any prudent and diligent person, without
the intervention of a specialist.

6.5.The Executor will remedy on his own account, the
hidden defects that have been detected by the
Customer, together with the payment of the
compensations to the Customer.

6.4. For non-compliance with the deadlines established in
the schedule of performance and performance of
Works / Services, the Executor pays a penalty of
0.5% of the contract value for each day of delay.

6.5. According to point 6.4. of this Contract, the penalty is
paid by the withholding made by the Customer of the
payments to be paid by the Executor in accordance
with the conditions of this contract, unless the celay is
conditioned by the Customer.

6.5. In the situation when, for reasons not dependent on
the Executor, the deadlines for performing or
providing the Works / Services cannot be observed,
the Executor will immediately inform the Customer,
in order to establish new deadlines for performing or
providing the Works / Services.

6.6.The total or partial invalidity of the terms of the
contract has no effect on the obligations already due
between the Parties.

VII. TERMINATION OF THE CONTRACT
7.1.Termination of this Agreement may be made by
mutual agreement of the Parties.
7.2.The contract may be terminated unilaterally by:
7.2.1.Customer in case of refusal of the Executor to
honor his contractual obligations, provided by this
Contract;
7.2.2.Customer in case of non-compliance by the
Executor of the terms of execution / provision of the
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Lucririlor/Serviciilor;

7.2.3. Executor in caz de nerespectare de citre Client a
termenelor de plati pentru executarea Lucririlor
/ prestarea Serviciilor;

7.2.4. Executor sau Client in caz de nesatisfacere de
cétre una dintre PArti a pretentiilor inaintate
conform prezentului Contract,

7.3, Partea initiatoare a rezilicrii Contractului este

obligatd sa comunice in termen de 5 zile lucritoare
© celeilalte Pérti despre intentiile ei printr-o scrisoare
motivati.

7.4, Partea ingtiinata este obligata si rispundd in decurs
de 5 zile lucratoare de la primirea notificirii. in cazul
in care litigiul nu este solufionat in termenele
stabilite, Partea inifiatoare va initia rezilierea cu
obligarea celeilalte Pdrti la repararea prejudiciilor

. cauzate si la plata penalititilor contratuale, potrivit
Capitolului V1 din prezentul Contract.

VIII. STANDARDE SI GARANTII

8.1.LExecutorul garanteazi ci la momentul semnirii
prezentului Contract define toate licentele si toate
actele permisive pentru a executa Lucririle si pentru a
presta Serviciile contractate de ciitre Client, care
constituie obiectul prezentului Contract.

8.2.Executorul garanteazi ci la data receptiei, Lucririle
executate/ Serviciile prestate vor avea calititile
declarate de catre acesta In contract, precum si ci vor
corespunde reglementdrilor tehnice-legislative n
vigoare.

8.3.Executorul garanteazi ci la data receptiei, Lucririle
executate/ Serviciile prestate si nu va fi afectatd de
vicii care ar diminua sau ar anula valoarea ori
posibilitatea de utilizare, conform conditiilor normale
de folosire sau celor specificate n prezentul Contract.

8.4.Executorul garanteazi conformitatea, stabilitatea si
siguranfa tuturor operatiunilor executate la obiectul
Clientului.

8.5.Executorul garanteazi conformitatea, stabilitatea si
siguranfa tuturor procedeelor de executie/prestare
utilizate, cu respectarea prevederilor si a
reglementarilor Legii privind calitatea in constructii
nr.721/1996 cu modificdrile operate prin Legea
nr.3/2020 pentru modificarea unor acte legislative.

IX. CONFIDENTIALITATEA
9.1. Partea contractantd nu are dreptul, fara acordul scris
" al celeilalte Parti:

a) de a face cunoscut contractul sau orice prevedere a
acestuia unel terfe Pdrfi, in afara acelor persoane
implicate in indeplinirea prezentului Contract;

b) de a utiliza informatiile si documentele obtinute sau
la care are acces In perioadd de derulare a
contractului, in alt scop decdt acela de a-si indeplini
obligatiile contractuale.

9.2.Dezviluirea oriciirei informatii fati de persoanele
implicate in indeplinirea contractului se va face
confidenfial si se va extinde numai asupra acclor

Works / Services;

7.2.3.Executor in case of non-compliance by the
Customer with the payment terms for the execution
of the Works / provision of the Services;

7.2.4.Executor or Customer in case of dissatisfaction by
one of the Parties of the claims submitted according
to this Agreement.

7.3. The initiating Party of the termination of the Contract
is obliged to communicate within 5 working days to
the other Party about its intentions by a metivated
letter,

7.4. The notified Party is obliged to respond within 5
working days from the receipt of the notification, If
the dispute is not resolved within the established time
limits, the initiating Party shall initiate termination by
obliging the other Party to repair the damage caused
and to pay the contractual penalties, in accordance
with Chapter VI of this Agreement.

VIIL. STANDARDS AND WARRANTIES

8.1.The Executor guarantees that at the time of signing
this Agreement he holds all licenses and all
permissive documents to perform the Works and to
provide the Services contracted by the Customer,
which is the subject of this Agreement.

8.2.The Executor guarantees that on the date of receipt,
the executed Works / Services provided will have the
qualities declared by him in the contract, as well as
that they will correspond to the technical-legislative
regulations in force.

8.3.The Executor guarantees that on the date of receipt,
the Works performed / Services provided and will not
be affected by defects that would diminish or cancel
the value or possibility of use, according to the normal
conditions of use or those specified in this Agreement.

8.4.The Executor guarantees the conformity, stability and
safety of all operations performed on the Customer's
object.

8.5.The Executor guarantees the conformity, stability and
safety of all execution / performance procedures used,
in compliance with the provisions and regulations of
the Law on quality in constructions no. 721/1956 with
the amendments operated by Law no. 3/2020 jor the
modification of some legislative acts.

IX. CONFIDENTIALITY
9.1. The contracting Party shall not, without the written
consent of the other Party, have the right:

a) to make the contract or any provision thereof known
to a third party, other than those persons involved in
the performance of this Agreement;

b) to use the information and documents obtained or 1o
which he has access during the performance of the
contract, for a purpose other than that of fulfilling his
contractual obligations.

9.2. The disclosure of any information to the persons
involved in the performance of the contract will be
made confidential and will be extended only to that
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informatii  necesare In  vederea indeplinirii information necessary for the performance of the
contractului, contract,
9.3.Partea contractanti carc va furniza informatii | 9.3.The contracting Party that will provide confidential

confidentiale persoanelor terte fari acordul scris al

. celeilalte Parti, Partea vinovatd va purta raspundere
in conformitate cu prevederile legale ale Republicii
Moldova.

X. INSTIINTARILE SI NOTIFICARILE

10.1. In accepfiunea Pirtilor, notificirile verbale nu se iau
in considerare, iar orice notificarea produce efecte
din momentul cénd ajunge la destinatar si se consider
valabile dacd sunt intocmite in forma scrisi si sunt
transmise  prin  intermediul  mijloacelor  de
comunicare la adresele Parfilor contractante sau
inménate contra semnituri,

10.2. Notificarea transmisd prin intermediul oficiului
postal, prin scrisoare recomandatdi cu aviz de
receptie, se considerd receptionatd de catre destinatar
la data indicatd pe avizul de receptie, sau n actul
serviciului de curierat,

10.3. Notificarea transmisid prin e-mail se considera
receptionatd de citre destinatar in ziua transmiterii,
daca transmiterea a fost efectuatd pani la ora 17:00,
altfel — in urmatoarea zi lucritoare celei in care a fost
trimisé, fird a fi necesara confirmarea recepiiei.

10.4.1n scopul asiguririi schimbului promt de informatii,
Partile au convenit, ¢i conturilor de plats, anexelor,
acordurilor adifionale la Contractul dat se aplici
prevederile prezentului capitol.

10.5. Pirtile sunt obligate sii anunte reciproc despre
schimbarea datelor de identificare si cele de contact
in cel mai scurt timp de la modificarea lor. In caz
contrar notificirile si decontirile efectuate conform
datelor vechi se vor considera efectuate in modul
corespunzator.

XL CLAUZA DE IMPEDIMENT.
JUSTIFICAREA DATORITA UNUI EVENIMENT
N AFARA CONTROLULUI
11.1. Neexecutarea obligatiei uneia dintre Parti este
justificata dacé ea se datoreazi unui impediment in
afara controlului debitorului prestatiei §i daci acestei
Piirti nu i se putea cere n mod rezonabil si evite sau
sd depidseascd impedimentul ori consecinfele
acestuia.

11.2.In cazul in care obligatia a aparuti din prezentul
Contract, neexecutarea acesteia nu este justificatd
daci una din Partile contractante ar fi putut in mod
rezonabil s ia Tn considerare impedimentul la data
Tncheierii contractului.

11.3.In cazul in care impedimentul justificator este doar
temporar, justificarea produce efecte pe durata
existentei impedimentului. Totusi, dacd intdrzierea
capitd trisiturile neexecutdrii esenfiale, Partea
poate sd recurgd la mijloacele juridice de apdrare
intemeiate pe 0 asemenca neexecutare.

information to third parties without the written
consent of the other Party, the guilty Party shall be
liable in accordance with the legal provisions of the
Republic of Moldova.

X. NOTICES AND NOTIFICATIONS
10.1. For the purposes of the Parties, verbal notifications
shall not be taken into account and any notification
shall take effect from the time it reaches the addressee
and shall be deemed valid if it is in writing and
transmitted by means of communication to the
addresses of the contracting Parties.

10.2. The notification sent through the post office, by
registered letter with acknowledgment of receipt,
shall be considered received by the addressee on the
date indicated on the acknowledgment of receipt, or
in the act of the courier service.

10.3.The notification sent by ec-mail is considered
received by the recipient on the day of transmission,
if the transmission was made by 17:00, otherwise - on
the next working day to which it was sent, without the
need to confirm receipt.

10.4.In order to ensure the prompt exchange of
information, the Parties have agreed that the
provisions of this chapter shall apply to payment
accounts, annexes, additional agreements to the given
Contract.

10.5.The Parties are obliged to notify each other about
the change of identification and contact data as soon
as possible after their modification. Otherwise the
notifications and settlements made according to the
old data will be considered made in the appropriate
way.

X.  PREVENTION CLAUSE. JUSTIFICATION
DUE TO AN EVENT OUTSIDE THE CONTROL

11.1. The non-performance of the obligation of one of the
Parties is justified if it is due to an impediment
outside the control of the debtor of the benefit and if
this Party could not reasonably be asked to avoid or
overcome the impediment or its consequences.

11.2. If the obligation arises from this Contract, its non-
performance is not justified if one of the contracting
Parties could reasonably have considered the
impediment at the date of conclusion of the
contract.

11.3. If the justifying impediment is only temporary, the
Jjustification takes effect during the existence of the
impediment. However, if the delay acquires the
essential features of non-execution, the Party may
have recourse to the legal means of defense based
on such non-execution.




Contract de Executare Lucriri si Prestiri Servicii
Nr. ANT-2021-120 din 01 Iunie 2021, Chisiniiu

Contraet for the Execution of Works and Services
No. ANT-2021-120 of 01 of June 2021, Chisindiu

11.4.In cazul in care impedimentul justificator este
permanent, obligatia se stinge, la fel ca si obligatia
corelativii, care de asemenea se stinge. Efectele
restitutive ale acestei stingeri sunt reglementate prin
dispozitiile art. 926-932 ale Codului Civil al
Republicii  Moldova, care se aplici n mod
corespunzitor.

11.5.Partea contractantd are obligafia de a asigura
celeilalte Parti si primeascd o notificare despre
impediment (in termen de 10 zile) si efectele lui
asupra capacitifii de a executa, intr-un termen
rezonabil dup ce debitorul a cunoseut sau trebuia si
cunoascé aceste circumstante.

11.6. Conform pet. 11.5 din prezentul contract, cealaltii
Parte are dreptul la despigubiri pentru orice
prejudiciu  rezultat din neprimirea respectivei
notificiri,

11.7. Impedimentul justificator nu exonereazi nici una din
Pirtile contractante de plata despigubirilor daca
impedimentul a apédrut dupi neexecutarea obligatiei,
cu exceptia cazului cdnd una dintre Pirti nu ar fi
putut, oricum, din cauza impedimentului, si
beneficieze de executarea obligatiei.

XIl. CLAUZA DE ARBITRAJ
12.1.Litigiile intervenite intre Parti in legituri cu
prezentul Contract vor fi solutionate in mod amiabil
pe calea negocierilor.

12.2. In caz de imposibilitate a solutiondrii litigiului in
termen de 5 (cinci) zile de la data sesizarii litigiului
de cdtre oricare dintre Pirti, acesta va fi transmis
spre solutionare Instantei de Arbitraj de pe lingi
Camera de Comer{ si Industrie a RM 1n
conformitate cu Legea RM cu privire la arbitraj
nr.23 din 22 februarie 2008,

12.3. Litigiul se va judeca n lipsa Partilor de cifre un
arbitru, In procedurd documentard, fird somare
suplimentara.

12.4, Cheltuielile de arbitraj sunt suportate de Partea care
a pierdut litigiul, in functie de admiterea integrald
sau parfiald a cererii.

12.5. Hotdirarea pronuntatd de Arbitraj va fi definitiva si
obligatorie pentru Pérti si se executd imediat.

XIL DISPOZITII FINALE

12.1. Prezentul contract reprezintd voinja Parilor,
inldturd gi prevaleazi asupra tuturor negocierilor,
infelegerilor, acordurilor anterioare, scrise sau
verbale, intervenite intre Parfi cu privire la obiectul
acestuia.

12.2. Orice modificare se considerd valabild doar dacd va
fi redactatd tn forma scrisi si semnati de citre
ambele Parti.

12.3. Contractul intrd in vigoare din data semnirii, din
01.06.2021 si este valabil piini la 30.06.2021.

11.4.

11.5.

11.6.

11.7.

12.1.

12.2.

12.3.

12.4.

12.5,

12.1.

12.2.

12.3.

If the justifying impediment is permanent, the
obligation is extinguished, as is the correlative
obligation, which is also extinguished. The
restitutive effects of this extinction are regulated by
the provisions of art. 926-932 of the Civil Code of
the Republic of Moldova, which shall apply
accordingly.

The contracting Party has an obligation to ensure
that the other Party receives notification of the
impediment (within 10 days) and its effects on the
ability to perform, within a reasonable time after the
debtor has known or should have known of these
circumstances,

According to point 11.5 of this contract, the other
Party is entitled to compensation for any damage
resulting from non-receipt of such notification.

The justifying impediment shall not exempt any of
the contracting Parties from the payment of
compensation if the impediment arose after the non-
performance of the obligation, unless one of the
Parties could not, in any case, because of the
impediment, benefit from the performance of the
obligation.

XIL. ARBITRATION CLAUSE
Disputes between the Parties in connection with
this Agreement shall be settled amicably tkrough
negotiations.
In case of impossibility to resolve the dispute within
5 (five) days from the date of notification of the
dispute by either Party, it will be sent for settlement
to the Arbitration Court attached to the
Chamber of Commerce and Industry of the
Republic of Moldova in accordance with the Law
of the Republic of Moldova. on arbitration no. 23 of
22 of February 2008.
The dispute will be judged in the absence of the
Parties by an arbitrator, in a documentary
procedure, without additional summons.
The costs of arbitration shall be borne by the losing
Party, depending on whether the claim is grarted in
whole or in part.
The ruling of the Arbitration shall be final and
binding on the Parties and shall be enforced
immediately.

XII. FINAL PROVISIONS
This contract represents the will of the Parties,
removes and prevails over all previous negotiations,
agreements, agreements, written or verbal, between
the Parties regarding its object.

Any amendment shall be considered valid only if it
is drafted in writing and signed by both Parties.

The contract enters into force from the date of
signing, from 01.06.2021 and is valid until
30.06.2021.
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12.4. Anexele sau alte Acorduri aditionale constituie pirti
integrante ale prezentului Contract,

12.5.Pirtile se obligi sa asigure integritatea i
confidentialitatea informatiilor celeilalte Piirti, si nu
divulge informatia ce se contine in documentele sau
comuniciirile electronice, si nu transmiti unor terfe
persoane documentele electronice, comunicirile sau
copiile acestora, inclusiv informatia ce se contine in
ele;
In cazul in care o prevedere a prezentul contract este
sau devine, in ntregime sau partial nul4, sau in cazul
in care o prevedere a prezentului contract nu reuseste
sd acoperd un anumit aspect, validitatea celorlalte
prevederi nu va fi afectati. Pirtile vor tnlocui
prevederea nul, cu una valid, care si reflecte cel
mai bine scopul prevederii devenite nule.

12,7, Nici una dintre Pérfi nu poate cesiona drepturile i
obligaiile ce decurg din prezentul contract, fara
acordul scris al celeilal:e Parti.

12.8. Prezentul contract a fost semnat in dous exemplare
identice, ambele cu valoare de original, cite un
exemplar pentru fiecare Parte.

12.6.

12.4. The Annexes or other Additional Agreements form

12.5,

12.6.

12.7,

12.8.

an integral part of this Agreement,

The Parties undertake to ensure the integr.ty and
confidentiality of the information of the other
Party, not to disclose the information contained in
electronic documents or communications, not to
transmit to third parties electronic documents,
communications or copies thereof, including
information contained therein:

If a provision of this contract is or becomes, in
whole or in part, null and void, or if a provision of
this contract fails to cover a particular aspect, the
validity of the other provisions will not be affected.
The Parties will replace the null provision with a
valid one that best reflects the purpose of the
provision that has become null and void.

Neither Party may assign the rights and obligations
under this Agreement without the written consent of
the other Party.

This contract has been signed in two identical
copies, both with original value, one copy for each
Party.

X1ll. PARTILE SEMNATARE

XII. SIGNATORY PARTIES

EXECUTOR/EXECUTOR:

“EMCOM E&E” S.R.L.

MD-6811, r. laloveni, s. Bardar

codul fiscal 1011600027451,

Codul bancar AGRNMD2X797;

IBAN: MD65AG000000022511737975 (MDL)

CLIENT/CUSTOMER:

*“ANT CONSTRUCTION MINING INDUSTRY CO.”
S.R.L.,

MD-2023, str. Mesterul Manole 7, of.5, mun, Chisinau
codul fiscal 1020600032901,

IBAN: MD46FT222450100005350498 (MDL),

SWIFT code FTMDMD2X (MDL),

Balan Enver

ANT f
CONSTRUCTION ¢

] !.‘-r‘i.“.‘G!NDJS'Ff{‘;'CO.
1. ;
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Anexa nr.1 din 01 Iunie 2021
la Contractul de Executare Lucriri si Prestiri
Servicii nr. ANT-2021-120 din 01 lunie 2021

“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. laloveni, s. Bardar, codul fiscal
1011600027451, reprezentata de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,

$i

“ANT CONSTRUCTION MINING INDUSTRY
CO.” 8.R.L. , cu sediu in Republica Moldova, MD-2023,
str. Mesterul Manole 7, of.5, mun. Chisinau, Republica
Moldova inregistrats cu codul fiscal 1020600032901,
reprezentatd de citre Administratorul D-nul Balan
Enver, activind in baza Statutului, numit in continuare
~Cumpdarator” , pe de altid parte, au convenit asupra
respectdrii urmdtoarelor clauze ale prezentei Anexe:

1. Executorul va executa Luecrdirile si va presta
Serviciile, in cantiatea i la pretul indicat in tabelul de
mai jos, cu respectarca prevederilor Hotidrarii
Guvernului nr. 246/2010, avandu-se in vedere ci
Véanzitorul este subieciul ce beneficiazd de un
“regim fiscal special, fiind scutit de TVA, cu drept de
deducere in conformitate cu prevederile Hotdrdrii
Guvernului nr. 246/2010,

Annex no. 1 of 01 June 2021
to the Contract for the Execution of Works and
Services no. ANT-2021-120 of 01 of June 2021

“EMCOM E&E” L.L.C. , headquartered in the Republic
of Moldova, MD-6811, laloveni district, Bardar village,
fiscal code 1011600027451, represented by Mr, Oprea
Emil, as Administrator, acting on the basis of the
Statute, hercinafter referred to as "Executor", on the one
hand,
and

“ANT CONSTRUCTION MINING INDUSTRY
CO0.” L.L.C. , headquartered in the Republic of
Moldova, MD-2023, str. Mesterul Manole 7, of.5, mun.
Chisinau, Republic of Moldova registered with fiscal
code 1020600032901, represented by the Administrator
Mr. Balan Enver, acting on the basis of the Statute,
appointed in "Buyer", on the other hand, have agreed fo
comply with the following clauses of this Annex:

1.The Executor will execute the Works and will provide
the Services, in the quantity and at the price indicated
in the table below, in compliance with the provisions
of Government Decision no. 246/2010, considering
that the Seller is the subject that benefits from a
special fiscal regime, being exempted from VAT, with
the right of deduction in accordance with the
provisions of Government Decision no. 246/2010.

Unitatea Pret Prej fiiridi TVA/
: (Fc / Cantitate/ E‘EEI:.;:‘; I’rici::i:_hnut
NR  [Denumire/ Product name g?;?:tl;rgf Quantity TVA/ Labor
measure price, MDL.
without VAT
1.1 Lucriiri de montare
1 M. CONDUCTOR IZOLAT AVKPR 16X16 196.00 3.43 672.28
2 M. MONTARE CABLU AVVG 4X16 133.00 1531 2,036.23
3 ML. MONTARE FURTUN IZOLAT D=25MM 104.00 19.50 2,028.00
4 MONTARE INTRERUPATOR AUTOMAT 3P 160A 400V 1.00 345.31 345.31
5 | MONTARE INTRERUPATOR AUTOMAT 3P 250A 400V 1.00 34531 34531
6 M. CONDUCTOR IZOLAT RZ 0.6/1 KV 3X50 AL/54.6 ALM 270.00 4.32 1,166.40
7 M. CONDUCTOR IZOLAT RZ 0,6/1 KV 3X35 AL/54,6 ALM 105.00 4,32 433.60
8 MONT SET CAPACELE PROTECTIE COND.1ZOL 50- 2.00 12.02 24.04
TOMM?2
9 MONT SET DERIVARE PRINCIPALA A COND. 2.00 96.78 193.56
1IZOLAT
10 MONTARE BRANS.SII" 4X16MM2 LA LEA-0,4KV 4.00 205.60 82240
CONDUCTOR IZOLAT. L>25M
11 MONTARE B‘RANS. I I AVKPRI16X16 LEA-0,4KV 4.00 128.80 515.20
CONDUCTOR [ZOLAT, L>25M
12 MONT SET };EG.REP. LA PAM., P/U LEA CU COND. 1.00 498 88 498.88
IZOLAT, DE BAZA
13 MONT SET LEG.REP. LA PAM. P/U LEA CU CON. .00 58.76 411.32
1Z.,ADAUGATOR
14 MONT SET FIXARE SUSTINERE COND. [ZOL 6.00 180.98 1,085.38
15 | MONT SET FIXARE ANCORA COND. IZOL 12.00 180.98 2,171.76
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Contract for the Execution of Works and Services

No. ANT-2021-120 of 01 of June 2021, Chisiniiu

16

MONT SET FIXARE ANCORA COND. IZOL. LA PT 2.00 157.26 31452
17 | MONTARE STILP SV 95/2 CU 2 PROPTEA ™ 3,959_2 303838
18 | MONTARE STILP SV 95/2 6.00 926.60 5,559.60
19 IMONTARE STILP SV 95/2 CU 1 PROPTEA 1.00 (1),917,9 1.917.90

20 | U.MONTARE CORP DE ILUMINAT 30W 7.00 34225 2.395.75
21 MONTARE CONSOLA CORP 7.00 193.01 1.351.07
22 | M. INLOCUIREA CABLU AVVG 3X6 15.00 15.31 229.65
23 | M. CONDUCTOR IZOLAT RZ 0,6/1 KV 2X16 ALM 270.00 432 1,166.40
24 | MONT SET FIXARE ANCORA COND. 1ZOL 5.00 110,98 554.50
25 | MONT SET FIXARE SUSTINERE COND. 1ZOL 5.00 110.98 554.90
26 | M. TRANSEE TIPUL 2 (0,3X0,9) 35.00 90.88 3.150.80
27 | M3 TRANSEE NETIPIFICATA 2.00 328.93 657.86
28 | M. LEC IN TEVI CABLU AVVG 4X16 35.00 19.70 689.50
29 | MIN. T0010 - AUTOQTURN 1,650.00 5.00 8,2:0.00
30 [ MONTARE CONSOLA TIP (I sau L) I=4M PE CONSTRUCTII 14.00 415.00 5,610.00
31 | M3 ASTUPAREA TRANSEELOR 9.40 272.27 2.559.34

TOTAL MANOPERA/ TOTAL AMOUNT FOR LABOR: 50 921,64 MDL *

2 Materiale aportate de catre Executor/ Materials apported by

Exceutor
I | CABLU AVKPR 16X16 M 159.00 21.48 3,415.32
2 CABLU AVVG 4X16 M 157.00 30.96 4,860.72
3 | CONSOLA TIP (I sau L) I=4M M 14.00 996.00 13,944.00
4 | ELEMENTE DE FIXARE(BULOANE,PIULITE.ETC)(SGT) K1 15.00 46.56 698.40
5| FURTUN METALIC D=25MM IZOLAT (SGT) ME 104.00 23.04 2.396.16
6 | VOPSEA NEAGRA PF-115 (SGT) 3L LI 0.46 168.60 77.55
7| OTEL ROTUND ZINCAT D=10MM (SGT) Kl 43.40 16.92 734.33
8 | ELECTROD D=3MM CURENT ALTERNATIV (SGT) KI 2.80 51.84 145.15
9 | CONSOLA ANCORARE BRANSAMENTE UN 7.00 42.00 294,00
10 | INTRERUPATOR AUTOMAT 3P 160A 400V PT U 1.00 889.56 889.56
I | INTRERUPATOR AUTOMAT 3P 250A 400V PT U 1.00 3,840.00 3,840.00
12| BANDA DIN OTEL INOXIDABIL 20MM ME 78.00 16.69 1,301.82
13| CLEMA DE SUSTINERE 1500 LEA-JT 50-70MM2 UN 6.00 106.10 636.60
14| CLEMA DERIVARE PERFORARE LEA-JT 95-25/70-25MM2 UN 12.00 92.40 1,108.80
15| CLEMA DE ANCORA IN PANA 1500 LEA-IT 50-70MM2 UN 14.00 150.90 2,112.60
16 | CLAMA P/U BANDA DE OTEL INOXIDABIL 20MM UN 50.00 3.77 188.50
17 | CABLE RZ 0.6/1 KV 3X50 AL/70 ALM UNESA M 270.00 82.56 22.291.20
18 | CABLE RZ 0.6/1 KV 3X35 AL/50 ALM UNESA M 105.00 51.24 5,380.20
19| CAPACEL ERMETIC PENTRU CONDUCTOR 50/70MM2 UN 6.00 12.36 74.15
20 | BANDAJ LA DISTANTA D=15-50MM (PE PILON) UN 2.00 20.64 41.28
21 | CUREA DE STRANGERE 180/8 D=10-45(0,30KN) UN 30.00 2.24 67.20
22 | CLEMA DERIVARE PERFORARE LEA-JT 95-25/25-16MM2| UN 38.00 39.05 1,483.90
23 | ELECTROD LEGARE LA PAMANT u 3.00 96.00 288.00
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24 | CLEMA PS-1-1

UN 11.00 30.00 33000
25 | STILP DE BETON ARMAT SV 95/2 U 13.00 2,200.00 28.600.00
26 | NOD DE FIXARE A CONTRAFORTULUI PILON 0,4KV U 4.00 270.00 1,080.00
27 | CLAMA P/U FIXARE FURTUN METALIC 25MM 160.00 2.11 337.60
28 | MANUSA RETRACTABILA P/U CABLURI 2X(4-25)MM2 | UN 4.00 47.12 188.48
29 | MANUSA TERMORZTRACTABILA 6-35SMMZ. 4 IESIRI UN 4.00 82.56 330.24
30 | CORP DE ILUMINAT 30W LED UN 7.00 456.00 3,19200
31| CABLU AVVG 3X4 ME 15.00 5.00 75.00
32 | CONSOLA PENTRU CORP DE ILUMINAT UN 7.00 86.00 602.00
33 | CABLE RZ 0.6/1 KV 2X16 ALM UNESA ME 270.00 8.63 2,330.10
34 | CLEMA DE ANCORA IN PANA PENTRU SIP 2x16 UN 5.00 56.60 283.00
35 | CLEMA SUSTINERE PENTRU SIP 2x16 UN 5.00 58.90 294.50
36 | TEAVA PE D63 PLASTIC ME 50.00 43.60 2,180.00

TOTAL MATERIALE/ MATERIALS:

106 092.38 MDL

1 TOTAL PENTRU EXECUTAREA LUCRARILOR §I 157 014.02
PRESTAREA SERVICIILOR/ TOTAL FOR EXECUTION OF
WORKS AND PROVISION OF SERVICES

2 ASIGURAREA SOCIALA ST MEDICALA/ 12 221,19
SOCIAL AND MEDICAL INSURANCE

3 TRANSPORTAREA/ TRANSPORT 7 426.47

4 CHELTUIELI DE REGIE DIN MANOPERA/ MANAGEMENT 38 700.45
EXPENSES

6 BENEFICIU DE DEVIZ/ 12921.73
FOREIGN CURRENCY BENEFIT

7 REDUCERE/DISCOUNT 28283.85

TOTAL FARA TVA/ TOTAL ANIOUNT WITHOUT VAT

200 000.00 MDI. *

deduction.

*TOTAL SPRE PLATA/ TOTAL AMOUNT FOR PAYMENT: 200 000.00 MDL TVA cu drept de
deducere (Douii sute mii lei, 00 bani)/ (Two hundred thousand lei, 00 bani) VAT with the right of

2. Pirtile stabilesc cd prezenta Anexd este parte
integrantd a Contraciului Executare Lucrdri §i
Prestiri Servicii ANT-2021-120 din 01 Tunie 2021

3. Prezenta Anexd este semnatd astdzi, 01 Iunie 2021,
in mun. Chisindu, Republica Moldova, in limba
romdnd si in limba englezd, in doud exemplare
autentice, cite unul pentru fiecare Parte, ambele
avdnd aceeasi putere juridicd si intrd in vigoare din
momentul semnarii.

EXECUTOR/EXECUTOR:

“EMCOM E&E” S.R.L. , cu sediu in Repuolica

Moldova, MD-6811, r. Ialoveni, s. Bardar, codul fiscal

1011600027451, Ccdul bancar AGRNMD2X797,

IBAN: MD65AG000000022511737975 in MDL,

deschis la B.C. Moldova-Agroindbank S.A., fil.

Ialoveni, c/f: 1014606000224,

Administrator

e
/':If; BARPAR,

H

J

2. The Parties establish that this Annex is an integral
part of the Contract for the Execution of Works
and Services ANT-2021-120 of 01 of June 2021,

3. This Annex is signed today, 01 of June 2021, in
Chiginau, Republic of Moldova, in Romanian and in
English, in two authentic copies, onc for each Party,
both having the same legal force and shall enter into
force upon signature.

CLIENT/CUSTOMER:

“ANT CONSTRUCTION MINING INDUSTRY

CO.” S.R.L. , cu sediu in Republica Moldova, MD-

2023, str. Mesterul Manole 7, of.5, mun. Chisinau,

nregistrata cu codul fiscal 1020600032901,
IBAN: MD46FT222450100005350498 (MDL.).
SWIFT code FTMDMD2X (MDL)

Balan Enver

/




INVESTITOR
“ANT CONSTRUCTION
MINING INDUSTRY CO.” S.R.L.
la Re¢

a cons

PROCES-VERBAL
DE RECEPTIE LA TERMINAREA LUCRARILOR
Nr. 01 din iunie 2021

privind Executare Lucriri si Prestiri Servicii nr. ANT-2021-120 din 01 I
“EMCOM E&E” S.R.L. si “ANT CONSTRUCTION MINING INDUSTRY

Anexanr, 1

rgulamentul de receptie

tructiilor si instalatiilor
aferente

hnie 2021 incheiat intre
CO.” S.R.L.

1. Lucrdrile au fost executate in baza autorizatiei nr. ,eliberata de 4

CONSTRUCTION MINING INDUSTRY CO.” S.R.L., cu valabilitatea de luni.

2. Comisia de receptie si-a desfasurat activitatea in intervalul iunie 2021, {

Membrii comisiei:
Tekin Ilhami -inginer in construetii

Temel Arifoglu- manager de proiect

Asil Yasin — manager de proiect in constructii
Adil Albayrak - sef garaj

Cozma Valerii — diriginte de santier

(numele, prenumele)

3. Au mai participat la receptie:

Oprea Emil, Emcom E&E SRL

(numele, prenumele) (calitatea)

4, Constatarile comisiei de receptie:

1) din documentatia scrisa si desenatd, a fost prezentatd in volum deplin;
2) lucrérile cuprinse in lista-anexa nr. 2 nu au fost executate;

3) in lucrdrile, cuprinse in lista-anexa nr.3, nu s-au respectat prevederile pr
5. Comisia de receptie, in urma constatarilor facute, propune:
Obiectul va fi receptionat la terminarea lucrarilor

6. Comisia de receptie motiveazd propunerea facuta prin:
Prezentarea comisiei de receptie a documentatiei de proiect pentru realizare

ANT
1
1ind formata din;

oiectului.

a constructiei

7. Comisia de receptie recomandd urmétoarele:
Obiectiile depistate nu sunt de naturi si afecteze utilizarea Lucriri si Presta

7'. Descrierea obiectului recomandat spre receptie:
Obiectul Lucrari si Prestari Servicii.

8. Prezentul proces-verbal, conginind 2 file i _ 3 anexe num
astdzi _ 2021 in _2 exemplare.

ri Servicii,

erotate, a fost Incheiat




Comisia de receptie:

Membrii comisiei:

Tekin IThami -inginer in constructii -

7

Asil Yasin — manager de proiect in constru

ct
Adil Albayrak - sef garaj

Cozma Valirii — diriginte de santier

Invitati:

Oprea Emil

10. Lucrarea Lucrari si Prestiri Servicii este finalizata conform volumelor
)

stabilite si acceptate de
catre ANT CONSTRUCTION MINING INDUSTRY CO.” S.R.L in baza docy

verificate in teren a obiectului. Se propune spre receptie finala si control

Regulamentului aprobat prin HG nr.360 din 25.06.1996.

imentelor prezentate si
1l volumelor conform

Transmisa: Primita:
Executantul: Investitorul:
Emcom E&E S.R.L. ANT CONSTRUCTION

Al S »c,

/‘, W ‘s

" ‘z.“ @m«mmr
af 1&@21

»

Administrator:

%
%
m»mw‘%‘:‘ Bt
nib
Na

151
W,
aggw
(I'J.ml

2.

13 29
)
1011 6“ ‘wh‘ ‘

(sen

o =,
WA L N@D LWve C 4
fatren s o

"M)mml"““
® 3 moant ‘.‘[\,

\‘ Ulangad 2
i

k,, :‘4,‘
\""‘I o
2 5’3
[\)

<=2

[\

[u—

=




Anexa nr.1

la procesul-verbal la terminarea lucrérilor
Nr. 01 din iunie 2021

Lista pieselor din documentatia scrisi si desenata a obiectului care sunt lipsi
sau incompleta

privind lucrarea Executare Lucriri si Prestiri Servicii nr. ANT-2021-120 din 01 Tunie 2021
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Anexa nr.2
la procesul-verbal la terminarea lucririlor

Nr. 01 din iunie 2021
Lista lucrarilor cuprinsa in documentatia tehnici ce n-au fost executate

privind lucrarea Executare Lucriri si Prestiri Servicii nr. ANT-2021-120 din 01 Iunie 2021
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Anexa nr.3
la procesul-verbal la terminarea lucririlor

Nr. 01 din iunie 2021
Lista lucririlor cuprinse in documentatia tehnici la care nu s-a respectat
prevederile proiectului

privind lucrarea Executare Lucriri si Prestiri Servicii nr. ANT-2021-120 din 01 Tunie 2021

/// ~~—“—\\\
e
/ /
/'///V
,4//'/"’/
AN P ——
/‘// |
e
—]
Transmisa: Primita:
Executantul: Investitorul:
Emcom E&E S.R.L ANT CONSTRUCTI %ﬂ%ﬁ%a
INDUSTRY ®T %ﬁ«“é
R 5 SRL o
SAB. S0C Sy 55 ANT it
PP e .. /S 2
ministratges Administrator: :s: cn;GerRé:Cng? w0 <8
— 1 > 3
sk (semnatura) %\» M‘i” i & g;;f
2 qr,
EN\COE 3 ) 2 o,ozosoogfbf ‘
&8 * 5i “« /[ 2021 *&z\,mw e, S
NS e ;.,-r
Sofe
0,10 0 ,“_0"'/\,"_' L.S-
“‘,, 10119 \\“ ,e‘ /
. "m»»mm\" ‘\/ A
& 3 poand * oyl

/
o

/"l



		2022-09-15T09:35:28+0300
	Moldova
	MoldSign Signature




