SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seaLepeD (FB) 25-Sep-2015

(Construction, Alteration, or Repair) N33191-15-R-1222-0001 NEGOTIATED (RFP) 10F 22
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
N33191-15-C-1222 N3319115R1222
7. ISSUED BY CODE |N33191 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
NAVFAC EUROPE AFRICA SOUTHWEST ASIA
PSC 817 BOX 51
FPO AE 09622-0051 See ltem 7
TEL: 39 081 568 7750 FAX: 39 081 568 7750 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONENO.  (Include area code) (NO COLLECT CALLS)
CALL: KELLY MCCABE 6267744

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

REQUEST FOR PROPOSAL N33191-15-R-1222  DESIGN-BUILD CONSTRUCTION PROJECT FOR THE NEW CLINIC IN MARCULESTI MOLDOV A
The purpose of this contract is for the design and construction necessary the New Clinic in Marculesti Moldova. Provide complete and usable
facilities in accordance w ith the attached Performance Technical Specification.

Proposals shall be submitted electronically via email to Ms. Kelly McCabe, Kelly.mccabe@eu.navy.mil on or before the time and date specified
in Block 13 of this document.

Local Time = Central European Summer Time (CEST)

Pre-proposal questions w ill be accepted up to ten (10) days prior to the due date of proposals. Responses will be published via amendment
to the solicitation.

In accordance with FAR 15.101-2, aw ard w ill be made to the low est price technically acceptable offeror.

In accordance w ith FAR 36.204, the magnitude of this project is expected to be betw een $250,000 and $500,000.

11. The Contractor shall begin performance within__ 15 calendar days and complete it within 305 calendar days after receiving

aw ard, |:| notice to proceed. This performance period is |:| mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

|:|YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to performthe w ork required are due at the place specified in tem8 by _09:00 AM (hour)
localtime _08Sep 2015  (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:|is, is notrequired.
C. Alloffers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than fealendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

Digitallysigrrsbygiobsng Sergiu
Date: 2019.05.14 09:44:33 EEST
Reason: MoldSign Signature
Location: Moldova

1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




(Construction, Alte

SOLICITATION, OFFER, AND AWARD (Continued)

ration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR
PRESTIGIU-AZ SRL

(Include ZIP Code)

15. TELEPHONE NO.

(Include area code)

PADURILOR
CHISINAU MD2092

CODE FACILITY CODE

STE93

16. REMITTANCE ADDRESS

See Item 14

(Include only if different than Item 14)

accepted by the Government in w riting w ithin

AMOUNTS SEE SCHEDULE OF PRICES

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance w ith the terms of this solicitation, if this offer is
calendar days after the date offers are due.

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

(Insert any number equal to or greater than

18. The offeror agrees to furnish any required performance and payment bonds.

(The offeror acknowledges receipt of amendments t

19. ACKNOWLEDGMENT OF AMENDMENTS

o the solicitation -- give nunber and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER  (Type or print)

20B. SIGNATURE

20C. OFFER DATE

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT

$249,900.00 See Schedule

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:|10 U.S.C. 2304(c) |:| 41U.S.C. 253(c)

26. ADMINISTERED BY CODE

See Item 7

27. PAYMENT WILL BEMADEBY:: CODE | N68732

DFAS-CLEVELAND
P.O. BOX 998022
CLEVELAND OH 44199

CONTRACTING OFFICER WILL COMP!

LETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

29. AWARD (Contractor is not required to sign this document.)

Y our offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and
your offer, and (b) this contract award. No further contractual document is
necessary .

REF: Proposal dated 8 Septembe 2015

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED

TOSIGN  (Type or print) Sergiu Ciobanu, Director
7]

31A. NAME OF CONTRACTING OFFICER (Type or print)
Rieck, Dale / Supervisory Contracting Office

TEL: 0039-081-568-5640 EMAIL: dale.c.rieck@eu.navy.mil

30B. SIGNATURE 30C. DATE

74 25-Sep-2015

31C. AWARD DATE
25-Sep-2015

31B. UNITED STATES OF AMERICA

-

BY oo

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)



N33191-15-C-1222
Page 3 of 22
Section SF 30 - BLOCK 14 CONTINUATION PAGE

PPI QUESTIONS AND ANSWERS
PPl QUESTION 1: Can we submit other completed projects in other than Moldova?
PPI ANSWER 1: All projects submitted shall conform to the location identified within the solicitation.

PPl QUESTION 2: Can they use subcontractor experience as Corporate Experience?
PPI ANSWER 2: No.



N33191-15-C-1222

Page 4 of 22
Section 00010 - Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Each $235,200.00 $235,200.00
New Clinic in Moldova
FFP
The Contractor shall provide all labor, supervision, materials, equipment and
applicable safety precautions necessary to complete the design and construction of
one new clinic in Marculesti, Moldova- in accordance with the performance
statement of work, attachment -1 to this solicitation.
FOB: Destination
PURCHASE REQUEST NUMBER: N3319115R1222
NET AMT $235,200.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
000101 $0.00
FUND ACRN AA
FFP
Funding Doc. No.: MIPR0010699105 CUSTOMER ACRN AA
FOB: Destination
MILSTRIP: MIPR0010699105
NET AMT $0.00
ACRN AA $235,200.00

CIN: 000000000000000000000000000000



ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002 1 Each $14,700.00
EXERCISED  OPTION ONE

OPTION FEP

The Contractor shall provide all labor, supervision, materials, equipment and
applicable safety precautions necessary to provide landscaping and gardening in
accordance with the performance statement of work, attachment -1 to this
solicitation.

FOB: Destination

PURCHASE REQUEST NUMBER: N3319115R1222

NET AMT

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
000201

FUND ACRN AA

FFP

Funding Doc. No.: MIPR0010699105 CUSTOMER ACRN AA

FOB: Destination

MILSTRIP: MIPR0010699105

NET AMT
ACRN AA
CIN: 000000000000000000000000000000
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECTBY  ACCEPT AT
0001  N/A N/A N/A
000101 N/A N/A N/A
0002  N/A N/A N/A

000201 N/A N/A N/A

N33191-15-C-1222
Page 5 of 22

AMOUNT
$14,700.00

$14,700.00

AMOUNT
$0.00

$0.00

$14,700.00

ACCEPT BY
Government
Government
Government
Government



INVESTITOR:(NAVFAK SUA)
BENEFICIAR: IMSP "Centru de Sandtate Marculesti”
Ancxanr. |
la Regulamentul de receptic
a constructiilorsiinstalatitlor
aferente

PROCES-VERBAL
DE RECEPTIE FINALA
Nr.2 Din 17 aprilie 2018

Privind lucrarea: “Constructia Centrului de Sanatate Marculesti”, execulala la obiectul din
str.Stefan cel Mare nr.52a,,or.Marculesti, in cadrul contractului de antrepriza nr. N33191-15-R-1222
din 25 septembrie_2015. incheiat intre: SRL “Ambasada SUA” si SC “PRESTIGIU-AZ” SRL, pentru
lucrarile de: Constructia Centrului de Sanatate Marculesti str.Stefan cel Mare nr.52a,,or.Marculesti,

| Lucririle au fost exccutate in baza autorizatici nr. 07 din 07 octonbrie 20135, clibcrata Primaria

or.Marculesti.

. Comisia de receptic finala si-a desfagurat activitatea in intervalul 17 aprilie 2018, fiind formata din:

Presedintele comisiei:

Virlan lon Primarul or.Marculesti.
Membrii comisiei:
Olaru Rodica Directorul Centrului Medical Marculesti;
Doina Valentina Contabil Sef;
Muntean Natalia Asistent medical superior;
Rotari Ala Laborant;
Pantaz Maria Medic de familie.

2. Au mai participat la receptie:

Ciobanu Sergiu Director ., Prestigiu-Az7" SRL.

Comisia de receptie finala, in urma examinarii si analizei lucrarilor efectuate si a documentelor
cuprinse in cartea tehnica a constructiel, a constatat urmatoarele:
1) lucrdrile pe specialitdti au fost executate §i receptionate conform listei — anexd nr.|.
2) lucrarile au fost complet terminate la data de 27 decembrie 2017:
3) Observatiile comisiei de receptie finala sunt prezentate in lista-anexa nr. 2:
4) Cartea tehnicd a constructici si fisa sintetica a obiectului au fost completate;,
5) Instructiunile de exploatare §i urmdrire a comportarii in timp a obiectului sunt in posesia
utilizatorului;
6) Constructia s-a comportat corespunzitor in perioada de la terminarea ei la data de 18.04.2018
pand in prezent, constatdrile comisiei fiind enumerate in anexa nr. 2
7y Valoarca obicctului este de 249 900 $ (Dolari SUA)

4. in baza constatarilor ficute, comisia de receptie finala propunc:
Receptia Finala a Constructie

5. Comisia de receptic finald motiveaza propunerea facuta prin:
Comportarea satisfacdatoare a obiectivului in perioada de garantie



6. Comisia de receptie finald recomanda urmatoarele:
Exploatarea constructiei conform destinatiei

7. Prezentul proces-verbal, continintd 2 file si 2anexe numcerotate, cu un total de 4 file, a fost incheiat
astazi 17 aprilic 2018 in 6 exemplare.

Comisia de receptie:

Presedintele comisiei:

; § ,/&’ / o s
Virlan lon, Primarul or.Marculesti i RISES 57/‘1//‘/“”" /
Rt ~ -

Membrii comisiei:

Olaru Rodica. Director “Centrul Medical Marculesti B ﬁ [fﬁ t‘:f(; /}

Doina Valentina, Contabil Sef . cf/
3 . LT (F iy [ >

Muntean Natalia. Asistent medical superior \//M (\ v

Rotari Ala, Laborant
Pantaz Maria. Medic de familic

Reprezentantii antreprenorului;
Ciobanu Sergiu. Dircctor SC ,Prestigiu-Az” SRL




Anexa nr.]
la procesul-verbal de receptic finala
Nr.2 din 17 aprilic 2018

ista lucrarilor pe specialitati ce au fost exceutate si receptionate pe parcursul constructict.

. Lucrari de terasament;

2. Lucrari gencrale de constructic montaj;

3. Lucrari de amenajare a teritoriului;

4. Retele interioare si exterioare de apa si canalizare;
5. Alimentarea cu energic clectrica;

6. lluminatul exterior.interior,de forta;

7. Ventilarea.Conditionarea.Incalzirea;

¥. Retele exterioare, interioare de gaz:

9. (Cazangeria autonoma;
10. Automatizarea solutiilor termomecanice;
I1. Semnalizarea de paza si incendiu.

Costul Constructiei final este de 249 900, 00 $ (Dolari SUA)

Ciobanu Sergiu
Director “Prestigiu AZ.. SRL

«CENTRUL DE
sinmm

Olaru Rodica
IMSP “Centru de Sdnitate Marculesti”




Anexa nr.2
la procesul-verbal de receptic finala
Nr.2 din 17 aprilie 2018

Observatiile Comisiei de receptie finala.

Ciobanu Sergiu
Dircctor “Prestigiu AZ,, SRL

Olaru Rodica
IMSP ”Centru de Sanatate Marculesti”
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