

CONTRACT FOR CONSULTANT'S SERVICES

Construction of a new penitentiary facility in Chisinau

Loan No. LD 1809 (2013)

**DESIGN SERVICES FOR
PROVISION OF DESIGN SERVICES OF CHISINAU PENITENTIARY PROJECT**

Contract No. SDC3

between


**PROJECT IMPLEMENTATION UNIT FOR
CONSTRUCTION OF CHISINAU PENITENTIARY PROJECT**

and

IGC-Construct S.R.L.

Dated: February 21, 2018

5,2



Contents

I.	Form of Contract.....	4
II.	General Conditions of Contract	7
A.	GENERAL PROVISIONS.....	7
2.	Relationship between the Parties	8
3.	Law Governing Contract	8
4.	Language.....	9
5.	Headings	9
6.	Communications	9
7.	Location	9
8.	Authority of Member in Charge	9
9.	Authorized Representatives	9
10.	Corrupt and Fraudulent Practices	9
B.	COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT	10
11.	Effectiveness of Contract.....	10
12.	Termination of Contract for Failure to Become Effective.....	10
13.	Commencement of Services	10
14.	Expiration of Contract	10
15.	Entire Agreement.....	10
16.	Modifications or Variations.....	10
17.	Force Majeure.....	10
18.	Suspension	12
19.	Termination.....	12
C.	OBLIGATIONS OF THE CONSULTANT.....	14
20.	General.....	14
21.	Conflict of Interests	15
22.	Confidentiality	16
23.	Liability of the Consultant.....	16
24.	Insurance to be Taken out by the Consultant.....	16
25.	Accounting, Inspection and Auditing.....	16

26. Reporting Obligations.....	17
27. Proprietary Rights of the Client in Reports and Records	17
28. Equipment, Vehicles and Materials.....	17
D. CONSULTANT'S EXPERTS AND SUB-CONSULTANTS	18
29. Description of Key Experts	18
30. Replacement of Key Experts	18
31. Removal of Experts or Sub-consultants	18
E. OBLIGATIONS OF THE CLIENT	19
32. Assistance and Exemptions	19
33. Access to Project Site	19
34. Change in the Applicable Law Related to Taxes and Duties.....	20
35. Services, Facilities and Property of the Client.....	20
36. Counterpart Personnel	20
37. Payment Obligation	20
F. PAYMENTS	20
38. Contract Price	20
39. Taxes and Duties.....	21
40. Currency of Payment	21
41. Mode of Billing and Payment.....	21
42. Penalties	21
G. FAIRNESS AND GOOD FAITH.....	21
43. Good Faith	21
H. SETTLEMENT OF DISPUTES	21
44. Amicable Settlement.....	21
45. Dispute Resolution.....	21
Attachment 1: Bank's Policy – Corrupt and Fraudulent Practices	23
III. Special Conditions of Contract.....	24

I. Form of Contract

LUMP-SUM

This CONTRACT for Design Services for Provision of Complete design of Chisinau Penitentiary Project (hereinafter called the "Contract") for the total amount of **487,496.00 Euro** exclusive of local indirect taxes is made the **21** day of the month of **February, 2018** between, on the one hand, Project Implementation Unit of Chisinau Penitentiary Construction (hereinafter called the "Client") and, on the other hand, which will be liable to the Client for all the Consultant's obligations under this Contract, namely, **IGC-Construct S.R.L.** (hereinafter called the "Consultant").

WHEREAS

- (a) the Client has requested the Consultant to provide certain consulting services as defined in this Contract (hereinafter called the "Services");
- (b) the Consultant, having represented to the Client that it has the required professional skills, expertise and technical resources, has agreed to provide the Services on the terms and conditions set forth in this Contract;
- (c) the Client has received financing from the Council of Europe Development Bank (the "Bank") in the form of a loan (hereinafter called "loan") toward the cost of partial financing of the construction of a new penitentiary facility in Chisinau to provide adequate detention conditions for pre-trial detainees. The Client intends to apply a portion of the proceeds of this loan to eligible payments under this Contract, it being understood that (i) payments by the Bank will be made only at the request of the Client and upon approval by the Bank; (ii) such payments will be subject, in all respects, to the terms and conditions of the loan agreement, including prohibitions of withdrawal from the loan account for the purpose of any payment to persons or entities, or for any import of goods, if such payment or import, to the knowledge of the Bank, is prohibited by the decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations; and (iii) no party other than the Client shall derive any rights from the loan agreement or have any claim to the loan proceeds;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this Contract:
 - (a) The General Conditions of Contract (including Attachment 1 "Bank Policy – Corrupt and Fraudulent Practices);
 - (b) The Special Conditions of Contract;

(c) Appendices:

- Appendix A: Terms of Reference dated December 2017
- Appendix B: Programme of Requirements
- Appendix C: Key Experts
- Appendix D: Breakdown of Contract Price
- Appendix E: Concept Design (RIBA Stage 2)
- Appendix F: Request for Quotation
- Appendix G: Work Schedule and Planning for Deliverables
- Appendix H: Financial Proposal
- Appendix I: Covenant of Integrity

In the event of any inconsistency between the documents, the following order of precedence shall prevail: the Special Conditions of Contract; the General Conditions of Contract, including Attachment 1; Appendix A; Appendix B; Appendix C; Appendix D, Appendix E, Appendix F, Appendix G, Appendix H,. Any reference to this Contract shall include, where the context permits, a reference to its Appendices.

2. The mutual rights and obligations of the Client and the Consultant shall be as set forth in the Contract, in particular:
 - (a) the Consultant shall carry out the Services in accordance with the provisions of the Contract; and
 - (b) the Client shall make payments to the Consultant in accordance with the provisions of the Contract.
3. The expected date for the commencement of the Services is immediately upon contract signature by both Parties. The time period of the Contract is 6 (six) months, until August 2018.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names as of the day and year first above written.

SIGNED:

Client
Project Implementation Unit
for construction of Chisinau
Penitentiary project

Address: Moldova, Chisinau,
str. Titulescu 35

Consultant
IGC-Construct S.R.L.

Address: Moldova, Chisinau
bd. Moscova 6

Phone: +373 22 409 781
+373 22 409 782

Phone/Fax: +373 22 311 061
+373 22 496 067

Bank name: National Bank
of Moldova, Chisinau,

Bank name: BC Moldova-
Agroindbank SA Centru

SWIFT Code: NBMDMD2X

SWIFT Code: AGRNMD2X

IBAN: _____

IBAN: MD92AG000000002251597943

Fiscal code: 1014601000078

Fiscal code: 1004600070790


**Partnerships Information
Number (RSIN):**

For and on behalf of Project
Implementation Unit for construction of
Chisinau Penitentiary project

For and on behalf Consultant
IGC-Construct SRL

Igor Esanu – Project Manager

Iurie Condrea- Director



FACTURĂ FISCALĂ
НАЛОГОВАЯ НАКЛАДНАЯ

Seria, Nr.
Серия, №



EUJ000366892



Furnizor tipat
Atena 1 la Ordinul Ministrului Finanțelor al Republicii Moldova
nr.19 din 20 august 2017
Tipărit în Republica Moldova
Prin activitate în cadrul Ministerului Finanțelor Republicii Moldova
Nr. 115 din 21 august 2017

Data eliberării /data livrării 13.06.2018 / 13.06.2018 Дата выпуска /дата поставки		8. Foaie de parcurs seria: _____ număr: _____ data: _____ Путевой лист серия номер дата										
1. Furnizor: S.C. IGC-CONSTRUCT S.R.L., SEC.RISCANI Moscova bd. nr.6 Cont MD12AG00000002251163494S, Поставщик BC'Moldova-Agroindbank'S.A. fl.'Chisinau-Centru', AGRNMD2X723		9. Transportator Перевозчик										
2. Cumpărător/beneficiar: UIPCP DIN CHISINAU, SEC.BOTANICA STR.N.TITULESCU 35 Cont Покупатель/получатель MD06TRPHAA319210A00825AC		c.f./ nr.TVA / ф.к./ код НДС										
3. Delegație seria _____ număr _____ data _____ delegatul _____ Доверенность серия номер дата делегированный		4. Documente anexate Прилагаемые документы										
5. Punct încărcare Пункт погрузки		7. Redirijări Переадресовки										
6. Punct descărcare Пункт разгрузки		Act de primire-predare documentației de proiect f/n din 13.06.2018										
10.1 Denumirea mărfurilor/activelor, serviciilor și codul poziției tarifare al mărfii/activului Наименование товаров/активов, услуг и код товарной позиции товара/актива.		10.2 Unitate de măsură Единица измерения	10.3 Cantitatea mărfurilor/activelor, volumul serviciilor Количество товаров/активов, объем услуг	10.4 Preț unitar fără TVA, lei Цена единицы без НДС, леи	10.5 Valoarea totală fără TVA, lei Общая сумма без НДС, леи	10.6 Cota TVA, % Ставка НДС, %	10.7 Suma totală a TVA, lei Общая сумма НДС, леи	10.8 Valoarea mărfurilor/activelor, serviciilor, lei Стоимость товаров/активов, услуг, леи	10.9 Alți informații Другая информация	10.10 Tip ambalaj Тип упаковки	10.11 Număr încuși Количество мест	10.12 Masa brută, tone Масса брутто, тонн
Et. BA 3 dezvoltarea designului în cadrul "Proiectului de construcție a penitenciarului din Chisinau" conform contractului SDC3 din 21.02.2018		serv	1	4816582,35	4816582,35	0	0,00	4816582,35				
11. TOTAL (pe factura fiscală) / Всего (по налоговой накладной)				4816582,35	X		0,00	4816582,35	X	X	X	0,00

12. Permis eliberarea: contabil Anna Leiciu
Отпуск

разрешил:

Aplicată semnătura digitală de către Furnizor/Применена цифровая подпись Поставщика

13. Predat mărfurile/activelor (serviciile):
Сдан товары/активы (услуги)

contabil Anna Leiciu

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Применена цифровая подпись Поставщика

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

14. Primit mărfurile/activelor intermediarului (transportatorul):
Принят товары/активы посредник (перевозчик)

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

15. Predat mărfurile/activelor intermediarului (transportatorul):
(transportatorul):
Сдан товары/активы посредник (перевозчик)

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

16. Primit mărfurile/activelor beneficiarului:
Сдан товары/активы получателю

Prințiarul/beneficiarul:
Получатель/получатель

Validă numai cu semnăturile olografice ale Cumpărătorului
Действительна только при наличии голографических подписей Покупателя

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись





Design and construction company

Adresa: bd. Moscova 6, sect. Rîșcani, or. Chișinău, tel/fax: 022311061; mob. 069035985, www.igc-construct.md

13.06.2018

Report nr.1

By the following, the level of execution of the project documentation of the objective „Design Services for Provision of Design Services of Chisinau Penitentiary Project“, according to the contract No.SDC3 of February 21, 2018, was registered in the following volume:

Nr.	Name of works	Amount according to the contract	Volume of works finished, %	Amount to be paid according to Report nr.1
1	Developed Design RIBA3 (Including Strategies described in POR)	€ 243,748.00	100 %	€ 243,748.00
2	Developed Design RIBA4 (Including Strategies described in POR)	€ 243,748.00	0%	€ 0
	Total without TVA	€ 487,496.00		€ 243,748.00

At the moment of signing this report, it is concluded that the works are finished in a 50% of the amount from the total stipulated in the contract.

The amount to be transferred is € 243,748.0, which will be transferred in MDL, at the national bank exchange rate at the date of the invoice issuance.

Delivered

“IGC-Construct” SRL

Iurie Condrea- Director



Received

Project Implementation Unit for
Construction of Chisinau Penitentiary project

Igor Esanu- Project Manager





Design and construction company

Adresa: bd. Moscova 6, sect. Rîșcani, or. Chișinău, tel/fax: 022311061; mob. 069035985, www.igc-construct.md

ACT of delivering-receiving the project documentation

Date «13» june 2018

mun. Chișinău

Commercial society «IGC- Construct» delivers, and **Project Implementation Unit for Construction of Chisinau Penitentiary project**, receives the Developed Design RIBA3 phase documentation (Including Strategies described in POR) of the project „ Design Services for Provision of Design Services of Chisinau Penitentiary Project“, according to the contract No.SDC3 of February 21, 2018, according to the following list:

No.	Deliverables	Support
1.	RIBA Stage 3 – Developed Design	
1.1	Architecture coordinated with PIU	Hard copy, Digital PDF
1.2	Structural and technical components coordinated with PIU	
1.3	MEP Building Services Systems for Water, Sewage, HVAC, Gas supply and Electrical systems (High and Low voltage), Control systems, telecommunications– interior and exterior systems	
1.4	Security Systems	
1.5	Fire Protection and Life Safety	
1.6	Health infrastructure, kitchen, food service, laundry services, maintenance and workshop facilities, storage facilities (for both inmate and facility storage) and other premises	
1.7	Roads and parking	
1.8	Landscape	
1.9	Cost Information with all divisional construction cost estimates update	
1.10	Update of the design ensuing strategies: Security systems, Health and mental health, Facility Environmental Management Plan (waste, energy, resources, transport management, procurement, etc.), Environment Impact Assessment Report*, Fire Protection and Life Safety, Construction proposal, Maintenance plan, Handover proposal, Risk Assessment and Handover and Inmate transition Plan	
1.11	Update of the furniture, security systems equipment list, equipment list for kitchen, laundry, maintenance workshops, activity workshops, sports, office, medical blocks (somatic and TB) and room furniture	
1.12	BIM model-based design of architecture and engineering of the new penitentiary corresponding to the stage RIBA 3 – Developed design	
1.13	Assist to the PIU and develop all needed documentation or information for Building Regulations Submission to Moldova’s National and Local Authorities and any third party submissions requiring consent	

Delivered

“IGC-Construct” SRL



Iurie Condrea- Director

Received

Project Implementation Unit for
Construction of Chisinau Penitentiary project



Igor Esanu- Project Manager

FACTURĂ FISCALĂ
НАЛОГОВАЯ НАКЛАДНАЯ

Seria, Nr.
Серия, № EUK000483713



Farelele digitale
Anexa 1 la Ordinul Ministrului Finanțelor al Republicii Moldova
nr.118 din 28 septembrie 2017
Титуляр формул
Приложение 1 к приказу Министра Финансов Республики Молдова
от 28.09.2017 г.

Data eliberării / data livrării Дата выписки / дата поставки		26.02.2019 / 26.02.2019		8. Foaie de parcurs seria: _____ număr: _____ data: _____ Путевой лист серия номер дата	
9. Transportator Перевозчик				c.f./ nr.TVA / ф.к./ код НДС	
1. Furnizor: Поставщик				S.C. IGC-CONSTRUCT S.R.L., SEC.RISCANI Moscova bd. nr.6 Cont MD12AG000000022511634945, BC'Moldova-Agroindbank'S.A. fil.'Chisinau-Centru', AGRNMD2X723	
2. Cumpărător/beneficiar: Покупатель/получатель				UIPCP DIN CHISINAU, SEC.BOTANICA STR.N.TITULESCU 35 Cont MD06TRPHAA319210A00825AC	
3. Delegație seria _____ număr _____ data _____ delegatul _____ Доверенность, серия номер дата делегированный			4. Documente anexate Прилагаемые документы		
			Report nr. 2 din 26.02.2019		

5. Punct încărcare Пункт погрузки			6. Punct descărcare Пункт разгрузки			7. Redirișări Переадресовки		
--------------------------------------	--	--	--	--	--	--------------------------------	--	--

10.1	10.2	10.3	10.4	10.5	10.6	10.7	10.8	10.9	10.10	10.11	10.12
Denumirea mărfurilor/activelor, serviciilor și codul poziției tarifare al mărfii/activului Наименование товаров/активов, услуг и код товарной позиции товара/услуг	Unitate de măsură Единица измерения	Cantitatea mărfurilor/activelor, volumul serviciilor Количество товаров/активов, объем услуг	Preț unitar fără TVA, lei Цена единицы без НДС, леи	Valoarea totală fără TVA, lei Общая сумма без НДС, леи	Cota TVA, % Ставка НДС, %	Suma totală a TVA, lei Общая сумма НДС, леи	Valoarea mărfurilor/activelor, serviciilor, lei Стоимость товаров/активов, услуг, леи	Alte informații Другая информация	Tip ambalaj Тип упаковки	Număr locuri Количество мест	Masa brută, tone Масса брутто, тонны
Etap 4 dezvoltarea designului în cadrul "Proiectului de construcție a penitenciarului din Chisinau" conform contractului SDC3 din 21.02.2018		1	3799251,33	3799251,33	0	0,00	3799251,33				
11. TOTAL (pe factura fiscală) / Всего (по налоговой накладной)				3799251,33	X	0,00	3799251,33	X	X	X	0,00

12. Permis eliberarea: contabil Anna Leiciu
Отпуск

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Применена цифровая подпись Поставщика

13. Predat mărfurile/activele (serviciile): contabil Anna Leiciu
Сдан товары/активы (услуги)

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Применена цифровая подпись Поставщика

14. Primit mărfurile/activele intermediarului (transportatorul):
Принят товары/активы посредник (перевозчик)

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

15. Predat mărfurile/activele intermediarului (transportatorul):
Сдан товары/активы посредник (перевозчик)

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

16. Primit mărfurile/activele (serviciile) cumpărătorul/beneficiarul:
Принят товары/активы (услуги) покупатель/получатель

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Применена цифровая подпись Поставщика

Funcția, numele, prenumele, semnătura \ Должность, фамилия, имя, подпись





Design and construction company

Adresa: bd. Moscova 6, sect. Rîșcani, or. Chișinău, tel/fax: 022311061; mob. 069035985, www.igc-construct.md

26.02.2019

Report nr.2

By the following, the level of execution of the project documentation of the objective „Design Services for Provision of Design Services of Chisinau Penitentiary Project“, according to the amendment No.2 of November 8,2018 to contract No.SDC3 of February 21, 2018, was registered in the following volume:

Nr.	Name of works	Ammount according to the contract	Volume of works finished, %	Amount paid according to Report nr.1	Amount to be paid according to Report nr.2
1	Developed Design RIBA3 (Including Strategies described in POR)	€ 243,748.00	100 %	€ 243,748.00	€ 0
2	Preliminary draft of the Technical Design (RIBA 4 stage 4)	€ 194,998.40	100%	€ 0	€ 194,998.40
3	Receipt and acceptance by the Client of the final Technical Design (RIBA4 stage 4) and Verification and Expertise Report of Design and Cost Estimates Documentation	€ 48,749.60	0%	€ 0	€ 0
	Total without TVA	€ 487,496.00		€ 243,748.00	€ 194,998.40

At the moment of signing this report, it is concluded that the works are finished in a **90%** of the amount from the total stipulated in the contract.

The amount to be transferred is **€ 194,998.40**, which will be transferred in MDL, at the national bank exchange rate at the date of the invoice issuance.

Delivered

"IGC-Construct" SRL




Iurie Condrea- Director




Received

**Project Implementation Unit for
Construction of Chisinau Penitentiary project**




Igor Esanu- Project Manager



FACTURĂ FISCALĂ
НАЛОГОВАЯ НАКЛАДНАЯ

Seria, Nr.
Серия, № EAA000951373



Republica Moldova
Ministerul Finanțelor și Impozitelor
18 august 2007
Tirajul 1000
Procedura de emitere a facturii fiscale este descrisă în anexa nr. 1 la Regulamentul privind aplicarea sistemului de facturare electronică în Republica Moldova.

Data eliberării / data livrării 25.09.2019 / 25.09.2019 Дата выписки / дата поставки		8. Foaie de parcurs seria: _____ număr: _____ data: _____ Путевой лист серия номер дата										
1. Furnizor: Поставщик: S.C. IGC-CONSTRUCT S.R.L., SEC.RISCANI Moscova bd, nr.6 Cont MD02MO2224ASV97002647100, MOBIASBANCA - OTP GROUP S.A., MOBBMD22		9. Transportator Перевозчик: _____ c.f./ nr.TVA / ф.к./ код НДС _____										
2. Cumpărător/beneficiar: Покупатель/получатель: UICP Din Chișinău, SEC.BOTANICA STR.N.TITULESCU 35 Cont MD06TRPIAA319210A00825AC, Ministerul Finanțelor-Trezoreria de Stat		c.f./ nr.TVA 1004600070790 / ф.к./ код НДС 0607284										
3. Delegație seria _____ număr _____ data _____ delegatul _____ Доверенность серия номер дата делегированный		4. Documente anexate Прилагаемые документы: Report nr. 3 din 25.09.2019										
5. Punct încărcare Пункт загрузки		6. Punct descărcare Пункт разгрузки										
7. Redirițari Переадресовки												
10.1 Denumirea mărfurilor/activelor, serviciilor și codul poziției tarifare al mărfii/activului Наименование товаров/активов, услуг и код товарной позиции товара/услуга		10.2 Unitate de măsură Единица измерения	10.3 Cantitatea mărfurilor/activelor, volumul serviciilor Количество товаров/активов, объем услуг	10.4 Preț unitar fără TVA, lei Цена единицы без НДС, леи	10.5 Valoarea totală fără TVA, lei Общая сумма без НДС, леи	10.6 Cota TVA, % Ставка НДС, %	10.7 Suma totală a TVA, lei Общая сумма НДС, леи	10.8 Valoarea mărfurilor/activelor, serviciilor, lei Стоимость товаров/активов, услуг, леи	10.9 Alți informații Другая информация	10.10 Tip ambalaj Тип упаковки	10.11 Număr locuri Количество мест	10.12 Masa brută, tone Масса брутто, тонны
1. Etapa RIB / dezvoltarea designului în cadrul proiectului de construcție a penitenciarului din Chișinău conform contractului SDC3 din 21.02.2018			1	949125,46	949125,46	0	0,00	949125,46				
11. TOTAL (pe factura fiscală) / Всего (по налоговой накладной)					949125,46	X	0,00	949125,46	X	X	X	0,00

12. Permis eliberarea: contabil Anna Leiciu
Отпуск: _____
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Prestetena
цифровая подпись Поставщика

13. Predat mărfurile/activele (serviciile): contabil Anna Leiciu
Сдан товары/активы (услуги) _____
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись

Aplicată semnătura digitală de către Furnizor/Prestetena
цифровая подпись Поставщика

14. Primit mărfurile/activele intermediarul (transportatorul):
Принят товары/активы посредник (перевозчик) _____
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись

15. Predat mărfurile/activele intermediarul (transportatorul):
Сдан товары/активы посредник (перевозчик) _____
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись

16. Primit mărfurile/activele (serviciile) cumpărător/beneficiarul:
Принят товары/активы (услуги) покупатель/получатель _____
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись

Validă numai cu semnăturile otografice ale Cumpărătorului
Действительна только при наличии голографических подписей Покупателя

Revenco Felicio Proca
Funcția, numele, prenumele, semnătura / Должность, фамилия, имя, подпись





Design and construction company

Adresa: bd. Moscova 6, sect. Rîșcani, or. Chișinău, tel/fax: 022311061; mob. 069035985, www.igc-construct.md

25.09.2019

Report nr.3

By the following, the level of execution of the project documentation of the objective „Design Services for Provision of Design Services of Chisinau Penitentiary Project”, according to the amendment No.2 of November 8,2018 to contract No.SDC3 of February 21, 2018, was registered in the following volume:

Nr.	Name of works	Ammount according to the contract	Volume of works finished, %	Amount paid according to Report nr.1	Amount to be paid according to Report nr.2
1	Developed Design RIBA3 (Including Strategies described in POR)	€ 243,748.00	100 %	€ 243,748.00	€ 0
2	Preliminary draft of the Technical Design (RIBA 4 stage 4)	€ 194,998.40	100%	€ 194,998.40	€ 0
3	Receipt and acceptance by the Client of the final Technical Design (RIBA4 stage 4) and Verification and Expertise Report of Design and Cost Estimates Documentation	€ 48,749.60	0%	€ 0	€ 48,749.60
	Total without TVA	€ 487,496.00		€ 438,746.40	€ 48,749.60

At the moment of signing this report, it is concluded that the works are finished in a **100%** of the amount from the total stipulated in the contract.

The amount to be transferred is **€ 48,749.60**, which will be transferred in MDL, at the national bank exchange rate at the date of the invoice issuance.

Delivered

"IGC-Construct" SRL



Iurie Condrea- Director



Received

**Project Implementation Unit for
Construction of Chisinau Penitentiary project**



Igor Esanu- Project Manager



Design and construction company

Adresa: bd. Moscova 6, sect. Rîșcani, or. Chișinău, tel/fax: 022311061; mob. 069035985, www.igc-construct.md

ACT of delivering-receiving the project documentation

Date «25» septembrie 2019

mun. Chișinău

Commercial society «IGC- Construct» delivers, and **Project Implementation Unit for Construction of Chisinau Penitentiary project**, receives the Preliminary draft of the Technical Design (RIBA4 stage4) documentation (Including Strategies described in POR) of the project „ Design Services for Provision of Design Services of Chisinau Penitentiary Project“, according to the contract No.SDC3 of February 21, 2018, according to the following list:

№ Volume	Mark	Name	Support digital, DWG/PDF/ BIM/doc	Support: Hard copy
		Strategies		
	SDC3/01/2018-SS	Security strategy	doc	1(one) Hard copy,
	SDC3/01/2018-HS	Health and mental health strategy	doc	1(one) Hard copy,
	SDC3/01/2018-ES	Enviromental strategy	doc	1(one) Hard copy,
	SDC3/01/2018-EEPS	Energy Efficiency of Project Solutions	PDF	1(one) Hard copy,
	SDC3/01/2018-TS	Requirements/task book (Technical Specifications)	doc	1(one) Hard copy,
		Requirements/task book (Technical Specifications of low voltage system)	doc	1(one) Hard copy,
Volume M	SDC3/01/2018-ME	The general explicative note with annexed documents shedule that are the base of the design project	doc	4(four) Hard copy,
Volume 0	SDC3/01/2018-0	General materials of the building site <u>Volume structure</u>		
	Album 0 - 0 SDC3/01/2018-0-ME	Explanatory note	doc	4(four) Hard copy,
	Album 0 - 1 SDC3/01/2018-0-PG	Siteplan	DWG/PDF/BIM	4(four) Hard copy,
	Album 0 - 2 SDC3/01/2018-0-DA	Service roads	DWG / PDF	4(four) Hard copy,
	Album 0 - 3 DC3/01/2018-0-MTT	Measures against land testability	DWG / PDF	4(four) Hard copy,
	Album 0 - 4 SDC3/01/2018-0-OLC	Organization of construction works	DWG / PDF	4(four) Hard copy,
	Album 0 - 5.1 SDC3/01/2018-0-REAC.1	Exterior water and sewage networks	DWG / PDF	4(four) Hard copy,

	Album 0 – 5.2 SDC3/01/2018-0-AE	External aqueduct/ Household sewage/ Rainwater sewage	DWG / PDF	4(four) Hard copy,
	Album 0 - 6 SDC3/01/2018-0-REAE	External electric power supply networks	DWG / PDF	4(four) Hard copy,
	Album 0 – 7 SDC3/01/2018-0-AEE/ IEE	Electric Power Supply / External Electrical Lighting	DWG / PDF	4(four) Hard copy,
	Album 0 – 8/1 SDC3/01/2018-0-RTE	External thermal networks	DWG / PDF	4(four) Hard copy,
	Album 0 – 8/2 SDC3/01/2018-0-RTE-CBA	External thermal networks. Reinforced concrete constructions	DWG / PDF	4(four) Hard copy,
	Album 0 - 9 SDC3/01/2018-0-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 0 - 10 SDC3/01/2018-0-TSE	Exterior telephone and signaling networks	PDF	4(four) Hard copy,
	Album 0 - 11 SDC3/01/2018-0-TS	Telephone and signaling lines of the construction site	DWG / PDF	4(four) Hard copy,
	Album 0 - 12 SDC3/01/2018-0-CV	Video control.	DWG / PDF	4(four) Hard copy,
	Album 0 - 13 SDC3/01/2018-0-SCA	Access control system.	DWG / PDF	4(four) Hard copy,
	Album 0 - 14 SDC3/01/2018-0-SPA	Automated security alarm system	DWG / PDF	4(four) Hard copy,
	Album 0 - 15 SDC3/01/2018-0-SCR	Radio communication system.	DWG / PDF	4(four) Hard copy,
	Album 0 - 16 SDC3/01/2018-0-SAE	External alarm system.	PDF	4(four) Hard copy,
	Album 0 - 17 SDC3/01/2018-0-ASC	Monitoring the local central dispatch system		
Volume I	SDC3/01/2018-1	Administrative building <u>Volume structure</u>		
	Album 1 - 0 SDC3/01/2018-1-ME	Explanatory note	doc	4(four) Hard copy,
	Album 1 - 1 SDC3/01/2018-1-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 1 - 2 SDC3/01/2018-1-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 1 - 3 SDC3/01/2018-1-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 1 - 4 SDC3/01/2018-1-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 1 - 5 SDC3/01/2018-1-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,

	Album 1 - 6 SDC3/01/2018-1- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 1 - 7 SDC3/01/2018-1-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 1 - 8 SDC3/01/2018-1-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 1 - 9 DC3/01/2018-1-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 1 - 10 SDC3/01/2018-1-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 1 - 11 SDC3/01/2018-1-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 1 - 12 SDC3/01/2018-1-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 1 - 13 SDC3/01/2018-1-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 1 - 14 SDC3/01/2018-1-SPA	Automated security alarm system	DWG / PDF	4(four) Hard copy,
	Album 1 - 15 SDC3/01/2018-1-AÎVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 1 - 16 SDC3/01/2018-1- ART	Automation of the heating system	PDF	4(four) Hard copy,
	Album 1 - 17 SDC3/01/2018-1- AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 1 - 18 SDC3/01/2018-1- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 1 - 19 SDC3/01/2018-1-R	Lifting and maintaining pumping station pressure, monitoring pump status data.	PDF	4(four) Hard copy,
	Album 1 - 20 SDC3/01/2018-1-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 2	SDC3/01/2018-2	Residential Building, A1		
	Album 2 - 0 SDC3/01/2018-2-ME	Explanatory note	doc	4(four) Hard copy,
	Album 2 - 1 SDC3/01/2018-2-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 2 - 2 SDC3/01/2018-2-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 2 - 3 SDC3/01/2018-2-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 2 - 4 SDC3/01/2018-2-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,

	Album 2 - 5 SDC3/01/2018-2-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 2 - 6 SDC3/01/2018-2- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 2 - 7 SDC3/01/2018-2-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 2- 8 SDC3/01/2018-2-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 2 - 9 SDC3/01/2018-2-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 2 - 10 SDC3/01/2018-2-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 2 - 11 SDC3/01/2018-2-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 2 - 12 SDC3/01/2018-2-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 2 - 13 SDC3/01/2018-2-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 2 - 14 SDC3/01/2018-2-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 2 - 15 SDC3/01/2018-2-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
	Album 2 - 16 SDC3/01/2018-2-SPA	Automated security system	DWG / PDF	4(four) Hard copy,
	Album 2 - 17 SDC3/01/2018-2- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 2 - 18 SDC3/01/2018-2-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 2 - 19 SDC3/01/2018-2-AAC + ART	Automation of hot water heating system and heating system,	PDF	4(four) Hard copy,
	Album 2 - 20 SDC3/01/2018-2-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 2 - 21 SDC3/01/2018-2-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 3	SDC3/01/2018-3	Residential Building, A2		
	Album 3 - 0 SDC3/01/2018-3-ME	Explanatory note	doc	4(four) Hard copy,
	Album 3 - 1 SDC3/01/2018-3-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,

Album 3 - 2 SDC3/01/2018-3-C	Construction solutions	DWG / PDF	4(four) Hard copy,
Album 3 - 3 SDC3/01/2018-3-TP	Production technology	DWG / PDF	4(four) Hard copy,
Album 3 - 4 SDC3/01/2018-3-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
Album 3 - 5 SDC3/01/2018-3-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
Album 3 - 6 SDC3/01/2018-3- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
Album 3 - 7 SDC3/01/2018-3-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
Album 3- 8 SDC3/01/2018-3-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
Album 3 - 9 SDC3/01/2018-3-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
Album 3 - 10 SDC3/01/2018-3-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
Album 3 - 11 SDC3/01/2018-3-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
Album 3 - 12 SDC3/01/2018-3-CV	Video control	DWG / PDF	4(four) Hard copy,
Album 3 - 13 SDC3/01/2018-3-SCA	Access control system	DWG / PDF	4(four) Hard copy,
Album 3- 14 SDC3/01/2018-3-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
Album 3 - 15 SDC3/01/2018-3-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
Album 3 - 16 SDC3/01/2018-3-SPA	Automated security system	DWG / PDF	4(four) Hard copy,
Album 3 - 17 SDC3/01/2018-3- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
Album 3 - 18 SDC3/01/2018-3-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
Album 3 - 19 SDC3/01/2018-3-AAC + ART	Automation of hot water heating system and heating system,	PDF	4(four) Hard copy,
Album 3 - 20 SDC3/01/2018-3-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
Album 3 - 21 SDC3/01/2018-2-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,

Volume 4	SDC3/01/2018-4	Residential Building, A3		
	Album 4 - 0 SDC3/01/2018-4-ME	Explanatory note	doc	4(four) Hard copy,
	Album 4 - 1 SDC3/01/2018-4-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 4 - 2 SDC3/01/2018-4-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 4 - 3 SDC3/01/2018-4-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 4 - 4 SDC3/01/2018-4-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 4 - 5 SDC3/01/2018-4-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 4 - 6 SDC3/01/2018-4- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 4 - 7 SDC3/01/2018-4-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 4- 8 SDC3/01/2018-4-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 4 - 9 SDC3/01/2018-4-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 4 - 10 SDC3/01/2018-4-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 4 - 11 SDC3/01/2018-4-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 4 - 12 SDC3/01/2018-4-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 4 - 13 SDC3/01/2018-4-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 4 - 14 SDC3/01/2018-4-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 4 - 15 SDC3/01/2018-4-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
	Album 4 - 16 SDC3/01/2018-4-SPA	Automated security system	DWG / PDF	4(four) Hard copy,
	Album 4- 17 SDC3/01/2018-4- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 4 - 18 SDC3/01/2018-2-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 4 - 19 SDC3/01/2018-4-AAC + ART	Automation of hot water heating system and heating system,	PDF	4(four) Hard copy,

	Album 4 - 20 SDC3/01/2018-4-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 4 - 21 SDC3/01/2018-4-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 5	SDC3/01/2018-5	Residential Building, B		
	Album 5 - 0 SDC3/01/2018-5-ME	Explanatory note	doc	4(four) Hard copy,
	Album 5 - 1 SDC3/01/2018-5-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 5 - 2 SDC3/01/2018-5-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 5 - 3 SDC3/01/2018-5-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 5 - 4 SDC3/01/2018-5-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 5 - 5 SDC3/01/2018-5-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 5 - 6 SDC3/01/2018-5-IEI/EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 5 - 7 SDC3/01/2018-5-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 5 - 8 SDC3/01/2018-5-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 5 - 9 SDC3/01/2018-5-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 5 - 10 SDC3/01/2018-5-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 5 - 11 SDC3/01/2018-5-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 5 - 12 SDC3/01/2018-5-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 5 - 13 SDC3/01/2018-5-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 5 - 14 SDC3/01/2018-5-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 5 - 15 SDC3/01/2018-5-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
	Album 5 - 16 SDC3/01/2018-5-SPA	Automated security system	DWG / PDF	4(four) Hard copy,

	Album 5 - 17 SDC3/01/2018-5- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 5 - 18 SDC3/01/2018-5-AÎVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 5 - 19 SDC3/01/2018-5-AAC + ART	Automation of hot water heating system and heating system,	PDF	4(four) Hard copy,
	Album 5 - 20 SDC3/01/2018-5-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 5 - 21 SDC3/01/2018-5-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 6	SDC3/01/2018-6	Residential Building, C		
	Album 6 - 0 SDC3/01/2018-6-ME	Explanatory note	doc	4(four) Hard copy,
	Album 6 - 1 SDC3/01/2018-6-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 6 - 2 SDC3/01/2018-6-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 6 - 3 SDC3/01/2018-6-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 6 - 4 SDC3/01/2018-6-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 6 - 5 SDC3/01/2018-2-ÎVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 6 - 6 SDC3/01/2018-2- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 6 - 7 SDC3/01/2018-6-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 6 - 8 SDC3/01/2018-6-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 6 - 9 SDC3/01/2018-6-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 6 - 10 SDC3/01/2018-6-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 6 - 11 SDC3/01/2018-6-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 6 - 12 SDC3/01/2018-6-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 6 - 13 SDC3/01/2018-6-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 6 - 14 SDC3/01/2018-6-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,

	Album 6 - 15 SDC3/01/2018-6-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
	Album 6 - 16 SDC3/01/2018-6-SPA	Automated security system	DWG / PDF	4(four) Hard copy,
	Album 6 - 17 SDC3/01/2018-6- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 6 - 18 SDC3/01/2018-6-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 6 - 19 SDC3/01/2018-6-AAC + ART	Automation of hot water heating system and heating system,	PDF	4(four) Hard copy,
	Album 6 - 20 SDC3/01/2018-6-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 6 - 21 SDC3/01/2018-6-AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 7	SDC3/01/2018-7	Multifunctional building		
	Album 7 - 0 SDC3/01/2018-6-ME	Explanatory note	doc	4(four) Hard copy,
	Album 7- 1 SDC3/01/2018-7-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 7 - 2 SDC3/01/2018-7-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 7- 3 SDC3/01/2018-7-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 7- 4 SDC3/01/2018-7-TPCF	Production technology. Cold chambers	DWG / PDF	4(four) Hard copy,
	Album 7 - 5 SDC3/01/2018-7-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 7 - 6 SDC3/01/2018-6-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 7 - 7 SDC3/01/2018-7- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 7 - 8 SDC3/01/2018 -7-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 7 - 9 SDC3/01/2018 -7-AF	Cold supply	DWG / PDF	4(four) Hard copy,
	Album 7- 10 SDC3/01/2018-7-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 7 - 11 SDC3/01/2018-7-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,

	Album 7 - 12 SDC3/01/2018-7-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 7 - 13 SDC3/01/2018-7-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 7 - 14 SDC3/01/2018-7-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 7 - 15 SDC3/01/2018-7-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 7 - 16 SDC3/01/2018-7-SN	Negotiation system. Intercom	DWG / PDF	4(four) Hard copy,
	Album 7 - 17 SDC3/01/2018-7-SPA	Automated security signaling	DWG / PDF	4(four) Hard copy,
	Album 7- 18 SDC3/01/2018-7-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 7 - 19 SDC3/01/2018-7-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 7 - 20 SDC3/01/2018-7- ART	Automation of the heating system	PDF	4(four) Hard copy,
	Album 7 - 21 SDC3/01/2018-7-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 7 - 22 SDC3/01/2018-7- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 7 - 23 SDC3/01/2018-7- AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 8	SDC3/01/2018-8	Block of the householding service		
	Album 8 - 0 SDC3/01/2018-8-ME	Explanatory note	doc	4(four) Hard copy,
	Album 8 - 1 SDC3/01/2018-8-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 8 - 2 SDC3/01/2018-6-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 8 - 3 SDC3/01/2018-8-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 8 - 4 SDC3/01/2018-6-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 8 - 5 SDC3/01/2018-8-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 8 - 6 SDC3/01/2018-8- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 8 - 7 SDC3/01/2018-8-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,
	Album 8- 8		DWG / PDF	

	SDC3/01/2018-8-ASM Album 8 - 9 SDC3/01/2018-8-MASI Album 8 - 10 SDC3/01/2018-8- TS Album 8 - 11 SDC3/01/2018-8-SI Album 8 - 12 SDC3/01/2018-8-CV Album 8 - 13 SDC3/01/2018-8-SCA Album 8 - 14 SDC3/01/2018-1-SPA Album 8 - 15 SDC3/01/2018-8-AÎVC Album 8 - 16 SDC3/01/2018-8-AAEE	Automation of thermomechanical solutions Fire safety assurance measures Telephone and signaling communications Fire signaling Control video Access control system Automated security signaling Automation of the ventilation system Automation of the automatic power reserve system	DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF PDF PDF	4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,
Volume 9	SDC3/01/2018-9 Album 9 - 0 SDC3/01/2018-9-ME Album 9- 1 SDC3/01/2018-9-SA Album 9 - 2 SDC3/01/2018-9-C Album 9 - 3 SDC3/01/2018-9-TP Album 9 - 4 SDC3/01/2018-9-RAC Album 9 - 5/1 SDC3/01/2018-9-î Album 9 - 5/2 SDC3/01/2018-9-VC Album 9 - 6 SDC3/01/2018-9- IEI/ EEF Album 9 - 7 SDC3/01/2018-9-SM Album 9 - 8 SDC3/01/2018-9-MASI Album 9 - 9 SDC3/01/2018-9- SIN Album 9 - 10 SDC3/01/2018- 9- TS	Medical building, M. Explanatory note Architectural solutions Construction solutions Production technology Interior water and sewage networks Heating Ventilation and air conditioning Electric power equipment/ Interior electric lighting Thermo-mechanical solutions Fire safety assurance measures Fire extinguishing Telephone and signaling communications	doc DWG/PDF/BIM DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF DWG / PDF	4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,

	Album 9 - 11 SDC3/01/2018-9-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 9 - 12 SDC3/01/2018-9-CV	Control video	DWG / PDF	4(four) Hard copy,
	Album 9 - 13 SDC3/01/2018-9-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 9 - 14 SDC3/01/2018-1-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 9 - 15 SDC3/01/2018-1-SN	Negotiation system	DWG / PDF	4(four) Hard copy,
	Album 9 - 16 SDC3/01/2018-1-SPA	Automated safety signaling	DWG / PDF	4(four) Hard copy,
	Album 9 - 17 SDC3/01/2018-9-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 9- 18 SDC3/01/2018-9-ART	Automation of the heating system	PDF	4(four) Hard copy,
	Album 9 - 19 SDC3/01/2018-9-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
	Album 9 - 20 SDC3/01/2018-9- AIEI	Automation of internal lighting.	PDF	4(four) Hard copy,
	Album 9 - 21 DC3/01/2018-9- AIEE	Automation of internal lighting.	PDF	4(four) Hard copy,
Volume 10	SDC3/01/2018-10	Medical TB building, N		
	Album 10- 0 SDC3/01/2018-10-ME	Explanatory note	doc	4(four) Hard copy,
	Album 10- 1 SDC3/01/2018-10-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 10 - 2 SDC3/01/2018-10-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 10 - 3 SDC3/01/2018-10-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 10 - 4 SDC3/01/2018-10-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 10 - 5 SDC3/01/2018-10-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 10- 6 SDC3/01/2018-10- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 10- 7 SDC3/01/2018-10-SM	Thermo-mechanical solutions	DWG / PDF	4(four) Hard copy,

	Album 10 - 8 SDC3/01/2018-10-MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,
	Album 10 - 9 SDC3/01/2018-10-SIN	Fire extinguishing	DWG / PDF	4(four) Hard copy,
	Album 10 - 10 SDC3/01/2018-10-TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 10 - 11 SDC3/01/2018-10-SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 10 - 12 SDC3/01/2018-10-CV	Video control	DWG / PDF	4(four) Hard copy,
	Album 10 - 13 SDC3/01/2018-10-SCA	Access control system	DWG / PDF	4(four) Hard copy,
	Album 10 - 14 SDC3/01/2018-10-TV	Broadcast TV	DWG / PDF	4(four) Hard copy,
	Album 10 - 15 SDC3/01/2018-10-SN	Negotiation system	DWG / PDF	4(four) Hard copy,
	Album 10 - 16 SDC3/01/2018-10-SPA	Automated safety signaling	DWG / PDF	4(four) Hard copy,
	Album 10 - 17 SDC3/01/2018-10-AIVC	Automation of the ventilation system	PDF	4(four) Hard copy,
	Album 10- 18 SDC3/01/2018-10- ART	Automation of the heating system	PDF	4(four) Hard copy,
	Album 10 - 19 SDC3/01/2018-10- AIEI	Automation of the heating system	PDF	4(four) Hard copy,
	Album 10 - 20 SDC3/01/2018-10-AAEE	Automation of the automatic power reserve system	PDF	4(four) Hard copy,
Volume 11a	SDC3/01/2018-11a	Cynological group building		
	Album 11a-0 SDC3/01/2018-11a-ME	Explanatory note	doc	4(four) Hard copy,
	Album 11a - 1 SDC3/01/2018-11a-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 11a - 2 SDC3/01/2018-11a-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 11a - 3 SDC3/01/2018-11a-TP	Production technology	DWG / PDF	4(four) Hard copy,
	Album 11a - 4 SDC3/01/2018-11a-RAC	Interior water and sewage networks	DWG / PDF	4(four) Hard copy,
	Album 11a - 5 SDC3/01/2018-11a-IVC	Heat, ventilation and air conditioning	DWG / PDF	4(four) Hard copy,
	Album 11a - 6 SDC3/01/2018-11a- IEI/ EEF	Electric power equipment/ Interior electric lighting	DWG / PDF	4(four) Hard copy,
	Album 11a - 7 SDC3/01/2018-11a -MASI	Fire safety assurance measures	DWG / PDF	4(four) Hard copy,

	Album 11a - 8 SDC3/01/2018-11a -SI	Fire signaling	DWG / PDF	4(four) Hard copy,
	Album 11a - 9 SDC3/01/2018-11a -TS	Telephone and signaling communications	DWG / PDF	4(four) Hard copy,
	Album 11a - 10 SDC3/01/2018-11a-SPA	Automated safety signaling	DWG / PDF	4(four) Hard copy,
Volume 11b	SDC3/01/2018-11b	Dog crates		
	Album 11b- 0 SDC3/01/2018-11b-ME	Explanatory note	doc	4(four) Hard copy,
	Album 11b - 1 SDC3/01/2018-11a-SA	Architectural solutions	DWG/PDF/BIM	4(four) Hard copy,
	Album 11b - 2 SDC3/01/2018-11b-C	Construction solutions	DWG / PDF	4(four) Hard copy,
Volume 12	SDC3/01/2018-12	Exterior Patios		
	Album 12- 0 SDC3/01/2018-12-ME	Explanatory note	doc	4(four) Hard copy,
	Album 12 - 1 SDC3/01/2018-12-SA	Architectural solutions	DWG/PDF/ BIM (see Album 0 - 1 - PG)	4(four) Hard copy,
	Album 12 - 2 SDC3/01/2018-12-C	Construction solutions	DWG / PDF	4(four) Hard copy,
Volume 13	SDC3/01/2018-13	Transformation building		
	Album 13- 0 SDC3/01/2018-13-ME	Explanatory note	doc	4(four) Hard copy,
	Album 13 - 1 SDC3/01/2018-13-SA	Architectural solutions	DWG/PDF/ BIM (see Album 0 - 1 - PG)	4(four) Hard copy,
	Album 13 - 2 SDC3/01/2018-13-C	Construction solutions	DWG / PDF	4(four) Hard copy,
	Album 13 - 3 SDC3/01/2018-13-AEES	Power supply. Electrical substations	DWG / PDF	4(four) Hard copy,
Volume 14	SDC3/01/2018-14	Smoking place		
	Album 14- 0 SDC3/01/2018-14-ME	Explanatory note	doc	4(four) Hard copy,
	Album 14 - 1 SDC3/01/2018-14-SAC	Architectural and Structure solutions	DWG/PDF/ BIM (see Album 0 - 1 - PG)	4(four) Hard copy,
Volume 15	SDC3/01/2018-15	Sports fields		
	Album 15- 0 SDC3/01/2018-15-ME	Explanatory note	doc	4(four) Hard copy,

	Album 15 - 1 SDC3/01/2018-15-SAC	Architectural and Structure solutions	DWG/PDF	4(four) Hard copy,
Volume 16	SDC3/01/2018-16 Album 16- 0 SDC3/01/2018-16-ME Album 16 - 1 SDC3/01/2018-16-CBA	Support wall Explanatory note Construction solutions	 doc DWG/PDF	 4(four) Hard copy, 4(four) Hard copy,
Volume 17	SDC3/01/2018-17 Album 16- 0 SDC3/01/2018-16-ME Album 17 - 1 SDC3/01/2018-17-SAC Album 17 - 2 SDC3/01/2018-17-SPA	Exterior reinforced concrete fence Explanatory note Architectural-construction solutions Automated security signaling	 doc DWG/PDF DWG/PDF	 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,
Volume 18	SDC3/01/2018-18 Album 18- 0 SDC3/01/2018-18-ME Album 18 - 1 SDC3/01/2018-18-SAC	Interior reinforced concrete fence Explanatory note Architectural-construction solutions	 doc DWG/PDF	 4(four) Hard copy, 4(four) Hard copy,
Volume 19	SDC3/01/2018-19 Album 19- 0 SDC3/01/2018-19-ME Album 19 - 1 SDC3/01/2018-19-SAC	Mesh fence Explanatory note Architectural-construction solutions	 doc DWG/PDF	 4(four) Hard copy, 4(four) Hard copy,
Volume 20	SDC3/01/2018-20 Album 20- 0 SDC3/01/2018-20-ME Album 20 - 1 SDC3/01/2018-20-SAC Album 20 - 2 SDC3/01/2018-20- I EI/ EEF	Tunnel for engineering communications Explanatory note Architectural-construction solutions Interior electric lighting	 doc DWG/PDF DWG/PDF	 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,
Volume 21	SDC3/01/2018-21a,b,c,d Album 21- 0 SDC3/01/2018-21-ME Album 21 - 2 SDC3/01/2018-21- SAC	Overground walkway Explanatory note Architectural-construction solutions	 doc DWG/PDF/ BIM (see Album 0 - 1 - PG)	 4(four) Hard copy, 4(four) Hard copy,

Volume 22	SDC3/01/2018-22 Album 22- 0 SDC3/01/2018-22-ME Album 22 - 1 SDC3/01/2018-22-SA Album 22 - 2 SDC3/01/2018-22-C Album 22 - 3 SDC3/01/2018-22- IEI/ EEF	Pavilion Explanatory note Architectural solutions Construction solutions Electric power equipment/ Interior electric lighting	 doc DWG/PDF/BIM DWG / PDF DWG / PDF	 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,
Volume 23/G	SDC3/01/2018-23/G Album 23/G - 1 SDC3/01/2018-0-AGE Album 23/G - 2 SDC3/01/2018-8-AGI Album 23/G - 3 SDC3/01/2018-11a-AGI	Gas supply Exterior gas supply (categoric.I high pressure, medium and low) Indoor gas supply system (low pressure) Block of the householding service Indoor gas supply system (low pressure) Cynological group building	 DWG / PDF DWG / PDF DWG / PDF	 4(four) Hard copy, 4(four) Hard copy, 4(four) Hard copy,
Volume 24	SDC3/01/2018-24-M	Environmental protection Explanatory note. Calculation.		 1(one) Hard copy,
Volume 25	SDC3/01/2018-25-D	Estimated cost (See Appendix 1)	 digital	 1(one) Hard copy

Delivered

"IGC-Construct" SRL

Iurie Condrea- Director



Received

Project Implementation Unit for
Construction of Chisinau Penitentiary project

Igor Esanu- Project Manager

