


Deadline for completing the works: 18 months from the moment of issuing the order to start the works

Date: March 29, 2020Date: March 29, 2020

4.6.3.3 Attach a critical milestone bar chart (schedule of execution) representing the construction programme and detailing relevant activities, dates, allocation of labour and plant resources, etc.



4.6.3.4 If the tenderer plans to subcontract part of the works, he must provide the following details:

Work intended to be subcontracted	Name and details of subcontractors	Value of subcontracting as percentage of the total cost of the project	Experience in similar work (details to be specified)
<i>None</i>	<i>None</i>	<i>None</i>	<i>None</i>

Signature: ȚURCAN Denis

(person(s) authorised to sign on behalf of the tenderer)

Date: Marche 29, 2020

VOLUME 1

SECTION 4

FORM 4.6.4

EXPERIENCE AS CONTRACTOR

4.6.4.1 List of contracts of similar nature and scale performed during the past **eight** years

Name of project/type of works	Total value of works the Contractor was responsible for ² (MDL)	Period of contract	Start date	Percentage of works completed	Contracting authority and place	Prime contract or (P) or subcontractor (S)	Final acceptance issued?
							- Yes
							- Not yet (current contracts)
							- No
A) In home country							
<i>Construction of the water network and the platform of the water tower in Mircești village, Boghenii Noi commune, Ungheni district</i>	<i>2 526 164,00</i>	<i>12 months</i>	<i>February 20, 2020</i>	<i>10%</i>	<i>Boghenii Noi City Hall, Ungheni district</i>	<i>Prime contract or (P)</i>	<i>Not yet</i>
<i>Reconstruction works of the headquarters of the ground operating point SMURD from Ungheni city, Republic of Moldova</i>	<i>8 105 928,00</i>	<i>14 months</i>	<i>February 27, 2020</i>	<i>10%</i>	<i>General Inspectorate for Emergency Situations of the Ministry of Internal Affairs, Republic of Moldova</i>	<i>Prime contract or (P)</i>	<i>Not yet</i>
<i>Reconstruction works of the Regional Assistance Center for Victims of Domestic Violence in Gagauzia ATU</i>	<i>2 927 088,00</i>	<i>6 months</i>	<i>June 25, 2019</i>	<i>99%</i>	<i>UNDP, Moldova, UTAG Republic of Moldova</i>	<i>Prime contract or (P)</i>	<i>Not yet</i>
<i>Restoration and extension of the water supply system in Coșnița commune, Dubăsari district</i>	<i>1 528 440,00</i>	<i>5 months</i>	<i>March 13, 2019</i>	<i>100 %</i>	<i>FISM, Republic of Moldova</i>	<i>Prime contract or (P)</i>	<i>Yes</i>

Construction of a sewage system in the village of Budzhak	3 809 767,00	4 months	January 14, 2019	100 %	UTA Executive Committee Gagauzia, UTAG Republic of Moldova	Prime contract or (P)	Yes
The drinking water supply system in the village of Tabăra, Orhei district	5 662 212,00	10 months	December 19, 2018	100 %	Vatici City Hall, Orhei district	Prime contract or (P)	Yes
Lucrări de reparație capitală a construcțiilor, existente ale Unității Militare 1003 a DTC al MAI din str. Ștefan cel Mare și Sfânt, 140 A, mun. Bălți, (etapa I) Bloc A (acoperiș: fațada)	3 043 025,00	7 months	August 22, 2018	100 %	Department of Carabinieri Troops, Gh. Asachi street, 65, Chisinau city	Prime contract or (P)	Yes
Capital repair works of the roofs of the building of the National Philharmonic "Serghei Lunchevici" from Mitropolit Varlaam str., 78, Chisinau municipality	1 648 027,00	4 months	August 22, 2018	100 %	"Serghei Lunchevici" National Philharmonic, Mitropolit Varlaam street, 78, Chisinau city	Prime contract or (P)	Yes
Construction of water supply and sewerage network in Carabetovca village, Basarabeasca	24 450 085,00	24 months	August 7, 2018	75%	Carabetovca City Hall, Basarabeasca district	Prime contract or (P)	Not yet
Construction of water supply networks Kiriet Lunga, Chadyr Lunga District	3 239 557,00	6 months	June 12, 2018	100 %	Î.S. SUD-A-CON, UTAG Republic of Moldova	Prime contract or (P)	Yes
Construction work for the water supply and sewerage system in Bursuc village, Nisporeni district	5 895 695,00	9 months	April 10, 2018	100 %	Bursuc City Hall, Nisporeni district	Prime contract or (P)	Yes
Reconstruction of the building of the City Hall of Bubuieci	2 361 281,00	4 months	September 8, 2017	100 %	Bubuieci City Hall, Chisinau district	Prime contract or (P)	Yes
Lot # 2 - ITB17 / 01488: SARD "Creation of the population's access from the village to the urban sewage system, Copceac village, UTAG" and Construction of a new water source for the localities and the provision of kindergartens and schools in the village with drinking water, Chirsova village. , UTAG	3 510 259,42	4 months	June 7, 2017	100 %	UNDP, Moldova, UTAG Republic of Moldova	Prime contract or (P)	Yes

Lot # 3 - ITB17 / 01488: SARD "The construction of the sewage system with the connection to the treatment plant and the objects of social purpose, Budăi village, r. Taraclia" and "Construction of a new public source of drinking water, Chiriet Lunga village, UTAG "	3 098 316,11	4 months	June 7, 2017	100 %	UNDP, Moldova, UTAG Republic of Moldova	Prime contract or (P)	Yes
Installation work on the C2 rainwater sewerage columns C2, the internal faecal sewerage columns C1, the inner aqueduct A1 (cold water), the inner aqueduct T3 (hot water), the external faecal sewerage, the external aqueduct, the heating system and the installation of boilers (beneficiary boilers)) to residential blocks 1-7 with underground car parking on P. Ungureanu street 1A	5 720 408,14	1 year 3 months	March 14, 2017	100 %	Cărpenni SRL, Grenoble street 167/1 din. 137 city of Chisinau	Prime contract or (P)	Yes
Construction works for the water supply system of some sectors in the village of Ignata	5 701 689,00	6 months	January 4, 2017	100 %	Ignatei City Hall, Rezina district	Prime contract or (P)	Yes
Lot # 1 - 97628 / SARD / ITB1372 Rehabilitation of the water insurance system and repair of the road to the social objects of Bugeac, r. Comrat and the Local sewage and wastewater treatment system from the gymnasium and the house with 12 apartments for families of young specialists St. Cotovscoe r. Comrat	2 418 538,50	6 months	December 5, 2016	100 %	UNDP, Moldova, UTAG Republic of Moldova	Prime contract or (P)	Yes
Thermal insulation of the facades, carpentry change and roof repair at Oxentea Gymnasium, Dubăsari district	4 258 315,00	6 months	November 18, 2016	100 %	Oxentea gymnasium, Oxentea village, Dubasari district	Prime contract or (P)	Yes
Construction work on "Canalization of Hulboaca village, Grătiești comm., Chisinau municipality	5 010 034,80	27 months	November 16, 2016	100 %	Gratiești City Hall, Chisinau district	Prime contract or (P)	Yes
Energy rehabilitation of the building Public Institution Mircea Bologa Gymnasium in Parcovă village, Edinet district	1 221 294,00	30 months	July 27, 2016	100 %	Parcovă City Hall, Edinet district	Prime contract or (P)	Yes

<i>Reconstruction of the culture house in Susleni village, Orhei district</i>	<i>2 600 026,00</i>	<i>18 months</i>	<i>May 12, 2016</i>	<i>100 %</i>	<i>Susleni City Hall, Orhei district</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Capital repair work of the Allergology section</i>	<i>1 793 499,00</i>	<i>7 months</i>	<i>April 4, 2016</i>	<i>100 %</i>	<i>Public Medical-Sanitary Institution "Mother and Child Institute", Burebista Street no. 93, Chisinau city</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Repair of the facade of the high school hall "Gh. Asachi "and changing windows</i>	<i>3 180 722,00</i>	<i>12 months</i>	<i>November 11, 2015</i>	<i>100 %</i>	<i>Department of Capital Constructions of Chisinau City Hall, 31 August 1989 Street no. 100, Chisinau city</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Repair works of the administrative hall - maternity</i>	<i>4 291 493,00</i>	<i>7 months</i>	<i>December 31, 2014</i>	<i>100 %</i>	<i>Public Medical-Sanitary Institution "Mother and Child Institute", Burebista Street no. 93, Chisinau city</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Repair of the "Andrieș" kindergarten in Parcovă village with the change of carpentry, thermal insulation of the facade, installation of the thermal power plant on biomass and installation of the heating system</i>	<i>1 672 579,00</i>	<i>12 months</i>	<i>May 12, 2014</i>	<i>100 %</i>	<i>Parcovă City Hall, Edinet district</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Repair of the "Andrieș" kindergarten in Parcovă village with the change of carpentry, thermal insulation of the facade, installation of the thermal power plant on biomass and installation of the heating system</i>	<i>1 838 124,00</i>	<i>21 months</i>	<i>May 12, 2014</i>	<i>100 %</i>	<i>Parcovă City Hall, Edinet district</i>	<i>Prime contract or (P)</i>	<i>Yes</i>

<i>Construction of the aqueduct in the villages of Bleseni, Volodeni, Edinet district</i>	6 684 738,06	36 months	October 8, 2013	100 %	<i>Bleşteni City Hall, Edinet district</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Expansion of the sewerage network of the city of Ceadîr-Lunga - Lot 2-4</i>	9 128 411,20	12 months	September 25, 2013	100 %	<i>"APĂ-TERMO" S.A., Lenin 108 street, city Ceadîr Lunga</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>Interior design of the conference room no. 1 of the National Center for Public Health</i>	1 380 043,00	7 months	April 9, 2013	100 %	<i>National Center for Public Health, G. Asachi Street no. 67A, Chisinau city</i>	<i>Prime contract or (P)</i>	<i>Yes</i>
<i>B) Abroad</i>							

4.6.4.2² Please attach here available references and certificates from the relevant Contracting Authorities

Annex:

1. *Contract No.1/25 of 25.09.2013, the minutes and the recommendation*
2. *Contract No.3 of 14.03.2016, the minutes and the recommendation*
3. *Contract No.57 of 16.11.2016, the minutes and the recommendation*
4. *Contract No.31 of 04.01.2017, the minutes and the recommendation*
5. *Contract No.5 of 19.12.2018, the minutes and the recommendation*

Signature: TURCAN Denis _____

(person(s) authorised to sign on behalf of the tenderer)

Date: Marche 29, 2020

² Please see point 4 in Instructions to Tenders if documentary evidence/proof is needed.

VOLUME 1

SECTION 4

FORM 4.6.5

DATA ON JOINT VENTURES

VOLUME 1**SECTION 4****FORM 4.6.6****LITIGATION HISTORY**

Please provide information on any history of litigation or arbitration resulting from contracts executed during the last **5 years** or currently under execution.

A separate sheet should be used for each partner of a joint venture/consortium.

Year	Ruling FOR or AGAINST tenderer	Name of client, cause of litigation, and matter in dispute	Disputed amount (current value in euro or NC)
-	<i>None</i>	<i>None</i>	<i>None</i>

Signature: TURCAN Denis

(person(s) authorised to sign on behalf of the tenderer)

Date: Marche 29, 2020

VOLUME 1

SECTION 4

FORM 4.6.7

QUALITY ASSURANCE SYSTEM(S)

Please provide details of the quality assurance system(s) you propose using to ensure successful completion of the works.

To ensure the quality system Valdcongrup L.L.C., we present the copy of the documents:

1. *The quality manual*
2. *BS EN ISO 9001: 2015 certified;*
3. *BS EN ISO 14001: 2015 certified;*
4. *The opinion of the Technical Supervisory Agency*

Signature: TURCAN Denis _____

(person(s) authorised to sign on behalf of the tenderer)

Date: Marche 29, 2020

VOLUME 1**SECTION 4****FORM 4.6.8****ACCOMMODATION FOR THE SUPERVISOR**

Please attach sketches and data detailing the accommodation and facilities intended to be provided by the tenderer under the relevant items in the bill of quantities/breakdown of the overall price.


Valdcongrup L.L.C. is offering you :

- 1. Table – 1 piece*
- 2. Seat – 3 piece*
- 3. Wardrobe - 1piece*
- 4. Hanger – 1 piece*
- 5. Air conditioning unit – 1 piece*
- 6. Computer – 1 piece*
- 7. Other objects: paper, ballpoint, calendar.*

Signature: ȚURCAN Denis

(person(s) authorised to sign on behalf of the tenderer)

Date: *Marche 29, 2020*



Wardrobe

Seat

Other objects

Table

Computer

Hanger

Air conditioning unit

VOLUME 1

SECTION 4

FORM 4.6.9

FURTHER INFORMATION

Tenderers may add here any further information that they deem useful for the evaluation of their tenders.

Valdcongrup L.L.C. will attach the following documents, the copies are signed and the stamp by the Operator Economic.

- 1. Personnel certification certificate*
- 2. Documents providing the fact that "Valdcongrup" L.L.C. is in the possession of the technical equipment necessary for the performance of the contract*
- 3. List of materials and any supplies intended for use in the works, stating their origin*
- 4. Certificates of conformity to the main materials, copy*
- 5. Certificate of systematic payment of taxes and contributions, issued by the national tax authority, in original;*
- 6. Company Profile "Valdcongrup" L.L.C*

Signature: TURCAN Denis _____

(person(s) authorised to sign on behalf of the tenderer)

Date: Marche 29, 2020

S.C. “VALDCONGRUP” S.R.L.

C/f: 1009600000374

Email: valdcongrup@gmail.com

Tel: 0 22 428393; 0 78 664664

Fax: 0 22 428062

Adresa: str. Uzinelor 171/2, Chișinău, Republica Moldova



CERTIFICATE DE ATESTARE

TEHNICO-PROFESIONALĂ

A DIRIGINȚILOR DE ȘANTIER / SPECIALIȘTILOR CALIFICAȚI

CERTIFICATE DE ATESTARE TEHNICO-PROFESIONALĂ

A DIRIGINȚILOR DE ȘANTIER/PERSONALULUI CALIFICAT

Ca urmare a participării "Valdcongrup" SRL la procedura de achiziție publică, vă prezentăm spre examinare certificatele de atestare tehnico-profesională și a personalului calificat prezentat în Volume 1, Section 4, Form 4.6.1.2.

1. **Țurcan Anatolii** – Diriginte de Șantier. Domeniile: Construcții civile, industriale și agrozootehnice



Figura 1. Vedere față - Legitimație Seria 2019-DȘ, Nr.0622




Figura 2. Vedere spate - Legitimație Seria 2019-DȘ, Nr.0622



Figura 3. Certificat de atestare tehnico-profesională Seria 2019-DȘ, Nr.0622

2. **Țurcan Anatolii** – Diriginte de Șantier cu executarea lucrărilor specializate și instalațiilor aferente construcțiilor.

Domeniile:

1. Instalații și rețele de alimentare cu apă și canalizare;
2. Instalații și rețele de încălzire;
3. Instalații de ventilare și climatizare.



Figura 4. Vedere față - Legitimatie Seria 2019-DLS, Nr.0228




Figura 5. Vedere spate – Legitimatie Seria 2019-DLS, Nr.0228



Figura 6. Certificat de atestare tehnico-profesională Seria 2019-DLS, Nr.0228

3. Zolotcov Anatolie - Diriginte de Șantier.

Domeniile:

1. Construcții civile, industriale și agrozootehnice
2. Construcții rutiere
3. Construcții de căi ferate
4. Construcții hidrotehnice și pentru îmbunătățiri funciare



Figura 7. Certificat de atestare tehnico-profesională Seria 2017-DȘ, Nr.3788

4. Topal Veaceslav - Diriginte de Șantier.

Domeniile:

5. Construcții civile, industriale și agrozootehnice

6. Construcții rutiere:

a) drumuri și piste de aviație



Figura 8. Certificat de atestare tehnico-profesională Seria 2019-DȘ, Nr.0365

5. **Tăvăluc Simion** – Diriginte de Șantier cu executarea lucrărilor specializate și instalațiilor aferente construcțiilor.

Domeniile:

1. Instalații și rețele electrice;
2. Instalații și rețele de încălzire;
3. Instalații de ventilare și climatizare.



Figura 9. Vedere față - Legitimatie Seria 2017-DLS, Nr.1450




Figura 10. Vedere spate – Legitimatie Seria 2017-DLS, Nr.1450