

	Month 1	Month 2	Month 3	Month 4	Month 5	Month 6	Month 7	Month 8	Month 9	Month 10	Month 11	Month 12	Year 1	Cumulative total
<i>Number of full working days</i>														
<i>Key experts</i>														
Team leader (Construction	22	20	22	21	22	23	20	20	22	21	22	21	256	256
<i>Non key experts</i>														
Electrical works experts	11	10	11	10,5	11	11,5	10	10	11	10,5	11	10,5	128	128
Water supplys experts	5,5	4	5,5	4,5	5,5	6	4	4	5,5	4,5	5,5	4,5	59	59
Telecommunication network	11	10	11	10,5	11	11,5	10	10	11	10,5	11	10,5	128	128