

VOLUME 1

SECTION 4

***FORMS 4.6.1 TO 9
TECHNICAL QUALIFICATIONS***

VOLUME 1

SECTION 4

FORM 4.6.1.1 OVERVIEW OF THE TENDERER'S STAFF

i - Overview	
a - Directors and management	1
b - Administrative staff	2
c - Technical staff	
- Engineers	6
- Surveyors	1
- Foremen	1
- Mechanics	2
- Technicians	2
- Machine operators	0
- Drivers	2
- Other skilled staff	1
- Labourers and unskilled staff	40
<hr/>	
Total	40
ii - Site operatives to be employed on the contract (if relevant)	
a - Site management	1
b - Administrative staff	1
c - Technical staff	
- Engineers	6
- Surveyors	1
- Foremen	1
- Mechanics	1
- Technicians	1
- Machine operators	
- Drivers	1
- Other skilled staff	2
- Labourers and unskilled staff	12
<hr/>	
Total	27

Signature **Semnat electronic**
(*person(s) authorised to sign on behalf of the tenderer*)

Date: 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.1.2

STAFF TO BE EMPLOYED ON THE CONTRACT

Position/Name	Nationality	Age	Education	Years of experience (with the company/in construction)	Major works for which responsible (project/value)
Director General, Cebotarenco Igor	Republica Moldova		Licențiat în economie, Magistru în Economie, Magistru în Științe Tehnice (Universitatea Tehnică Regală din Stockholm)	12/18	Lucrări de reparație a anexei I al Complexului „Maternitate” al IMSP „Spitalul Raional Hâncești”; Reconstrucția și extinderea azilului pentru persoane vârstnice și celor cu dezabilități din s. Sarata Galbenă, r-ul Hâncești; Lucrări de reparație și reconstrucție a încăperilor Secției Siropuri a Fabricii de medicamente și produse farmaceutice Eurofarmaco, situat pe adresa: r-ul Ialoveni, S. Sociteni
Caragacian Veaceslav, Director Tehnic	Republica Moldova		Licențiat în economie, economist – inginer, magistru în Științe Tehnice (Universitatea Tehnică Regală din Stockholm)	12/18	Lucrări de reparație a acoperișului Blocului „B” al azilului pentru persoane vârstnice s. Sarata Galbenă r-ul Hâncești; Instalarea și montarea rețelelor de alimentare cu energie termică sistemului de încălzire din cadrul obiectului „Construcția sediului Judecătoriai raionale Ungheni”; Lucrări de reparație și reconstrucție a încăperilor Secției Siropuri a Fabricii de medicamente și produse farmaceutice Eurofarmaco, situat pe adresa: r-ul Ialoveni, S. Sociteni
Melnic Iurie, manager tehnic	Republica Moldova		Superioare	12/13	Majoritatea obiectelor întreprinderii
Soltan Gheorghe, Diriginte de șantier (construcții civile, industriale și zootehnice)	Republica Moldova		Superioare	12/18	Construcția casei de locuit cu 12 nivele, or. Chișinău, str. Valea Trandafirilor 6/1;
Gonța Igor, Diriginte cu executarea lucrărilor specializate și instalațiilor aferente construcțiilor (instalații și rețele de alimentare cu apă și canalizare, rețele de încălzire, ventilație și climatizare,	Republica Moldova		Superioare	10/18	Bloc locativ cu 9 nivele și parcare subterana din strada Independentei nr 15

instalații tehnologice)					
Ursu Ivan, Diriginte de șantier (construcții civile, industriale și zootehnice)	Republica Moldova		Superioare	4/9	Reparația filialei Bălți a B. C. „Moldova - Agroindbank” S. A., din str. Pușkin 56a Construcția Centrului Comercial din str. D. Cantemir, mun. Chișinău; Construcția Centrului Comercial din str. Ismail, mun. Chișinău.
Guja Sergiu, Diriginte cu executarea lucrărilor specializate și instalațiilor aferente construcțiilor (instalații și rețele electrice)	Republica Moldova		Superioare	10/18	Lucrări de reparații la IMSP „Centrul de Sănătate Hîncești” Lucrări de reparație la Centrul de medicină internațională „Cardiomed” SRL din str. Dr. Tudor Strișcă, 30, mun. Chișinău
Munteanu Mihail, Diriginte de șantier (construcții civile, industriale și zootehnice)	Republica Moldova		Superioare	6/10	Lucrări de reparații a filialei nr. 32 a B. C. „Moldova - Agroindbank” S. A., din str. Pușkin 44. Reparația pardoselilor Reparația filialei Bălți a B. C. „Moldova - Agroindbank” S. A., din str. Pușkin 56a
Antoci Natalia (manager resurse umane, inginer securitatea muncii)	Republica Moldova		Superioare	1/10	
Șeremet Valerian, Maistru	Republica Moldova		Superioare nefinisate	5/7	Lucrări de construcție și amenajare a spațiilor la Blocul cu nr. cadastral 559201.027.01 situat pe adresa r-ul Ialoveni, s. Sociteni.
Beșelea Ion (diriginte de șantier)	Republica Moldova		Superioare	1/40	Lucrări de reparație a îmbrăcămintei rutiere pe drumul R 31 R30-Tudora-Palanca-frontiera cu Ucraina, km 0-51.1
Cojocarui Mihail, Montator	Republica Moldova		Medii	3/6	Reparația băncii centrale BC „Agroindbank” SA din str. Columna 104/1;
Muncitori în construcții, diferite specialități, circa (12 persoane)	Republica Moldova		Medii	1-10/10	Majoritatea obiectelor întreprinderii

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.1.3

PROFESSIONAL EXPERIENCE OF KEY STAFF

CURRICULUM VITAE

(Maximum 3 pages + 3 pages of annexes)

Proposed position in the contract:

1. Surname: Soltan
2. Name: Gheorghe
3. Date and place of birth: 07.01.1980
4. Nationality: Republica Moldova
5. Civil status: căsătorit
Address (phone/fax/e-mail): g.soltan@5aq.md
6. Education: studii superioare, Universitatea Tehnică a Moldovei

<i>Institutions:</i>	Universitatea Tehnică a Moldovei
<i>Date:</i>	09.1996
<i>From (month/year)</i>	
<i>To (month/year)</i>	06.2001
<i>Degree or qualification:</i>	licenta

1. Language skills

Indicate on a scale of 1 to 5 (1 — excellent; 5 — basic):

<i>Language</i>	<i>Level</i>	<i>Passive</i>	<i>Spoken</i>	<i>Written</i>
română	<i>Mother tongue</i>	1	1	1
rusă		1	1	1

2. Membership of professional bodies: -
3. Other skills (e.g. computer literacy): -
4. Current position: inginer-șef; diriginte de șantier
5. Years of professional experience: 19 ani
6. Key qualifications: diriginte de șantier
7. Specific experience in non-industrialised countries:

<i>Country</i>	<i>Date: from (month/year) to (month/year)</i>	<i>Name and brief description of the project</i>
Republica Moldova	07/2019-12/2019	Reconstrucția estacadei IMSP SCM Sfânta Treime
Republica Moldova	06/2019-12/2019	Lucrări de construcție a volierului pentru urși - ÎM „Grădina Zoologică”

8. Professional experience:

Date: from (month/year) to (month/year)	05/2018 – prezent
Place	Mun. Chisinau
Company/organisation	5AQ INVEST
Position	Diriginte de şantier, inginer-şef
Job description	

9. Others: -

15a. Publications and seminars: -

15b. References: -

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.2

PLANT

Plant proposed and available for implementation of the contract[†]

	DESCRIPTION (type/make/model)	Power/ capacity	No of units	Age (years)	Owned (O) or hired (H)/ and percentage of ownership	Origin (country)	Current approximate value in euro or national currency
A)	CONSTRUCTION PLANT						
	Autobetonieră	420 CP	5	14	H / 0		19 000 E
	Aparat de sudat. ВД 306.	12.8 кВа	3	3	O / 100	Rusia	360 E
	Pompă de beton	10-20mc	1	5	H / 0		10 000 E
	Excavator Atlas 1302 EK	65,00 кВт	1	33	H / 0	Rusia	3550 E
	Buldozer T-130	130 CP	1	32	H / 0	Rusia	9000 E
	Kamaz	16 000 cm ³	6	21	H / 0	Rusia	5000 E
	Excavator JCB4CX- 4WS-SM	81 kW	1	10	H / 0		50 000 E
	Buldo-excavator	81,6 kW (111 hp)	1	18	H / 0		5350 E

[†]Not all the plant owned by the company.

	DESCRIPTION (type/make/model)	Power/ capacity	No of units	Age (years)	Owned (O) or hired (H)/ and percentage of ownership	Origin (country)	Current approximate value in euro or national currency
B)	VEHICLES AND TRUCKS						
	MERCEDES-BENZ 815 VARIO (DAIMLERCHRYSLER) (DIESEL)	150 c.p.	1	14	O / 100	Germania	9 000 E
	Autocamion Ford Transit Furgon LS300	1 800 cm ³	1	14	O / 100	SUA	4500 E
	Generator HAGEL6000CL	4.5KW220 VMotorin	1	2	O / 100		600 E
	FIAT SCUDO CQB255	1 997 cm ³	1	13	O / 100	Italia	3 500 E
	Renault Megane KVL401	1,4 L	1	16	O / 100	Franta	4 000 E
C)	Masina de gaurit MX-950A				O / 100	1	
	Masina de gaurit/insurubat cu acumulator 18.0V				O / 100	1	
	Nivela 100cm bula Profi Vulcan Kapro				O / 100	1	
	Nivela bula 180cm 2 bule 15.11				O / 100	2	
	Polizor unghiular 2000W D230mm				O / 100	2	
	Roaba 85 l Elefant WB6419 PU negru				O / 100	8	
	Set ProLaser 5 Lines				O / 100	1	
	Malaxor CM-150L				O / 100	1	
	Aeroterma (ветродуйка) 3,0 kw 217m ³ /h,220V				O / 100	1	
	Perforator RH-32A				O / 100	4	
	Perforator RH-32C				O / 100	1	
	Perforator RH-30E				O / 100	1	
	Buncher pentru beton patrat				O / 100	1	
	Ciocan rotopercurator KH 5E 1200W 13J SDS max				O / 100	1	
	Ciocan rotopercurator KH 5E 1200W 13J SDS-MAX				O / 100	1	
	Ciocan timplarie 02A 120 600g				O / 100	1	
	Compresor auto 12V 150W 35L/min Cicion L				O / 100	1	
	Compresor de aer CBA/c-100LB30				O / 100	1	

	Container mobil pe roti				O / 100	1	
	Container 12x6				O / 100	1	
	Malaxor				O / 100	21	
	Malaxor 120*600mm	Hitachi			O / 100	2	

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.3

WORK PLAN AND PROGRAMME

- 4.6.3.1 State the proposed location of your main office on the site, stations (steel/concrete/asphalt structures), warehouses, laboratories, accommodation, etc. (sketches to be attached as required).

Conform anexelor atașate pentru formularul 4.6 la procedura de achiziții [ocds-b3wdp1-MD-1580298747552](#)

- Contract Incercom -document prin care se demonstrează că operatorul economic are acces la laboratoare de încercări și teste a lucrărilor și materialelor ce vor fi utilizate.

- 4.6.3.2 Give a brief outline of your programme for completing the works in accordance with the required method of construction and stated time of completion.

În cadrul executării viitorului obiect de construcții „Reabilitarea și modernizarea Postului Vamal Giurgiulești, RMCO81701/27062019” compania „5AQ INVEST” va respecta termenului de execuție a lucrărilor, volumele conform cărora se va executa lucrarea dată cât și normele în construcții în vigoare.

- 4.6.3.3 Attach a critical milestone bar chart (schedule of execution) representing the construction programme and detailing relevant activities, dates, allocation of labour and plant resources, etc.

Conform anexelor atașate pentru formularul 4.6 la procedura de achiziții [ocds-b3wdp1-MD-1580298747552](#) Graficul de executare a lucrărilor.

- 4.6.3.4 If the tenderer plans to subcontract part of the works, he must provide the following details:

Work intended to be subcontracted	Name and details of subcontractors	Value of subcontracting as percentage of the total cost of the project	Experience in similar work (details to be specified)
Nu sunt subcontractanți			

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.4

EXPERIENCE AS CONTRACTOR

4.6.4.1 List of contracts of similar nature and scale performed during the past 3 years

Name of project/type of works	Total value of works the Contractor was responsible for ²	Period of contract	Start date	Percentage of works completed	Contracting authority and place	Prime contractor (P) or subcontractor (S)	Final acceptance issued? - Yes - Not yet (current contracts) - No
A) In home country							

Conform anexelor atașate la procedura de achiziții ocds-b3wdp1-MD-1580298747552

Experiența similară Eurofarmaco

- Experiența similară AMED

Name of project/type of works	Total value of works the Contractor was responsible for ²	Period of contract	Start date	Percentage of works completed	Contracting authority and place	Prime contractor (P) or subcontractor (S)	Final acceptance issued? - Yes - Not yet (current contracts) - No
B) Abroad							

4.6.4.23 Please attach here available references and certificates from the relevant Contracting Authorities

Conform anexelor atașate la procedura de achiziții ocds-b3wdp1-MD-1580298747552

- Contractele și procesele verbale de recepție a lucrărilor

- Recomandări

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.5

DATA ON JOINT VENTURES

- 4.6.5.1** Name **Nu sunt**
- 4.6.5.2** Managing board's address
-
- Telex
- TelephoneFax.....E-mail.....
- 4.6.5.3** Agency in the state of the Contracting Authority, if any (for joint ventures/consortia with a foreign lead member)
- Office address
-
- Telex
- TelephoneFax.....
- 4.6.5.4** Names of members
- i)
- ii)
- iii)
- Etc.
- 4.6.5.5** Name of lead member
-
-
- 4.6.5.6** Agreement governing the formation of the joint venture/consortium
- i) Date of signature:
- ii) Place:
- iii) Enclosure — joint venture/consortium agreement
- 4.6.5.7** Proposed division of responsibilities between members (in %) with an indication of the type of work to be performed by each
-
-
-
-
-

Signature: **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date: 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.6

LITIGATION HISTORY

Please provide information on any history of litigation or arbitration resulting from contracts executed during the last X years or currently under execution.

A separate sheet should be used for each partner of a joint venture/consortium.

Year	Ruling FOR or AGAINST tenderer	Name of client, cause of litigation, and matter in dispute	Disputed amount (current value in euro or NC)
	Nu sunt		

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.7

QUALITY ASSURANCE SYSTEM(S)

Please provide details of the quality assurance system(s) you propose using to ensure successful completion of the works.

Conform anexelor ataşate pentru formularul 4.6 la procedura de achiziţii [ocds-b3wdp1-MD-1580298747552](#)

- Certificat ISO 9000:2015
- Declaraţie măsuri de protecţie a mediului
- Certificate mijloace transport ce indeplinesc cerinţe euro

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.8

ACCOMMODATION FOR THE SUPERVISOR

Please attach sketches and data detailing the accommodation and facilities intended to be provided by the tenderer under the relevant items in the bill of quantities/breakdown of the overall price.

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020

VOLUME 1

SECTION 4

FORM 4.6.9

FURTHER INFORMATION

Tenderers may add here any further information that they deem useful for the evaluation of their tenders.

Signature **Semnat electronic**

(person(s) authorised to sign on behalf of the tenderer)

Date 08 aprilie 2020