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WORKS CONTRACT FOR EUROPEAN UNIONEXTERNAL ACTIONS
No tql0._do#d ,{o cs.roAo

FINANCED F'ROM THE EU GENERAL BUDGET
Belween

9^"."^.'l:l Policc Inspectorate of the Repubric of Moldova (GpI). Identilication number:101i60101000495, official address: 11/1. 'firaspol street MD-2012, ChisinaLr, n.prulll of Moldova,(Th^e_contracting Authority'), represented by Sergiu pAIU, Head ortne cRt, Lejal refresentative ofRMCO Pioject, of the one part,
and

cirves Grup S.R'L.. Identificarion number: 101460000499g, orficial address: of .66,22rg, GrigoreVic|u strect MD-2014, chisinau. Repr-rblic of Moldova, (,The contractor,), represented by victor'tl{lBOl, Acirnin istrator, of the other part

within the framervork of I'RoJECT "Regional cooperation for prevention and com batins,trans-
horder criminality in Romania and Mordova", Activity j .2,,Conioridcrtir,, trr7u, t i,rirrffi,)'ir'i o,o/ l0 police spaces ./ront the etigihte ctreo.s", financea u1 tne European Union lr-ough the Jointoperational Programme Romania - r{epublic of Morclova ztltl -'zoinora";".-;"; to the grantconlract no. 81682 127.06.2019,

(loN'tRACT TITLE: llenovation of the existing administrative building for the 1ocation of thePolice Sector no. 5 Cetireni, Ungheni,

Idcntification number RMCO 94692127.06.2015 TIIOR/4.3/l Activity I .2-
co'soiidation/reiirrbishment/extension of l0 police spaces from the eligible areas.

Whereas the Contt.actir.rg ALrthority would like that thc Conrracror
according to the technical specilications and breakdowns related to
uo. ocds-b3wdpl -MD-l 584700528879:

to catry out the following r.r'orks.
the public procurement procedure

' Reirovatiotl of the existir.rg administrative building fbr the location ol the police Sector no. 5
Cetile ni. I.hrgheni.

and has accepted a lender by the Contractor fbr the execution and completion of sr-rch works a.d the
rcmcJl ing ol'anr Jefecrs thereirr.

lt is hcrcby agrccd as tbllorvs:

(l) In this Clontracl, words and expressions shall have the:'neanings assigned to them in the contractual
cond itions sct uut helor.l.

(2) 1-he fbllowing clocumcnts shall be deemed to forrn and be read ancl construed as part of this
Contract. in ihe tbilorving order of precedence:

(a.) the Contract,
(b) the Special Conditions,
(c) thc General Conclitions,
(d) the Bill of Quantities (after arithmelical corrections) and Detailecl Breakdown o1'prices and costs
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Sqecinca,ions,

(g) the tender.
(h) any other documents forming part of the Contract.

The various documen
cases or ambiguity 

"."'1,",,:"tlir::#.:,"Tjii;:*li r $:.T.#:,\r,iii?lJr"lJill?,1il;l,lAddenda sha'have the order'of prlc;il;#;cument 
they are amendins.(3) In consideration of lhe nar me'r" r^ k- *^r^ ,- .,

hereinarter 
'*i'""*',fl'&'"HJ.|ff"T:ff# ,ti:-.9:11*..'lu 

Authoritv to the contractor as
derects therein in fuu complian". ,"i,r-' ,il. p.J.iilffi;:?1t:i]0,.," the works und ,"'''"jy

(4) The contracting 
"*n",::y.r:r-*l uc.:": ro pay rhe coatracror in consideration of.the execurionand completion of the works and remedying 

"ra.r."o therein the amount of:- conrract price (excruding vAT/other taxes) l 3s1 056,65 MDL- VAI and orher raxcs _ 0,00 MDL
r nis contracr is cxempt trom VA I payment according to GD no. 413 of 21.0g.2019.
(5) Other specilic conditions applying to the Contract

il,I:ll?;':f:i:::,'ff":Tl?Jilil1?;:;f,::i;;':5ff,T:,:.rhis conrract sha,, take er]'ecr on,he

P.^:^rll 
English in 3 originals, two onginals for the Contcolltractor. v^rFrrrqrr rur L,s Lonuaclrng Authority and one original for the
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For the Contractor
Name : Victor TRI

Title: Adm

Signature

Date:

,..,.._ - -t'or.,n: 
Co-nlracling Authorify

rame: Sergiu pAIU

For the ContracEr
For the Con{tqSeLq_o! 
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resentative
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SPECIAL CONDI,TIONS

CONTENTS

l'hese conditions amplifv and supplement the General conditions governing the contract. Unless theSpecial Condition, piouid" otherwise, the General conar,ion, ,",''"i, rrriy ulpir""ui". ., 
rr" numberingof the Articles of the Speciar conclirions r. ;;;;;r*;,"e bur folrows the 

'rumbering 
of the ceneralClonditioirs. Other Special Conditions shor-rld be inai"ut.J ur,".*u.a..

Article 2 Language ofthe Contract
2.1 The language used shall be English or Romanran.

Article4 Communication

4.1 From the Contracting Authority:
Serghei Anastasov - technical responsible

General Police Inspectorate, 11, Tiraspol Str. MD-2012, (,hisilrrLr, Republic of Moldova,
tel.: +373 69 32g 972, email: serghei.anastasov@igp.gov.md

4.2 From the Contractor:

Victor. Triboi administrator

of .66,2218, Grigore Vieru street MD_2014. (.i,i.irrrii, Republic of Moldova"

tel.: +373 6g 33 22 44, email: cavesgrup@gmail.com

Article 5 Supervisor and Supervisorrs representative
5.1 'l-he supervisor is appointed by the Contracting Authority.
5 2 The supervisor has the.obligation to supervise and inspect the performance of the works andto respect rhe contracrual conditions. T'he contractor r*t inro..n 

""d ";orli;;;;'*i,i',n" Supervisorregarding the accomplishment of the works, the r.tr.aui. or,uorts, the fulfilment of the tasts accordingto the works plan, the origin and quality oi the ."i".iJr ."a equipment used, the qualilication of the
."::tiTt"d 

personnel, any other attributions to ensure the co-ptiance *ith the contraciual conditions and
ff-:i:gl",i fbr carrying out 

. 
the works. The supervisor may delegate cerrain functrons to the)rpervrsor's represerltative. Alr actions taken by ihe supervisor -"r, u" 

"ppr"*a by the legalrepfesentative of the Contracting Authority.
5.3 For.finding certain situations and facts, the anangemenr

executron activities of the works The supervisor has the ability
mandatory instructions for the Contractor.

@
Rornania-Republic of Moldova
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ol'.actions and the ordering of the
to tssue administrative orders and

5 4 The Supervisor and the Supervisor's representative have access to any constructron site,walehouses of mater.ials and equipmeni used for ttre pLrrpose of this works contract

Articlc 8 Documents to be provided
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8 1 'fhe conrracting Authoriry sha'provide to rl:^!_r-llracrora.copy ofthe technical project for
;T#i:ffi:i[1,iliffi:*fi,,.'*"a,tho.i,*ion orthe works rn 

"onro.mity '"ith 
th"

Article l2 General Obligations

Article 12.9 stipulated in ,,General Conditions., is not applicable.
Article l5 pe rformance guarantee

1 5 1 The amount oflhe performance 
.guarantee will be.5 z, of the amount of the contract anclany addenda rhereto, i.r conformiiy *iih urt. r s of the General conditions.

Article l6 Liabilities and Insurance

16 2 a)By dero*atior.from Articre 16.2, a) first paragraph of the generar conditio's, ror thepedod of implen.rentation of tasks' t'he Contractor shall crrsu'rc tn,,, iLtr, its stafr, its
;|,!::lrfir;f and anv person for'whicr' ,n. conrru"io. r; il;i". 

",.e 
acrcrl.ralcrr

Ljte (..lrtr.itcti' 
inrncc cornpanics rccoqrtizcd on the inlcrnatio"of ;rrl"u*" nrar_l<ct. unjcss

(:i)rr'an\. 8 'Aulhoril\ has gi'crr irs cxpr.css r.i.rittcn conscnt on a spccilii: irrsur.'rcc

Article l7 programme of implementation of tasks
ln case it will be necessarv to inlroduce some changes in the schedule of works execution alter signingthe contracr' rhe contractor.wirr*o^fr iiil;';*Ji; il" contracting Authorirv, in compliance withthe requirements of art l 5 of the General coniirronr, ih" execution ,j.a"r" 

".'", 
jej witnin t s aaysIio'r the date ofsignature contract by both parries. irr.'i"",."",i"g Authority will decide on the approvalwithin t5 days lrom the date of receip, 

"i;h.;;it"Jr.lredule of execution
Article l9 Contractor's drawings and execution studies

I 9 l Prior to the provisional receipt of the works, the contractor shalr hand over the operationancr maintenance m11u.als together *ifl.r ttr. .t.t"n.r, tt," ..."rtr-;;;;;", of the workswhich shall be sufficiently a"tuit"a to .nlur"^ ru c""ir"";;;,,ilff;, ro operale,tnai'tain' adjust and repair a1l parts ofthe works. Alr the technical j".rr""i"t* ,ecessary

H'ilffiTll:'.i}ff:flofil."j uv ir'"'i""o*tor wlr be p,"p"[J'..*.aing to the

19.7 The manuals and technical drawings can be drawn up in Romanian language.
r\rticle 20 Sufficiency of tender prices

no add itiona/ provisions

Article 2l Exceptional risks

21 4 l]xceptio.al low atmospheric temperatllres can alrect the performance of the conrract
Article 2zf Interl'erence with traffic

24'2 The construction works will be executed so that road traffic will not be disturbed.
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Article 27 Demolished materials
27 .4 In conforn.rity with article 27 of tl"re General Conditions.

Article 29 Temporary works
29.2 The Contracting Authority is not responsible fbr any temporary works

Article 30 Soil studies

30.1 Is not the case (are provided by the beneficiary rn the tender dossier).
Article 32 patents and licenses

32.1 In conformity with Article 32 of the GC.

Article 34 perind of implementation of tasks
34.1 The period of implementation of tasks: is maximum 12 months.

Article 36 Delays in the implementation of tasks
36 1 'l'he rate of liquidated damages lor delays in the_completion of works shall be 0.I% of thecontract price for every day or part thereofwhich 

"tapses 
u"t*e"n irr" .nl orrrr" p..ioa orimplementation of tasts and tn" *tr"' J"t" 

"t completion, up to a maximum amount ofl0% of the contract price.

Article 39 Work register

39 1 rhe work register will be kept, completed in accordance with the requirements, norms andlegislation of the Republic oi.tVotAouu. 
--' *'

Article 40 Origin and quality of works and materials
40 1 A, goods purchased under the contract must originate in any eligible sourse counrry asdefined in the 'loint operational P.ogru... iorania - Republic oiMoldova 2014 _ 2020programme' financed by the European Union th.orgh ;Ni'i;;.p""Jn N"rglroorLooaInstrument)' IJowever, the goods io u" lu..'us.d_ may originare from any counlry,whenever the roral price ofthi estimated quintity ofthose c""d;, ;; ;fl;;;d rn a separateirem of the Breakcrown of the LLrmp-sum i.i."'1vorr." 4.2.3) isbelow 100.000 €.

A category of similar goods to be purchased shall not be broken down over more than 1item of the Breakdown of tl_,. f_urnj_runl lri.e l Votume +.2.:;
F-or these purposes, 'origin' means the place where the goods are mined, grown, produced ormanulactured and/or from rvhich services u.. p.ourd"d. The origin of the goods must becletermined accorcling to the EU curto-, coo" o, irrl uppri"uur" internationar ugr".."nt.

$i:i,i:1i""TT:#,liJ;ixii,i-te in trrc specined origin musr be poinred out to rhe project

40'2 l'he works and the objects, appliances, equipment or materials used in their constructionmusf comply wirh:

"ry
Romania-Republic of Moldova
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. The technical pal.amerefs stipulated in the cxecr-rtion proiect
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. The requirements of the.Lawof the Republic of Moldova no.721 fton 02.()2.96,regardingthe q ual i tv in.constru*ion, th" no.,nr'oith. .",,'p",;;;;r' l:. oi' :ffi uarty system ir.rconstructions", A 03' The quality of the executed works must ronespond to therequirements' 
-A 

02 "The quarity system in constructions.., A.0g. ,,Execution 
andreception of constructions as we' as according to tne norms oi.*".rii- and receptionof the construction elements und *ort , in fO.aa,,.

40 3 Repiacing the products and procedures provided. in the project with others that fuifil theconditions specified only on ihe basis of ihe ,orution. .rtiurilrr"a tr'i,r". o.r,r"*, with thecontract Authority's ugi".n'ent. rt i".o.putrory to verify the quaiity andthe reception ofthe hidden works and / or in determii-g ql-'^., "i ;; H;#;"s and relatedi'stallatiorrs ,:::i**,l-r ll: .".:ytj:" n,".i.o. rr-r. executor lvi, ;r;J;; and present rothe working sroup 
1r1e. 

responsibirity of alr the participants 
'in 'irrl""*".u,,on 

oro".r,(liabirity factors, corabo.uio.r, ruu"ont.aotors; in accordance *ia., ii. own qualityassurance system with the legal provisions.
1'he quality ofthe r'vorks a^nd the goods will be ensured according to the provisions of.art.40 of
;t:.:;:]:Tj 

t*rdinatio'ror the dontract' "i;;il; n"u"..a uv?r,. i;;#; ;"",,unity (vor.

Article zll Inspection and testing
The contractor shall ensure the access of the Supervisor ro the site for inspection, exanrination ancrverification o1. the construction process.

F'or all mate'izrrs, machinerv.anl 
:^rr-r:r:rt": works, whose technicar parameters ditl.er or are notincluded in thc execution pioject, the contractor niI present the necessary laboratory sampres and a

ltt;t"Tit 
o"'"tity of merchandise to assess the technical paraneters at the request oithe contracting

For aii the ntonolith concrete materials, mortar, reinforcedbv the-roundalio;, -iii';;;.,"nted thelaborat".t;";J.:I';"J,.;T"X*,T;i:tiLi';lfi:#ffi;i
NCF 02.03-2005, NCM F.b3.03-2004. werdi;;lr .""i elements shalr be performed by certifietlworkers confirmed through the competency certificate All tests wi be performed by the authorized andaccredited laboratories, according to NcH.le.o:.oo; il; quality lever 

"nrli 
;.;;;;;rn conrbrmiry

iliil:l[T[IT]requirementses-tabrished 
t";;;;J-;;;,il', i"ori'"a r,fl,,'";,;;il wirhcertined

Article 43 Ownershlp of plant and materials
43 2 in contbrmity with Articre 43 01,the Generar conditions.

Article 44: General principles for payments
41.1 Payments shall be made in MDL.
44.2 Nor applicable

44 3 By derogation' pre-financing paymenl to the contractor tilr the lump-sum advance shalr bemade within 30 days. other payments to the contractor shall be made within 30 days. TheInterim payments to the contractor of the amounts due shall be made in accordance withthe subr-nitted minutes, paynent notes and Invo
days, and the linar payment . ,h; c;;;;;l:TitfJ"#li,:tn 5:liT:T,li: i:accordance with rhe receptior.r reporr a1 the end of rrre ;;d, il; by?. srp..uiro,
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iointly with the contracting Authority and signed by the commission fbr the reception ofthe executed works within b0 duy.. 
.

Article46 pre_financing

46.1 pre-financing is not applicable

Article ;f7 Retention monies

47 1 'l he sum to be retair.red I}om i'terim payments to guarantee imprementation of theCot]tractor's obligations during the defects liability period is 5o/o of each installment.payment of the amount withhelJwill be made at the same time as the final pavment.

Article 48 pricc revision

48 1 'rhe prices contained in the contractor,s tender are fixed and not be revised.

Article,19 Measurement

49' 1 'l-he works will be checked and inspected by the Supervisor and approved by representative ofthe Contracting Authority.
(*) 1'he lnethod and conditions for measuremenl of the works are regulated by the normative-legislative fiamework of the Republic of Moldova.
Article 50 Interim payments

50' l Interinr payments will be made after the- completion of each stage mentioned in theactivilies chart Those will be paid within 30 days ufter leieiving by thc contracting Ar-rthority oftl'le nlinutes' rc'ltlest ofpaynleni' invoices ancl other supporting documents confirming the expensesand the works carried out, approt'ed by the supervisor. The contractor.must submit all documentsnot later than 5 working days after tne-signing ortn. -inut", r*ii" "".pr"ii* of the works.The payment requt-tj 
1uo 

be.accompanild. bi a minutes, which will include the total amount of theworks, the value of the executed woiks and the amount to be withheld.
The final payment 

?2% :f the contract value) will ue paia wittrin l0 days liom the date of thepresentation of the lollowing documents: the payment request, the recalculation of the total valueof the wolks in confonnity with perfbrmed works and the. reception report at the end of the rvorks,issued by the Supervisor jointly with the contractrng Authority and signed by the commission lbrtlre receplion of the executed I9l\, SV final fayment, the sum of all payments made under theoontract, will not exceed the initial indicating amount.
Article 5l Final statement of account

5l l rhe contractor shall submit to the Supervisor a notification regarding the reception of theexecuted works, when it applies for the reception report at the end ofthe works. ln order to enablethe Strpe'visor to prepare the draft of the reception iepon at the eni oi n* *"rr.r, the contractorshall subrnit all supporting documents showing in detail the value ofthe work clone in accordancewith lhe co'tract and all further sums which ihe contractor 
"on.ia"l, 

io l. ar. to it under thec0ntract.

51'2 within 30 orrr 
1"fl.]i:,^ilg 1T 

r-ir reception reporl, referred ro in article 62, the Supervisorshall authorize the final payments note.

Article 60 Provisional acceptance



60 1 IrcomPle'ren1 to arlicle 60'1 of the General conditions are the requirements of the legislation of
Article 6l Defects liabilify

6r'1 
*".$lnfJil|j:lf,HiiJ:::il:*fi,?.":::l com,mencins on rhe date orprovisionar

iil 3:i, :i.'l;# 
rk, wh i c h 

T "' ;;;; ;' ;.,*,l: :i]l- ii:f ff i; ::, ifl;'i f ; li:n,:l ::
n. r, i i i i y p",.,r"" i i:T 1'J" lT ffff # i ;,^1,,,'_,3 J il, [itifl n 

*] l ii',"&*., o, i, i. a "r..,,61 7 
ffil::T;Jlfflr^1; 

s"":^.(.00 months). rhe 
-conrractor 

is responsibre iiom rhe point orview
orthe provisiona;'""..'#;*liffi: to remove anv defects ,t"d;;;;#;;lo after the signing

Article 68 Dispute setflement

68 4 
fi:l i'Ji:l:.:::in',out 

of,or.rerating to this contracl which cannot be settled orherwise
the narional f,.9 1o,n. exctusive jurisdictlllyr\enuuri;;;^;;ffi" 

t" accordance wirh.eglslatlon of the state of the Conrractrng Authority.
Article i2 Data protection

Not applicable.

Article 73 Additional clauses

^,:::::;my*i.'J:ffi:Xiff|ii:ih?r",":tingAuthoritv 
various proori regarding rhe

J'he Contractor shall ensure
ptuqu.; p.opo,"ilil';,jli.j:itiiiffi:lll: visibilitv elements (banner and commemorative

RMCO 84682
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For the Contractor

Name: Victor TRIBOI

Title: Administrator

Name:

Title:

For the Contracting Authorify

Sergiu PAIU

Head of the GpI, Legal represenratrve of.
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WORKS CONTRACT IIOR EUROPEAN UNIONEXTERNAL ACTIONS
NO o.o&.aoAo

FINANCBD FROM THE EU GENERAL BUDGET
Belu,een

General Police Inspectorate of the Republic of Moldova (GPI), Identification number:
I 013601 01 000495, olficial address: I 1/1, Tiraspol street MD-2012, chisinau, Republic of Moldova,
('1'he Contracting Authority'), r'epresented by Sergiu PAIU. Flead of the GPI, Legal representative
of RMCO Project, of the one part,
and
Cavcs (irup S.R.L., Identification nr:mber: 1014600004998, Official address: oi66,2218. Grigore
Vielu stleel N4D-2014, Chisinau, Republic of Moldova, (.The Contractor'), represenred by Victor
l'RlBOI, Adrlinistrator, of the other part

Within the fiamework of PROJII,CT "Regional cooperation for prevention and combating trans-
borde r criminality in Romania and Moldova", Activity 7 .2 "Consolidation h.e/urbishment/
exlcnsiort o/ l0 police spaces.fi'om the eligible areas", frnanced by the European Union through the
Joint Operational Programme Romania - Republic of Moldova 2011 -2020, according to the
grant contract no, 84682/27.06.2019,

CONTRACT Tl'ILll: Renovation of the existing administrative building for the location of the
Polir:e Sector no. 3 Costesti, Riscani.

Identilication numbcr RMCO 84682127 .06.2019 THOR/4.3/1 .- Activitv 7.2-
Consolidatior'/refurbishment/extension of 10 police spaces from the eligible areas.

Whereas the Contracting Authority would like that the Contractor to oarfy out the tbllowing works,
aocording 10 the technical specifications and breakdowns related to the public procurement proccdure
no. ocds-b3rvdpl-MD-1584700528{J79:

- Renovation o1'the existing administrative building for the location o1'the Police Sector no. 3

(lostesti. Riscani.

and has accepted a tender by thc Contractor fbr the execution and completion ofsuch works and
the remcdying of any defects therein.

It is hercbv agreed as follorvs:

(1) In this Clontlact. u'ords and explcssions shallhave the meanings assigncd to them in the contractual
cor)dili{'tls sct 0ut bclo\ .

(2) 'l'he follor.ving docnments sball bc dccmed to ibrm and be read
Contract, in thc follou'ing order of precetlence:

(a) the Contract,
(b) tlie Special Cjonditions.
(c) thc General Conditions,

and construed as pztrt o1'this
:',
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!,:r..:,irjrt,.l ir,-rU jltr'i r-a:lrrrli, I ji;\l

(d) the Bill of Quantities (after arithmetical corrections) and Detailed Breakdown ofprices and costs(e) thc fechnical and /or performance Specifications,
(f) the Design Documentation (drar.vingi),
(g) rhe tender,
(h) any other documents forming part of the Contract.

l'he various documents making up the oontract shall be deemed to be mutua y expranatory; incases of ambiguitv or divergence, thev shail prevair in ,h" ;;;;";;ffid, appear above.Addenda shall have the order ofprecedlnce of ihe document they are amending.

(3) In consideration of the payments to be made by the contracting Authority to the contractor ashereinafter mentioned, the contractor undertakes to execute and complete ih" ,"ort , and remedydeltcts therein in full compliance with the provisions of.the Contract.

(4) 'l'hc contracting Aurhority hereby agrees to pay the contractor in consideration of the executionand completion of the works and remedying ofiefects therein the amount of:
- Contract price (excluding VAl7other taxes ) 747 4g4,31lfIDL
- VAT and other taxes _ 0,00 MDL

l his contract is exempt from VAT payment according to GD no. 413 of21.0g.2019.

(5) Other specific conditions applying to the Contract

In witness whercof the parties hereto have signed the contract. This contract shall take etl.ect on thedalc on which it is signed by the last party. naitely the Contractor.

|:ffiJ,j|*"" 
in 3 originars, two originars fbr the contracting Authority and one original for the

Tl:is pr oeratrll !s ilrnrlecl
ay ih* f ropean U.1i.n

For the Contractor
!'iscal codt': 10f 460000499g
IBAN: MD90V10222420000001 Sr

l'or the Contractor
Name: Victor 'IRIBOI

Signature

Date:

RMCO 84682

ment dates of fhe

cA,47
&t/2

For the Contracting Auth0
Name: Sersiu PAIU

Title: Head

't
3
a

.,':

tative
of RMCO Eirl

-lrSignatu

Date:

'eAeelj647
2 ?-eg >o >--)

For the Contracting Autho
Fiscal code: 1013601000494

Bank Code: VICBMD2X46J Bank Code: TRBZMD2X
Bank Name: BC 'VictoriaBank..S.A Bank Name: Ministry of Financc of I'he

Republic of Moldova, Constantin Tanase, 7
Chisinau

Administrator

,,:1&t

&>
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SPECIAL CONDITIONS

CONTENTS

These conditions amplifl' and supplement the General conditions governing the contract. Unless theSpecial conditions provicle otherwise, the General cona]tion, remain fully applicable. .l.he 
numberingof the Articles of the Special conditions i. not 

"onr."utiue 
but fbllows the numbering of the Generalconditions. other Special conditions should be indicateJ afterwards.

Article 2 Language ofthe Contract
2.1 'l'he language used shall be English or Romanian.

Article4 Communication

4.1 From the Contracting Authority:

Serghei Anastasov - technical responsible

General Porice rnspecto.ate, 1r, Tiraspor Srr. MD-2012. chisinau, Repubric of Moldova.
tel.: +i73 69 328 872, email: serghei.anastasov@igp.gov.md

4.2 From the Contractor:

Victor Triboi _ administrator

o1.66,2218, Grigore Vieru street MD_2014, Chisinau, Republic of Moldova.

rel.: +373 68 33 22 44, email: cavesgrup@gmail.com

Article 5 Supcn,isor and Supenisor,s representative

5.1 l'he supervisor is appointed by the Contracting Authority.
5 2 The supervisor has the.obligation to supervise and inspect the performance of the works andto respect the contractual conditions. The contractor must infom and coordinate \vltt tt,. Supervisorregarding the accomplishment ofthe works, the schedule ofworks, the fulfilment of the tasks accordingto the works plan' the origi' and qualiq' of the materials and equipment *"a, trr" lruri6cation of thecontracled petsonnel, any other attributions to ensure the compliance with the contractual conditions andtire program for carrying out..the works. The Supervisor may delegate certain functrons to theSupervisor's representative. Alr actions taken by ih. sup.ruiro, must be approved by the legalrepresentative of the Contracting Authoritv.

5.3 For finding certain situations and facts, 1he arrangement
executron activities of the works The supervisor has the ability
mandatory instructions fbr the Contractor.

5 4 The Supervisor and the Supervisor's representative have access to any construction site.warebouses of materials and equiprne.t usecl lbr the purpose of this works contract

of actions and the ordering of the
to lssue administrative orders and

Article 8 I)ocuments to be provided

i
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8 1 'fhe contracting Authority shall provide to the contractor a copy ofthe technical project forthe works execution and the construction authorization of the;orks in confbrmity with thepresent contract lor starting the works.

Article 12 General Obligations

Article 12.9 stipulated in ,,General Conditions,, is not applicable.

Article 15 Performance guarantee

15 1 The amount of the performance guarantee will be 5%, of the amount of the Conhact andany addenda thereto, in conformity with art. l5 oftii-deneral conditions.

Article l6 Liabilities and Insurance

16'2 a)By derogation f'rom Article 16.2, a) lirst paragraph of the general colditions, for theperiod of implementation of tasks, the Contractor shall cnsrr-r.e thal itself, its stafl itssubcontractors and any person for which the Contractor is answerable. lfe adcrlurrtcl).jltsLtrcd u i1h insrtrancc conrpanies lecognized on the international insur-iLncc mar.jrcL. unlcssihr: ( ontt-actitlg Autlrorilr has !itcn its c\pre\:j \\r'itten e()nsuut orr l specilrc irrsur.a'ce
i-.iiirtJlil l .

Article l7 Programme of implementation of tasks
In case it will be necessary to introduce some changes in the schedule of works execution afier signingthe contract. the contractor will submit for appro.il to the contracting Authority, in compliance withthe t'equirements of ar1. 15 of the General conditions, the execution schedule amended within 15 dayslrom the date ofsignature contract by both parties. The contracting Authority will decide on the approvalwithin l5 days from the date of receipt of ihe amended schedule ofexecution

Article l9 Contractor's drawings and execution studies
19 1 Prior to the provisional leceipt of the works, the Contractor shall hand over the operation

and maintenance manuals together with the sketches, the execution schemes of the workswhich shall be sufficiently detailed to enable the Contracting Authority to operate,
ntaintain, adjust and repair all parls ofthe works. r\ll the technical Jocumentaiion necessary
IbI the receplion and completed by the Contractor will be prepared according to the
legislation of the Republic of Moldova

19.7 The manuals and technical drawings can be drawn up in Romanian language.

Article 20 Sufficiency oftender prices

no additior.ral pr.ovisions

Article 2l Exceptional risks

21 4 Exceptional low atmospheric temperatures can affect the performance of the contract

Article 24 Interference .rvith traffic
24.2 'fhe constructior.r works will be executed so that road tralfic will not be disturbed.

''I
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Articlc 27 Demolished materials

27 .4 In conformity with article 27 of the General Conditions.

Article 29 'f emporary works

29.2 'fhe Contracting Authoritf is not responsible for any temporary works

Article 30 Soil studies

30.1 Is not the case (are provided by the beneficiary in the tender dossier).

Article 32 Patents and licenses

32.1 In conformity with Article 32 o1'the GC.

Article 34 Period of implementation of tasks

34. I -fhe period of implementation of tasks: is maximum 12 months.

Article 36 Delays in the implementation of tasks

36.1 'lhc rate ofliquidated damages for delays in the completion ofworks shall be 0.1% of the
contract price for every day or part thereof which elapses between the end ofthe period of
implemer-rtation of tasks and the actual date o1'completion, up to a maximum amount of
| 0 o o of the contract pricc.

Article 39 Work register

39.1 The work register will be kept, completed in accordance with the requirements, norms and

legislation of the Republic of Moldova.

Article 40 Origin and quality of works and materials

40.1 All goods purchased under the Contract must originate in any eligible source country as

defined in the Joint Operational Programme Romania - Republic of Moldova 2014 - 2020
programme. financed by the European Union through ENI (European Neighborhood
Instrument). I-lowever, the goods to be purchased may originate from any country,
whenever the total price ofthe estimated quantity ofthose goods. as reflected in a separate

item of the Breakdown of the Lunp-sum Price (Volume 4.2.3) is below 100.000 €.

A category of similar goods to be purchased shall not be broken down over more than I
item olthe Breakdown of the Lump-sum Price (Volume 4.2.3)

For these purposes, 'origin' means the place where the goods are mined, grown, produced or
manufactured and/or from which services are provided. The origin of the goods must be

determir.rcd according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specified origin must be pointed out to the project
Sr.rpervisor and approved by him.

40.2 'l'he works and the objects, appliances, equipment or materials used in their construction
must r.:omply with:

. The technical parameters stipulated in the execution project
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'1'he requirements of the Law of the Republic of Moldova no.721 frotn 02.02.96,regarding
the quality in construction, the norms of the compartments A.02 "The qr-rality system in
constructions", A.03. l'he quality of the executed works rnust coirespond to the
requirements, A.02. "The quality system in constructions", A.0g. ',Execution and
reception of constructions as well as according to the norms of execution and recention
o1'the construction elements and works in force .

10.3 Replacing the products and procedures provided in the project with olhers that fulfil the
conditions specified only on the basis ofthe solutions established by the designers with the
Contract Authority's agreement. It is compulsory to verify the quaiity and the reception of
the hidden works and / or in determining phases at the consiructions and related
installations provided in the execution project. The executor will establish and present to
the working group the responsibility of all the parlicipants in the executron process
(liability factors, collaborators, subcontractors) in accordance with the own quality
assurance system with the legal provisions.

'I'hc quality of the works and the goods will be ensured according to the provisions of art. 40 of
the Genet'al Coordination for the Contracts of works financed by the European Community (vol.
2 sectio:r 2).

Article 41 Inspection and testing

The contractor shall ensure the access of the Supervisor to the site for inspection. examrnation and
verification of the construction process.

Irol'all materials, machinery and construction works, whose technical parameters diffbr or are 1ot
included ir.r thc execution pro.iect, the contractor will present the necessary laboratory samples and a
uecessary quantity of merchandise to assess the technical parameters at the request of the Contracting
Authority.

For all the rnonolith concrele materials, moftar, reinforced concrete and for the layer ofsoil compacted
by the fbundation, will be presented the laboratory test certificates according to NCM F.01.03-2009,
NCI".02.03-2005, NCM F.03.03-2004. Welding of metal elements shall be pelformed by certified
workcrs confirmed through the competency cefiificate All tests will be performed by the authorized and
accredited laboratories, accordir.rg to NCM A.03.06-96. The quality Ievel will be ensuring in conformity
with the essential requirements established in own quality system, realized by its owt stafi, with certifled
building site manager.

Article 43 Ownership of plant and materials

43.2 In conformity with Article 43 of the General Conditions.

Article 44: General principles fbr payments

44.1 Payments shall be made in MDL.

44.2 Not applicable

44.3 By derogation, pre-financing payment to the Contractor for the lump-sum advance shall be
made within 30 days. Other payments to the Contractor shall be made within 30 days. The
lnterim payments to the Contractor of the amounts due shall be made in accordance with
the submitted minutes. payment notes and Invoices approved by the Supervisor within 30
days, and the final payment to the Contractor ol the amounts due shall be made in
accordance with the reception report at the end of the works, issued by the Supervisor

:]
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.iointly with the contracting Authoritl, and signed by the commission for the reception ofthe executed works within g0 ,luur.

Article46 pre-financing

46.1 pre-financing is not applicable

Article,lT Retentionmonies

17 'l The sum to be l'etained from interim payments to guarantee implementation of thecontl'actor's obligations during the det'ects iia'bility period is s,h of each installment.Payment of the amount withheld will be made at the same tlme as the linal paynrent.

Article 48 Price revision

48 l rhe prices contained in the contractor's tender are fixed and not be revised.

Article 49 Measurement

49 1 'l'he works will be checked and inspected by the Supervisor and approved by r.eprese.tative ofthe Ctonrracting Authority.
(i) The method and conclitio's lor measurement of the works are regulated by the r.rormative-legislative framework of the Republic of Moldova.
Article 50 Interim payments

'50 1 lntelim payments will be made after the completion of each stage mentroned in theactivities chart l hose will be paid within 3o days after receiving by the conlracting Authority ofthe n]inutes' recluest of payment, invoices and other suppo-r1ing documents confirming the expensesand the works carried out, approved by the Supervisor. The Contractor must submit all documentsnot later than 5 working days after the signing ofthe minutes r* trr. 
"o,rpi.iron-of 

tn. *ort ..1'l.re payment reqr-lest must be accompaniid bf a minutes, rvhich will include the total amount of.theworks, the value of the executed works and tie amount to be withheld.
]'he llnal payment (20% of the contract value) will be paid within 90 days from the date of thepresentation of the following.docum-ents: the payment request, the r.ecalculation ofthe total valueof the works in conformity with perlormed *o.k. und the reception repofi at th" *d c,f th" *orks,issued by the Supervisor jointly with the c,ontracting Authority and silned by the commission forthe reception of the executed y91ks. ef final payient, the sum of all payments made under thecontract, will not exceed the initial indicating amount.

Article 51 Final statement ofaccount
5l l '[l.re cor.ttractor shal] submit to the supervisor a notification regarding the receptio' of thecxecuted works' when it applies for the reception repofi 1t the end ofthe works. In order to enablethe supervisor to plepal'e the draft of the reception repolt at the end ofthe works, the contractorshall subrlit all supporting^documents showing in detail the value ofthe work done in accordancewilh the contract and all further sums which the contractor considers to be due to lt uncler thecontracl.

51 .2 Within j0 days lrom issuing the final reception
shall authorize the final payments note.

Article 60 Provisional acceptance

report, referred to in article 62. the Supervisor
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60 1 InrcomPlement to article 60 1 of the General conditions are the requirements of the legisration of

Article 6l Defects liability
61 1 The def'ects liability 

.period is defined as the period commencing on the date of provisionalacceptance' during. which the contractor is required 1o make g""d-;; 
"ir"", ,^, or damage to,any part ol the work r'vhich may appear or occui during trri, p"i"a 

". "i,ir, ur r-'" Supervisor orthe conracting Authoritv. rn" .igits ura"oirigu,ro^*"f th. p";;;; -rii'."g"ro to this defectsliabiliry period are laid down i" aii"r. oi 
"iit'" G"n".ut c"rii,i"". "^"' '+

61 7 The wa*anty pe'il^!;s v"i^.190 months). The contracror is responsible from the point of view
:i:i:fff[t:l"LX'$TfJ'ilL""" t"l.'."". anv derecrs,r'", ii""" .pp"r."a urto tr," ,,gning

Article 68 Dispute settlement

68'4 Any dispute arising out ofor relating to this contract which cannot be settled otherwiseshail be refened to ihe exclusive ;uriidiction of Republic 
"f 

M;i;;;;; accordance wirhthe national legislation of the state ofthe Contractrng Authority.

Article 72 Data protection

Not applicable.

Article 73 Additional clauses

The contractor wi, send periodically to the contracting Authority various proofs regarding theprogress of the executed works by sending photo, vid"eo etc.

The contractor shall ensure the installation ofthe visibility elements (banner and commemoratrveplaque) proposed by the Contracting Authority.

RMCO 84682

For the Contractor

Name: Victor TRIBOI

'fitle: Administrator

For the Contracting Authority

Sergiu PAIU

Head of the GPI, Legal representative of

Name:

Title:

Signature:

,1

",
I

RMCO Project
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I"INANCED I"ROM THE n'U GENERAL BUDGET

Ilctrr een

Ge neral Police lnspectoratc of the Republic of Moltlova (GPI)' Identification number':

I 0 I i60l 0l 000495, Oflicial 
"aa."tt, 

f t it . 'f iraspol street Mb-2012, Chisi'au' Republic of Moldo'a'

(,The Contracting Authoriry'J, ,"pre."nt"d by Sergiu PAIU, Ilead of the GPI' Legal representativc'

of RMCO Project' of the one Part,

trrl", 
"."0 

S.R.L.. Idenrificarion number: 1014600004998, Officiar address: of.66,2218. Grigore

viefu strecr N4D_20 t4, Clriri";;, ii;;iic of voldova, (,The contractor'), represented bv victor

TRIBOl, Administrator, of the other part

within the ll.aurcwork of pRoJECT .,Regional cooperation for prevention and. combating trans-

border rriminriit-v in *omania o*t uofrono", ,tciivity 7 .2 " Consolidation /refi*bishrnent/

exlt'nsion (t I0 poLice ,po"u'-1io* iin 
'tigibln-u'nu,' .".' 

flnanced by thc Europear, lJnion through tlie

,Ioint operationnl t.og.unrnr. nolnurriu - Republic of Moldova 2014 - 2021J, according to the

grant contrtrct no, 84682 121'06'2019,

coN,rRACl. TI.fl.,E: Renovntion of the cxisting administrative building for thc location of the

Policc Scctor no. 5 Fetesti, Edinet'

Icf crrtif icatitrn number RMCO 84682,2'.' '06'2019 "' 'ftlofu4 3/l Activity 7 '2-

Consolidation/returbrshn.rent/extcnsion of 10 police spaces from the eligible arcas'

whereas tl.re cor]tracting Authority rvould like thal tlie contractor to cany out the follouing works'

irccor.ding 10 rhe technical speciircations and breakdowns related to the public proculemeut procedure

no. octls-b3rvdp 1-MD-1 584700528879:
_ Renovation "1.th"..i.;;; 

administrative building for the location olLhe Police Sector no. 5

Irctesti' Fldinet.

WORKS CONTRAC'I' FOR EUROPEAN UNIONEXTERNAL ACTIONS

No"&Le

and has accepted a tenclcr by thc contractor for the execulion and completion of srtchlvorl<s and

the rcnteclying o1'any clcl'ects tl.rcreitr'

It is hcreby agreed as follows:

(l) ln this contract, u,orcls and expressions shall have the meanings assigned to them in the contlactual

corrditions scl otll brlo\ '

\2\ 
.l'he fblloiving documcnts shall be deemt:cl to folnl and be read and construecl as palt 01'this

t'ontract. irl the foilowing order ol precedencc:

(a) thc Contract-
(b.i thc Special Conditions.
(c) the General Conditions'
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ent dates of the

(d)theBillofQuantities(afterarithmeticalcorectiorrs)andDetailedBreakdownofPricesandcosts

iej the T'echnical and /or Performance Specifications'

(fl the Design Documentation (drawings)'

(g) the tender,

ihj any other documents forming part ofthe Contract'

-l-he various documents making up the contract shall be deemed to be mutually explanatory; ln

cases of ambiguity ", 
d;;;";, they shall prevail in the order in which they appear above.

Acldenda shall have the order ofprecedence ofthe document they are amending

(3)Inconsiderationofthepaymentstobemacle'bytheContractingAuthoritytotheContractoras
hereinafter mentioned, tie contractor undertakes to execute and complete the works and remedy

defects therein in full compliance with the provisions of the Contract'

(4) The contracting Authority hereby agrees to pay the Contractor in consideration of the execution

ancl completion of the woiks and iemedying of defects therein the amount of:

- Contract price (exclucling VAT/other taxes) 1 391 f 49'50 MDL

- \rA'l' and other taxes - 0'00 MDL
'l'his contract is exempt from VA'i payment according to GD no 413 of 21 08'2019

(5) Other specific conditior.rs applying to the Contract

ln witness whereof the parties hereto have signed the contract. This contract shall take eI'fect on the

date on which it is signed by the last par1y, namely the Contractor'

DoneinEnglishin3or.igrnals,twooriginalsforthecontractingAuthorityandoneoriginaltbrthe
Contraclot'.

,/9

IBAN : MD90VI022242000000151

Bank Codc: VlCBMD2X463
Bank Name : BC 'VictoriaBank"S'A

For the Contractor
Name: Victor TRIBOI

Title: Adm inistr^tor --,-

Signature

For the Contracting Authority

'/.F/,

aQ.

Signature

Date:

For the Contracting AuthoFor the Contractor
Fiscal code: 1013601 000495

Fiscal code: 1014600004998

Bank Code: TREZMD2X
B-unk Nu..t Ministry of Finance of The

Republic of Moldova, Constantin Tanasc, 7

Name: Sergiu

Title: Hcad of

7ii-:
Date:

Z.a20- a@/3@6

ntative
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CONTENTS

These conditions amplif,' and supplement the General Conditions governing the Contmct Unless the

Special Conditions provide 
"U,.tiJit., 

tft" General Conditions remain fully applicable The.umbering

o1. rhe Ar.ticles of the Special Conii ion, is not consecutive but follows the numbering of the General

Conditions. Other Special Conclitions should be indicated al'terwards'

Article 2 Language ofthe Contract

2.1 The language used shall be English or Romanian'

Article4 Communication

4.1 Iirom the Contracting Authority:

Serghei Anastasov - technical responsible

Cieneral Police .lnspectorate' 11' Tiraspol StL' MD-2012' Chisinau' Republic of Moldova'

tel.: +373 69 328 872,email: serghei.anastasov@igp gov md

4.2 From the Contractor:

Victor Triboi - administrator

of .66.22l8,Grigore Vieru street MD-2014' Chisinau' Republic of Moldova'

tel.: +373 68 33 22 44, email: cavesgrup@gmail com

Article 5 Supervisor and Supervisor's representative

5.1 The sr"rpervisor is appointed by the Contracting Authority'

5.2Thesupervisorhastheobligationtosuperviseandinspecttheperformanceofthewor:ksand
to respect the contractual conditions.'fhe contractor must infoim and coordinate with the Supervisor

regarding the accomplishmeni ofthe works, the schedule ofworks, the fulfilment of the tasks according

to the works plan, the origrn'una quutity oi'the materials and equipment used, the qualification o1'the

cont|actedpersonnel,anyotherattr.ibutiorrstoensurethecompliancewitht|econl.rl::tu:lconditionsand
the program tbr carryrng out the works. 'fhe Supervisoi may delegate certain functions to the

Supervisor,s replesentarlve. All actions taken by ihe Supervisor must be approved by the legal

lepresentative of the Contracting Authority'

5.3 Iror finding certain situations and f'acts, the arrangement of actions. and.the ordering of the

execution activities or trre *orts 'fhe supervisor has the ability to issue administrative orders and

mandatory instruclions for the Contractor'

5.4ThesupervtsorandtheSupervisor'srepresentativehaveaccesstoanyconstructionslte.
u'arehouses of maierials and equipment used for the purpose of this works contract

Article 8 Documents to be Provided
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Article 12

Article 15

1 5.1

8.1 The contracting Authority shall provide to the contractor a copy of the technical project lbr.
the works execution and the construction authorization of the works in conformitv with the
present contract for starting the works.

General Obligations

Article 12.9 stipulated in ,.General Conditions', is not applicable.

Performance guarantee
'l'he amount of the performance guarantee will be 5 %o of the amount of tl.re contract and
any addenda thereto. in conformity with art.l5 of the General Conditions.

Article l6 Liabilities and Insurancc

16.2a)By derogation from Article 16.2, a) first paragraph of the general conditions, for the
period of implementation of lasks, the Contractor shall cnsLrlc lhat itsell its staflf, its
subcontl'actors and atry person for which the Contractor is answerable. ilrc arlc(lu:llcl\
itr';ttritl tr ilh ittsLtrirnce cort.tpanic: r'ccognizcrl on lhc inlcrnaliorlrl insLrnircc n.rilnicl. l11css
ill'. ( 'tlllr:rctilltl.,\ttihi,t-ilv lrls tircii its uxplrss rvli trr eonscrn,n.r if,e\ilic insuranc.-
i(jrIllan).

Article 17 Programme of implementation of tasks

In case i1 will be necessary to introduce some changes in the schedule ofwotks execution after signing
the Contract, the Contractor will submit lor approval to the Contracting Authority, in compliance with
the rcquiremcnts ol'art. l5 ofthe General Conditions. the execution schedule amended within 15 days
liom the date ofsignature contract by both parlies. The Contracting Authority willdecide on the approval
*'ithin 15 days lrom the date ofreceipt of the amended schedule ofexecution

Article l9 Contractor's drawings and execution studies

19.1 Prior to the provisional receipt of the works, the Contractor shall hand over the operation
and maintenance manuals together with the sketches, the execution schemes of tl.re works
which shall be sulliciently detailed to enable the Contracting Authority to operate,
ntaintain, adjust and repair allpafts ofthe works. All the technical documentation necessary
for the reception and completed by the Contractor will be prepared according to the
legislation of the Republic of Moldova

19.7 lhe manuals and technical drawings can be drawn up in Romanian language.

Articlc 20 Sufficiency oftender prices

no additional provisions

Article 2l Exceptional risks

21.4 Exceptional low atmospheric temperatures can affect the performance ofthe contract

Article 24 Interfcrence with traffic

24.2 'fhe construction works will be executed so that road tralfic will not be disturbed.
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Articlc 27 Demolished materials

27.4 L.r conlbrrnity with article 27 of the General Conditions.

Article 29 Temporary works

29,2 The Contracting Authority is not responsible for any temporary works

Article 30 Soil studies

30.1 Is not the case (are provided by the beneficiary in the ter.rder dossier).

Article 32 Patents and licenses

32.1 In conformity with Article 32 of the GC.

Article 3:l Period of implementation of tasks

34.1 lhe period of implementation of tasks: is maximum 12 months.

Article 36 Delays in the implementation of tasks

36.1 'l'he rate of liquidated damages for delays in the completion ofwolks shall be 0.1% ofthe
contract price fbr every day or part thereof which elapses betwcen the end of the period of
in.rplcmentation of tasks and the actual date of completion, up to a maximum amount of
10 % of the contract Drice.

Article 39 Work register

39.1 'lhe work register will be kept, completed in accordance with the requirements, norms and
legislation of the l{epublic of Moldova.

Article 40 Origin and quality of works and materials

40.1 AII goods purchased under the Contract must originate in any eligible source country as
dellned in tlie .Toint Operational Programme Romania - Republic of Moldova 2014 - 2020
programme, tlnanced by the European Union through ENI (European Neighborhood
Instrument). I{owever, the goods to be purchased rnay originate from any country,
whenever the total price ofthe estimated quantity ofthose goods, as reflected in a separate
item of the Breakdown of the Lump-sum Price (Volume 4.2.3) is below 100.000 €.

A category of similar goods to be purchased shall not be broken down over more than I
item 01'the Breakdowr.r of the Lump-sum Price (Volume 4.2.3)

For these purposes, 'origin' means the place whete the goods are mined, grown, produced or
manul'actured and/or from which services are provided. 1'he origin of the goods nlust be
detennined acoording to the EU Customs Code or the applicable international agreement.

Wheu importing goods, any change in the specified origin must be pointed out to the project
Supervisor and approved by hirr.

40.2 The works and the objects, appliances, equipment or materials used in their construction
must comply with:

. l'hc technical parameters stipulated in the execution project
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' l ne requlrements of the.Lawof the Republic of Moldova no.721 from 02.02.g6, regardingthe quality in construction, the norms of tl
constructions,,, { 03 Ih; q,"li, 

"i',i,I ::}fi:f T::n 
t;;Jt:Ji:[,J"y'J:ii:

requirements, A.02. "The qirality system ln constructions,,. A.0g. ,,Hxecution 
andl'eception ofconstructions as well as according to the norms oi"t""riion ancr receptionof the construction elements and works in force,,.

40 3 Replacing the products and procedures provided in the project with others that fulfil theconditions specified only on the basis of ihe solutions ..tuutirn.a uy irr" i"rrgn"., wrth rhecontract Authority's agreement. Itis compulsory. to verify the quarity and the r.eception ofthe hidden works and / or in determining phases at the construclions and relatedinstallations provided. in the execution project. :lhe 
executor w t esrablish ancl present tothe working group the_ responsibility of all the paticipants in 

-i1,l"li."ution 
p.o""r,(liability factors, collaborators, subcontractors) in accordance with the own qualityassurance syster.n with the legal provisions.

'l'he quality of the works and the goods will be ensured according to the provisions of.art.40 ofthe Gene.ai coordination for the Contracts ofworks financed by the European conimunity (vol.2 section 2).

Article 4l Inspection and testing
'fhe oonlractor shall ensure the access of the Sr.rpervisor to the site fbr inspection, examination andverilicalion of the construction process.

For all materials. machinery.and construction works, whose technical parameters difter or are notincluded in the execulion project, the contractor'"iri p."..nt the necessary laboratory samples and a

lti,it"t;; 
o**ity of merchandise to assess the technical parameters at the request oithe contracting

For all the norrolith concrete materials, mortar, reinforced co.n-crete ancl for the layer.ol.soil compactedby the for-rndarion, wilr be pl"::rl"-d- the raborarory test certilrcates according to NCM rr.01.03-2009,NCF 02 03-2005' NCM F'03'03-2004. welding ,jr t"*"i elements shall be performed by cerlifiedworke.rs confirmed through the competency cerlificate. AII tests will b" pe.ro.-ea by ihe autho.ized andaccredited iaboratories' according to NCM A.03.06-96. The quality level will be ensuring in conlormitywith the essential requirements eslabrished in own quality sfsteln, rearized by its own staff, wil;i;;abuilding site manager.

Article 43 Ownership of plant and materials
43.2 h.r cor.rfbr.mity with Article 43 of the General Conciitions.

Article 4;l: General principles for payments

44.1 Payments shall be made in MDL.
14.2 Not applicable

44'3 By derogation, pre-financing payment to the contractor fbr the lump-sum advance shall bemade within 30 days. otl,er payments to the contractor shall be made within 30 days. Thelntet'im payments to the corltractor of the amounts due shall be made in accordance withthe submitted minutes, payment notes and Invoices approved by the supervisor within 30days' and the final payment to the cor.rlractor of the amounts due shall be nade inaccordance with the reception report a1 the end of the *orks, issu.j uf tt . srp.ruiro.
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jointlv with the 
9ontrl.clinq:Aythority and signecl by the commission 1br rhe reception ofthe executed works within b0 auyr.

Article46 pre-financing

46.1 pre_financing is not applicable

Article 47 Rctention monies

47'1 The sum to be retained from interim payments to guarantee implementation of theconlractor's obligations during the delecrs iiatility p"rioi i, iz"^ of each installmenr.Payp"n, of the amount withhelJwill be macle at the same time as the f.inal payment.

Article 48 price revision

48. I 'r-he prices oor.rtai.ed in the co'traclor,s tender are tixed and not be revised.

Article 49 Measurement

49 1 rhe works will be.checked and inspected by the Supervisor and approved by representative ofthe Conh.acting Ar:thority.

(*) lhe rnethod and conditions lor measurement of the works are regulated by the normative-legislative framework of the Republic of Moldova.
Article 50 Interim payments

50 1 Interim payments will be made afler the completion of each stage mentioned in theactivitics chart 'l'hose will be paid within 30 days after receiving by the coniracting Authority ofthe mintttes, request of payment, invoices and other suppofiing dJcuments confirming the expensesand tl.re works carried out, approved by rhe Supervisoi.'The c"ontractor ,-'-'uri-ruu,,,'lt all documentsnot later thar.r 5 working days after the signing of th" minutes for the co-pr",i", of the works.'l'he payment request must be aco-panild bi a minutes, rvhich will include the total amount of theworks, the value of the executed works and the amount to be withheld.
The final payment Q\%o of the contract value) will be paid within o0 days fiorn the date of thepresentation ofthe following.documents: the payment request, the recalculation of the total valueof the works in conformity with performed works and the reception report at the encl of the works,issued by the Supervisor jointly with the contracting Authority una sign"a tyit e commission forthe reception of the executed y91ks. By fir.ral payment, flre sum of alr payments made r"rnder thecon1rac1, will not exceed the initial indicating amount.

Article 5l Final statement of account

51 1 l'he cor.rtractor shall submit to the Supervisor a notification regarding tl.re reception of theexecuted works, when it applies for the reception report at the end oithe w-orks. ln orcler.to enablethe Supervisor to prepare the draft ofthe reception report at the eJ 
"itrr. 

,"ortr, the Contractorshall submit all supporting^documents showing in detail the value ofthe work done in accordancewith the contracl and all lurther sums Vn'hichlhe contractor considers to-u. ou" to it under thecontract.

5l'2 within 30 days lrom issuing the final reception report, referred to in arlicle 62, the Supervisorsl.rall aulhorize the final payments note.

Article 60 Provisional acceptance
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For the Contracting Authorify

Sergiu PAIU

Head of the GPI, Legal representative of

For the Contractor

Name: Victor TRIBOI

T'itle: Administrator

Signature:

Name:

Title:

6i"#;.i,',-' nnut"''

x ''$frs 1c)

Romania-Republic of Moldova

60 1 ImomPlement to arlicle 60 1 of the General conditions are the requirements of the regislation of

Article 61 Defects liability
61 1 The defects liability period is defined as the period commencing on the date of provisionalacceprance, o*ri:,,1.-nj,:1,^,1. 

llltractor is required ro make g;;.;; .?r.., ir, or damage to,any pan of the work_which may upp.u, o, o".ui during tt,i. p.,ioa;;,,fi,"i, the Supervisor orthe contracting Authority. The rigits and obligations of the par-ties with regard to this defectsliabirity period are laid down in aiticle 61 of ih"e c.n"rut co,riiti;;. 
"'- '*

6I '7 The warranty period - 5 years.(60 months). The contraclor is responsible from the point ofviewofthe execution works and wiLl have to lemove any defects trrut iruu. opp"u.ed afier the signingof lhe provisional acceptance report.

Article 68 Dispute settlement

68 4 Any dispute arising out of-or relating to this contract which cannot be settled otherwiseshall be referred to the exclusive .jurisdiction of Republic 
"aM;l;;;;; accordance withthe natio,ar legislation of the state of the contracting a,r ro.ity. 

'-" * ^'

Article 72 Data protection

Not applicable.

Article 73 Additional clauses

--fhe 
contractor will send periodically to the contracting Authority various proofs regarding theprogress of the executed works by sending photo, vid"eo etc.

The co.tractor shall ensure the installation of the visibility elements (banner a'd commemora'veplaque) proposed by the Contracting Authority.

'.1'--/^.,t.)
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WORKS CONTRACT FOR EUROPEAN UNIONEXTERNAL ACTIONS

r,{o +,t LO , dojed .l,c.o8.loeo

FINANCE,D FROM THE EU GENERAL BUDGET

Iletwecn

General Police Inspectorate of the Republic of Moldova (GPI)' Identification number:

101 360101 000495, official "jJt"l., 
Jiir , riraspol street vb-zo t z, Chisinau' Republic of Moldo'a'

(,The contracti.,g ao1ro"ityi,l"pr".""i"a by'sergiu PAIU, Head of the GPI, Legal representattve

oiRMCO Project, of the one Part"

il*., 
"ruo 

S.R,L., Identification number: 1014600004998' O^fficial address: 
-"f.96:-?:.1t'Ott*"*

Vierr; slrecL MD-2014, Clti,i";, i"'ptbiic of Uoldova' ('The Contractor')' reprosentcd by Victor

'IRIBOI, Administrator, of the other part

\\.ithin rhc frarner,r ork ol.pRoJECT .'Regional cooperation for prevention and combating trans-

border criminality in poma"nia uno l.lnfron"", Aciivity 'l .2 " Cinsolidalion /refurhishment/

extension of t0 police ,prr"iiirir-ii, ul:gitrLn oioro"., financed by the European Union through the

Joint Operationut f rog.u-JrrJ n"*""ii - n.public of Nloldov n 2014 - 2020, according to the

grant contract no. 84682 l2'7'06'2019,

coNTRACT TITLE: Renovation of the existing administrative building for the location of the

Police Se ctor no. 3 Hincauti, Edinet'

ldcntification number RMCO 8468212'7 '06 2019 - THOzu4 3/l - Activitv 7 '2-

consolidation/rcliouir1,."nt1"*t.nsion of I 0 police spaces from the eligible areas'

Wl-rereastheContractlngAuthorityworrldlikethattheContractortocalTyoutthefbllowingworks'
accol.ditrg 1o the technical ,p""ir.*io", and breakdowns related to the public pl.octlrement procedure

no. ocds-b3wdpl-MD-1584700528879:
- Renovarion.t.th"';;;;irg;iministrative building for the location ofthe Police Sector no 3

1{incauti' Edinet

anclhasaccepte(latenderbytheContractorfbrtlreexecutionandcompletionofsuchworksarrd
the renedying of any defects therein'

It is hereby agrced as lbllows:

(1)lnthisContract,wordsandexpressionsshallhavcthemeanirrgsassignedtotheminthecontractttal
condilions set out below'

(.2) 'l'he lbllowrng clocuments shall be deemed to fonn and be read and construed as part of this

Contract' in tlle lbllowing order of preccdence:

(a) the Contract,
(b) the SPecial Conditions'
(c) the General Conditions'
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(d) the Bill of Quantities (after arithmetical conections) and Detailed Breakdown ofPrices and costs
(e) the'l-echnical and /or Performance Specifications,
(f) the Design Documentation (drawings),
(g) the tender,
(h) any other documents forming part ofthe Contract.

The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.
Addenda shall have the order ofprecedence ofthe document they are amending.

(3) In consideration of the payments to be made by the Contracting Authority to the Contractor as

hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy
del'ects therein in full compliance with the provisions of the Contract.

(4) 'l he Contracting Authority hereby agrees to pay the Contractor in consideration of the execution
and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) 1 568 668'50 MDL

- VA'f and other taxes - 0,00 MDL
'fhis contract is exempt from VAT payment according to GD no. 413 of 21.08.2019.

(5) Other specific conditions applying to the Contract

In witness whereof the parties hereto have signed the Cor.rtracl. This Contract shall take effect on the

date on which it is signed by the last party, namely the Contractor.

Done in English in 3 originals, two originals for the Contracting Authority and one original for the

Contractor.

P ent dates of the
For the Contractor For the Contracting Authoritv

/4!&
,,- /,.t

r%ry.
UzJ

F-iscal code: 10f 4600004998 Fiscal code: 1013601000495 dp/O./ri.;
I BAN: MD90V1022242000000151 rBANut/O/l7fr /a/////./421/?r?//lr(/ilr//aJ'

rB AN, /n// 72&?1./l//28/N //,'rg ez.a- / q
Bank Codc: VICBMD2X463 Bank Code: TREZMD2X 4ta// 6/5

Bank Name: BC '.\/ictoriaBank"S.A Bank Name: Ministry of Finance of The
Republic of Moldova, Constantin Tanase, 7

Chisinau

For the Contractor
Narne ; Victor 'f RIBOI

Title: Administra

Signature

Date:

For thc Contracting AuthoritY
Name: Sergiu PAIU

Signa

Date:

20 ?-o - o0ooO

resentative
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SPECIAL CONDITIONS

CONTENTS

I'hese co-nditions amplify and supplement the General conditions governing the contract. Unless theSpecial Conditions provide otherwise, the General conditions remain fully applicable. The numbering
o1'the Articles ofthe Special Conditions is not consecutive but follows the numbering of the General
Conditions. Other Special Conditions should be indicated alterwards.

Article 2 Language of the Contract

2.1 'l'he langr"rage used shall be English or Romanian.

Article4 Communication

4.1 From the Contracting Authority:

Serghei Anastasov - technical r.espor.rsible

General Porice Inspectorate, I 1 , Tiraspol str. MD-2012, chisinau, Republic of Moldova.
tel.: +373 69 328 872, email: serghei.anastasov@igp.gov.md

4.2 Fronr thc Contraclor:

V;ctor 'I'riboi - adminisuaror

of.66,2218, Grigore Vieru street MD-2014, Chisinau, Republic of Moldova.

tel.: t 373 68 33 22 44, email: cavesgrup@gmail.com

Article 5 Supervisor and Supervisor,s representative

5.1 The supervisor is appointed by the Contracting Authority.

5 2'l'he supervisor has the obligation to supervise and inspect the performance ofthe works and
to respect the contractual conditions. The contractor rnust intbrm and coordinate with the Supervisor
regarding the accomplishment ofthe works, the schedule ofworks, the fulfilment ofthe tasks aCcording
to the works plan, the origin and quality of the materials and equipment used, the qualification of the
contracted personnel' any other attributions to ensure the oompliance with the contraciual conditions and
the program for carrying out the works. The Supervisor may delegate certain functrons to the
Supe^'isor''s representative. All actions taken by the Supervisor muit be approved by the legal
repl'esentative of the Contracting Authoritv.

5.3 For finding certain situations and facts, the
execution activities of the works The supervisor has
mandatory instructions for the Contractor.

arrangement of actions and the ordering of the
the ability to issue administrative orders and

iffi
Romania-Republic of Moldova

:r.lr.(. ;i1l: 1i)lit'i ii rla:irir:::t.ittJ l

5.4'l'he Sr-rpervisor and the Supervisor's representative have acccss to alry construclion site,
warehouses of materials and equipment used Ibr the purpose of this works contract

Article 8 Documents to be provided
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fhe Contracting Authority shall provide to the Contractor a copy of the technical project for
tlre works execution and the construction authorization of the works in conformity with the
present contract for starling the works.

General Obligations

Articlc 12.9 stipulated in ,,General Conditions" is not applicable.

Performance guarantee
'l'he amount of the perfbrmance guarantee will be 5'lo of the amount of the Contract and
any addenda thereto, in conformity with art. 1 5 o1'the General Conditions.

Liabilities and lnsurance

1 6.2 a) By derogation from Article I 6.2, a) first paragraph of the general conditions, for the
period of implementation of tasks, the Contractor shall cnsulc that itself, its staff, its
sllbcontractors and any person for which the Contractor is answerable- rlc acicclualclv
insLircd n'i1h insrrrancc conrpanics rccognizcrl on thc intclrlrtionlrl insrrlancc rniirkcl. unlcss
thc ( ontlaclinr-t n ulhofit\ hrrs qivcn its cxplc:i rrritlrn c,rnsent oir lr :lruriljc insularrcc
c() lllilll\.

Article 17 Programme of implementation of tasks

ln case it will be necessary to introduce some changes in the schedule of wolks execution after signing
the Contract, the Contractor will submit for approval to the Contracting Authority, in compliance with
the requirements of art. 15 of the General Conditions, the execution schedule amended within l5 days
tiom the date ofsignature contract by both parties. The Contracting Authority will decide on the approval
within 15 days fiom the date ofreceipt of the arnended schedule of execution

Article l9 Contractorts drawings and execution studies

19.1 Priol to the provisional receipt of the works, the Contractor shall hand over the operation
and maintenance manuals together with the sketches, the execution schemes ofthe works
wlrich shall be sufficiently detailed to enable the Contracting Autl.rority to operate,
r.naintain, adjust and repair all parts ofthe works. All the technical documentation necessary
for the reception and completed by the Contractor will be prepared according to the

legislation of the Republic of Moldova

19.7 The manuals and technical drawings can be drawn up in Romanian language.

Article 20 Sufficiency oftender prices

no additional provisions

Article 21 Exceptional risks

?.1.4 Bxceptional low atmospheric temperatures can atlect the pelfonnance ofthe contract

Article 24 Interference with traffic

24.2 'l'he construction works will be executed so that road traffic will not be disturbed.

RMCO 84682
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8.1

Article l2

Arlicle 15

I 5.1

Article 16
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Article 27 Demolished materials

27 .4 ln confbrmity with article 27 of the General Conditions.

Article 29 Temporary works

29.2 The Contracting Authority is not responsible for any temporary works

Article 30 Soil studies

30.1 Is not the case (are provided by the beneficiary in the tender dossier).

Article 32 Patents and licenses

32.1 In conformity with Article 32 of the GC.

Article 34 Period of implementation of tasks

34.1 The period of implementation of tasks: is maximum l2 months.

Article 36 Dclays in the implementation of tasks

36.1 'fhe rate of liquidated damages fbr delays in the completion of works shall be 0.1% of tl're
contract price fbr every day or part thereofwhich elapses between the end of the period of
implelnentation of tasks and the actual date of completion, up to a maximum amount of
l0 % of the contract price.

Article 39 Work register

39. I 'l'he work register will be kept, cornpleted in accordance with the requirements, norms and
legislation of the Republic of Moldova.

Article 40 Origin and quality of works and materials

40.1 All goods purchased under the Contract must originate in any eligible source country as
defined in the Joint Operational Programme Romania - Republic of Moldova 2014 2020
programme, financed by the European Union through ENI (European Neighborhood
Instrument). However, the goods to be purchased may originate from any country,
whetiever the total price ofthe estimated quantitl' of those goods, as reflected in a separate
item of the Breakdown of the Lurnp-sum Price (Volume 4.2.3) is below 100.000 €.

A categoly of similar goods to be purchased shall not be broken down over more than 1

item of tl.re Breakdown of the Lump-sum Price (Volume 4.2.3)

For these purposes, 'origin' means the place where the goods are mined, grown, produced or
manulactured and/or flom which services are provicled. The origin of the goods mr-lst be
determiued acoording to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specilied origin must be pointed orrt to the proiect
Supervisor and approved by him.

40.2 The works and the objects, appliances, equipment or materials used in theil construction
must comply with:

. The technical parameters stipulated in the execution projeot
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' The requirements of the Lawof the Republic of Moldovano.721 from 02.02.g6, regarding
the quality in construction, the norms of the comparlments A.02 ,.The quarity system in
constructions", A.03. The quality of the executed works must coirespond to the
requirements, A.02. "The quality system in constructions", A.0g. ,,Execution 

and
reception of constructions as well as according to the norms of'execution and reception
of the construction elements and works in fbrce .

40'3 Replacing the products and procedures provided in the project with others that fullil the
conditions specified only on the basis ofthe solutions established by the designers with the
Contract Autholity's agreement. It is compulsorl,to verify the quaiity and the reception ofthe hidden works and / or in determining phases ui th" 

"onri.u.tions 
and related

installations provided. in the execution pro.lect. T'he executor will establish and present to
the working group the responsibility of all the participants in the execution process(liability factors, collaborators, subcontractors) in accordance with the own oualitv
assLlrance system with the Iegal provisions.

'lhe quality ofthe works and the goods will be ensured according to the provisions ofart.40 of
thc General Coordination for the Contracts ofworks financed byihe European Cnnl-rn,,y 1uol.2 sectii_rn 2).

Article 41 Inspection and testing

l'he contractol' shall ensure the access of the Supervisor to tl.re site for inspection, examinalion andverilication of the construction process.

For all nTaterials, machinery and constructiolr works, whose technical parameters diflbr or are not
included ir.r the execution proiect, the contractor will present the necessar.y laboratory san.rples and a
necessary quantity of merchandise to assess the technical parameters at the request of: the Contracting
Authority.

For all the monolith concrete materials, mofiar, reinforced concrete and for the layer ofsoil compacted
by^the foLrndation, will be plcsented tl.re laboratory test certificates according toNCM I-.01.03-2009,
NCF 02 03-2005' NCM F 03.03-2004. Welding of metal elements shall bJ performed by cerlified
workers confirmed through thc competency celtiflcate. All tests will be perlbrmed by the authorized and
accredited laboratories, according to NCM A.03.06-96. The quality level will be ensuring in conibrmity
with the essential requirements established in own quality systern, realized by its own stali with certified
building site n.ranager.

Article 43 Ownership of plant and materials

43.2 In conlbrmity witl.r Article 43 of the General Cor.rditions.

Article 44: Gencral principles for payments

44.1 Payments shall be made in MDL.

44.2 Not applicable

44.3 By derogation, pre-financing payment to the Contractor for the lump-sum advance shall be
rnade within 30 days. Other payrnents to the Conrractor shall be made within 30 days. The
lnterim payments to the Contractor ofthe amounls due shall be n.rade in accordance with
the submitted tninutes, payment notes and Invoices approved by the Supervisor within 30
days. and the final payment to the Contlactor of the amounts due shall be made in
accordance with the reception report at the end of the works, issued by the Supervisor
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jointly with.the contracting Authority and signed by the Comrnission for the r.eception of
the executed works within 90 days.

Art iclc 46 Pre-financing

46.1 pre-financing is not applicable

Article 47 Retention monies

47 1 The sum to be retained from interim payments to guarantee implementation of theConlractor's obligations during the delects iiatility perio'd is 5 o/o of each installment.
Palment of the amount withheld rvill be made at the szLme time as the final paymenr.

A rticlc 48 price revision

48.1 The prices contained in the contractor's tender are fixed and not be revised.

Article 49 Measurement

49 1 'fhe works wili be checked and inspected by the Supervisor and approved by representative of
tl.re C,tonrracting Authority.

(+) The method and conditions for measurement of the works are regulated by the normative-
legislative fiamework of the Republic of Moldova.

A rticle 50 Interim payments

50' 1 Interirn payments will be made after the completion of each stage mentioned in the
aclivities chart. Those-will be paid within 30 days after receiving by the Coniracting Authority o1-
the minutes, request ofpayment, invoices and other supporting documents confirming the.*p.nr",
and the works carried out, approved by the Supervisor. The Contractor must submit all documents
not laler tlian 5 working days after the signing of the minutes for the completion of the works.'Ihc payrnent request must be accompanied by a minutes, which will include tl.re total amount of the
works, the value ofthe executed works and the amount to be withheld.'fhe final payment Q\%o of the contract value) will be paid within 90 days from the date of the
presentation of the following documents: the payment request, the recalculation of the total value
of tlie works in conformity with perfbrmed works and the reception report at the end of the works,
issued bl the Supervisor l ointly with the Contracting Authority and signed by the Commission for
the receptiotl o1'the executed works. By final payment, the sum of al*l payments matle under the
contract, will not exceed the initial ir.rdicating arnount.

Articlc 5l F inal statement of account

5l.l 'lhe Contlactor shall submit to the Supervisor a notification regarding the reception of the
executed works, when it applies for the reception report at the end oithe works. In order to enable
the Supervisor to prepare the dl'aft ofthe reception report at the end ofthe works, the Contractor
shallsubniit all supporting documents showing in detail the value ofthe work done in accordance
with tl,e contract and all f'ufther sums which the Contractor considers to be due to it under the
contract.

51.2 Within 30 days liom issuing the final reception report, rel'erred to in arlicle 62. the Sunervisor
shall aurl.rorize the linal payments note.

Article 60 Provisional acceptance
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Article 61 Defects liabilify
61 1 The defects liability periocl is defined as the period commencing on the date of provisionalacceptance, during which the contractor is required to make g;";";;.?r.., in, or damage to,any paft of rhe work which may upp.ur o, o..ui during this p"i"; ;r;;,;t;y the Supervisor orthe contracting Authority. rhe rights and obligatior.rs 

"f th; p;;;; -i.'rr'r"e-a to rhis defectsriability period are raid down in Airicle 61 ofthe General coniitions. i

61 '7 The warranty period - 5 years.(60 months). The contractor is responsible from the point ofviewof the executior, works and will have to remove any defects that irave appearea after the signingof'the provisional acceptance report.

Article 68 Dispute settlement

68'4 Any dispute arising out of_or.relating to this contract which cannot be settled otherwiseshall be relerred to the exclusive lurisdiction of lLepublic or uotaoua in accordance withthe national legislation of the state ol.the Contracting Authoritv.

Ar(icle 72 Data protcction

Not applicable.

Article 73 Additional clauses

The contt'actor will send periodically to the Contracting Authority various proofs regarding theprogress ofthe executed works by sending photo, vid-eo etc.

The contractor shall ensure the installation ofthe visibility elernents (banner and commemorarrve
plaque) proposed by the Contractins Authoritv.

RMCO 84682

For the Contractor

Name: Victor TRIBOI

Title: Administrator

Name:

Title:

Signature:

Conditions are the requirements ofthe legislation of

For the Contracting Authorify

Sergiu PAIU

Head of the GPI, Legal representative of

I

i
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WORKS CONTRACT FOR EUROPEAN UNIONEXTERNAL ACTIONS
No 691C, doJed ao.os.lolo

FINANCED FROM THE EU GIINERAL BUDGET
[]etweet.r

General Policc Inspectorate of the Republic of Moldova (GpI), Identification number:
101360101000495, official address: 1ll1, Tiraspol street MD-2012, chisinau, Republic of Moldova,
('T'he contracting Authority'), represented by Sergiu pAIU, Head of the Gpl, legal representatrve
o1'ltMCO Ploject. of the one par-r,

zrnd

Caves (irup S.R.L., Identification number: 1014600004998, olficial ad<jress: of.66,22lg, Grigore
Vicm stle'eL N,lD-2014. Chisinau, Republic of Moldova. (,'l'hc contractor'), represented by Victor
'tRIBOl, Adnrinistrator, of the other part

Within the fiauework of PROJECT "Regional cooperation for prevention and combating trans-
border criminnlity in Romania and Moldova", Activity 7 .2 "Con.soliclution /refurbishmenr/
exlcnsion of |0 police spaces.from the eligible ureas', financed by tl.re European union through the
Joint opcratiorral Programme ltomania - Republic of Moldova 2014 -2020, according to the
grant con tract no. 84682127.06.2019,

CONTRACT TITLE; Renovation of the existing administrative building lbr the location of the
Police Soclor no. ,l Zabriceni, Edinet.

Identification number RN4co 84682127.06.2019 - THOR/4.3/1 Activily i.2-
consolidation/refurbishment/extension o1' 10 potice spaces from the eligible areas.

Whereas the Contracting Authority would like that the Contractor to carry out the lollowilg works,
accordiug to the technical specifications and breakdowns related to the public procul'ement proceclure
no. ocds-b3wdp1 -MD-1584700528879:

- Rcttovation ofthe cxisting adrninistrative building fol the location ofthe Policr: Sector 1o. 4
Zabriccni. Edinet.

It is

(l)

(2)

and has acceptecl a tender by the Contractor for thc execution and completion ofsuch r"rorks and
the rcmedying of any det'e cts thercin.

hereby agreed as tbllows:

In this Conlract. words and expressions shall have the meanings assigned to them in the contractual
conditions set out below.

'l'he l'ollowing clocutnenls shall be decmed to lbrrn and be read and construecl as part of tiris
Contract. in the following order o1'precedence:

(a) thc Contlact,
(b) tlie Special Conditions,
(i:) the Generai Conditions,



(d) the Bill of Quantities (after arithmetical corrections) and Detailed Breakdown of prices and costs(e) the Technical and /or.performance Specifications,
(t) the Design Documentation (drawings),
(g) the tender,
(h) any other documents forming part of the Contract.

The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of arnbiguity or divergence, they shall prevaiJ in the order in which they appear above.
Addenda shall have the order ofprecedence of the document they are amending.

(3) L] consideration of the payments to be made by the Contracting Authority to the Contractor as
hereinafter mentioned, the Contractor undertakes to execute and complete ihe works and remedy
def'ects therei' in fr:ll compliance with the provisions of the contract.

(4) 'fhe Contracting Authority hereby agrees to pay the Contractor in consideration of the execution
and completion ofthe works and remedying ofdefects therein the amount of:
- Contract price (excluding VAT/other taxes) | 254 26g,jg |y'rDL
- VAI' and olher taxes - 0,00 MDL

l'his conlr'act is exempt lrom VAT payment according to GD r.ro.4l3 of 21.0g.2019.

(5) Other specific conditions applying to the Contract

ln witness wheteof the parties hereto have signed the Contract. This Contract shall take effect on the
date on which it is signed by the last party, namely the Contractor.

Done in English in 3 originals, two originals for the Contracting Authority and one original for. the
Contractor.

ayment dates o[ the
For the Contractor For the Con(racting Authoritv

aJ-

7/q

.F isca I code: 1014600004998 Fiscal cqde: 101360f 000495
IBAN: MD9OVI022242000000t 51 1g\N;?A/O22AP?A4/k?2;4W:E'e;

IBANU/@rA///&//t/d//"/q/.//A,,Ln,_p).
Bank Code: VICBMD2X463 Bank Code: TREZMD2X <.Zz*z-D,
tJank Name: BC 'VictoriaBank"S.A Bank Name: Ministry of Finance of The

Republic of Moldova, Constantin Tanase. T

Chisinau

-ry
Romania-Republic of Moldova
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lh's pr0Cri,l t is frjnded
Dy ihe Eur0pean l]nion

For the Contractor
Name: Victor TRIBOI

Title: Administrator

Signature

Date:

RMCO 84682

of RMCO

Signature

Date:

daP

r
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2,/

For the Contracting Authority
Name: Sergiu PAIU

Title: Hcad of resentative
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SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement the General Conditions governing the Contract. lJnless the
Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering
of the Arlicles of tlie Special Conditions is not consecutive but follows the numbering of the General
Conditions. Other Special Conditions should be indicated afterwards.

Article 2 Language of the Contract

2.1 I'he language used shall be English or Romanian.

Article4 Communication

4.1 Irrom the Contracting Authority:

Serghei Anastasov - technical responsible

General Police Lispectorate, l l . f iraspol Str. MD-201 2, Chisinau, Republic of Moldova.

tel.: +373 69 328 812, email: serghei.anastasov@igp.gov.md

4.2 From the Contractor:

Victor Triboi administrator

o1'.66,228, Grigolc Vieru street MD-2014, Chisinau. Republic of Moldova.

tel.: + 373 68 33 22 44, email: cavesgrup@gmail.com

Article 5 Supervisor and Superwisor's representative

5.1 The supervisor is appointed by the Contracting Autl-rority.

5.2'fhe supervisor has the obligation to supervise and inspect the perfbrmance ofthe works and
to respect the contractual conditions. The contractor must inform and coordinate with the Supervisor
regarding the accomplishmer.rt of the works, the schedule of works, the fulfilment of the tasks according
to the works plan, the origin and quality of the materials and equipment used, the qualification of the
contracted personnel, any other attribr.rtions to ensr"rre the compliance with the contractual conditions and
the program fbr carrying out the works. The Supervisor may delegate certain functions to the
Supervisor''s rcpresentative. All actions taken by tl,e Supervisor must be approved by the legal
representative of the Contracting Authority.

5.3 For finding certain situations and facts, the arrangement of actions and the ordering of the
execution activities of the works The supervisor has the ability to issue administrative orders and

mandatory instructions lbr the Contractor.

5.4 'fhe Supervisor and the Supervisor''s representative have access to any construction site,
warehouses of materials and equipment used for the purpose ofthis works contract

Article 8 Documents to be provided
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Article 12

Article l5

15. I

Article 16

8.1 '['he Contracting Authority shall provide to the C]ontractor a copy ofthe technical project for
tl're works execution and the construction authorization of the works in conformity with the
present contract for starting the works.

General Obligations

Article 12.9 stipulated in ,,General Conditions" is not applicable.

Performance guarantee

l-he amount of the performance guarantee will be 5 % of the antount of the Contract and
any addenda thereto, in conformity with art.l 5 ofthe General Conditions.

Liabilities and Insurance

16.2a)By derogation lrom Article 16.2, a) first paragrapl.r of the general conditions, for the
period of implementation of tasks, the Contractor shall cnsulc that itself, its staflf, its
subcontractors and any person for which the Contractor is answerable. nre atlt-rlurLtch
iniLitcrl trillt instritnce cL)r'ripanics rccognizccl on thc intclnational insLrrancc nrarlict. unlc5s
lh!' ( ontracling .^utlrorih has gilcrr its cxprc'ss lr-ittcn conscnt on a spccilic insurarrcc
f()it.t l)ilD\ .

Article l7 Programme of implementation of tasks

In casc it will be necessary to introduce some changes in the schedule ofworks execution after signing
the Conttact, the Contractor will submit for approval to the Contracting Authority, in compliance with
the requirements ofart. l5 of the General Conditions, the execution schedule amended within l5 days
frorn the daLe ofsignature contract by both parlies. The Contracting Authority will decide on the approval
within 15 days fion.r the date ofreceipt ofthe amended schedule ofexecution

Article l9 Contractor's drawings and execution studies

19. I Prior to the provisional receipt of the works, the Contractor shall hand over the operation
and maintenalrce manuals together with the sketches, the execution schemes of the works
which shall be sufficiently detailed to enable the Contracting Authority to operate,
mainlain, adjust and repair all palts ofthe works. All the technical documentation necessary
for the reception and completed by the Contractor will be prepared according to the
legislation of the Republic of Moldova

19.7'lhe rnanuals and technical drawings can be drawn up in Romanian language.

Article 20 Sulficiency oftender prices

r.ro additior-ral provisions

Article 21 Exceptional risks

21.4 Exceptional low atmospheric temperatures can affect the performance ofthe contract

Article 24 Interl'erence *,ith traffic

24.2 l'he construction works will be executed so thal road traffic will not be disturbed.



-s
Romania-Republic of Moldova

:r,i r rii.:.r'r) t,)rlll:rr. .la]'4.,;:tli,i: 11..i'r

RMCO 84682
-: 

hls ptOatralf I is irndleci
ily iie :!rfapcan .l.icn

Article 27 Demolished materials

27 .4 In conformity with aticle 27 of the General Conditions.

Article 29 Temporary works

29.2 Thc Contracting Authority is not responsible flor any temporary works

Article 30 Soil studies

30.1 Is not the case (are provided by the beneficiary in the tender dossier).

Article 32 Patents and licenses

32.1 In conformity with Article 32 of the GC.

Article 34 Period of implementation of tasks

34.1 The peliod of implementation of tasks: is maximum 12 months.

Articlc 36 Dclays in the implementation of tasks

36. 1 The rate of liquidated damages for delays in the completion of works shall be 0. 1% o1' the
conlract price for every day or part thereof which elapses between the end of tl.re period of
implementation of tasks and the actual date of completion, up to a maximum amount of
l0 % of the contract price.

Article 39 Work register

39.1 'fl.re work register will be kept, completed in accordance with the requirements, norms and
legislation of the Republic of Moldova.

Article 40 Origin and quality of works and materials

40.1 All goods purchased under the Contract must originate in any eligible source country as

defined in the .loint Operational Programme Romania - Republic of Moldova 2014 - 2020
programme, llnanced by the Duropean Union through ENI (European Neighborhood
lnstrumenl). However, the goods to be pulchased may originate from any country,
whenever the total price of the estimated quantity ofthose goods, as reflected in a separate

item of the Breakdown of the Lump-sum Price (Volume 4.2.3) is below 100.000 €.

A category of similar goods to be purchased shall not be broken dowr over more than 1

item of the Breakdown of the Lr"rmp-sum Price (Volume 4.2.3)

For these purposes, 'origin' means the place where the goods are mined, grown, produced or
manufactured and/or from which services ale provided. The origin of the goods must be

determined according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specilied origin must be pointed out to the proiect
Supelvisor and approved by him.

40.2 The works and the objects, appliances, equiprnent or materials used in their construction
must comply with:

. The technical parameters stipulated in the execution project
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..l.herequirenrentsofthe]-awoItheRepublicoIMoldovano.721from02.02,96,regarding
the quality in construction, the norms of the compa(ments A 02 "The quality system in

constructions,,,A.03..|hequalityoftheexecutedworksmustconespondtothe
requiretnents, A.02. "The quality system in constructions"' A 08' "Execution and

rec"ption of constructions as well as according to the norms of execution and reception

ofthe construction elements and works in force"'

40.3 Replacing the products and procedures provided in the project with others that fulf-rl the

"ondition, 
.p."ifi"d only on th" basis ofihe s'lutions established by the designers with the

contract Authority's agreernent. It is compulsory to verify the quality and the reception o1'

the hidden wo.ts ani / or i' determining phases at the constructions and related

installations provided in the execution project. The executor will establish and present to

theworkinggrouptheresponsibilityofaltthepafiicipantsinthe-executionprocess
(liability taclors, collaborators, subcontractors) in accordance with the own quality

assurance system with the legal provisions'

'1'he quality of the works and the goods will be ensured according to the provisions of art 40 of

the General coordination for the contracts of works financed by the European community (vol'

2 section 2).

Article 4l lnsPection and testing

-['he contractor shall ensure the access of the Supervisor to the site for inspection, examination and

verification of the constructlon process.

Iror all rnaterials, machinery and constructior.r works, whose technical parameters difl'er or are not

included in the executron project, the contractor will present the necessary laboratory samples and a

ltecessary quantity of merchandise to assess the technical parameters at the request of the Contracting

Authority.

For all the monolith concrete malerials, mortar, reinfbrced cotlcrete and for the layer of soil compacted

by the fbundation, will be presented the laboratory test certiflcates according to NCM l" 0l'03-2009'

XiCt.OZ.O:-ZOOS, NCM F.03.03-2004. Welding of metal elements shall be performed by certilied

workers confirmed through the competency certificate. All tests will be performed by the authorized and

accreclited Iaboratoles, according to NCM A.03.06-96. The quality level will be ensurin-g- in conformity

with the essential requirements es-tablished in own quality system, realized by its own staff' with certified

building site manager.

Article 43 Ownership of plant and materials

43.2 [n conformity with Article 43 of the General Conditions'

Article ,14: General principles for payments

44.1 Payments shall be made in MDL

44.2 Not aPPlicable

44'3 By derogation, pre-financing payment to the Contractor for the lump-sum advance shall be

macle within 30 days. other payments to the contractor shall be made within 30 days. T'he

lntenm payments io the Contractor ofthe amounts due shall be made in accordance with

the submiued minutes, payr.r'rent notes ancl Invoices approved by the Supervisor within 30

days,andthefinalpaymenttotheContrirctoroftlreall]ountsduesha]]benradeilt
accordance with the ieception repod at the end of the works. issued by the Supervisor
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jointly with the Contracting Authority and signed by the Commission fbr the reception of
the executed works within 90 days.

Article46 Pre-linancing

46.1 Pre-financing is not applicable

Article 47 Retention monies

47.1 The sum to be retained from interim payments to guarantee implementation of the
Contractor's obligations during the defects Iiability period is 57o of each installment.
Payment of the amount withheld will be made at the same time as the final payment.

Articlc 48 Price revision

48.1 The prices contained in the Contractor's tender are fixed and not be revised.

Article 49 Measurement

49.1 The works will be checked and inspected by the Supervisor and approved by replesentative of
the Contlacting Authority.

0'; I'he methocl and conditions for measurement of the works are regulated by the normative-
legislative framework of the Republic o1'Moldova.

Article 50 Interim payments

50.1 lnterim payments will be made after the completion of each stage mentioned in the
activilies char1. Those will be paid within 30 days aflel receiving by the Contracting Authority of
the minutes, request of payment, invoices and other supporting documents conlirming the expenses
and tlie works can'ied out, approved by the Supervisor. The Contractor must submit all documents
not later than 5 working days after the signing ofthe minutes for the completion ofthe works.
The payment request must be accompanied by a minutes, which will include the total amount of the
works, the value ofthe executed works and the amount to be withheld.
l'he final payment (20% of the contract value) will be paid within 90 days from the date of the
presentation of the following documents: the payment request, the recalculation of the total value
ofthe wolks in conforn.rity with performed rvorks and the reception reporl at the end ofthe works,
issucd by the Srrpervisor jointly with the Contracting Authority and signed by the Commission for
the leceptiotl of the executed works. By final payment, the sum of all payments made undel the
contract, will not exceed the initial indicating amount.

Article 5l Final statement of account

51.1 'fhe Contractor shall submit to the Supervisor a notification regarding the reception of the
exccuted works, when it applies fbr the reception report at the end ofthe works. In order to enable
the Supervisor to prepare the draft ofthe reception repoft at the end ofthe works, the Contractor
shall submit all supporting documents showing in detail the value ofthe work done in accordance
with thc contract and all furlher suns which the Contractor considers to be due to it under the
corltract.

51.2 Within 30 days fiorn issr.tirrg the final reception report, refened to in article 62, the Supervisor'
shall authorize the final payments note.

Article 60 Provisional acceptance
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of the General Conditions are the reouirements of the lesislation of

Article 61 Defects liability

61.1 The defects liability period is defined as the peliod commencing on the date of provisional
acceptance, during which the Contractor is required to make good any effect in, or damage to,
any part ofthe work which may appear or occur during this period as notify by the Supervisor or
the Contracting Authority. The rights and obligations ofthe parties with regard to this defects
liability period are laid down in Article 6l of the General Conditions.

61.7 The warranty period - 5 years (60 months). The Contractor is lesponsible from the point ofview
ofthe execution works and will have to remove any defects that have appeared aftel the signing
of the provisional acceptance report.

Article 68 Dispute settlement

68.4 Any dispute arising out of or relating to this Contract which cannot be settled otherwise
shall be referred to the exclusive jurisdiction of Republic of Moldova in accordance with
the national legislation ofthe state of the Contracting Authority.

Article 72 Data Protection

Not applicable.

Article 73 Additional clauses

'l'he conlractor will send periodically to the Contracting Authority various proofs regarding the
progress ofthe executed works by sending photo, video etc.

The Contractor shall ensure the installation ofthe visibilitv elements (banner and commemorative
plaque) proposed by the Contracting Authority.

For the Contractor

Name: Victor TRIBOI

'l'itle: Administrator

For the Contracting Authority

Sergiu PAIU

Head ofthe GPI, Legal representative of

Name:

Title:

RMCO Project
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