

FORMULARUL F3.9
EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului: Lucrări de construcții a Centralei termice cu racordarea la gazoductul existent la Gimnaziul "Vitalie Ceban"
2. Numărul și data contractului: Nr. 11 din 11.07.2020
3. Denumirea/numele beneficiarului: Gimnaziul "Vitalie Ceban" s. Alexandreni
4. Adresa beneficiarului: s. Alexandreni r-nul Sîngerei
5. Țara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului Antreprenor general
(se notează opțiunea corespunzătoare)
7. Valoarea contractului exprimată în moneda exprimată
 în care s-a în echivalent
 încheiat contractul dolari SUA
- | | | |
|------------------------------------|-----------------------|----------------------|
| a) inițială | | |
| (la data semnării contractului) | <u>868 217,34 lei</u> | <u>49 612,41 USD</u> |
| b) finală | | |
| (la data finalizării contractului) | <u>868 217,34 lei</u> | <u>49 612,41 USD</u> |
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost
9. Perioada de executare a lucrării (luni)
- a) contractată 2 luni
- b) efectiv realizată 2 luni
- c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul nu e cazul
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor Nr. 01 din 28.10.2020
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție nu sunt
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte nu sunt

Data completării: 25.09.2021

Semnat: _____

Nume/prenume: Mereacre Andrei

Funcția în cadrul firmei: Director

Denumirea firmei: AM-Sisteme SRL

FORMULARUL F3.9
EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului: Construcția a 14 cazangerii pe baza de biomasa în complex cu colectoarele solare pentru apa caldă menajeră Con
2. Numărul și data contractului: nr. ITB18/01738 din 14.06.2018
3. Denumirea/numele beneficiarului: Programul Națiunilor Unite pentru Dezvoltare (PNUD) 4.
Adresa beneficiarului: mun. Chisinau str. 31 august 1989
5. Țara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului Membru în consorțiu
(se notează opțiunea corespunzătoare)
7. Valoarea contractului
- | | exprimată în moneda
în care s-a
încheiat contractul | exprimată
în echivalent
dolari SUA |
|------------------------------------|---|--|
| a) inițială | | |
| (la data semnării contractului) | <u>11 565 780,30 lei</u> | <u>653 271,52 USD</u> |
| b) finală | | |
| (la data finalizării contractului) | <u>11 565 780,30 lei</u> | <u>653 271,52 USD</u> |
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost
9. Perioada de executare a lucrării (luni)
- a) contractată 4 luni
- b) efectiv realizată 4 luni
- c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul nu e cazul
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor Nr. 01 din 24.10.18; Nr. 01 din 11.10.18; Nr. 14 din 31.10.18; Nr. 08 din 25.10.18; Nr. 01 din 30.10.18; Nr. 02 din 25.10.18; Nr. 04 din 25.10.18; Nr. 01 din 17.10.18; Nr. 03 din 25.10.18; Nr. din 25.10.18;
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție nu sunt
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte nu sunt.

Data completării: 25.09.2021

Semnat: _____

Nume/prenume: Mereacre Andrei

Funcția în cadrul firmei: Director

Denumirea firmei: AM-Sisteme SRL

FORMULARUL F3.9
EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului: "Lucrările de alimentare cu gaze naturale a SAMU Comrat"
2. Numărul și data contractului: Nr. 49 din 10.09.2020
3. Denumirea/numele beneficiarului: IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească
4. Adresa beneficiarului: mun. Chișinău, str. Vîrnav, 16.
5. Țara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului Antreprenor general
(se notează opțiunea corespunzătoare)
7. Valoarea contractului exprimată în moneda exprimată
 în care s-a în echivalent
 încheiat contractul dolari SUA

a) inițială		
(la data semnării contractului)	<u>454 945,33 lei</u>	<u>25 765,87 USD</u>
b) finală		
(la data finalizării contractului)	<u>454 945,33 lei</u>	<u>25 765,87 USD</u>
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost
9. Perioada de executare a lucrării (luni)
a) contractată 1,5 luni
b) efectiv realizată 1,5 luni
c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul nu e cazul
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor Nr.
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție nu sunt
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte nu sunt

Data completării: 25.09.2021

Semnat: _____

Nume/prenume: Mereacre Andrei

Funcția în cadrul firmei: Director

Denumirea firmei: AM-Sisteme SRL

FORMULARUL F3.9
EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului: "Lucrări de reparație a cazangeriei autonome a Gimnaziului „Ion Vatamanu" Pîrlița, Ungheni"
2. Numărul și data contractului: nr. din 26.04.2019
3. Denumirea/numele beneficiarului: Instituția Publică Gimnaziul "Ion Vatamanu" din s. Pîrlița, r. Ungheni
4. Adresa beneficiarului: s. Pîrlița, Ungheni
5. Țara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului Membru de consorțiu
(se notează opțiunea corespunzătoare)
- | 7. Valoarea contractului | exprimată în moneda
în care s-a
încheiat contractul | exprimată
în echivalent
dolari SUA |
|------------------------------------|---|--|
| a) inițială | | |
| (la data semnării contractului) | 737 998,80 <u>lei</u> | 43 850,19 <u>USD</u> |
| b) finală | | |
| (la data finalizării contractului) | 737 998,80 <u>lei</u> | 43 850,19 <u>USD</u> |
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost
9. Perioada de executare a lucrării (luni)
- a) contractată 3 luni
- b) efectiv realizată 3 luni
- c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul nu e cazul
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor Nr. din 13.06.18
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție nu sunt
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte nu sunt.

Data completării: 25.09.2021

Semnat: _____

Nume/prenume: Mereacre Andrei

Funcția în cadrul firmei: Director

Denumirea firmei: AM-Sisteme SRL

FORMULARUL F3.9
EXPERIENȚĂ SIMILARĂ

1. Denumirea și obiectul contractului: "Construcția parcului fotovoltaic de 312 Kw în s. Feștelița"
2. Numărul și data contractului: W-PV-UE-1 din 27.07.2021
3. Denumirea/numele beneficiarului: AO "Fondul de Inovații Sociale din Moldova", ONG, Primaria S. Feștelița r-nul Ștefan Vodă.
4. Adresa beneficiarului: bd. Decebal, nr. 19, of. 133, mun. Chișinău, str. Ștefan cel Mare, s. Feștelița r-nul Ștefan Vodă.
5. Țara Republica Moldova
6. Calitatea în care a participat la îndeplinirea contractului Lider în Consorțiu
(se notează opțiunea corespunzătoare)
7. Valoarea contractului exprimată în moneda exprimată
 în care s-a în echivalent
 încheiat contractul dolari SUA
- a) inițială
(la data semnării contractului) 4251915,37 lei 240 631,78 USD
- b) finală
(la data finalizării contractului) 4251915,37 lei 240 631,78 USD
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: nu au fost
9. Perioada de executare a lucrării (luni)
- a) contractată 3 luni
- b) efectiv realizată 3 luni
- c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul nu e cazul
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor Nr. 01 din 14.05.2021
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție nu sunt
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte nu sunt.

Data completării: 25.09.2021

Semnat: _____

Nume/prenume: Mereacre Andrei

Funcția în cadrul firmei: Director

Denumirea firmei: AM-Sisteme SRL



ACHIZIȚII P U B L I C E

CONTRACT DE ANTREPRIZĂ Nr. 11 privind achiziția prin

“ 11” iulie 2020

s.Alexandreni
(municipiu, oraș)

PĂRȚILE CONTRACTANTE

Prezentul contract este încheiat în urma procedurii de achiziție nr.ocds-b3wdp1-MD-1591340231610 din data 29 iunie 2020

Între **Gimnaziul „Vitalie Ceban, s.Alexandreni** cu sediul în **s.Alexandreni r-n Sîngerei** telefon:0262-71-368/069571640/079079978,fax:0262-71-368

autentificat prin cod unic de înregistrare nr. 1013620000962
reprezentat prin directorul **Popescu Tatiana Ion** în calitate de Beneficiar, pe de o parte,
și **SRL „AM Sisteme**,cu sediul în orașul **Strășăni** Str. Ștefan cel Mare 1 a telefon:
0237-2-57-26, **e-mail.amsistender@gmail.com**, autentificat prin cod unic de
înregistrare nr.1010600043517 autorizat pentru activitatea în construcții: autorizația
nr.0280 din “27”decembrie 2018, eliberat de **Ministerul economiei** și
Infrastructurii,
pe un termen de 5ani, pentru genurile de activitate **construcțiilor civile și
industriale**

reprezentat prin **Mereacre Andrei** , în calitate de Antreprenor, pe de altă parte

OBIECTUL CONTRACTULUI

1.1.Antreprenorul general se obligă să execute *lucrările de construcție a Centralei termice cu racordarea la gazoductul existent la gimnaziul „Vitalie Ceban,, cod 45231221-0* în conformitate cu prevederile proiectului tehnic, cu detaliile de execuție, precum și a normativelor, standardelor și prescripțiilor tehnice în vigoare.

1. PERIOADA DE EXECUȚIE

- 1.1.Durata de execuție a lucrărilor contractate este de **60 de zile** luni după primirea ordinului de începere a execuției și asigurării lucrului ritmic de către beneficiar ordonatorul de credite.
- 1.2.Graficul de execuție a lucrărilor se va efectua conform specificației din anexa prezentului contract.
- 1.3.Perioada de execuție poate fi prelungită dacă constrângerea activității se datorează următoarelor cauze:

- a) generate de Beneficiar;
- b) datorită unor greve organizate de federația sindicatelor de ramură la nivel național și recunoscute ca legale prin justiție ale personalului Antreprenorului general sau ca urmare a unor evenimente similare desfășurate la un operator economic care este un furnizor al Antreprenorului general;
- c) datorită forței majore sau altei situații extreme neimputabile și imprevizibile pentru Antreprenorul general;
- d) influenței factorilor climatici, care împiedică respectarea în execuție a normelor și reglementărilor tehnice în vigoare a prevederilor caietelor de sarcini;
- e) calamităților naturale recunoscute de autoritatea legală.

1.4. Conform dispoziției scrise a Beneficiarului, Antreprenorul general va sista execuția lucrărilor sau a unor părți ale acestora pe o durată și în modul în care Beneficiarul consideră necesar. Pe timpul suspendării, Antreprenorul general va proteja și conserva lucrările în mod corespunzător, așa cum va dispune Beneficiarul. Cheltuielile suplimentare generate în urma sistării lucrărilor suportate de Antreprenorul general vor fi plătite de către Beneficiar. În cazul sistării lucrărilor sau a unor părți din ele, din inițiativa Antreprenorului general, acesta suportă pe timpul suspendării toate cheltuielile, privind protejarea și conservarea lucrărilor cu bună diligență.

1.4. La terminarea lucrărilor, Antreprenorul general va notifica Beneficiarul că sînt îndeplinite condițiile de recepție, solicitând convocarea comisiei. În baza acestei notificări, Beneficiarul va convoca comisia de recepție pentru terminarea lucrărilor.

1.1. În baza documentelor de confirmare a execuției și a constatărilor efectuate pe teren, Beneficiarul va aprecia dacă sînt întrunite condițiile pentru anunțarea comisiei de recepție. În cazul în care se constată că sînt lipsuri și deficiențe acestea vor fi aduse la cunoștință și remediate din contul Antreprenorului general, stabilindu-se termenele necesare pentru finalizare sau remediere. După constatarea lichidării tuturor lipsurilor și deficiențelor, la o nouă solicitare a Antreprenorului general, Beneficiarul va convoca comisia de recepție. Comisia de recepție va constata realizarea lucrărilor în conformitate cu documentația de execuție, cu reglementările în vigoare și cu prevederile din contract. În funcție de constatările făcute Beneficiarul va aproba sau va respinge recepția. Recepția poate fi făcută și pentru părți de construcție distincte fizic și funcțional.

3. VALOAREA LUCRĂRILOR ȘI MODALITĂȚILE DE PLATĂ

3.1 Valoarea lucrărilor ce reprezintă obiectul prezentului contract este de 868217,34 lei MD, inclusiv TVA lei MD.

Opt sute șasezeci și opt mii două sute șaptesprezece lei 34 bani

1. Achitățile vor fi efectuate prin transfer în baza facturilor fiscale, după primirea

proceselor - verbale de recepție a lucrărilor executate, semnate și acceptate de către Beneficiar.

1. Beneficiarul va verifica procesele verbale de recepție a lucrărilor executate în termen de 20 zile calendaristice de la primirea acestora de la Antreprenorul General.
2. Pentru demararea lucrărilor Beneficiarul va achita în avans 10% anual din suma alocațiilor anuale estimate în contract.
3. Plata facturii finale se va face imediat după verificarea și acceptarea situației de plată definitive de către Beneficiar. Dacă verificarea se prelungește din diferite motive, dar în special datorită unor eventuale litigii, contravaloarea lucrărilor care nu sînt în litigiu va fi plătită imediat.
4. Lucrările nu vor fi considerate finalizate pînăcînd procesul-verbal de recepție la terminarea lucrărilor nu va fi semnat de comisia de recepție, care confirmă că lucrările au fost executate conform contractului.

3.7 Garanția de bună execuție se va restitui Antreprenorului general în baza notificării Beneficiarului către agentul bancar. Notificarea se va face după semnarea procesului-verbal de recepție la terminarea lucrărilor în cel mult 15 zile.

4. AJUSTAREA VALORII CONTRACTULUI

4.1. Pentru cazurile cînd urmează să fie făcute modificări la valoarea contractului privind majorarea sau reducerea acesteia, părțile se vor conforma prevederilor actelor normative cu incidență în domeniul achizițiilor publice ce reglementează modalitățile de ajustare a valorii contractelor de achiziții publice.

1. ANTREPRENORUL GENERAL ȘI SUBANTREPRENORII DE SPECIALITATE

- 1.1. Antreprenorul general este obligat să execute toate lucrările, prevăzute în contract, în termenele stabilite prin graficul general de realizare a lucrărilor și graficul de execuție și de o calitate corespunzătoare prevederilor actelor normative în vigoare și a prezentului contract.
- 1.2. În cazul în care părțile din lucrarea ce se contractează se execută în subantrepriză, Antreprenorul general trebuie să prezinte, cu ocazia ofertării, lista subantreprenorilor de specialitate și lucrările pe care aceștia le vor executa.
- 1.3. Pe parcursul execuției lucrărilor, Antreprenorul general este obligat să comunice, la cererea Beneficiarului, datele de recunoaștere ale subantreprenorilor de specialitate.
- 1.1. Angajarea forței de muncă pe bază de acord nu este considerată ca făcînd obiectul unei subcontractări.

1. DREPTURILE ȘI OBLIGAȚIUNILE ANTREPRENORULUI GENERAL ȘI

ALE BENEFICIARULUI

- 1.1.Întreaga documentație necesară pentru executarea lucrărilor contractate se pune de către Beneficiar la dispoziția Antreprenorului general în două exemplare, în termenele stabilite în contract, prin graficul general de realizare a lucrărilor publice.
- 1.1. Antreprenorul general are obligația să execute, să finalizeze lucrarea în termenele stabilite în contract, pe proprie răspundere. Pentru aceasta el este obligat să respecte proiectul, documentația de execuție și prevederile actelor normative în vigoare pentru construcții.
- 1.2. Antreprenorul general are obligația de a supraveghea lucrările, de a asigura forța de muncă, materialele, instalațiile, echipamentele și toate celelalte obiecte fie de natură provizorie, fie definitive cerute de și pentru contract, în măsura în care necesitatea asigurării acestora este prevăzută în contract sau se poate deduce în mod rezonabil din contract.
- 1.2. Documentația pusă la dispoziția Antreprenorului general se repartizează astfel:
 - a) un exemplar rămân la dispoziția Antreprenorului general, iar
 - b) altul va fi ținut de către acesta la dispoziție pentru consultare de către Inspekția de Stat în Construcții, precum și de către alte persoane autorizate, inclusiv responsabilul tehnic atestat.
- 1.5. Desenele, calculele, verificările calculelor, caietele de măsurări (atașamentele) și alte documente, pe care Beneficiarul sau Antreprenorul general trebuie să le întocmească și/sunt cerute de subantreprenorul proiectant, vor fi puse la dispoziția acestuia de către Antreprenorul general.
- 1.3. Oferta adjudecată face parte integrantă din contract. Ea trebuie să fie corectă și completă. Prețurile stabilite vor acoperi toate obligațiunile din contract și toate operațiunile pentru terminarea și întreținerea corespunzătoare a lucrărilor.
- 1.4. Dacă Beneficiarul nu emite în timp util dispoziții suplimentare care să conțină instrucțiuni sau aprobări, ordine, directive, sau detalii, Antreprenorul general va notifica Beneficiarul prin scrisori, de câte ori este posibil, că acestea pot să provoace întârzieri sau întreruperi în desfășurarea lucrărilor. Notificarea va conține detaliile sau dispozițiile ce se cer și va specifica data la care acestea au fost necesare, precum și întârzierile sau întreruperile ce survin datorită lipsei acestor documente.
- 1.5. Întreaga documentație necesară pentru executarea lucrărilor de subantrepriză va fi pusă la dispoziția subantreprenorilor de către Antreprenorul general, fără plată, în termenele din subcontracte (contracte de subantrepriză), stabilite prin graficul de execuție.
- 1.6. Antreprenorul general va executa și va întreține toate lucrările, va asigura forța de muncă, materialele, utilajele de construcții și obiectele cu caracter provizoriu pentru executarea lucrărilor. Acesta își asumă întreaga responsabilitate pentru toate operațiunile executate pe șantier și pentru procedeele de execuție utilizate.
- 1.7. Antreprenorul general, prin adjudecarea ofertei în favoarea sa, se angajează să obțină garanția din partea unei bănci, pentru o sumă care reprezintă garanția de bună execuție a contractului, în cuantum de 5 % din valoarea contractului atribuit.
- 1.8. Garanția de bună execuție se va restitui Antreprenorului general în baza notificării

- Beneficiarului către agentul bancar. Notificarea se va face după semnarea procesului-verbal de recepție finală în cel mult 15 zile.
- 1.9. Antreprenorul general trebuie să constituie garanția de bună execuție după primirea scrisorii de acceptare, dar nu mai târziu de data încheierii contractului. Atîta timp cît el nu și-a îndeplinit această obligațiune, Beneficiarul poate să rețină Antreprenorului general garanția pentru ofertă.
 - 1.10. Beneficiarul trebuie să restituie Antreprenorului general garanția de bună execuție în cel mult 15 zile după expirarea perioadei de garanție, dacă acesta nu a înaintat pînă la acea dată pretenții asupra ei. Atîta timp înșă cît pretențiile înaintate în termen nu s-au rezolvat, Beneficiarul poate reține o parte corespunzătoare din valoarea garanției, în limitele prejudiciului cauzat.
 - 1.11. Antreprenorul general garantează că, la data recepției, lucrarea executată are calitățile stipulate în contract, corespunde reglementărilor tehnice în vigoare și nu este afectată de vicii care ar diminua sau chiar anula valoarea sau posibilitatea de utilizare, conform condițiilor normale de folosire sau a celor explicate în contract.
 - 1.12. La lucrările la care se fac încercări, se consideră calitatea probei îndeplinită atîta timp cît rezultatele se înscriu în limitele admise prin reglementările tehnice în vigoare.
 - 1.13. Beneficiarul are dreptul de a supraveghea desfășurarea lucrărilor în conformitate cu prevederile contractului, prin responsabilii tehnici atestați. Acestora li se va asigura accesul la locul de muncă, în ateliere, depozite și oriunde se desfășoară activități legate de realizarea obligațiilor contractuale. La cerere, trebuie să i se pună la dispoziție desenele și documentația de execuție pentru examinare și să i se dea toate lămuririle, condiția fiind ca prin aceasta să nu se divulge taine ale Antreprenorului general. Informațiile secrete, precum și documentațiile secrete vor fi considerate de Beneficiar drept confidențiale.
 - 1.14. Beneficiarul este autorizat să emită dispozițiile pe care le consideră necesare executării lucrărilor, cu respectarea drepturilor Antreprenorului general. Dispozițiile se adresează în principiu numai Antreprenorului general și dirigintelui de șantier, cu excepția cazurilor în care trebuie de intervenit împotriva unui pericol iminent sau declarat. Beneficiarului trebuie să i se comunice numele dirigintelui de șantier atestat tehnico-profesional, care va dirija execuția lucrărilor și va verifica calitatea lor din partea Antreprenorului general.
 - 1.15. Dacă Antreprenorul general consideră că dispozițiile Beneficiarului sînt nejustificate sau inoportune, el poate ridica obiecții, dar acestea nu îl absolvă de a executa dispozițiile primite, în afara cazului în care ele contravin prevederilor legale. Dacă prin executarea dispozițiilor Beneficiarului se creează dificultăți în execuție, care generează cheltuieli suplimentare, acestea vor fi suportate de către Beneficiar.
 - 1.16. Trasarea axelor principale, bornelor de referință, căilor de circulație și limitelor terenului pus la dispoziția Antreprenorului general, precum și materializarea cotelor de nivel în imediata apropiere a terenului, sînt obligațiuni ale Antreprenorului general.
 - 1.17. Pentru verificarea trasării de către Beneficiar sau proiectant, Antreprenorul general este obligat să protejeze și să păstreze toate reperele, bornele sau alte obiecte folosite la trasarea lucrărilor.

- 1.18. Ridicările de teren, trasările și cotele de nivel, precum și alte documente puse la dispoziția Antreprenorului general de către Beneficiar pentru executarea contractului sînt hotărâtoare. Antreprenorul general este obligat să verifice documentele primite și să înștiințeze Beneficiarul cu privire la erorile și inexactitățile constatate sau presupuse.
- 1.19. Antreprenorul general are obligația să stabilească toate relațiile care reglementează raporturile cu subantreprenorii de specialitate și este răspunzător față de Beneficiar pentru respectarea de către subantreprenorii de specialitate a prevederilor și obligațiilor legale și profesionale.
- 1.20. Pe parcursul executării lucrărilor, Beneficiarul are dreptul să dispună în scris:
- a) îndepărtarea de pe șantier a oricăror materiale care sînt calitativ necorespunzătoare;
 - b) înlocuirea materialelor necorespunzătoare calitativ cu altele corespunzătoare;
 - c) îndepărtarea sau refacerea oricărei lucrări sau părți de lucrare necorespunzătoare din punct de vedere calitativ.
- 1.24. În cazul neexecutării de către Antreprenor a dispozițiilor din punctul 2.1., Beneficiarul poate opri lucrările, angaja și plăti alți antreprenori pentru executarea acestor lucrări, punând în întârziere în acest sens Antreprenorul, care va fi obligat, în condițiile legii, să compenseze cheltuielile aferente suportate de Beneficiar în legătură cu faptul neexecutării.
- 1.21. În cazul în care în timpul executării lucrărilor, pe amplasamente se descoperă valori istorice, artistice sau științifice, Antreprenorul general este obligat să oprească execuția lucrărilor în zona respectivă și să comunice Beneficiarului, organelor de poliție sau organelor competente acest fapt.
- 1.22. În timpul desfășurării lucrărilor, Antreprenorul general are obligația să mențină căile de acces libere, să retragă utilajele, să îndepărteze surplusurile de materiale, deșeurile și lucrări provizorii de orice fel, care nu sînt necesare, iar la terminarea lucrărilor, Antreprenorul general va evacua de pe șantier toate utilajele de construcție, surplusurile de materiale, deșeurile și lucrările provizorii.
- 1.1. Beneficiarul trebuie să obțină, pe propria cheltuială, toate avizele, autorizațiile și aprobările, să plătească toate taxele necesare legate de execuția lucrărilor, precum și pentru bunuri sau drepturi afectate sau care pot fi afectate de execuția lucrărilor.

7. FORȚA DE MUNCĂ

- 3.1. Antreprenorul general și subantreprenorii vor îndeplini toate formalitățile necesare angajării întregii forțe de muncă pentru realizarea lucrărilor contractate în conformitate cu prevederile legislației în vigoare.

1. MATERIALELE ȘI EXECUȚIA LUCRĂRILOR PROPRIU-ZISE

- 1.1. Materialele vor fi de calitate prevăzută în documentația de executare, urmînd a fi supuse periodic la diverse testări de către proiectantul sau Beneficiarul ce le va solicita. Antreprenorul general va asigura, la cerere, forța de muncă, instrumentele, utilajul și materialele necesare pentru examinarea, măsurarea și testarea lucrărilor.

- 1.1. Costul probelor și încercărilor va fi suportat de Antreprenorul general, dacă acesta este prevăzut în documentație, în caz contrar cheltuielile vor fi suportate de Beneficiar.
- 1.2. Probele neprevăzute și comandate de Beneficiar pentru verificarea unor lucrări sau materiale puse în operă vor fi suportate de Antreprenorul general, dacă se dovedește că materialele nu sînt corespunzător calitative sau manopera nu este în conformitate cu prevederile contractului. În caz contrar, Beneficiarul va suporta aceste cheltuieli.
- 1.3. Beneficiarul, proiectantul sau orice altă persoană autorizată de aceștia au acces tot timpul la lucrări pe șantierși în locurile unde se pregătește lucrarea, în depozite de materiale prefabricate etc.
- 1.4. Lucrările care devin ascunse nu vor fi acoperite fără aprobarea responsabilului tehnic atestat și, după caz, a proiectantului, Antreprenorul general asigurând posibilitatea acestora să examineze și să urmărească orice lucrare care urmează să fie ascunsă. Antreprenorul general va anunța responsabilul tehnic atestat, proiectantul ori de cîte ori astfel de lucrări, inclusiv fundațiile clădirii, sînt gata pentru a fi examinate. Responsabilul tehnic atestat și proiectantul vor participa la examinarea și măsurarea lucrărilor.
- 1.5. Antreprenorul general va dezveli orice parte sau părți de lucrare la dispoziția Beneficiarului și va reface această parte sau părți de lucrare, dacă este cazul. Dacă se constată că lucrările au fost de calitate corespunzătoare și realizate conform documentației de execuție, dezvelirea, refacerea și/sau repararea vor fi suportate de Beneficiar, iar în caz contrar, de Antreprenorul general.
- 1.6. Costurile pentru consumul de utilități, precum și cel al contoarelor sau al altor aparate de măsurat se suportă de către Antreprenorul general. În cazul mai multor antreprenori, costurile se suportă proporțional de către aceștia.
- 1.7. Lucrările executate de Antreprenorul general în afara celor prevăzute în contract sau fără dispoziția Beneficiarului, precum și cele care nu respectă prevederile contractului, fără a exista în acest sens o dispoziție expresă a Beneficiarului, nu vor fi plătite Antreprenorului general. Antreprenorul general trebuie să înlătore aceste lucrări, în termenul stabilit cu Beneficiarul. De asemenea, el răspunde în fața Beneficiarului de toate pagubele pe care le-a provocat acestuia. Lucrările respective vor fi plătite Antreprenorului general numai dacă se dovedesc a fi necesare și se presupune că ele corespund voinței Beneficiarului, în care caz vor fi notificate imediat.
- 1.1. Lucrările vor începe după 10 zile de la semnarea și înregistrarea contractului în modul corespunzător și primirea ordinului de execuție.

1. PERIOADA DE GARANȚIE ȘI REMEDIERI ÎN PERIOADA DE GARANȚIE

- 1.1. Perioada de garanție pentru lucrările prevăzute la pct.2.1. al prezentului contract este de **2 ani**.
- 1.2. Perioada de garanție curge de la data recepției la terminarea lucrărilor și pînă la expirarea termenului prevăzut la punctul 9.1 din prezentul articol.
- 1.3. Antreprenorul general are obligația ca în perioada de garanție să înlătore toate defecțiunile ce țin de nerespectarea clauzelor contractului pe cheltuială proprie în

urma unei notificări transmise de către Beneficiar.

1. RĂSPUNDEREA PĂRȚILOR

- 1.1. Părțile poartă răspundere pentru neexecutarea sau executarea necorespunzătoare a obligațiilor prevăzute de prezentul contract în conformitate cu legislația în vigoare a Republicii Moldova.
- 1.2. Dacă în legătură cu executarea lucrărilor de construcții se produce o daună unui terț, părțile contractante răspund solidar, conform prevederilor legale. Pentru stabilirea între părți a cuantumului răspunderii pentru dauna provocată se va ține seama de gradul de vinovăție a fiecărui partener în producerea acesteia, dacă în clauzele contractuale nu s-a prevăzut altfel.
- 1.3. Membrii asocierii își păstrează individualitatea ca subiecți de drept, însă sunt obligați să răspundă solidar față de autoritate contractantă pentru modul de îndeplinire a obligațiilor contractuale.
- 1.4. Dacă prejudiciul cauzat terței persoane este urmare a unei măsuri dispuse de beneficiar în forma în care a fost aplicată, atunci acesta poartă singur răspunderea, numai dacă Antreprenorul general l-a înștiințat în prealabil de pericolul legat de executarea dispoziției.
- 1.5. Antreprenorul general este obligat, conform prevederilor legale, la plata daunelor pentru încălcarea sau deteriorarea drumurilor de acces sau a rețelelor de utilități, a terenurilor limitrofe prin depozitarea de pământ, materiale sau alte obiecte, precum și ca urmare a unor îngrădiri sau limitări din proprie vină.
- 1.6. Antreprenorul general trebuie să asigure lucrările executate și dotările pe care le are la dispoziție împotriva degradării și furturilor pînă la predarea lucrărilor către Beneficiar. El trebuie să ia măsuri de protecție contra degradării lucrării datorită acțiunilor atmosferice și a apei și să îndepărteze zăpada și gheața.
- 1.7. Dacă nerespectarea de către Antreprenorul general a prevederilor oricărui regulament sau hotărâri ale autorităților administrației publice locale sau ale altor organe locale, legal constituite, și care au caracter obligatoriu la executarea lucrărilor, provoacă pagube pentru Beneficiar, acesta va fi despăgubit de Antreprenorul general în mărimea sumei prejudiciului.
- 1.8. Dacă motivele constrângerii sau ale întreruperii sînt imputabile uneia dintre părțile contractante, atunci cealaltă parte poate emite pretenții privind despăgubirea pentru daunele intervenite și care pot fi dovedite.
- 1.9. Dacă întârzierea în execuția lucrărilor este în culpa unuia din părți a contractului, partea culpabilă va plăti celeilalte părți penalizări și/sau despăgubiri în cuantum (de la 0,01% pînă la 0,1%) din valoarea lucrărilor rest de executat/neonorate pentru fiecare zi de întârziere. Penalizarea devine operantă în momentul în care partea inculpă a intrat în întârziere.
- 1.1. Beneficiarul nu va fi responsabil pentru nici un fel de daune – interese, compensații plătibile conform prevederilor legale, în privința sau ca urmare a unui accident sau prejudiciu adus unui muncitor sau altei persoane angajate de Antreprenorul general, cu excepția unui accident sau prejudiciu rezultând din vina Beneficiarului, a agenților sau a angajaților acestora.

- 1.2. Antreprenorul general și subantreprenorii de specialitate răspund solidar pentru neexecutarea obligațiilor contractuale.

1. SOLUȚIONAREA LITIGIILOR

- 1.1. În cazul litigiilor privind calitatea și proprietățile materialelor de construcție, procedurile de verificare, corectitudinea efectuării probelor, a utilajelor de construcție folosite, fiecare parte poate, după o înștiințare prealabilă a celeilalte părți, să ceară efectuarea unor cercetări de către o instituție publică de cercetare. Costurile cercetărilor efectuate se suportă de partea a cărei culpă a fost dovedită.

1. REZILIEREA CONTRACTULUI

- 1.1. Antreprenorul general poate cere rezilierea contractului, dacă:

- a) Beneficiarul nu-și îndeplinește o obligație care este în sarcina sa și prin aceasta pune pe Antreprenorul general în situația de a nu putea executa lucrarea;
- b) Beneficiarul nu onorează o plată scadentă mai mult de 3 luni;
- c) Beneficiarul notifică antreprenorul general că din motive neprevăzute și datorită unor conjuncturi economice îi este imposibil să continue îndeplinirea obligațiilor contractuale.

- 1.2. Beneficiarul poate cere rezilierea contractului, dacă:

Antreprenorul general se află în incapacitate de plată, lichidare, aplicat sechestru;

Antreprenorul general nu începe lucrările fără să aibă un motiv justificat sau nu reia lucrările suspendate, în termen rezonabil de la primirea dispoziției scrise de reîncepere a lucrărilor;

Antreprenorul general nu a îndepărtat materialele necorespunzătoare de pe șantier sau nu a refăcut o lucrare în termenul stabilit prin prezentul contract;

Beneficiarul notifică antreprenorul general că din motive neprevăzute și datorită unor conjuncturi economice îi este imposibil să continue îndeplinirea obligațiilor contractuale.

- 1.3. Contractul se consideră reziliat, dacă partea contractantă va comunica în scris celelalte părți contractante în termen de 15 zile motivele indicate la punctele 12.1. și 12.2. din prezentul contract.
- 1.3. Beneficiarul, în caz de reziliere a contractului, va convoca comisia de recepție care va efectua recepția cantitativă și calitativă a lucrărilor executate.
- 1.4. În cazul rezilierii contractului, Beneficiarul va întocmi situația lucrărilor efectiv executate, inventarul materialelor, utilajelor și lucrărilor provizorii, după care se vor stabili sumele care urmează să le plătească în conformitate cu prevederile contractului, precum și daunele pe care trebuie să le suporte Antreprenorul general din vina căruia s-a reziliat contractul.
- 1.5. După rezilierea contractului, Beneficiarul poate continua execuția lucrărilor cu respectarea prevederilor legale.
- 1.1. Beneficiarul va convoca comisia de recepție care va efectua recepția cantitativă și calitativă a lucrărilor executate în maximum 15 zile de la data rezilierii contractului.

1. DISPOZIȚII FINALE

- 1.1. Următoarele documente vor fi citite și vor fi interpretate ca fiind parte integrantă a prezentului contract:

- a) Caietul de sarcini;
 - b) Propunerea tehnică;
 - c) Oferta financiară;
 - d) Graficul de timp pentru îndeplinirea contractului;
 - e) Garanția de bună execuție.
- 1.2. Documentele contractului vor fi întocmite în limba română.
- 1.2. În cazurile în care apar ambiguități sau discrepanțe în clauzele prezentului contract, acestea vor fi clarificate de Beneficiar, care va emite instrucțiuni în acest sens pentru Antreprenorul general.
- 1.3. Prezentul Contract reprezintă acordul de voință al părților și se consideră semnat la data aplicării ultimei semnături de către una dintre părți.
- 1.1. Pentru confirmarea celor menționate, părțile au semnat prezentul Contract în conformitate cu legislația Republicii Moldova, la data și anul indicate, fiind valabil până la recepția finală a lucrărilor.

14. RECHIZITELE JURIDICE, POȘTALE ȘI DE PLĂȚI ALE PĂRȚILOR

ANTREPRENOR

Adresa poștală:
 Telefon: 0237-2-57-26
 Cod fiscal: 1010600043517
 Banca: MOLDMD2X324
 Cod: TVA 8600840
 IBAN MD37ML000000002251724422

BENEFICIAR

Adresa poștală: 6211
 Telefon: 0262-17-368/069571640
 Cod fiscal: 1013620000962
 Banca: 226624 TREZMD2X
 IBAN MD39TRPDAO313120A13396AF

SEMNĂTURILE PĂRȚILOR

ANTREPRENOR GENERAL

L.Ș.



BENEFICIAR

L.Ș.



VOLUME 2

SECTION 1
CONTRACT FORM

WORKS CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS

NO: W-PV-UE-1

FINANCED FROM THE GRANT CONTRACT NR. ENI/2017/392-992

Between

PA "Fondul de Inovatii Sociale din Moldova", NGO

Official registration number: 1015620000184

Full official address: Bd. Decebal, nr. 19, off 133

MD-2002 mun. Chişinău, Moldova

E-mail : droscovan@gmail.com

Tel. 022 63-83-80; GSM. 0 692 41 847

Represented by **Dumitru Roşcovan, Chairman****Acting on behalf of:****Local Public Authority of Festelita village, Stefan Voda district**

Official registration number: 1007601005349

Full official address: MD3541, str. Ştefan cel Mare, Feştelita village, Ştefan Vodă district

E-mail: primariafestelita@gmail.com

Tel. 0 242 44 1 72; GSM. 067704688

Represented by **Nicolae Tudoreanu, Mayor**

('The Contracting Authority'),

of the one part,

and

"AM SISTEME" SRL (MD) - Lead member of the Consortium composed of:**"DARNIC-GAZ" SA (MD) / "EKOGEN" SP Z.O.O (PL)**

Official registration number: 1010600043517

Full official address: Stefan cel Mare str. nr. 1A, mun. Straseni, MD-3701, Republic of Moldova

VAT number: 8600840

Represented by **Andrei Mereacre**, GSM 0 693 65 252, E-mail: andrei@darnicgaz.md

('the Contractor')

of the other part,

have agreed as follows:

PROJECT "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Festelita community"**CONTRACT TITLE CONSTRUCTION OF a 300kW SOLAR PV POWER PLANT in Festelita v.****Identification number** < EuropeAid/155713/DH/ACT/Multi

Whereas the Contracting Authority would like the Contractor to carry out the following works:

Supply, manufacture, delivery, unloading, installation, connection to the grid, commissioning, testing the 300kW solar PV power plant, conduct trainings on site of the systems' operators and provision of 1 month Operation and Maintenance by the Contractor, Logistics consultancy services rendered to LPA Festelita to register and confirm the PV power plant to the National Agency for Energy Regulation (ANRE) as eligible energy producer.



and has accepted a tender by the Contractor for the execution and completion of such works and the remedying of any defects therein.

It is hereby agreed as follows:

- (1) In this Contract, words and expressions shall have the meanings assigned to them in the contractual conditions set out below.
- (2) The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:
 - (a) the Contract,
 - (b) the Special Conditions,
 - (c) the General Conditions,
 - (d) the Technical and /or Performance Specifications,
 - (e) the design documentation (drawings),
 - (f) the breakdown of lump-sum price,
 - (g) the tender,
 - (h) any other documents forming part of the Contract.

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending.

- (3) In consideration of the payments to be made by the Contracting Authority to the Contractor as hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy defects therein in full compliance with the provisions of the Contract.
- (4) The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:
 - Contract price (excluding VAT/other taxes) **MDL 3 900 279,88 (Three millions nine hundred thousand two hundred seventy nine MDL, 88 bani)**

or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. VAT will be paid in compliance with the binding regulations, national law and international agreements concerning the execution of the project. VAT and other taxes shall not be paid on the funds originating from EU funds.




- (5) The Parties agree to the set of rights and obligations described in the attached contractual documents, with the following main characteristics, further detailed in the attachments:

			Contract- article:
1	Price	Lump sum contract	49
		Prices can not be revised	48
2	Duration	5 months implementation of works	34
		Provisional acceptance, after completion of works	60
		Defects liability period of 365 days, after provisional acceptance	61
		Final acceptance, after expiry of defects liability period	62
3	Delay	0.1% of the contract price for every day of delay	36
4	Supervisor	Supervisor and supervisor's representative	5
5	Sub-contracting	Allowed up to 50% of the contract price, with the main Contractor maintaining full responsibility	7
6	Bank guarantees	performance, pre-financing and retention guarantees	15, 46, 47
7	Insurances	For damage to 3 rd parties, unlimited for bodily injury	16
		Contractor all risk insurance	16

		Insurance against accidents at work	16
		Insurance for soundness of works	16
8	Payments	Pre-financing 20% of the original contract price, after conclusion of the contract, upon reception of the work plan, based on proofs of conclusion of purchase or order of: materials, plant, equipment, machines, tools, necessary for the execution of the contract.	46.1(b)
		Interim payment 30% of the contract price, after customs' clearance of the imported equipment with the total cost not less than 50% of the original contract price	50, 50.2 (b)
		Interim payment 40% of the contract price, after 100% construction completion of the 300kW solar PV power plant, subject to submission of signed Preliminary statement of account	50
		Retention money 10% of the contract price, within 60 days of the issuing of the signed Final statement of account	47

In witness whereof the parties hereto have signed the Contract. This Contract shall take effect on the date on which it is signed by the last party, namely the Contractor.

Done in English in three originals, two originals for the contracting authority, and one original for the contractor.

For the contractor		For the contracting authority	
Name:	Andrei MEREACRE	Name:	Dumitru ROȘCOVAN
Title:	Administrator of "AM SISTEME: SRL (MD), REPUBLIC OF MOLDOVA	Title:	Chairman of PA "Fondul de Inovatii Sociale din Moldova" NGO REPUBLIC OF MOLDOVA
Signature:		Signature:	
		Name:	Nicolae TUDOREANU
		Title:	Mayor of Festelita village Stefan Voda district REPUBLIC OF MOLDOVA
		Signature:	
Date:	27.07.2020	Date:	27.07.2020



VOLUME 2

SECTION 2 SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, the General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the General Conditions. Other Special Conditions should be indicated afterwards.

Article 2 Language of the Contract

- 2.1 The language used shall be English.

Article 4 Communication

- 4.1 Any written communication relating to this Contract between the Contracting Authority, on the one hand, and the Contractor on the other must state the Contract title and identification number, and must be sent through e-mail, fax or by hand to:

For the Contractor

Andrei Mereacre – Administrator of
“AM SISTEME” SRL

Address: Stefan cel Mare str. nr. 1A, mun.
Straseni, MD-3701, Republic of Moldova
GSM 0 693 65 252,
E-mail: andrei@darnicgaz.md

For the Contracting Authority

Dumitru Roșcovan – Project Manager,
GSM: 0692 41 847

Liviu Andriuta – Team Leader, GSM: 0691
21 504

Address: Decebal str. 19, apt 133, MD-2002,
mun Chișinău, Moldova

Fax No: (022) 85 -50 - 77 / 85 - 50 - 80

E-mails: droscovan@gmail.com /

liviu_andriuta@yahoo.com

Article 5 Supervisor and Supervisor's representative

- 5.2 Under this contract, the supervisor does not delegate his duties and authority to a supervisor's representative.

Article 9 Access to the site

- 9.1 The Contractor is reminded that there is a Head of Delegation of the European Commission in the state of the Contracting Authority. The Contractor is obliged to give the Head of Delegation free access to its sites, factories, workshops, etc., and generally assist the Head of Delegation, like the project Supervisor, in the performance of his duties. The same provisions also apply to the appointed representatives of the Head of Delegation.

All correspondence between the Contractor and the Contracting Authority or project Supervisor must be copied, for information, to the Head of Delegation of the European Commission at the following official address:

Delegation of the European Union to Moldova, 12 Kogalniceanu street, MD-2001,
Chisinau, Moldova

Article 12 General Obligations

- 12.9 A project information passport shall be installed at the project site for visibility reasons. The details for the text and sizes shall be coordinated with the Contracting Authority.

GENERAL CONDITIONS FOR CONSTRUCTION PROJECTS

Prove, warn and advisory obligation of the Contractor during project implementation

The Contractor is obliged to inform the Contracting Authority in written form about circumstances that could lead to defects or damages. This obligation applies not only on the services and works implemented by the Contractor himself, but also on services and works implemented by other companies on the construction site he is aware of.

Information about the construction site during the tender preparation

The Contractor is obliged to inform himself about the situation on the site (e.g. access to the site, access to the installation areas, infrastructure, connections with electricity, fresh water, sewage, etc.)

Actual measurements

The Contractor is obliged to take on site measurements and comparing the measurements with provided plans and documents. In case of deviations, the Contractor must inform the Site Supervision and the Contracting Authority in written form before starting the implementation.

Access to the site, streets, damages, cleaning during project implementation

The Contractor has to organize and to coordinate the access to the construction site. Costs for damages should be borne by the Contractor. The construction site has to be cleaned periodically (once a week)

Power, fresh water, sewage, toilets

Access to electricity: The Contractor has to organize and prepare a central access (main distributor) to electricity in consultation with the Municipality or Project Team and to install an electricity meter. The costs for electricity should be borne by the Contractor.

Access to fresh water: The Contractor has to organize and prepare a central access to fresh water and to install a fresh water meter in consultation with the Municipality or Project Team. The costs for fresh water should be borne by the Contractor.

Access to sewage system: The Contractor is obliged to respect the relevant regulations and requirements on the site.

Toilets must be provided and maintained by the Contractor (if needed).

Survey of the existing situation (surfaces, etc.)

The Contractor must take evidence of the construction site prior to the construction works (i.e. foto documentation, description of the defects). The document should be signed (and a copy provided to) by the following parties: Contractor, Project Team or Municipality.

Safety regulations (incl. fire safety)

The Contractor has to respect all national safety regulations. He is responsible for providing all required safety equipment for workers to prevent accidents.

Project Manager of the Contractor

A responsible project manager must be available at the site during the entire construction period.

Job meetings

The Contractor is obliged to participate in all meetings arranged and coordinated by the Site supervision, Project Team or the Municipality. Job meetings will be scheduled weekly during the construction period. Representatives of the following parties shall participate in the meetings: Municipality, Contracting Authority, Site Supervision, Contractor's Project Manager, Facility/Institution, Project Design Company (on demand) and other interested parties.

The purpose of the job meeting is to assure proper coordination, determine construction progress, monitor progress and update the implementation schedule, review requisitions and change orders, expedite completion of the project in accordance with the contract documents and review other relevant items.

Construction weekly reports

The Contractor is obliged to note all relevant information in a weekly report which must be provided to the municipality, project team and the Support Team not later than Tuesday next to the reporting period.

The following information must be noted by the PM:

- Number of workers on the site
- Number of working hours
- Work done in accordance to the bill of quantity

- Weather condition on site (rain, temperature)
- Delivery of materials on the building site
- Visits to the site: name, function
- Meetings on site
- Incidents
- Others

The template for the weekly report is attached at the end of this document.

The Contracting Authority is entitled to suspend further payments if above mention reports are not submitted.

Changes of services and works during the construction – Change Order

The Contracting Authority is entitled to change the contracted services and works by a Change Order. The Contractor has to submit his Change Proposal prior to the implementation of the works and services. The Contractor shall include detailed breakdowns of labor and materials for all trades involved and the estimated impact on the implementation schedule. The offer must be approved by the Contracting Authority prior to the implementation.

Works and services implemented without written approval by the Contracting Authority cannot be invoiced.

In case of significant changes in the technical design, these changes must be approved by the Support Team.

Samples to be approved

The Contracting Authority is entitled to demand samples of equipment and materials which are planned to be installed by the Contractor. Those equipment and materials must be approved by the Contracting Authority prior to the installation. Costs should be borne by the Contractor.

List of products

The Contractor is obliged to provide a list of the products (product, type, manufacturer, place of installation) which will be installed latest 2 weeks after signing of the contract. The list must be approved by the Contracting Authority and Site Supervision.

Ancillary works and services to be included in the unit prices (without additional compensation)

All unit prices include all costs for personal and materials, which are required to deliver a turn key project. In particular the following must be included:

- Site overhead (if not otherwise stated)
- Effective safeguards of the entire construction site to avoid accidents (if not otherwise stated)
- Effective protection of materials against theft
- Define a geodesic fix point level (i.e height indicator for building construction)
- Prices are valid for works and services without any difference of levels, heights and depth for the entire construction site (if not otherwise stated)
- Effective preservation measures against wind, rain, snow, frost, etc. In case damages occur even if the Contractor had foreseen preservation measures, the Contractor is obliged to remove barriers that hinders the continuation of works and repair damages without any additional compensation
- All unit prices for the offered works and services must include all required materials, delivery, installation, fixing materials, testing, cutoffs and broken materials
- Participation of job meetings
- Maintaining the construction site logbook
- Difficulties due to weather conditions (snow, wind, rain, ice, etc.)
- Difficulties due to the delivery the works and services in sections (to maintain the facilities/institutions operation)
- Certificates for materials
- Requested samples of materials and installation procedures
- All required documents, calculations and measurements for invoicing
- All design services which are required for the construction and installation (if not otherwise stated)
- Documents which are required for the authorities (certificates, attests, documents, etc.) (if not otherwise stated)

Quality control visits by the Support Team

The quality of the construction works will be assessed by the Support Team for relevance to the technical design and best European practices in order to secure the sustainability of the implemented measures. The Contractor must address all defects mention in the Support Team's report in 10 days and duly inform the Contracting Authority and the Support Team.

Taking into operation parts of the works and services

The Contracting Authority is entitled to take in operation parts of the finalized work prior to the final acceptance. This does not affect the final acceptance procedure of the entire works and services described below.

Requirements of the provisional acceptance:

- Availability of a complete documentation of the system (technical datasheets, user manuals, maintenance plan, etc.)
- Completed trainings of the staff
- Successful completion of the test operation (duration of the test operation: 8 weeks); during the test operation all identified defects have to be corrected.
- Proof of the PV modules efficiency during operation (electricity output in 24h).

Final acceptance

The final acceptance has to be carried out in following manner:

- 1) The Contractor informs the Contracting Authority in written form about the completion of the project Installations which are not visible any more at the time of the final acceptance (i.e. covered water supply pipes, electric cables works) shall be approved by the Site Supervisor prior to the finalization of such works. The Contractor is obliged to inform the Site Supervision in due time for the approval of such works.
- 2) The Contracting Authority organizes a meeting at the construction site with the following participants: Contracting Authority, Municipality, Project Team, Site Supervision, Contractor, Facility/Institution, Support Team (or expert provided by Support Team) and other relevant parties. During this meeting the finalization of the services and works will be verified. Major construction defects or any other major deviation from the agreed services and works will be recorded (pictures, minutes, etc.). The list of construction defects will be signed by all parties at the end of the meeting.
- 3) A list of construction defects incl. deadlines for their correction will be handed over to the Contractor by the Contracting Authority.
- 4) After correction of the construction defects, the Contractor has to inform the Contracting Authority in written form about the completion.
- 5) The Contracting Authority organizes a meeting at the construction site to verify the corrections of the construction defects. In the event that all defects have been corrected the final acceptance protocol will be signed by all parties.

In the event of conflicts between the project documents, the following sequence shall be agreed:

- 1) Contract incl. general terms of condition
- 2) Technical drawings and schemes
- 3) Bill of Quantities, incl. Annex (detailed descriptions)

Article 15 Performance guarantee

- 15.1 The amount of the performance guarantee will be 5% of the amount of the Contract and any addenda thereto.

Article 16 Liabilities and Insurance

- 16.1 a) By way of derogation from Article 16.1, a) paragraph 2, of the general conditions, compensation for damage to the works resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value.
- 16.1 b) By way of derogation from Article 16.1, b), paragraph 2, of the general conditions, compensation for damage resulting from the Contractor's liability in respect of the Contracting Authority is capped at an amount equal to the contract value.

Article 17 Programme of implementation of tasks

- 17.1 The Contractor shall provide the Supervisor with a simplified programme of implementation of the tasks. This programme shall include at least the order and time limits in which the Contractor proposes to carry out the works, and shall be based on the tranches foreseen in art. 49.1 of the special conditions.
- 17.2. The Supervisor shall return this document to the Contractor with any relevant remarks within 10 days of receipt, save where the Supervisor, within those 10 days, notifies the Contractor of its wish for a meeting in order to discuss the documents submitted.

Article 21 Exceptional risks

- 21.4 Only those provided in safety rules for corresponding types of works RM (weather conditions and other force majeure circumstances).

Article 34 Period of implementation of tasks

- 34.1 up to 5 (five) months from the Contract signing date.

Article 36 Delays in the implementation of tasks

- 36.1 The rate of liquidated damages for delays in the completion of works shall be 0.1% of the contract price for every day or part thereof which elapses between the end of the period of implementation of tasks and the actual date of completion, up to a maximum amount of 10% of the contract price or, if the contract is subdivided into phases, 10% of the price of the phase concerned.

Article 39 Work register

- 39.1 Work register is required, according to national standards in construction, and shall be completed by the Contractor.

- 39.2 Technical rules for drawing up statements are as follows:

During implementation, the supervision will be carried out by the local technical supervisor and the Contracting Authority's consultant in technical issues.

Statement of Accomplished Works (SAW) - As works progress the Contractors will submit a SAW to the Contracting Authority. The LPA of Festelita will sign off on the accomplished works after they are verified by the local supervisor, who has to sign the SAW. The SAW will include the following information:

- Quantity of Work and Accumulated Quantity since the last SAW, reflecting any amendment to the original amount of works (change orders);
- Kind of completed works, the total budgeted amount, accumulated disbursement, and the amount to be disbursed.

The signed SAW is verified by the consultant in technical issues and, if accepted, the payments are done to the contractors.

Subproject Hand Over and Certification - A Hand over Committee will be formed, consisting of the Contracting Authority, Local supervisor and Contractor's representatives. Upon completion of the civil works, a completion and hand over meeting will be held and the members of the Hand Over Committee will gather at the subproject site and verify the satisfactory completion of all works. The Hand Over Committee will examine the quantity and quality of works completed and will render a decision regarding the completion.

- If the Hand Over Committee determines that the works are fully completed and the quality is satisfactory to all concerned parties and corresponds to the terms of the original contract, then the Provisional Hand Over Agreement without comments will be signed.
- If the Hand Over Committee determines that some details need to be completed, a Provisional Hand Over will be signed with written recommendations, and the date of the Hand Over will be designated. On this day, the Hand Over Committee will gather

once again and verify that all concerns were met, and assure that the requirements are fulfilled. If the subproject is acceptable, then the Final Hand Over Agreement will be signed.

Article 40 Origin and quality of works and materials

- 40.1 All goods purchased under the Contract must originate in any eligible source country as defined in Regional Programme in the Eastern Neighbourhood in support of the Eastern Partnership Flagship Initiative on Sustainable Municipal Development, Covenant of Mayors programme. However, the goods to be purchased may originate from any country, whenever the total price of the estimated quantity of those goods, as reflected in a separate item of the Breakdown of the Lump-sum Price (Volume 4.2.3) is below 100.000 €. A category of similar goods to be purchased shall not be broken down over more than 1 item of the Breakdown of the Lump-sum Price (Volume 4.2.3)

For these purposes, 'origin' means the place where the goods are mined, grown, produced or manufactured and/or from which services are provided. The origin of the goods must be determined according to the EU Customs Code or the applicable international agreement.

When importing goods, any change in the specified origin must be pointed out to the project Supervisor and approved by him.

- 40.2 The works and the objects, appliances, equipment or materials used in their construction must comply with the following specifications:
- the requirements of ANNEX II + III: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER
 - BREAKDOWN OF THE LUMP-SUM PRICE (RO)

Article 43 Ownership of plant and materials

- 43.2 The equipment, temporary structures, plant and materials on the site shall, for the duration of the execution of the works, be vested in the Contracting Authority.

Article 44: General principles for payments

- 44.1 Payments shall be made in national currency MDL, on the exchange rate of the Commercial Bank of the Contracting Authority on the day of payment.

Article 46 Pre-financing

- 46.1 The only pre-financing granted to the Contractor, as referred to in Article 46.1(b), is for the purchase or order of: materials, plant, equipment, machines, tools, necessary for the execution of the contract. A proof of the conclusion of such purchase or order shall be provided by the Contractor to obtain the pre-financing.
- 46.2 The amount of the pre-financing shall not exceed 20 % of the original contract price, as referred to in Article 46.1 (b).
- 46.3(c) By derogation from Article 46.3(c) of the General Conditions, no pre-financing guarantee is required.
- 46.8 The tranches laid down in Article 49.1 of these Special Conditions are determined so that the pre-financing is fully repaid before Provisional Acceptance.

Article 47 Retention monies

- 47.1 The sum retained to guarantee implementation of the Contractor's obligations during the defects liability period is 10% of the contract price. By derogation to Article 47.1 of the General Conditions, that money is not retained from interim payments. The tranches laid down in Article 49.1 of these Special Conditions are determined so that the retention sum amounts to 10% of the contract price at the moment of the Certificate of provisional acceptance.

- 47.2 Subject to the approval of the Contracting Authority, the Contractor may, if it so wishes, substitute, not later than the date fixed for the commencement of the works, these retention sums by a retention guarantee, respecting the provisions of Articles 15.3 and 15.6.
- 47.3. The sum retained or the retention guarantee shall be released within 60 days of the issuing of the signed final statement of account referred to in Article 51, for its total amount except for amounts which are the subject of amicable settlement, arbitration or litigation.

Article 48 Price revision

- 48.1 Prices are fixed and shall not be revised.

Article 49 Measurement

- 49.1 This is a lump-sum contract.

The amounts due shall be calculated by measuring the percentage of works carried out in relation to the firm quantities of each item of the Breakdown of the Lump-sum Price and by applying that percentage to the lump-sum price of the related item, through the following tranches:

	Percentage	Nature	Timing
1.	20%	Pre-financing of Article 46.1(b)	After conclusion of the contract, upon reception of the work plan, based on proofs of conclusion of purchase or order of: materials, plant, equipment, machines, tools, necessary for the execution of the contract.
2.	30%	Interim payment of Article 50	After customs' clearance of the imported equipment with the total cost not less than 50% of the original contract price, subject to Article 50.2 (b) of GC
3.	40%	Interim payment of Article 50	After construction completion of the 300kW solar PV power plant, subject to submission of signed Preliminary statement of account
5.	10%	Retention money of Article 47	Within 60 days of the issuing of the signed Final statement of account

Article 50 Interim payments

- 50.7 The interim payments will be paid as determined in Article 49.1 of these Special Conditions.

Article 61 Defects liability

- 61.1 The defects liability period is defined as the period commencing on the date of provisional acceptance, during which the Contractor is required to make good any effect in, or damage to, any part of the work which may appear or occur during this period as notified by the Supervisor or the Contracting Authority. The rights and obligations of the parties with regard to this defects liability period are laid down in Article 61 of the General Conditions.

Article 68 Dispute settlement

- 68.4 Any dispute arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of the Republic of Moldova in accordance with the national legislation of the state of the Contracting Authority.

* * *

ANNEX II + III : TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title : Construction of a 300kW solar PV power plant in Feștelîța village, Ștefan-Vodă district.

Publication reference : EuropeAid/155713/DH/ACT/Multi

Regional Programme in the Eastern Neighbourhood in support of the Eastern Partnership Flagship Initiative on Sustainable Municipal Development Covenant of Mayors

Action: "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Feștelîța community"

Columns 1-2 should be completed by the Contracting Authority
Columns 3-4 should be completed by the tenderer
Column 5 is reserved for the evaluation committee

Annex III - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:

- Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),
- Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words "compliant" or "yes" are not sufficient)
- Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.

Since the Tenderer is deemed to have determined its prices on the basis of its own calculations, operations and estimates, it shall carry out without additional charge any work that is the subject of any item whatsoever in its tender for which it neither indicates a unit price nor a lump sum.

The Tenderer shall provide a minimum level quality: 5 years warranty for works done within the framework of the Contract (defect liability period). It shall be clearly stated that if more than 25% of the total equipment or one of its components failed within first year, the total equipment or the total of its dismantling component shall be replaced.



1. Item Number	2. Specifications Required	3. Specifications Offered	4. Notes, remarks, ref to documentation	5. Evaluation Committee's notes
	Max. Input Voltage ¹ – 1 100 V	1 100 V		
	Min. Start Voltage – 200 V	200 V		
	Rated AC Active Power – min. 60 000 W	60 000 W		
	Max. AC Apparent Power – 66 000 VA	66 000 VA		
	Operating Temperature Range -25°C ~ 60°C	-25°C ~ 60°C		



[Handwritten signature]

¹ The maximum input voltage is the upper limit of the DC voltage. Any higher input DC voltage would probably damage inverter

15 January 2016


14 c4f_annexitechspeciitechoffer_enDR_AO accept DR_JW finalDR(1)

1. Item Number	2. Specifications Required	3. Specifications Offered	4. Notes, remarks, ref to documentation	5. Evaluation Committee's notes
	Minimum Certifications: EN 62109-1/-2, IEC 62109-1/-2, EN 50530, IEC 62116, IEC 60068, IEC 61683, IEC 61727, ISO 9001, ISO 14001.	Minimum Certifications: EN 62109-1/-2, IEC 62109-1/-2, EN 50530, IEC 62116, IEC 60068, IEC 61683, IEC 61727, ISO 9001, ISO 14001. Manufacturer: Huawei		
	Support structures for Module mounting system for 960 PV modules shall be securely attached to the ground at a fixed tilt angle, according to the technical design drawings. Mounting structures shall be spaced sufficiently between the arrays to allow cleaning and minimize shading areas. The mounting structure material should be corrosion free. For ground screws and their specifications, reference is made to the Technical Design documentation Panel dimension: 1960X992X35mm; Orientation: portrait; Array: 2X16, 2X32; Panels/Array: 32, 64; Tilt angle: 31°; Minimum ground clearance: 0.5m; Resistant to: Wind speed: 30 m/s and Snow load: 25 cm.	Support structures for Module mounting system for 960 PV modules will be securely attached to the ground at a fixed tilt angle, according to the technical design drawings. Mounting structures shall be spaced sufficiently between the arrays to allow cleaning and minimize shading areas. The mounting structure material should be corrosion free. For ground screws and their specifications, reference is made to the Technical Design documentation Panel dimension: 1960X992X35mm; Orientation: portrait; Array: 2X16, 2X32; Panels/Array: 32, 64; Tilt angle: 31°; Minimum ground clearance: 0.5m; Resistant to: Wind speed: 30 m/s and Snow load: 25 cm.	Manufacturer's delegation Galnet Sp. z o.o	



1. Item Number	2. Specifications Required	3. Specifications Offered	4. Notes, remarks, ref to documentation	5. Evaluation Committee's notes
	<p>Equipment for video surveillance, monitoring and data transmission for full visual coverage of the plant in terms of security:</p> <p>Video control equipment - External 5Mpx camera (6 units), min. IP65;</p> <p>8Ch 5MP recorder;</p> <p>Surveillance 2TB HDD; POE switch MG1008PL type or equivalent;</p> <p>Smart Data Logger Inverter; UPS online;</p> <p>Wall Cabinet of LK-WM-B-6606 type;</p> <p>Monitor 22 "LED WIDE 16: 9, 1920x1080 Full HD;</p> <p>Intel Core I5 (or equivalent) Desktop PC 8GB RAM, 128GB SSD + 1TB HDD, 2GB DVI + HDMI Video Card, Mouse + Keyboard, Licensed Windows 10 + Laser Multifunctional Printer;</p> <p>Monitor LED 32" 2560x1440 HDMI, 26"-55" wall bracket with tilt and rotation adjustment;</p> <p>Router LTE / 3G / WiFi / WAN; Switch RB260GS type or equivalent;</p> <p>ABS IP65 plastic distribution box, 100x100x50mm; HDMI cable, RS485 communication cable and other accessories according to technical design documentation and bill of quantity.</p> <p>The information from PV power plant shall be collected on the server installed in the monitoring center within the LPA building.</p>	<p>Equipment for video surveillance, monitoring and data transmission for full visual coverage of the plant in terms of security:</p> <p>Video control equipment - External 5Mpx camera (6 units), min. IP65;</p> <p>8Ch 5MP recorder;</p> <p>Surveillance 2TB HDD; POE switch MG1008PL type or equivalent;</p> <p>Smart Data Logger Inverter; UPS online;</p> <p>Wall Cabinet of LK-WM-B-6606 type;</p> <p>Monitor 22 "LED WIDE 16: 9, 1920x1080 Full HD;</p> <p>Intel Core I5 (or equivalent) Desktop PC 8GB RAM, 128GB SSD + 1TB HDD, 2GB DVI + HDMI Video Card, Mouse + Keyboard, Licensed Windows 10 + Laser Multifunctional Printer;</p> <p>Monitor LED 32" 2560x1440 HDMI, 26"-55" wall bracket with tilt and rotation adjustment;</p> <p>Router LTE / 3G / WiFi / WAN; Switch RB260GS type or equivalent;</p> <p>ABS IP65 plastic distribution box, 100x100x50mm; HDMI cable, RS485 communication cable and other accessories according to technical design documentation and bill of quantity.</p> <p>The information from PV power plant will be collected on the server installed in the monitoring center within the LPA building.</p>	<p>Declaratie de conformitate SRL Exterior</p> <p>Certificat de conformitate MD OC TIP 024 C6277-18</p> <p>Certificat de conformitate MD OC TIP 024 C6596-19</p>	



1. Item Number	2. Specifications Required	3. Specifications Offered	4. Notes, remarks, ref to documentation	5. Evaluation Committee's notes
	<p>Equipment for the Evidence of electricity, incl. Two-way active / reactive electricity meter of ZMD 405-CT, Un=3x240/415V, In=5A type or equivalent and accessories, according to technical design documentation and bill of quantity.</p> <p>The electronic electricity meter will have the capacity of hourly measurement of the quantities of electricity and of the electrical power and the data storage during at least 1 year, with the possibility of connecting (built-in GPRS / GSM modem) to the automated system of the system's Operator and remote reading of the indications and with the possibility of detecting the meter failure time.</p>	<p>Equipment for the Evidence of electricity, incl. Two-way active / reactive electricity meter of ZMD 405-CT, Un=3x240/415V, In=5A type and accessories, according to technical design documentation and bill of quantity.</p> <p>The electronic electricity meter will have the capacity of hourly measurement of the quantities of electricity and of the electrical power and the data storage during at least 1 year, with the possibility of connecting (built-in GPRS / GSM modem) to the automated system of measurement of the electrical energy of the system's Operator and remote reading of the indications and with the possibility of detecting the meter failure time.</p>	<p>Technical data sheet</p>	
3	<p>Construction of the water supply system Construcția sistemului de alimentare cu apă</p> <p>Water supply from the existing Ø75mm aqueduct on M. Cogalniceanu street, built from pipes PE80 SDR 17.6 PN6 Ø25mm and accessories, acc. to technical design docs. and bill of quantity.</p> <p>Installation of the water flow measuring device of "Sisma" DBR Ø15mm type or equivalent (with filter and reverse valve) and accessories, according to technical design documentation and bill of quantity.</p> <p>Equipment for PV panels' cleaning – high pressure washer (Karcher K5 type or equivalent), with high-pressure gun, telescopic handle, rotary washing brush, hose with trolley and connectors/adapters.</p>	<p>Water supply from the existing Ø75mm aqueduct on M. Cogalniceanu street, built from pipes PE80 SDR 17.6 PN6 Ø25mm and accessories, acc. to technical design docs. and bill of quantity.</p> <p>Installation of the water flow measuring device of GSD-8 D15 BIMETERS Italy (with filter and reverse valve) and accessories, according to technical design documentation and bill of quantity.</p> <p>Equipment for PV panels' cleaning – high pressure washer (Karcher K5 basic), with high-pressure gun, telescopic handle, rotary washing brush, hose with trolley and connectors/adapters.</p>	<p>Technical data sheet</p> <p>Technical data sheet</p>	
4	<p>Land cleaning, vertical systematization and drainage of rainwater / Curățirea, sistematizarea pe vertical, rigola de scurgere a apelor pluviale</p> <p>Cleaning the leaves and branches from the land. Plowing the land at the depth of 25-30 cm. Mechanical digging and transportation of the land by dump truck</p>	<p>Cleaning the leaves and branches from the land. Plowing the land at the depth of 25-30 cm. Mechanical digging and transportation of the land by dump truck</p>		

VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE, itemised list according to
TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Item\	Description	Unit	Unit price, MDL	Firm Quantities	Lump-sum price MDL
1	Construction of a 300kW solar PV power plant Construcția centralei electrice fotovoltaice cu puterea instalată de 300kW	SET	3 489 424,41	1	3 489 424,41
2	Construction of external electricity supply network and Transformation Station Construcția Rețelei exterioare de alimentare cu energie electrică și a Postului de Transformare	SET	352 438,	1	352 438,31
3	Construction of the water supply system Construcția sistemului de alimentare cu apă	SET	42 554,51	1	42 554,51
4	Land cleaning, vertical systematization and drainage of rainwater Curățirea, sistematizarea pe vertical, rigola de scurgere a apelor pluvial	SET	15 859,75	1	15 859,75
5	Turn-key hand-over, Training & Logistics	SET	0	1	0*
4	Total lump-sum price, MDL				3 900 276,98

***INCLUDED IN THE PRICE OFFER**



ADDENDUM N° 2 TO WORKS CONTRACT N° W-PV-UE-1

PA "Fondul de Inovatii Sociale din Moldova"
 Non-governmental organisation
 Official registration number: 1015620000184
 Full official address: Bd. Decebal, nr. 19, off 133
 MD-2002 mun. Chişinău, Moldova
 E-mail : droscovan@gmail.com
 Tel. 022 63-83-80; GSM. 0 692 41 847
 Represented by **Dumitru Roşcovan, Chairman**

Local Public Authority of Festelita village, Stefan Voda district
 Official registration number: 1007601005349
 Full official address: MD3541, str. Ştefan cel Mare, Feştelita village, Ştefan Vodă district
 E-mail: primariafestelita@gmail.com
 Tel. 0 242 44 1 72; GSM. 067704688
 Represented by **Nicolae Tudoreanu, Mayor**

("the Contracting Authority"),

of the one part, and

Full official name of the contractor

"AM SISTEME" SRL (MD) - Lead member of the Consortium composed of:

"DARNIC-GAZ" SA (MD) / "EKOGEN" SP Z.O.O (PL)

Official registration number – 1010600043517

Full official address: Stefan cel Mare str. nr. 1A, mun. Strasenii, MD-3701, Republic of Moldova

VAT number: 8600840

Represented by **Andrei Mereacre**, GSM 0 693 65 252, E-mail: andrei@darnicgaz.md

("the Contractor")

of the other part,

have agreed as follows:

The following provisions of the Contract W-PV-UE-1 **"CONSTRUCTION OF a 300kW SOLAR PV POWER PLANT in Festelita v."** concluded between the Contracting Authority and the Contractor on 27.07.2020 (the "Contract"), within the **PROJECT "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Festelita community"** are hereby replaced as follows:

- 4) The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) **MDL 3 900 279,88 (Three millions nine hundred thousand two hundred seventy nine MDL, 88 bani)**

text of the new article as amended

- 4) The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) **MDL 4 251 915,37 (Four millions two hundred fifty one thousand nine hundred fifteen MDL, 37 bani)**

The Annex DEVIZ LOCAL, from 25.07.2020 in the amount of MDL 3 900 279,88, is complemented with the Annex DEVIZ LOCAL Additional works № 1, from 25.02.2021 in the amount of **MDL 351 635,49** and is attached to this addendum.

All other terms and conditions of the Contract remain unchanged. This addendum shall form an integral part of the Contract and it shall enter into force on the later date of signature by the Parties.

Done in English in three originals: two originals being for the Contracting Authority and one original being for the Contractor.

For the contractor		For the contracting authority	
Name:	Andrei MEREACRE	Name:	Dumitru ROŞCOVAN
Title:	Administrator of "AM SISTEME: SRL (MD), MOLDOVA"	Title:	Chairman of PA "Fondul de Inovatii Sociale din Moldova" NGO MOLDOVA
Signature:		Signature:	
		Name:	Nicolae TUDOREANU
		Title:	Mayor of Festelita village Stefan Voda district, MOLDOVA
Date:	25.02.2021	Date:	25.02.2021

ADDENDUM N° 3 TO WORKS CONTRACT N° W-PV-UE-1

PA "Fondul de Inovatii Sociale din Moldova" Non-governmental organisation Official registration number: 1015620000184 Full official address: Bd. Decebal, nr. 19, off 133 MD-2002 mun. Chişinău, Moldova E-mail : droscovan@gmail.com Tel. 022 63-83-80; GSM. 0 692 41 847 Represented by Dumitru Roşcovan, Chairman ("the Contracting Authority"),	Local Public Authority of Festelita village, Stefan Voda district Official registration number: 1007601005349 Full official address: MD3541, str. Ştefan cel Mare, Feştelita village, Ştefan Vodă district E-mail: primariafestelita@gmail.com Tel. 0 242 44 1 72; GSM. 067704688 Represented by Nicolae Tudoreanu, Mayor
--	---

of the one part, and

Full official name of the contractor

"AM SISTEME" SRL (MD) - Lead member of the Consortium composed of:

"DARNIC-GAZ" SA (MD) / "EKOGEN" SP Z.O.O (PL)

Official registration number – 1010600043517

Full official address: Stefan cel Mare str. nr. 1A, mun. Strasen, MD-3701, Republic of Moldova

VAT number: 8600840

Represented by **Andrei Mereacre**, GSM 0 693 65 252, E-mail: andrei@darnicgaz.md

("the Contractor")

of the other part,

have agreed as follows:

The following provisions of the Special Conditions to the Contract W-PV-UE-1 **"CONSTRUCTION OF a 300kW SOLAR PV POWER PLANT in Festelita v."** concluded between the Contracting Authority and the Contractor on 27.07.2020 (the "Contract"), within the **PROJECT "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Festelita community"** are hereby replaced as follows:

SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 up to 5 (five) months from the Contract signing date.

text of the new article as amended

SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 9 (nine) months from the Contract signing date. Hence, end date of the contract shall be 30.04.2021

All other terms and conditions of the Contract remain unchanged. This addendum shall form an integral part of the Contract and it shall enter into force on the later date of signature by the Parties.

Done in English in three originals: two originals being for the Contracting Authority and one original being for the Contractor.

For the contractor		For the contracting authority	
Name:	Andrei MEREACRE	Name:	Dumitru ROŞCOVAN
Title:	Administrator of "AM SISTEME: SRL (MD), REPUBLIC OF MOLDOVA	Title:	Chairman of PA "Fondul de Inovatii Sociale din Moldova" NGO, REPUBLIC OF MOLDOVA
Signature:		Signature:	
		Name:	Nicolae TUDOREANU
		Title:	Mayor of Festelita village Stefan Voda district, REPUBLIC OF MOLDOVA
Date:	24.03.2021	Signature:	
Date:	24.03.2021	Date:	24.03.2021

15 January 2016

Addendum 3 to Contract AM Sisteme SRL

ADDENDUM N° 4 TO WORKS CONTRACT N° W-PV-UE-1

PA "Fondul de Inovatii Sociale din Moldova" Non-governmental organisation Official registration number: 1015620000184 Full official address: Bd. Decebal, nr. 19, off 133 MD-2002 mun. Chişinău, Moldova E-mail : droscovan@gmail.com Tel. 022 63-83-80; GSM. 0 692 41 847 Represented by Dumitru Roşcovan, Chairman ("the Contracting Authority"),	Local Public Authority of Festelita village, Stefan Voda district Official registration number: 1007601005349 Full official address: MD3541, str. Ştefan cel Mare, Feştelita village, Ştefan Vodă district E-mail: primariafestelita@gmail.com Tel. 0 242 44 1 72; GSM. 067704688 Represented by Nicolae Tudoreanu, Mayor
--	---

of the one part, and

Full official name of the contractor

"AM SISTEME" SRL (MD) - Lead member of the Consortium composed of:

"DARNIC-GAZ" SA (MD) / "EKOGEN" SP Z.O.O (PL)

Official registration number – 1010600043517

Full official address: Stefan cel Mare str. nr. 1A, mun. Strasen, MD-3701, Republic of Moldova

VAT number: 8600840

Represented by **Andrei Mereacre**, GSM 0 693 65 252, E-mail: andrei@darnicgaz.md

("the Contractor")

of the other part,

have agreed as follows:

The following provisions of the Special Conditions to the Contract W-PV-UE-1 **"CONSTRUCTION OF a 300kW SOLAR PV POWER PLANT in Festelita v."** concluded between the Contracting Authority and the Contractor on 27.07.2020 (the "Contract"), within the **PROJECT "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Festelita community"** are hereby replaced as follows:

SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 up to 5 (five) months from the Contract signing date.

text of the new article as amended




SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 16 (sixteen) months from the Contract signing date. Hence, end date of the contract shall be 30.11.2021

All other terms and conditions of the Contract remain unchanged. This addendum shall form an integral part of the Contract and it shall enter into force on the later date of signature by the Parties.

Done in English in three originals: two originals being for the Contracting Authority and one original being for the Contractor.

For the contractor		For the contracting authority	
Name:	Andrei MEREACRE	Name:	Dumitru ROŞCOVAN
Title:	Administrator of "AM SISTEME: SRL (MD), REPUBLIC OF MOLDOVA	Title:	Chairman of PA "Fondul de Inovatii Sociale din Moldova" NGO REPUBLIC OF MOLDOVA
Signature:		Signature:	
		Name:	Nicolae TUDOREANU
		Title:	Mayor of Festelita village Stefan Voda district REPUBLIC OF MOLDOVA
Date:	11.04.2021	Signature:	
		Date:	11.04.2021

15 January 2016

Addendum 4 to Contract AM Sisteme SRL

ADDENDUM N° 1 TO WORKS CONTRACT N° W-PV-UE-1

PA "Fondul de Inovatii Sociale din Moldova"
Non-governmental organisation
Official registration number: 1015620000184
Full official address: Bd. Decebal, nr. 19, off 133
MD-2002 mun. Chişinău, Moldova
E-mail : droscovan@gmail.com
Tel. 022 63-83-80; GSM. 0 692 41 847
Represented by **Dumitru Roşcovan, Chairman**

Local Public Authority of Festelita village, Stefan Voda district
Official registration number: 1007601005349
Full official address: MD3541, str. Ştefan cel Mare, Feştelita village, Ştefan Vodă district
E-mail: primariafestelita@gmail.com
Tel. 0 242 44 1 72; GSM. 067704688
Represented by **Nicolae Tudoreanu, Mayor**

("the Contracting Authority"),

of the one part, and

Full official name of the contractor

"AM SISTEME" SRL (MD) - Lead member of the Consortium composed of:

"DARNIC-GAZ" SA (MD) / **"EKOGEN" SP Z.O.O (PL)**

Official registration number – 1010600043517

Full official address: Stefan cel Mare str. nr. 1A, mun. Strasen, MD-3701, Republic of Moldova

VAT number: 8600840

Represented by **Andrei Mereacre**, GSM 0 693 65 252, E-mail: andrei@darnicgaz.md

("the Contractor")

of the other part,

have agreed as follows:

The following provisions of the Special Conditions to the Contract W-PV-UE-1 **"CONSTRUCTION OF a 300kW SOLAR PV POWER PLANT in Festelita v."** concluded between the Contracting Authority and the Contractor on 27.07.2020 (the "Contract"), within the **PROJECT "Creation of excellence center through piloting demonstrative new energy efficiency technologies and renewable energy sources in Festelita community"** are hereby replaced as follows:

SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 up to 5 (five) months from the Contract signing date.

text of the new article as amended

SECTION 2 SPECIAL CONDITIONS

Article 34 Period of implementation of tasks

34.1 8 (eight) months from the Contract signing date. Hence, end date of the contract shall be 31.03.2021


All other terms and conditions of the Contract remain unchanged. This addendum shall form an integral part of the Contract and it shall enter into force on the later date of signature by the Parties.

Done in English in three originals: two originals being for the Contracting Authority and one original being for the Contractor.

For the contractor		For the contracting authority	
Name:	Andrei MEREACRE	Name:	Dumitru ROŞCOVAN
Title:	Administrator of "AM SISTEME: SRL (MD), REPUBLIC OF MOLDOVA	Title:	Chairman of PA "Fondul de Inovatii Sociale din Moldova" NGO REPUBLIC OF MOLDOVA
Signature:		Signature:	
		Name:	Nicolae TUDOREANU
		Title:	Mayor of Festelita village Stefan Voda district REPUBLIC OF MOLDOVA
Date:	24.12.2020	Signature:	
		Date:	24.12.2020



ACHIZIȚII PUBLICE



CONTRACT nr. 16

de achiziționare a lucrurilor de reparație capitală a casangeriei

Cod CPV: 45200000-9

"25 aprilie" 2019

s, Pirlîța, r. Ungheni
[localitatea]

Furnizorul de bunuri / Prestatorul de servicii	Autoritatea contractantă
SA DARNIC-GAZ în asociație cu SRL AM Sisteme (denumirea completă a întreprinderii, asociației, organizației) reprezentată prin director Mareacre Filaret (funcția, numele, prenumele) care acționează în baza Certificatului de înregistrare (statut, regulament, hotărâre etc.) denumit(a) în continuare Vînzător/prestator MD 0018256 din 09.06.1997 (se indică nr. și data de înregistrare în Registrul de Stat) pe de o parte,	Institutie Publica Gimnaziul Ion Vatamanu (denumirea completă a întreprinderii, asociației, organizației) reprezentată prin director Burlacu Nina (funcția, numele, prenumele) care acționează în baza Statutului (statut, regulament, hotărâre etc.) denumit(a) în continuare Cumpărător/ beneficiar, pe de altă parte,

ambii (denumiți(te) în continuare *Părți*), au încheiat prezentul Contract referitor la următoarele:

1. Achiziționarea lucrurilor de reparație capitală a casangeriei
denumite în continuare Bunuri (și/sau Servicii), conform cererii ofertei de preț
(procedura de achiziție)
în baza deciziei grupului de lucru al Cumpărătorului / beneficiarului din
15.04.2019

2. Termenele și condițiile de livrare / prestare

2.1. Îndeplinirea Lucrarilor se efectuează de către Vînzător în termenele prevăzute de graficul de îndeplinire, care este în două luni de la data stabilită pentru începerea lucrărilor de către Beneficiar

2.2. Documentația de însoțire a Lucrarilor include:

- a) *Originalele facturilor fiscale;*
- b) *Act primire-predare a lucrărilor;*

Originalele documentelor de mai sus se vor prezenta Cumpărătorului cel târziu la momentul livrării bunurilor la destinația finală. Livrarea produselor se consideră încheiată în momentul în care sînt prezentate documentele de mai sus.

Notă: Cerințele de mai sus trebuie prevăzute de către autoritatea contractantă și ajustate conform cerințelor actuale.]

2.3. Data îndeplinirii lucrărilor se consideră data perfectării facturii fiscale și recepționării lor de către Cumpărător.

3. Prețul Contractului și condițiile de plată

3.1. Prețul Lucrarilor de reparație conform prezentului Contract este stabilit în lei moldovenești, fiind indicat Specificația prezentului Contract.

3.2. Suma totală a prezentului Contract, inclusiv TVA, se stabilește în lei moldovenești și constituie: 737998.80 MD. Sapte sute treizeci și sapte mii nouă sute nouăzeci și opt lei 80 bani

(suma cu cifre și litere)

3.3. Achitarea plăților pentru Lucrările prestate se va efectua în lei moldovenești.

3.4. Metoda și condițiile de plată de către Cumpărător vor fi:

100% – în urma prestării a Serviciilor, în termen de 5 zile de la recepționarea documentelor de însoțire;

3.5 Plățile se vor efectua prin transfer bancar pe contul de decontare al Vînzătorului indicat în prezentul Contract.

4. Condițiile de predare-primire

4.1. Lucrările se consideră predate de către Vînzător și recepționate de către Cumpărător dacă:

- a) cantitatea Lucrarilor corespunde informației indicate în Lista bunurilor / serviciilor și graficul livrării / prestării și documentele de însoțire conform punctului 2.2 al prezentului Contract;
- b) calitatea Lucrarilor corespunde informației indicate în Specificație;
- c) toate bunurile instalate corespund devizului de cheltuieli și standartelor din țară.

4.2. Vînzătorul este obligat să prezinte Cumpărătorului un exemplar original al facturii fiscale odată cu actul primire-predare, pentru efectuarea plății. Pentru nerespectarea de către Vînzător a prezentei clauze, Cumpărătorul își rezervă dreptul de a majora termenul de achitare prevăzut în punctul 3.4 corespunzător numărului de zile de întârziere și de a fi exonerat de achitarea penalității stabilite în punctul 9.9.

5. Standarde

5.1 Produsele furnizate în baza contractului vor respecta standardele prezentate de către furnizor în propunerea sa tehnică.

5.2 Cînd nu este menționat nici un standard sau reglementare aplicabilă se vor respecta standardele sau alte reglementări autorizate în țara de origine a produselor.

6. Obligațiile părților

6.1. În baza prezentului Contract, Vînzătorul se obligă:

- a) să îndeplinească lucrările în condițiile prevăzute de prezentul Contract;
- b) să anunțe Cumpărătorul după semnarea prezentului Contract, în decurs de 5 zile calendaristice, prin telefon/fax sau telegramă autorizată, despre disponibilitatea livrării Bunurilor și/sau prestării Serviciilor;
- c) să asigure condițiile corespunzătoare pentru recepționarea lucrărilor de reparația capitală, în termenele stabilite, în corespundere cu cerințele prezentului Contract;
- d) să asigure integritatea și calitatea lucrărilor pe toată perioada de pînă la recepționarea lor de către Cumpărător

6.2. În baza prezentului Contract, Cumpărătorul se obligă:

- a) să întreprindă toate măsurile necesare pentru asigurarea recepționării în termenul stabilit a lucrărilor prestate în corespundere cu cerințele prezentului Contract;
- b) să asigure achitarea lucrărilor prestate, respectînd modalitățile și termenele indicate în prezentul Contract.

7. Forța majoră

7.1. Părțile sînt exonerate de răspundere pentru neîndeplinirea parțială sau integrală a obligațiilor conform prezentului Contract, dacă aceasta este cauzată de producerea unor cazuri de forță majoră (războaie, calamități naturale: incendii, inundații, cutremure de pămînt, precum și alte circumstanțe care nu depind de voința Părților).

7.3 Survenirea circumstanțelor de forță majoră, momentul declanșării termenul de acțiune trebuie să fie confirmate printr-un certificat, eliberat în mod corespunzător de către organul competent din țara Părții care invocă asemenea circumstanțe.

8. Rezilierea Contractului

8.1. Rezilierea Contractului se poate realiza cu acordul comun al Părților.

8.2. Contractul poate fi reziliat în mod unilateral de către:

- a) Cumpărător în caz de refuz al Vînzătorului de a livra Bunurile și/sau de a presta Serviciile prevăzute în prezentul Contract;
- b) Cumpărător în caz de nerespectare de către Vînzător a termenelor de livrare/prestare stabilite;
- c) Vînzător în caz de nerespectare de către Cumpărător a termenelor de plată a Bunurilor / Serviciilor;
- d) Vînzător sau Cumpărător în caz de nesatisfacere de către una dintre Părți a pretențiilor înaintate conform prezentului Contract.

8.3. Partea inițiatoare a rezilierii Contractului este obligată să comunice în termen de 5 zile lucrătoare celeilalte Părți despre intențiile ei printr-o scrisoare motivată.

8.4. Partea înștiințată este obligată să răspundă în decurs de 5 zile lucrătoare de la primirea notificării. În cazul în care litigiul nu este soluționat în termenele stabilite, partea inițiatoare are dreptul să prezinte documentele corespunzătoare Agenției Achiziții Publice pentru înregistrarea declarației de reziliere.

9. Reclamații și sancțiuni

9.1. Reclamațiile privind cantitatea Bunurilor livrate sau Serviciilor prestate sînt înaintate Vînzătorului/Prestatorului la momentul recepționării lor, fiind confirmate printr-un act întocmit în comun cu reprezentantul Vînzătorului/Prestatorului.

9.2. Pretențiile privind calitatea bunurilor și/sau serviciilor livrate sînt înaintate Vînzătorului în termen de 5 zile lucrătoare de la depistarea deficiențelor de calitate și trebuie confirmate printr-un certificat eliberat de o organizație independentă neutră și autorizată în acest sens.

9.3. Vînzătorul este obligat să examineze pretențiile înaintate în termen de 5 zile lucrătoare de la data primirii acestora și să comunice Cumpărătorului despre decizia luată.

9.4. În caz de recunoaștere a pretențiilor, Vînzătorul este obligat, în termen de 5 zile, să livreze/presteze suplimentar Cumpărătorului cantitatea nelivrată de bunuri și/sau serviciile neprestate, iar în caz de constatare a calității necorespunzătoare – să le substituie sau să le corecteze în conformitate cu cerințele Contractului.

9.5. Vînzătorul poartă răspundere pentru calitatea Bunurilor și/sau a Serviciilor în limitele stabilite, inclusiv pentru viciile ascunse.

9.6. În cazul devierii de la calitatea confirmată prin certificatul de calitate întocmit de organizația independentă neutră sau autorizată în acest sens, cheltuielile pentru staționare sau întârziere sînt suportate de partea vinovată.

9.7. Pentru refuzul de a presta Serviciile prevăzute în prezentul Contract, Vînzătorul suportă o penalitate în valoare de 5% din suma totală a contractului.

9.8. Pentru livrarea/prestarea cu întârziere a Bunurilor/Serviciilor, Vînzătorul poartă răspundere materială în valoare de 0,1% din suma Bunurilor nelivrate și/sau a Serviciilor neprestate, pentru fiecare zi de întârziere, dar nu mai mult de 5 % din suma totală a prezentului Contract.

9.9. Pentru achitarea cu întârziere, Cumpărătorul poartă răspundere materială în valoare de 0,1% din suma Serviciilor neachitate, pentru fiecare zi de întârziere, dar nu mai mult de 5 % din suma totală a prezentului contract.

10. Drepturi de proprietate intelectuală

10.1. Furnizorul are obligația să despăgubească achizitorul împotriva oricărui:

a) reclamații și acțiuni în justiție, ce rezultă din încălcarea unor drepturi de proprietate intelectuală (brevete, nume, mărci înregistrate etc.), legate de echipamentele, materialele, instalațiile sau utilajele folosite pentru sau în legătură cu produsele achiziționate, și

b) daune-interese, costuri, taxe și cheltuieli de orice natură, aferente, cu excepția situației în care o astfel de încălcare rezultă din respectarea Caietului de sarcini întocmit de către achizitor.

11. Dispoziții finale

11.1. Litigiile ce ar putea rezulta din prezentul Contract vor fi soluționate de către Părți pe cale amiabilă. În caz contrar, ele vor fi transmise spre examinare în instanța de judecată competentă conform legislației Republicii Moldova.

11.2. De la data semnării prezentului Contract, toate negocierile purtate și documentele perfectate anterior își pierd valabilitatea.

11.3. Părțile contractante au dreptul, pe durata îndeplinirii contractului, să convină asupra modificării clauzelor contractului, prin act adițional, numai în cazul apariției unor circumstanțe care lezează interesele comerciale legitime ale acestora și care nu au putut fi prevăzute la data încheierii contractului. Modificările și completările la prezentul Contract sînt valabile numai în cazul în care au fost perfectate în scris și au fost semnate de ambele Părți.

11.4. Nici una dintre Părți nu are dreptul să transmită obligațiile și drepturile sale stipulate în prezentul Contract unor terțe persoane fără acordul în scris al celeilalte părți.

11.5. Presentul Contract este întocmit în trei exemplare în limba de stat a Republicii Moldova, câte un exemplar pentru Vânzător, Cumpărător și Agenția Achiziții Publice.

11.6. Presentul Contract se consideră încheiat la data semnării și intră în vigoare după înregistrarea lui de către Agenția Achiziții Publice și, după caz, de către Trezoreria de Stat sau de către una din trezoreriile teritoriale ale Ministerului Finanțelor, fiind valabil până la 31 decembrie 2019.

11.7. Presentul Contract reprezintă acordul de voință al ambelor părți și este semnat astăzi, "25" aprilie 2019.

Pentru confirmarea celor menționate mai sus, Părțile au semnat prezentul Contract în conformitate cu legislația Republicii Moldova, la data și anul indicate mai sus.

Datele juridice, poștale și bancare ale Părților:

Vânzătorul/Prestatorul	Cumpărătorul/Beneficiarul
SA Darnic-Gaz	Institutie Publica Gimnaziul Ion Vatamanu
Adresa poștală: or. Stăseni, str. Ștefan cel Mare 1A	Adresa poștală: s. Pîrlița, r. Ungheni
Telefon: 0237-257-26	Telefon: 0236-54-323,
Cont decontare: MD34ML0000000.0251524237	Cont de decontare: MD73TRPDAD311120A13225AB 160441.99 lei 137 998, 80 MD89TRPDAD311120A13225AE 600000 lei
Banca: BC Moldindconbank	Banca: Trezoreria de Stat
Adresa poștală a băncii: fil. Străseni	Adresa poștală a băncii: Chișinău, str. Pușchin-44
Cod: MOLDMD2X234	Cod: TREZMD2X
Cod fiscal: 1003601006407	Cod fiscal: 1013620001143

Semnăturile părților

Semnătura autorizată:	Semnătura autorizată:
L.Ș.	L.Ș.
Director Contabil Mareacre Filaret	Director Contabil Burlacu Nina Stamati Maria
	Înregistrat: nr.
	Trezoreria
	Data:



Anexa nr.1
la contractul nr. 16
din 25.04.2019

SPECIFICAȚIA BUNURILOR
bunurilor/lucrărilor/serviciilor

N r.	Denumirea bunurilor/ lucrărilor/ serviciilor	Cod CPV	Cantitatea / volumul (unit. de măsură)	Prețul/ costul	Suma totală (incl. TVA lei)	ECO-6			
							8	9	10
1	2	3	4	5	6	7	8	9	10
1	Lucrari de reparatie capitala a casangerie	452000-9	lucrare 1	614999.00	737998.80	311120			
	Total			614999.00	737998.80	311120			

Semnăturile părților

“Furnizorul/Prestatorul/Antreprenorul”:

“Beneficiarul”:



Contabil:

Înregistrat: nr. _____
Trezoreria _____



Director.

Burlacu Nina

Contabil

Stamati Maria



CONTRACT DE ANTREPRIZĂ Nr. 49

privind achiziția prin COP

10.09.2020

mun. Chișinău

1. Părțile contractante

Prezentul contract este încheiat în urma procedurii de **COP ocds-b3wdp1-MD-1596173065583 din 13.08.2020**, între **IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească**, cu sediul în mun. Chișinău, str. C. Virnav, 16, telefon: (022) 28-62-70; 28-65-01, fax: 28-62-70, e-mail: enamup@ambulanta.md, înregistrat la Camera Înregistrării de Stat, cu nr. 1015600032824 din 01.10.2015, reprezentat prin **director - dl. Boris GOLOVIN**, în calitate de *Beneficiar*, pe de o parte, și **“AM Sisteme” SRL**, cu sediul în or. Strășeni, str. Ștefan cel Mare, telefon: 0237 2-57-26, e-mail: amsistender@gmail.com, înregistrat la Camera Înregistrării de Stat, cu nr. 1010600043517 din 15.12.2010, reprezentat prin **director - dl. Mereacre ANDREI**, în calitate de *Antreprenor*, pe de altă parte.

2. Obiectul contractului

Antreprenorul se obligă să execute **lucrările de alimentare cu gaze naturale a SAMU Comrat**, denumite în continuare *Lucrări*, Cod CPV: **45300000-0**, în conformitate cu prevederile devizului local completat în formulare Win Smeta 7, 5 și 3 - *Anexa nr. 1*, care este parte integrantă a prezentului contract, precum și a normativelor, standardelor și prescripțiilor tehnice în vigoare.

3. Perioada de executare

- 3.1. Durata de executare a lucrărilor contractate este de **45 zile din momentul predării de către Beneficiar a obiectului / spațiului către Antreprenor**.
- 3.2. Perioada de executare poate fi prelungită dacă constrângerea activității se datorează următoarelor cauze:
- generate de Beneficiar;
 - datorită unor greve organizate de federația sindicatelor de ramură la nivel național și recunoscute ca legale prin justiție ale personalului Antreprenorului sau ca urmare a unor evenimente similare desfășurate la un operator economic care este un furnizor al Antreprenorului;
 - datorită forței majore sau altei situații extreme neimputabile și imprevizibile pentru Antreprenor;
 - influenței factorilor climatici, care împiedică respectarea în executare a normelor și reglementărilor tehnice în vigoare a prevederilor caietelor de sarcini;
 - calamităților naturale recunoscute de autoritatea legală.
- 3.3. Conform dispoziției scrise a Beneficiarului, Antreprenorul va sista executarea lucrărilor sau a unor părți ale acestora pe o durată și în modul în care Beneficiarul consideră necesar. Pe timpul suspendării, Antreprenorul va proteja și conserva lucrările în mod corespunzător, așa cum va dispune Beneficiarul. Cheltuielile suplimentare generate în urma sistării lucrărilor suportate de Antreprenor vor fi plătite de Beneficiar.
- 3.4. La terminarea lucrărilor, Antreprenorul va notifica Beneficiarul că sînt îndeplinite condițiile de recepție, solicitînd convocarea comisiei. În baza acestei notificări, Beneficiarul va convoca comisia de recepție.
- 3.5. În baza documentelor de confirmare a executării și a constatărilor efectuate pe teren, Beneficiarul va constata dacă lucrările au fost efectuate în conformitate cu prevederile devizului local completat în formulare Win Smeta 7, 5 și 3 (*Anexa nr. 1*), care este parte integrantă a prezentului contract. În cazul în care se constată că sînt **lipsuri și deficiențe** acestea vor fi aduse la cunoștința Antreprenorului,

stabilindu-se termenele necesare pentru finalizare sau remediere. După constatarea lichidării tuturor lipsurilor și deficiențelor, la o nouă solicitare a Antreprenorului general, Beneficiarul va semna actul de predare-primire a lucrărilor.

4. Valoarea lucrărilor și modalitățile de plată

- 4.1. Valoarea lucrărilor ce reprezintă obiectul prezentului contract este de: **454945,33 lei** (*Patru sute cinzeci și patru mii nouă sute patruzeci și cinci lei, 33 bani*) MD (inclusiv TVA), conform devizelor locale - completate în formulare Win Smeta 7, 5 și 3 (*Anexa nr. 1*), care este parte integrantă a prezentului contract.
- 4.2. **Achitățile vor fi efectuate prin transfer, în decurs de 20 zile bancare după semnarea procesului verbal de primire predare a lucrărilor completate în formular Win Smeta 21 și a facturilor fiscale.**
- 4.3. Beneficiarul va verifica procesele verbale de recepție a lucrărilor executate în termen de 20 zile calendaristice de la primirea acestora de la Antreprenor.
- 4.4. Plata facturii finale se va face după verificarea și acceptarea situației de plată definitive de către Beneficiar. Dacă verificarea se prelungește din diferite motive, dar în special datorită unor eventuale litigii, contravaloarea lucrărilor care nu sînt în litigiu va fi plătită imediat.
- 4.5. Lucrările nu vor fi considerate finalizate pînă cînd procesul-verbal de recepție la terminarea lucrărilor nu va fi semnat de către părți, care confirmă că lucrările au fost executate conform contractului.
- 4.6. **Recepția la terminarea lucrărilor și recepția finală va fi efectuată conform prevederilor legale.**

5. Ajustarea valorii contractului

- 5.1. Pentru cazurile cînd urmează să fie făcute modificări la valoarea contractului privind majorarea sau reducerea acesteia, părțile se vor conforma prevederilor actelor normative cu incidență în domeniul achizițiilor publice ce reglementează modalitățile de ajustare a valorii contractelor de achiziții publice.

6. Antreprenorul și subantreprenorii de specialitate

- 6.1. Antreprenorul este obligat să execute toate lucrările în termenul stabilit la pct. 3.1 a prezentului Contract și de o calitate corespunzătoare cu cerințele, normativele, standardele, prescripțiile tehnice legislației în vigoare și prezentului contract.
- 6.2. În cazul în care părțile din lucrarea ce se contractează se execută în subantrepriză, Antreprenorul trebuie să prezinte Beneficiarului, lista subantreprenorilor de specialitate și lucrările pe care aceștia le vor executa.
- 6.3. Pe parcursul executării lucrărilor, Antreprenorul este obligat să comunice, la cererea Beneficiarului, datele de recunoaștere ale subantreprenorilor de specialitate.
- 6.4. Angajarea forței de muncă pe bază de acord nu este considerată ca făcînd obiectul unei subcontractări.

7. Drepturile și obligațiunile antreprenorului și ale beneficiarului

- 7.1. Întreaga documentație necesară pentru executarea lucrărilor contractate după proiect se pune de către Beneficiar la dispoziția Antreprenorului în trei exemplare.
- 7.2. Antreprenorul are obligația să execute lucrările, în termenele stabilite în contract, pe proprie răspundere. Pentru aceasta el este obligat să respecte proiectul, documentația de executare și prevederile actelor normative în vigoare în construcții. De asemenea, are obligația de a conduce executarea lucrărilor contractate și de a veghea asupra menținerii ordinii la locul unde se desfășoară activitatea.
- 7.3. Documentația pusă la dispoziția Antreprenorului se repartizează astfel:
- a) un exemplar integral al documentației se prevede pentru completarea cărții tehnice;
 - b) două exemplare rămîn la dispoziția Antreprenorului dintre care un exemplar se păstrează la șantier, iar
 - c) altul va fi ținut de către acesta la dispoziție pentru consultare de către Agenția pentru Supraveghere Tehnică, precum și de către alte persoane autorizate, inclusiv responsabilul tehnic atestat.
- 7.4. Desenele, calculele, verificările calculelor, caietele de măsurări (atașamentele) și alte documente, pe care Beneficiarul sau Antreprenorul trebuie să le întocmească și sînt cerute de subantreprenorul proiectant, vor fi puse la dispoziția acestuia de către Beneficiar sau Antreprenor. Documentele respective nu pot fi publicate, multiplicare sau folosite în alte scopuri decît cele stabilite în contract și trebuie să fie restituite la cerere, dacă nu s-a convenit altfel.

- 7.5. Devizele locale sunt parte integrantă a prezentului contract, completate în formulare Win Smeta 7, 5 și 3 (Anexa nr. 1). Prețurile stabilite vor acoperi toate obligațiunile din contract și toate operațiunile pentru terminarea și întreținerea corespunzătoare a lucrărilor.
- 7.6. Dacă Beneficiarul nu emite în timp util dispoziții suplimentare care să conțină instrucțiuni sau aprobări, ordine, directive, sau detalii, Antreprenorul va notifica Beneficiarul prin scrisori, de câte ori este posibil, că acestea pot să provoace întârzieri sau întreruperi în desfășurarea lucrărilor. Notificarea va conține detaliile sau dispozițiile ce se cer și va specifica data la care acestea au fost necesare, precum și întârzierile sau întreruperile ce survin datorită lipsei acestor documente.
- 7.7. Întreaga documentație necesară pentru executarea lucrărilor de subantrepriză va fi pusă la dispoziția subantreprenorilor de către Antreprenor, fără plată, în două exemplare, în termenele din subcontracte (contracte de subantrepriză).
- 7.8. Antreprenorul va executa și va întreține toate lucrările, va asigura forța de muncă, materialele, utilajele de construcții și obiectele cu caracter provizoriu pentru executarea lucrărilor. Acesta își asumă întreaga responsabilitate pentru toate operațiunile executate pe șantier și pentru procedeele de executare utilizate.
- 7.9. Antreprenorul garantează că, la data recepției, lucrarea executată are calitățile stipulate în contract, în devizele locale, care sunt parte integrantă a prezentului contract, completate în formulare Win Smeta 7, 5 și 3 (Anexa nr. 1), corespunde reglementărilor tehnice în vigoare și nu este afectată de vicii care ar diminua sau chiar anula valoarea sau posibilitatea de utilizare, conform condițiilor normale de folosire sau a celor explicate în contract.
- 7.10. La lucrările la care se fac încercări, se consideră calitatea probei îndeplinită atâta timp cât rezultatele se înscriu în limitele admise prin reglementările tehnice în vigoare.
- 7.11. Beneficiarul are dreptul de a supraveghea desfășurarea lucrărilor în conformitate cu prevederile contractului, prin responsabili tehnici atestați. Acestora li se va asigura accesul la locul de muncă, în ateliere, depozite și oriunde se desfășoară activități legate de realizarea obligațiilor contractuale. La cerere, trebuie să i se pună la dispoziție desenele și documentația de executare pentru examinare și să i se dea toate lămuririle, condiția fiind ca prin aceasta să nu se divulge taine ale Antreprenorului. Informațiile secrete, precum și documentațiile secrete vor fi considerate de Beneficiar drept confidențiale.
- 7.12. Beneficiarul este autorizat să emită dispozițiile pe care le consideră necesare executării lucrărilor, cu respectarea drepturilor Antreprenorului. Dispozițiile se adresează în principiu numai Antreprenorului și dirigintelui de șantier, cu excepția cazurilor în care trebuie de intervenit împotriva unui pericol iminent sau declarat. Beneficiarului trebuie să i se comunice numele dirigintelui de șantier atestat tehnico-profesional, care va dirija executarea lucrărilor și va verifica calitatea lor din partea Antreprenorului.
- 7.13. Dacă Antreprenorul consideră că dispozițiile Beneficiarului sînt nejustificate sau inoportune, el poate ridica obiecții, dar acestea nu îl absolvă de a executa dispozițiile primite, în afara cazului în care ele contravin prevederilor legale. Dacă prin executarea dispozițiilor Beneficiarului se creează dificultăți în executare, care generează cheltuieli suplimentare, acestea vor fi suportate de către Beneficiar.
- 7.14. Trasarea axelor principale, bornelor de referință, căilor de circulație și limitelor terenului pus la dispoziția Antreprenorului, precum și materializarea cotelor de nivel în imediata apropiere a terenului, sînt obligațiuni ale Beneficiarului.
- 7.15. Pentru verificarea trasării de către Beneficiar sau proiectant, Antreprenorul este obligat să protejeze și să păstreze toate reperele, bornele sau alte obiecte folosite la trasarea lucrărilor.
- 7.16. Ridicările de teren, trasările și cotele de nivel, precum și alte documente puse la dispoziția Antreprenorului de către Beneficiar pentru executarea contractului sînt hotărîtoare. Antreprenorul este obligat să verifice documentele primite și să înștiințeze Beneficiarul cu privire la erorile și inexactitățile constatate sau presupuse.
- 7.17. Antreprenorul are obligația să stabilească toate relațiile care reglementează raporturile cu subantreprenorii de specialitate și este răspunzător față de Beneficiar pentru respectarea de către subantreprenorii de specialitate a prevederilor și obligațiunilor legale și profesionale.
- 7.18. Beneficiarul are obligația să-și procure toate autorizațiile și avizele prevăzute de actele normative, precum și regulamentele (documentele) care să-i permită executarea lucrărilor în cauză.
- 7.19. Pe parcursul executării lucrărilor, Beneficiarul are dreptul să dispună în scris:
- a) îndepărtarea de pe șantier a oricăror materiale care sînt calitativ necorespunzătoare;

- b) înlocuirea materialelor necorespunzătoare calitativ cu altele corespunzătoare;
- c) îndepărtarea sau refacerea oricărei lucrări sau părți de lucrare necorespunzătoare din punct de vedere calitativ.

7.20. În cazul neexecutării de către Antreprenor a dispozițiilor din punctul 3.1. Beneficiarul poate opri lucrările, angaja și plăti alți antreprenori pentru executarea acestor lucrări, punând în întârziere în acest sens Antreprenorul, care va fi obligat, în condițiile legii, să compenseze cheltuielile aferente suportate de beneficiar în legătură cu faptul neexecutării.

7.21. În cazul în care în timpul executării lucrărilor, pe amplasamente se descoperă valori istorice, artistice sau științifice, Antreprenorul este obligat să oprească executarea lucrărilor în zona respectivă și să comunice Beneficiarului, organelor de poliție sau organelor competente acest fapt.

7.22. În timpul desfășurării lucrărilor, Antreprenorul are obligația să mențină căile de acces libere, să retragă utilajele, să îndepărteze surplusurile de materiale, deșeuri și lucrări provizorii de orice fel, care nu sînt necesare, iar la terminarea lucrărilor, Antreprenorul va evacua de pe șantier toate utilajele de construcție, surplusurile de materiale, deșeurile și lucrările provizorii.

8. Forța de muncă

8.1. Antreprenorul și subantreprenorii vor îndeplini toate formalitățile necesare angajării întregii forțe de muncă pentru realizarea lucrărilor contractate în conformitate cu prevederile legislației în vigoare.

9. Materialele și executarea lucrărilor propriu-zise

9.1. Antreprenorul va prezenta, la solicitarea Beneficiarului, documentele justificative privind prețurile efective ale materialelor utilizate, (copii de pe facturile fiscale) și calitatea acestora, inclusiv certificatele de garanție pentru materialele utilizate.

9.2. Materialele vor fi de calitate prevăzută în documentația de executare, urmînd a fi supuse periodic la diverse testări de către proiectantul sau Beneficiarul ce le va solicita. Antreprenorul va asigura, la cerere, forța de muncă, instrumentele, utilajul și materialele necesare pentru examinarea, măsurarea și testarea lucrărilor.

9.3. Costul probelor și încercărilor va fi suportat de Antreprenor.

9.4. Probele neprevăzute și comandate de Beneficiar pentru verificarea unor lucrări sau materiale puse în operă vor fi suportate de Antreprenor, dacă se dovedește că materialele nu sînt corespunzător calitative sau manopera nu este în conformitate cu prevederile contractului. În caz contrar, Beneficiarul va suporta aceste cheltuieli.

9.5. Beneficiarul, proiectantul sau orice altă persoană autorizată de aceștia au acces tot timpul la lucrări pe șantier și în locurile unde se pregătește lucrarea, în depozite de materiale prefabricate etc.

9.6. Lucrările care devin ascunse nu vor fi acoperite fără aprobarea responsabilului tehnic atestat și, după caz, a proiectantului, Antreprenorul asigurînd posibilitatea acestora să examineze și să urmărească orice lucrare care urmează să fie ascunsă. Antreprenorul va anunța responsabilul tehnic atestat, proiectantul ori de cîte ori astfel de lucrări, inclusiv fundațiile clădirii, sînt gata pentru a fi examinate. Responsabilul tehnic atestat și proiectantul vor participa la examinarea și măsurarea lucrărilor de mai sus.

9.7. Antreprenorul va dezveli orice parte sau părți de lucrare la dispoziția Beneficiarului și va reface această parte sau părți de lucrare, dacă este cazul. Dacă se constată că lucrările au fost de calitate corespunzătoare și realizate conform documentației de executare, dezvelirea, refacerea și/sau repararea vor fi suportate de Beneficiar, iar în caz contrar, de Antreprenor.

9.8. Beneficiarul va pune la dispoziția Antreprenorului, în cazul în care nu s-a convenit altfel, fără plată:

- a) suprafețele necesare pentru depozite pe șantier;
- b) căile de acces rutier;
- c) racordurile pentru utilitățile existente (apă, gaz, energie, canalizare etc.) pînă la limita amplasamentului șantierului.

9.9. Costurile pentru consumul de utilități (apă, gaz, electricitate, etc.), precum și cel al contoarelor sau al altor aparate de măsurat se suportă de către Antreprenor. În cazul mai multor antreprenori, costurile se suportă proporțional de către aceștia.

9.10. Lucrările executate de Antreprenor în afara celor prevăzute în contract sau fără dispoziția Beneficiarului, precum și cele care nu respectă prevederile contractului, fără a exista în acest sens o dispoziție expresă a Beneficiarului, nu vor fi plătite Antreprenorului. Antreprenorul trebuie să înlăture aceste lucrări, în termenul stabilit cu Beneficiarul. De asemenea, el răspunde în fața Beneficiarului de toate pagubele pe care le-a provocat acestuia. Lucrările respective vor fi plătite

Antreprenorului numai dacă se dovedește a fi necesare și se presupune că ele corespund voinței Beneficiarului, în care caz vor fi notificate imediat.

10. Perioada de garanție și remedieri în perioada de garanție

- 10.1. Perioada de garanție pentru lucrările prevăzute la art. 2 al prezentului contract este de **1 an**.
- 10.2. Perioada de garanție curge de la recepția la terminarea lucrărilor și doar după ce Antreprenorul va prezenta o scrisoare prin care confirmă menținerea termenului de garanție, pînă la expirarea termenului prevăzut la punctul 10.1 din prezentul articol.
- 10.3. Antreprenorul are obligația ca în perioada de garanție să înlăture toate defecțiunile ce țin de nerespectarea clauzelor contractului, pe cheltuiulă proprie, în urma unei notificări transmise de către Beneficiar.
- 10.4. Antreprenorul, în conformitate cu prevederile art. 30 a Legii RM Nr. 721 din 02.02.1996 **privind calitatea în construcții**, răspunde potrivit obligațiilor ce-i revin pentru viciile ascunse ale lucrărilor indicate în art. 2 a prezentului contract, ivite într-un interval de **5 ani** de la recepția lucrărilor, precum și pe toată durata de existență a construcției, pentru viciile structurii de rezistență rezultate din nerespectarea normelor de proiectare și execuție în vigoare la data realizării ei.
- 10.5. Dacă defecțiunile nu se datorează neglijenței sau lipsurilor Antreprenorului, lucrările fiind executate de către acesta, conform prevederilor contractului, costul remedierilor va fi evaluat și plătit ca lucrări suplimentare.

11. Răspunderea părților

- 11.1. Părțile de contract răspund, fiecare, pentru greșelile proprii, precum și pentru cele ale reprezentanților lor legali și ale persoanelor fizice și juridice pe care le utilizează pentru îndeplinirea obligațiilor ce le revin.
- 11.2. Dacă în legătură cu executarea lucrărilor se produce o daună unui terț, părțile contractante răspund solidar, conform prevederilor legale. Pentru stabilirea între părți a cuantumului răspunderii pentru dauna provocată se va ține seama de gradul de vinovăție a fiecărui partener în producerea acesteia, dacă în clauzele contractuale nu s-a prevăzut altfel. Dacă prejudiciul cauzat terței persoane este urmare a unei măsuri dispuse de Beneficiar în forma în care a fost aplicată, atunci acesta poartă singur răspunderea, numai dacă Antreprenorul l-a înștiințat în prealabil de pericolul legat de executarea dispoziției.
- 11.3. Antreprenorul este obligat, conform prevederilor legale, la plata daunelor pentru încălcarea sau deteriorarea drumurilor de acces sau a rețelelor de utilități, a terenurilor limitrofe prin depozitarea de pământ, materiale sau alte obiecte, precum și ca urmare a unor îngrădiri sau limitări din proprie vină.
- 11.4. În cazul în care Beneficiarul are dubii cu privire la modul de executare a lucrării, la modul de asigurare împotriva accidentelor, la calitatea materialelor sau părților de construcție, utilaje tehnologice etc., livrate de Antreprenor, precum și cu privire la lucrările executate de alți agenți economici, atunci el trebuie să-i comunice obiecțiile, Antreprenorului, imediat și pe cît posibil, înainte de începerea lucrărilor. Antreprenorul rămîne răspunzător pentru informațiile, dispozițiile și livrările sale.
- 11.5. Antreprenorul trebuie să asigure lucrările executate și dotările pe care le are la dispoziție împotriva degradării și furturilor pînă la predarea lucrărilor către Beneficiar. El trebuie să ia măsuri de protecție contra degradării lucrării datorită acțiunilor atmosferice și a apei și să îndepărteze zăpada și gheața.
- 11.6. Dacă nerespectarea de către Antreprenor a prevederilor oricărui regulament sau hotărîri ale autorităților administrației publice locale sau ale altor organe locale, legal constituite, și care au caracter obligatoriu la executarea lucrărilor, provoacă pagube pentru Beneficiar, acesta va fi despăgubit de Antreprenor în mărimea sumei prejudiciului.
- 11.7. Dacă motivele constrîngerii sau ale întreruperii sînt imputabile uneia dintre părțile contractante, atunci cealaltă parte poate emite pretenții privind despăgubirea pentru daunele intervenite și care pot fi dovedite.
- 11.8. Pentru refuzul Antreprenorului de a executa lucrările prevăzute în prezentul Contract, acesta suportă o penalitate în valoare de **5 %** din suma totală a contractului.
- 11.9. Pentru executarea cu întîrziere a lucrărilor, Antreprenorul poartă răspundere materială în valoare de **0,1 %** din suma lucrărilor, pentru fiecare zi de întîrziere, dar nu mai mult de **5 %** din suma totală a prezentului Contract. În cazul în care întîrzierea depășește **15 zile** față de termenul indicat la pct. 3.1 a prezentului Contract sau valoarea penalităților depășește **5 %** din suma totală a prezentului

Contract, se consideră ca fiind refuz de a executa lucrările și Antreprenorul suportă o penalitate în valoare de 5 % din suma totală a contractului, iar Beneficiarul va putea rezilia contractul unilateral.

11.10. Pentru achitarea cu întârziere, Beneficiarul poartă răspundere materială în valoare de 0,1 % din suma lucrărilor neachitate, pentru fiecare zi de întârziere, dar nu mai mult de 5 % din suma totală a lucrărilor neachitate.

11.11. Beneficiarul nu va fi responsabil pentru nici un fel de daune – interese, compensații plătibile conform prevederilor legale, în privința sau ca urmare a unui accident sau prejudiciu adus unui muncitor sau altei persoane angajate de Antreprenor, cu excepția unui accident sau prejudiciu rezultând din vina Beneficiarului, a agenților sau a angajaților acestora.

12. Soluționarea litigiilor

12.1. În cazul litigiilor privind calitatea și proprietățile materialelor de construcție, procedurile de verificare, corectitudinea efectuării probelor, a utilajelor de construcție folosite, fiecare parte poate, după o înștiințare prealabilă a celeilalte părți, să ceară efectuarea unor cercetări de către o instituție publică de cercetare. Costurile cercetărilor efectuate se suportă de partea a cărei culpă a fost dovedită.

13. Rezilierea contractului

13.1. Antreprenorul poate cere rezilierea contractului, dacă :

- a) Beneficiarul nu-și îndeplinește o obligație care este în sarcina sa și prin aceasta pune pe Antreprenor în situația de a nu putea executa lucrarea;
- b) Beneficiarul nu onorează o plată scadentă mai mult de 3 luni;
- c) Beneficiarul notifică Antreprenorul că din motive neprevăzute și datorită unor conjuncturi economice îi este imposibil să continue îndeplinirea obligațiilor contractuale.

13.2. Beneficiarul poate cere rezilierea contractului, dacă:

- a) Antreprenorul a fost declarat falit, intră în lichidare în vederea fuzionării sau are o ipotecă pe capital;
- b) Antreprenorul a abandonat contractul;
- c) Antreprenorul nu începe lucrările fără să aibă un motiv justificat sau nu reia lucrările suspendate, în termen rezonabil de la primirea dispoziției scrise de reîncepere a lucrărilor;
- d) Antreprenorul nu a îndepărtat materialele necorespunzătoare de pe șantier sau nu a refăcut o lucrare în termenul stabilit prin prezentul contract.

13.3. Beneficiarul poate rezilia unilateral contractul dacă Antreprenorul, fără careva motive argumentate legal, întârzie să execute lucrările și sunt întrunite condițiile prevăzute la pct. 11.8 - 11.9 a prezentului Contract;

13.4. Cererea de reziliere a contractului pentru motivele menționate la punctele 13.1.-13.3. din prezentul articol se va comunica în scris părții contractante cu cel puțin 10 zile lucrătoare anterior dății solicitate de reziliere.

13.5. Beneficiarul, în caz de reziliere a contractului, va convoca comisia de recepție care va efectua recepția cantitativă și calitativă a lucrărilor executate.

13.6. În cazul rezilierii contractului, Beneficiarul va întocmi situația lucrărilor efectiv executate, inventarul materialelor, utilajelor și lucrărilor provizorii, după care se vor stabili sumele care urmează să le plătească în conformitate cu prevederile contractului, precum și daunele pe care trebuie să le suporte Antreprenorul din vina căruia s-a reziliat contractul.

13.7. După rezilierea contractului, Beneficiarul poate continua executarea lucrărilor cu respectarea prevederilor legale.

14. Dispoziții finale

14.1. Următoarele documente (anexe la prezentul contract) vor fi citite și vor fi interpretate ca fiind parte integrantă a prezentului contract:

- a. listele cu cantități de lucrări și utilaje, devizele-ofertă și listele cu consumurile de resurse anexate, completate în formulare Win Smeta 7, 5 și 3 – anexa nr. 1;

14.2. Documentele contractului vor fi întocmite în limba de stat, iar în caz de necesitate, în altă limbă de circulație internațională.

14.3. În cazurile în care apar ambiguități sau discrepanțe în clauzele prezentului contract, acestea vor fi clarificate de Beneficiar, care va emite instrucțiuni în acest sens pentru Antreprenor.

14.4. În documentele contractului nu se pot face modificări fără acordul ambelor părți.

14.5. Prezentul Contract se consideră încheiat și intră în vigoare la data semnării lui, fiind valabil până la 31.03.2021.



14.6. Prezentul Contract reprezintă acordul de voință al ambelor părți și este semnat astăzi, 10.09.2020.

14.7. Pentru confirmarea celor menționate mai sus, Părțile au semnat prezentul Contract în conformitate cu legislația Republicii Moldova, la data și anul indicate mai sus.

15. Recvizitele juridice, poștale și de plăți ale părților

“BENEFICIAR”:	“ANTREPRENOR”:
IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească	“AM Sisteme” SRL
Adresa: mun. Chișinău, str. C. Vîrnav, 16	Adresa: mun. Strășeni str. Ștefan cel Mare 1a
Tel/fax: (022) 28-62-70; 28-65-01	Tel.: 069365252, 0237 2 57 26;
Cod IBAN: MD28TRPCCC518430C00401AA	Denumirea Băncii: Moldindconbank
Ministerul Finanțelor, Trezoreria de Stat	Adresa Băncii: Moldindconbank SA fil Strășeni
Cod fiscal: 1015600032824	Cod Bancar: MOLDMD2X324
	Cod IBAN: MD73ML000000002251724422
	Cod fiscal: 1010600043517
	Cod TVA: 8600840

16. Semnăturile părților

“BENEFICIAR”:	“ANTREPRENOR”:
	

Șef, Direcție construcții capitale
ing. ee. ViCTOR GUȚU

14.09.2020



*Empowered lives.
Resilient nations.*

CONTRACT

Date 14/06/2018

Ref: **ITB18/ 01738/ Construction of 14 biomass based heating systems in conjunction with solar collectors for domestic hot water.**

Dear Sir/Madam,

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage your company, duly incorporated under the Laws of Republic of Moldova (hereinafter referred to as the "Contractor") in order to perform **Construction of 14 biomass based heating systems in conjunction with solar collectors for domestic hot water (ITB18/01738) in Sudarca, district Donduseni (LT), SudaŃca, district Donduseni (KG), Mosana, district Donduseni, Garbova, district Ocnita, Calugar, district Falesti, Cainari, district Causeni, Tanatari, district Causeni, Mereni, district Anenii Noi, Copceac, district Stefan Voda, Visneovca, district Cantemir, Vadul lui Isac, district Cahul, Lozova, district Straseni, Gholtosu, district Cantemir, Carpineni, district Hancesti** (hereinafter referred to as the "Works"), in accordance with the following Contract:

1. Contract Documents

- 1.1 This Contract is subject to the UNDP General Conditions for Civil Works, attached hereto as Annex I. The provisions of such Annex shall control the interpretation of this Contract and in no way, shall be deemed to have been derogated by the contents of this letter and any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special Conditions".
- 1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following documents, which shall take precedence over one another in case of conflict in the following order:
 - a) this Contract;
 - b) Annex I – The General Conditions of Contract for Civil Works
 - c) Annex II – UNDP's Invitation to Bid ref. ITB1/01738 including the Schedule of Requirements and Technical Specifications dated on 23/04/2018 and the Technical Design Documentation for each site not attached hereto but known to and in the possession of both parties.
 - d) Annex III – the Contractor's Tender including the Price Schedules submitted by the Contractor as part of its Bid dated 14/05/2018, not attached hereto but known to and in the possession of both parties

- 1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract

“Darnic-Gaz” SA

1a Ștefan cel Mare Street

Strășeni MD-3702, Republic of Moldova

In consortium with: Montex-Gaz SRL and Sisteme SRL

2. Obligations of the Contractor

- 2.1 The Contractor shall commence works within **2 (two)** working days from the date on which he shall have been given access to the Site and received the notice to commence from the Engineer, and shall perform and substantially complete the Works by **15/10/2018** and Service and Maintenance works by **31/03/2021** in accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other services necessary to that end.
- 2.3 The Contractor shall submit to the UNDP Engineer the Programme of Work referred to in Clause 13 of the General Conditions by **25/06/2018**.
- 2.4 The Contractor represents and warrants the accuracy of any information or data provided to UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen under this Contract in accordance with the highest industrial and professional standards.

3. Price and payment

- 3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to **653,271.52 USD (Six hundred and fifty-three thousand two hundred and seventy-one US Dollars, 52 cents)**
- 3.2 The final price of the Contract will be determined on the basis of the actual quantities of work and materials utilized in the complete and satisfactory performance of the Works as certified by the UNDP Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed and are not subject to any variation whatsoever.
- 3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to decide, at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of work/material or to reduce the quantity of work to be performed or materials to be used. UNDP shall not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter amount has been increased by means of a written amendment of this Contract in accordance with its paragraph 8 below.
- 3.4 The Contractor shall submit invoices for the work performed and materials utilized every month or more frequently if necessary and a final invoice within 30 days from the issuance of the Certificate of Substantial Completion by the Engineer.
- 3.5 UNDP shall affect payment of the invoices after receipt of the certificate of payment issued by the Engineer, approving the amount contained in the invoice. The Engineer may make corrections to that amount, in which case UNDP may affect payment for the amount so corrected. The Engineer may also withhold invoices if the work is not performed at any time in accordance with the terms of the Contract or if the necessary insurance policies or performance security are not valid and/or in order. The Engineer shall process the invoices submitted by the Contractor within 15 days of their receipt

- 3.6 Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of the Works.
- 3.7 Where two currencies are involved, the rate of exchange shall be the official rate applied by the UNDP on the day the UNDP instructs its Bankers to effect the payment(s).
- 3.8 Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final Completion by the UNDP Engineer.

4. Special Conditions of Contract

- 4.1 The following Special Conditions of Contract (SCC) shall complement, supplement, or amend as the case may be, and as indicated for each item/modification bellow, the General Conditions of Contract for Civil Works (GCC) attached hereto as Annex I. Whenever there is a conflict between the SCCs and the GCCs, the provisions herein shall prevail over those in the GCC.

The following shall be added to section 8 of the GCC:

8.4. "As-Built" Drawings

The Contractor shall prepare and keep up-to-date a complete set of "as-built" records of the execution of the Works, showing the exact as-built location, sizes and details of the work as executed. These records shall be kept on the Site. Two copies shall be supplied to the Engineer prior to the commencement of the Tests on Completion. In addition, the Contractor shall supply to the Engineer as-built drawings of the Works, showing all Works as executed, and submit them to the Engineer for review. The Contractor shall obtain the consent of the Engineer as to their size, the referencing system, and other relevant details.

Prior to the issue of any Certificate of Substantial Completion, the Contractor shall supply to the Engineer the specified numbers and types of copies of the relevant as-built drawings, in accordance with the Employer's Requirements. The Works shall not be considered to be completed for the purposes of taking-over under Clause 46.1 until the Engineer has received these documents.

The following shall be added to section 9 of the GCC:

"Work Book shall be kept for each Site in compliance with local Moldovan legislation".

The following shall be added to section 64 of the GCC:

"The daily communication between Engineer and Contractor may be carried out in English, Romanian or Russian language, whatever is the most convenient for the parties involved."

- 4.2 **The Performance Guarantee** referred to in Clause 10 of the General Conditions shall be submitted by the Contractor for an amount of **Lot 1: 25,300 USD; Lot 2: 20,300 USD; Lot 3: 25,300 USD by 26/06/2018**
- 4.3 The contractor may submit invoices for materials and plant stored at the Site, provided they are necessary and adequate for the performance of the Works and they are protected from weather conditions and duly insured as per the instructions of the Engineer.
- 4.4 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be 0.5 % of total contract amount up to a max. number of 30 days of delay, after which UNDP may terminate the contract.

- 4.7 The Warranty period on works shall commence upon the Take Over and last up to 36 months. The biomass boiler shall be covered by at least 36 months warranty on moving/active components and 60 months warranty on non-moving/passive components.
In the event that any part is repaired and/or replaced within warranty period, for that single part new 36 months warranty period starts from the date of repair/replacement. However, the overall duration of warranty shall be limited to maximum 60 months in total for parts that are being replaced or repaired, counted from date of the Take Over.
- 4.8 Following the commissioning of works the Contractor shall conclude a Servicing and Maintenance Contract with each Beneficiary for the provision of the service and maintenance works for a period of 3 years (3 visits during the heating season every year). Each visit shall be confirmed by signing the Receipt Act of the maintenance services by the Contractor and by the Beneficiary. All costs for such service are included in the contract amount and will be paid by the UNDP after the Taking Over of the whole heating system, not later than 22/11/2018. The rights and responsibility for maintenance service delivering, until 31/03/2021, will be transferred from UNDP Moldova to the Beneficiary after issuance of the Certificate of Substantial Completion.

5. Submission of invoices

- 5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for each payment under the Contract to the Engineer's address specified in clause 8.2
- 5.2 Invoices submitted by fax shall not be accepted by UNDP.

6. Time and manner of payment

- 6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by UNDP.
- 6.2 All payments shall be made by UNDP to the following Bank account of the Contractor:

NAME OF THE BANK: BC "Moldinconbank" S.A., fil. Strășeni
BANK CODE: MOLDMD2X324
ACCOUNT NUMBER: MD34ML000000002251524237
ADDRESS OF THE BANK: 125, Ștefan cel Mare str., Strășeni, Moldova

7. Modifications

- 7.1 Any modification to this Contract shall require an amendment in writing between both parties duly signed by the authorized representatives of the Contractor and UNDP.

8. Notifications

- 8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor are as follows:

For the UNDP:

Tatiana Craciun
Senior Project Officer, Moldova Energy and Biomass Project
United Nations Development Programme

131, 31 August 1989 str, MD2012, Chisinau, Moldova
Fax: +373 22220041
Email: tatiana.craciun@undp.org

For the Contractor:

Andrei Mereacre
Darnic-Gaz S.A.
ID: 1003601006407
1a Stefan cel Mare str., Strășeni, MD3702, Moldova
Tel/fax: +373 23725727
Email: andreimereacre@gmail.com

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as follows:

Vitalie Vieru

29, Sfatul Tarii str, MD2012, Chisinau, Republic of Moldova
Tel: +373 79998802
email: vitalie.vieru@undp.org

UNDP may appoint another person as Engineer as will be notified in writing to the Contractor.

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract Documents, please initial every page of this letter and its attachments and return to this office one original of this Contract, duly signed and dated.

Yours sincerely,



Stefan Liller

Deputy Resident Representative
United Nations Development Programme

For Darnic-Gaz S.A.

Agreed and accepted:

Signature

Name Filaret Mereacre

Title: General Director

Date:



ANNEX I

General Conditions of Contract for Civil Works

1. Definitions
2. Singular and Plural
3. Headings or Notes
4. Legal Relationships
5. General Duties/Powers of Engineer
6. Contractor's General Obligations/Responsibilities
7. Assignment and Subcontracting
8. Drawings
9. Work Book
10. Performance Security
11. Inspection of Site
12. Sufficiency of Tender
13. Programme of Work to be Furnished
14. Weekly Site Meeting
15. Change Orders
16. Contractor's Superintendence
17. Contractor's Employees
18. Setting-Out
19. Watching and Lighting
20. Care of Works
21. Insurance of Works, Etc.
22. Damage to Persons and Property
23. Liability Insurance
24. Accident or Injury to Workmen
25. Remedy on Contractor's Failure to Insure
26. Compliance with Statutes, Regulations, Etc.
27. Fossils, Etc.
28. Copyright, Patents and Other Proprietary Rights, and Royalties
29. Interference With Traffic and Adjoining Properties
30. Extraordinary Traffic and Special Loads
31. Opportunities for Other Contractors
32. Contractor to Keep Site Clean
33. Clearance of Site on Substantial Completion
34. Labour
35. Returns of Labour, Plant, Etc.
36. Materials, Workmanship and Testing
37. Access to Site
38. Examination of Work Before Covering Up
39. Removal of Improper Work and Materials
40. Suspension of Work



*Empowered lives.
Resilient nations.*

41. Possession of Site
42. Time for Completion
43. Extension of Time for Completion
44. Rate of Progress
45. Liquidated Damages for Delay
46. Certificate of Substantial Completion
47. Defects Liability
48. Alterations, Additions and Omissions
49. Plant, Temporary Works and Materials
50. Approval of Materials, Etc., Not Implied
51. Measurement of Works
52. Liability of the Parties
53. Authorities
54. Urgent Repairs
55. Increase and Decrease of Costs
56. Taxation
57. Blasting
58. Machinery
59. Temporary Works and Reinstatement
60. Photographs and Advertising
61. Prevention of Corruption
62. Date Falling on Holiday
63. Notices
64. Language, Weights and Measures
65. Records, Accounts, Information and Audit
66. Force Majeure
67. Suspension by the UNDP
68. Termination by the UNDP
69. Termination by the Contractor
70. Rights and Remedies of the UNDP
71. Settlement of Disputes
72. Privileges and Immunities

Appendix I: Formats of Performance Security
Performance Bank Guarantee
Performance Bond

1. DEFINITIONS

For the purpose of the Contract Documents the words and expressions below shall have the following meanings:

- a) "Employer" means the United Nations Development Programme (UNDP).
- b) "Contractor" means the person whose tender has been accepted and with whom the Contract has been entered into.

- c) "Engineer" means the person whose services have been engaged by UNDP to administer the Contract as provided therein, as will be notified in writing to the Contractor.
- d) "Contract" means the written agreement between the Employer and the Contractor, to which these General Conditions are annexed.
- e) "The Works" means the works to be executed and completed under the Contract.
- f) "Temporary Works" shall include items to be constructed which are not intended to be permanent and form part of the Works.
- g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the Contract and any modification thereof or addition thereto furnished by the Engineer or submitted by the Contractor and approved in writing by the Engineer in accordance with the Contract.
- h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on the basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.
- i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the execution and completion of the Works and for remedying of any defects therein in accordance with the Contract.
- j) "Site" means the land and other places on, under, in or through which the Works or Temporary Works are to be constructed.

2. SINGULAR AND PLURAL

Words importing persons or parties shall include firms or companies and words importing the singular only shall also include the plural and vice versa where the context requires.

3. HEADINGS OR NOTES

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken into consideration in their interpretation.

4. LEGAL RELATIONSHIPS

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor vis-à-vis the Employer. The Contract Documents shall not be construed to create any contractual relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the exercise of his duties and powers under the Contract, be entitled to performance by the Contractor of its obligations, and to enforcement thereof. Nothing contained in the Contract Documents shall create any contractual relationship between the Employer or the Engineer and any subcontractor(s) of the Contractor.

5. GENERAL DUTIES/POWERS OF ENGINEER

- a) The Engineer shall provide administration of Contract as provided in the Contract Documents. In particular, he shall perform the functions hereinafter described.
- b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction and until final payment is due. The Engineer shall advise and consult with the Employer. The Employer's instructions to the Contractor shall be forwarded through the Engineer. The Engineer shall have authority to act on behalf of the Employer only to the extent provided in the Contract Documents as they may be amended in writing in accordance with the Contract. The duties, responsibilities and limitations of authority of the Engineer as the Employer's representative during construction as set forth in the Contract shall not be modified or extended without the written consent of the Employer, the Contractor and the Engineer.
- c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to familiarize himself generally with the progress and quality of the Works and to determine in general if the Works are proceeding in accordance with the Contract Documents. On the basis of his on-site observations as an Engineer, he shall keep the Employer informed of the progress of the Works.
- d) The Engineer shall not be responsible for and will not have control or charge of construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Works or the Temporary Works. The Engineer shall not be responsible for or have control or charge over the acts or omissions of the Contractor (including the Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-contractors or any of their agents or employees, or any other persons performing services for the Works, except if such acts or omissions are caused by the Engineer's failure to perform his functions in accordance with the contract between the Employer and the Engineer.
- e) The Engineer shall at all times have access to the Works wherever and whether in preparation or progress. The Contractor shall provide facilities for such access so that the Engineer may perform his functions under the Contract.
- f) Based on the Engineer's observations and an evaluation of the documentation submitted by the Contractor together with the invoices, the Engineer shall determine the amounts owed to the Contractor and shall issue Certificates for Payment as appropriate.
- g) The Engineer shall review and approve or take other appropriate action upon the Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the design concept of the Works and with the provisions of the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no delay. The Engineer's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
- h) The Engineer shall interpret the requirements of the Contract Documents and judge the performance thereunder by the Contractor. All interpretations and orders of the Engineer shall be consistent with the intent of and reasonably inferable from the Contract Documents and shall be in writing or in the form of drawings. Either party may make a written request to the Engineer for such interpretation. The Engineer shall render the interpretation necessary for the proper execution of the Works with reasonable promptness and in accordance with any time limit agreed upon. Any claim or dispute arising from the interpretation of the Contract Documents by the Engineer or relating to the execution or progress of the Works shall be settled as provided in Clause 71 of these General Conditions.

- i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the Contractor of any of his obligations under the Contract nor to order any work involving delay in completion of the Works or any extra payment to the Contractor by the Employer, or to make any variations to the Works.
- j) In the event of termination of the employment of the Engineer, the Employer shall appoint another suitable professional to perform the Engineer's duties.
- k) The Engineer shall have authority to reject work which does not conform to the Contract Documents. Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the Contract Documents, he will have authority to require special inspection or testing of the work whether or not such work be then fabricated, installed or completed. However, neither the Engineer's authority to act nor any reasonable decision made by him in good faith either to exercise or not to exercise such authority shall give rise to any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their agents or employees, or any other person performing services for the Works.
- l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and Final Completion, shall receive and forward to the Employer for the Employer's review written warranties and related documents required by the Contract and assembled by the Contractor, and shall issue a final Certificate for Payment upon compliance with the requirements of Clause 47 hereof and in accordance with the Contract.
- m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities and limitations of authority of any such Engineer's Representative(s).

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES

6.1. Obligation to Perform in Accordance with Contract

The Contractor shall execute and complete the Works and remedy any defects therein in strict accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, and shall provide all labor, including the supervision thereof, materials, Constructional Plant and all other things, whether of a temporary or permanent nature, required in and for such execution, completion and remedying of defects, as far as the necessity for providing the same is specified in or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere strictly to the Engineer's instructions and directions on any matter, touching or concerning the Works.

6.2 Responsibility for Site Operations

The Contractor shall take full responsibility for the adequacy, stability and safety of all site operations and methods of construction, provided that the Contractor shall not be responsible, except as may be expressly provided in the Contract, for the design or specification of the Permanent Works or of any Temporary Works prepared by the Engineer.

6.3.Responsibility for Employees

The Contractor shall be responsible for the professional and technical competence of his employees and will select for work under this Contract, reliable individuals who will perform effectively in the implementation of the Contract, respect local customs and conform to a high standard of moral and ethical conduct.

6.4.Source of Instructions

The Contractor shall neither seek nor accept instructions from any authority external to the Employer, the Engineer or their authorized representatives in connection with the performance of his services under this Contract. The Contractor shall refrain from any action which may adversely affect the Employer and shall fulfill his commitments with fullest regard for the interest of the Employer.

6.5.Officials Not to Benefit

The Contractor warrants that no official of the Employer has been or shall be admitted by the Contractor to any direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this provision is a breach of an essential term of the Contract.

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has performed services for the Employer or use the name, emblem or official seal of the Employer or the United Nations or any abbreviation of the name of the Employer or the United Nations for advertising purposes or any other purposes.

6.7.Confidential Nature of Documents

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents and all other data compiled by or received by the Contractor under the Contract shall be the property of the Employer, shall be treated as confidential and shall be delivered only to the duly authorized representative of the Employer on completion of the Works; their contents shall not be made known by the Contractor to any person other than the personnel of the Contractor performing services under this Contract without the prior written consent of the Employer.

7. ASSIGNMENT AND SUBCONTRACTING

7.1.Assignment of Contract

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, transfer, pledge or make other disposition of the Contract or any part thereof or of any of the Contractor's rights, claims or obligations under the Contract.

7.2.Subcontracting

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the prior written approval of the Employer for all such subcontractors. The approval of the Employer shall not relieve the Contractor of any of his obligations under the Contract, and the terms of any subcontract shall be subject to and be in conformity with the provisions of the Contract.

7.3. Assignment of Subcontractor's Obligations

In the event of a subcontractor having undertaken towards the Contractor in respect of the work executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, any continuing obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the Contractor shall at any time after the expiration of such Period, assign to the Employer, at the Employer's request and cost, the benefit of such obligation for the unexpired duration thereof.

8. DRAWINGS

8.1. Custody of drawings

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be furnished to the Contractor free of cost. The Contractor shall provide and make at his own expense any further copies required by him. At the completion of the Works, the Contractor shall return to the Employer all drawings provided under the Contract.

8.2. One copy of Drawings to be kept on Site

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on the Site and the same shall at all reasonable times be available for inspection and use by the Engineer and by any other person authorized in writing by the Engineer.

8.3. Disruption of Progress

The Contractor shall give written notice to the Engineer whenever planning or progress of the Works is likely to be delayed or disrupted unless any further drawing or order, including a direction, instruction or approval, is issued by the Engineer within a reasonable time. The notice shall include details of drawing or order required and of why and by when it is required and of any delay or disruption likely to be suffered if it is late.

9. WORK BOOK

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and two copies. The Engineer shall have full authority to issue new orders, drawings and instructions to the Contractor, from time to time and as required for the correct execution of the Works. The Contractor shall be bound to follow such orders, drawings and instructions.

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its receipt.

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, through the Engineer, by means of an annotation in the Work Book made within three (3) days from the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this procedure shall result in the order being deemed accepted with no further possibility of refusal.

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance of the Works. A copy shall be kept by the Engineer and another copy by the Contractor.

10. PERFORMANCE SECURITY

- a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on signature of the Contract furnish the Employer with a Performance Security issued for the benefit of the Employer. The amount and character of such security (bond or guarantee) shall be as indicated in the Contract.
- b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company or accredited bank, in the format included in Appendix I to these General Conditions, and must be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor within twenty-eight days after the issuance by the Engineer of the Certificate of Final Completion, provided that the Contractor shall have paid all money owed to the Employer under the Contract.
- c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes insolvent or its right to do business in the country of execution of the Works is terminated, the Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety, both of which must be acceptable to the Employer.

11. INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to have satisfied himself before submitting his Tender and signing the Contract as to all matters relative to the nature of the land and subsoil, the form and nature of the Site, details and levels of existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and nature of the work and materials necessary for the completion of the Works, the means of access to the Site, and the accommodation he may require, and in general to have himself obtained all necessary information as to risk contingencies, climatic, hydrological and natural conditions and other circumstances which may influence or affect his Tender, and no claims will be entertained in this connection against the Employer.

12. SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper execution and completion of the Works.

13. PROGRAMME OF WORK TO BE FURNISHED

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his consent a detailed Programme of Work showing the order of procedure and the method in which he proposes to carry out the Works. In preparing his Programme of Work the Contractor shall pay due regard to the priority required by certain works. Should the Engineer, during the progress of work, require further modifications to the Programme of Work, the Contractor shall review the said program. The Contractor shall also whenever required by the Engineer submit particulars in writing of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and Temporary Works which the Contractor intends to supply, use or construct as the case may be. The submission of such program, or any modifications thereto, or the particulars required by the Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor shall the incorporation of any modification to the Programme of Work either at the commencement of the contract or during its course entitle the Contractor to any additional payments in consequence thereof.

14. WEEKLY SITE MEETING

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the representative of the Contractor and the Engineer or the Engineer's Representative, in order to verify that the Works are progressing normally and are executed in accordance with the Contract.

15. CHANGE ORDERS

- a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are deemed necessary by the Engineer.
- b) Processing of change orders shall be governed by clause 48 of these General Conditions.

16. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall provide all necessary superintendence during the execution of the Works and as long thereafter as the Engineer may consider necessary for the proper fulfillment of the Contractor's obligations under the Contract. The Contractor or a competent and authorized agent or representative of the Contractor approved in writing by the Engineer, which approval may at any time be withdrawn, shall be constantly on the site and shall devote his entire time to the superintendence of the Works. Such authorized agent or representative shall receive on behalf of the Contractor directions and instructions from the Engineer. If the approval of such agent or representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the removal of such agent or representative shall be requested by the Employer under Clause 17(3) hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such withdrawal remove the agent or representative from the Site, and replace him by another agent or representative approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or representative again on the Site.

17. CONTRACTOR'S EMPLOYEES

- a) The Contractor shall provide and employ on the Site in connection with the execution and completion of the Works and the remedying of any defects therein:
 - i. Only such technical assistants as are skilled and experienced in their respective callings and such sub-agent foremen and leading hands as are competent to give proper supervision to the work they are required to supervise, and
 - ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely execution and completion of the Works.
- b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Works any person employed by the Contractor in or about the execution or completion of the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent or negligent in the proper performance of his duties, or whose employment is otherwise considered reasonably by the Engineer to be undesirable, and such person shall not be again employed on the Site without the written permission of the Engineer. Any person so removed from the Works shall be replaced as soon as reasonably possible by a competent substitute approved by the Engineer.
- c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site any agent, representative or other personnel who does not conform to the standards set forth in paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered as termination in part or in whole of this Contract. All costs and additional expenses resulting from any withdrawal or replacement for whatever reason of any of the Contractor's personnel shall be at the Contractor's expense.

18. SETTING-OUT

The Contractor shall be responsible for the true and proper setting out of the Works in relation to original points, lines and levels of reference given by the Engineer in writing and for the correctness of the position, levels, dimensions and alignment of all parts of the Works and for the provision of all necessary instruments, appliances and labor in connection therewith. If, at any time during the progress of the Works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor, on being required so to do by the Engineer, shall, at his own cost, rectify such error to the satisfaction of the Engineer.

19. WATCHING AND LIGHTING

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing and watching when and where necessary or required by the Engineer or by any duly constituted authority for the protection of the Works and the materials and equipment utilized therefor or for the safety and convenience of the public or others.

20. CARE OF WORKS

- a) From the commencement date of the Works to the date of substantial completion as stated in the Certificate of Substantial Completion, the Contractor shall take full responsibility for the care thereof and of all Temporary Works. In the event that any damage or loss should happen to the Works or to any part thereof or to any Temporary Works from any cause whatsoever (save and except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions), the

Contractor shall at his own cost repair and make good the same so that, at completion, the Works shall be in good order and condition and in conformity in every respect with the requirements of the Contract and the Engineer's instructions. The Contractor shall also be liable for any damage to the Works occasioned by him in the course of any operations carried out by him for the purpose of complying with his obligations Clause 47 hereof.

- b) The Contractor shall be fully responsible for the review of the Engineering design and details of the Works and shall inform the Employer of any mistakes or incorrectness in such design and details which would affect the Works.

21. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall insure immediately following signature of this Contract, in the joint names of the Employer and the Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof and are also covered during the Defects Liability Period for loss or damage arising from a cause occurring prior to the commencement of the Defects Liability Period and for any loss or damage occasioned by the Contractor in the course of any operations carried out by him for the purpose of complying with his obligations under Clause 47 hereof:

- a) The Works, together with the materials and Plant for incorporation therein, to their full replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover any additional costs of and incidental to the rectification of loss or damage including professional fees and the cost of demolishing and removing any part of the Works and of removing debris of whatsoever nature;
- b) The Contractor's equipment and other things brought on to the Site by the Contractor to the replacement value of such equipment and other things;
- c) An insurance to cover the liabilities and warranties of Section 52(4);

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce to the Engineer the policy or policies of insurance and the receipts for payment of the current premiums.

22. DAMAGE TO PERSONS AND PROPERTY

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and save harmless and defend at his own expense the Employer, its officers, agents, employees and servants from and against all suits, claims, demands, proceedings, and liability of any nature or kind, including costs and expenses, for injuries or damages to any person or any property whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or its agents, employees, servants or subcontractors in the execution of the Contract. The provision of this Clause shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's compensation claims and arising out of the use of patented inventions and devices.

Provided always that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or with respect to:

- a) The permanent use or occupation of land by the Works or any part thereof;
- b) The right of the Employer to construct the Works or any part thereof on, over, under, or through any land.
- c) Interference whether temporary or permanent with any right of light, airway or water or other easement or quasi-easement which is the unavoidable result of the construction of the Works in accordance with the Contract.
- d) Death, injuries or damage to persons or property resulting from any act or neglect of the Employer, his agents, servants or other contractors, done or committed during the validity of the Contract.

23. LIABILITY INSURANCE

23.1. Obligation to take out Liability Insurance

Before commencing the execution of the Works, but without limiting his obligations and responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any death, material or physical damage, loss or injury which may occur to any property, including that of the Employer or to any person, including any employee of the Employer by or arising out of the execution of the Works or in the carrying out of the Contract, other than due to the matters referred to in the proviso to Clause 22 hereof.

23.2. Minimum Amount of Liability Insurance

Such insurance shall be effected with an insurer and in terms approved by the Employer, which approval shall not be unreasonably withheld, and for at least the amount specified in the contract. The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer the policy or policies of insurance and the receipts for payment of the current premiums.

23.3. Provision to Indemnify Employer

The insurance policy shall include a provision whereby, in the event of any claim in respect of which the Contractor would be entitled to receive indemnity under the policy, being brought or made against the Employer, the insurer shall indemnify the Employer against such claims and any costs, charges and expenses in respect thereof.

24. ACCIDENT OR INJURY TO WORKMEN

- a) The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in consequence of any accident or injury to any workman or other person in the employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting from any act or default of the Employer, his agents or servants. The Contractor shall indemnify, hold and save harmless the Employer against all such damages and compensation, save

and except as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto.

b) Insurance Against Accident, etc., to Workmen

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not be unreasonably withheld, and shall continue such insurance during the whole of the time that any persons are employed by him for the Works and shall, when required, produce to the Engineer such policy of insurance and the receipt for payment of the current premium.

Provided always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured against the liability in respect of such persons in such manner that the Employer is indemnified under the policy but the Contractor shall require such subcontractor to produce to the Engineer when required such policy of insurance and the receipt for the current premium, and obtain the insertion of a provision to that effect in its contract with the subcontractor.

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the Contract, the Employer may in any such case effect and keep in force any such insurance and pay such premium as may be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from any monies due or which may become due to the Contractor, or recover the same as a debt due from the Contractor.

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.

- a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other duly constituted authority in relation to the execution of the Works or of any Temporary Works and by the Rules and Regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by the Works or any Temporary Works.
- b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements of any such local or other authority which may be applicable to the Works and shall keep the Employer indemnified against all penalties and liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-laws or requirements.

27. FOSSILS, ETC.

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological interest discovered on the Site of the Works shall as between the Employer and the Contractor be deemed to be the absolute property of the Employer and the Contractor shall take reasonable precautions to prevent his workmen or any other persons from removing or damaging any such article or thing and shall immediately upon discovery thereof and before removal acquaint the Employer of such discovery and carry out at the expense of the Employer the Engineer's orders as to the disposal of the same.

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES

- a) The Contractor shall hold harmless and fully indemnify the Employer from and against all claims and proceedings for or on account of infringement of any patent rights, design trademark or name or other protected rights in respect of any Plant, equipment, machine, work or material used for or in connection with the Works or Temporary Works and from and against all claims, demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto, except where such infringement results from compliance with the design or Specification provided by the Engineer.
- b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works or Temporary Works.

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works and for the Construction of any Temporary Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly with the public convenience, or the access to, use and occupation of, public or private roads and footpaths to or of properties whether in the possession of the Employer or of any other person. The Contractor shall hold harmless and indemnify the Employer in respect of all claims, demands, proceedings, damages, costs, charges and expenses whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible therefor.

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS

- a) The Contractor shall use every reasonable means to prevent any of the roads or bridges communicating with or on the routes to the Site from being damaged by any traffic of the Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material from and to the Site shall be limited as far as reasonably possible and so that no unnecessary damage may be occasioned to such roads and bridges.
- b) Should it be found necessary for the Contractor to move any load of Constructional Plant, machinery, preconstructed units or parts of units of work, or other thing, over part of a road or bridge, the moving whereof is likely to damage any such road or bridge unless special protection or strengthening is carried out, then the Contractor shall before moving the load on to such road or bridge, save insofar as the Contract otherwise provide, be responsible for and shall pay for the cost of strengthening any such bridge or altering or improving any such road to avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified against all claims for damage to any such road or bridge caused by such movement, including such claim as may be made directly against the Employer, and shall negotiate and pay all claims arising solely out of such damage.

31. OPPORTUNITIES FOR OTHER CONTRACTORS

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable opportunities for carrying out their work to any other contractors employed by the Employer and their workmen and to the workmen of the Employer and of any other duly constituted authorities who may be employed in the execution on or near the Site of any work not included in the Contract or of any contract which the Employer may enter into in connection with or ancillary to the Works. If work by other contractors of the Employer as above-mentioned involves the Contractor in any direct expenses as a result of using his Site facilities, the Employer shall consider payment to the Contractor of such sum or sums as may be recommended by the Engineer.

32. CONTRACTOR TO KEEP SITE CLEAN

During the progress of the Works, the Contractor shall keep the Site reasonably free from all unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer required.

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION

On the substantial completion of the Works, the Contractor shall clear away and remove from the Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the Engineer.

34. LABOUR

34.1 Engagement of Labour

The Contractor shall make his own arrangements for the engagement of all labour local or otherwise.

34.2 Supply of Water

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of drinking and other water for the use of the Contractor's staff and work people.

34.3 Alcoholic Drinks or Drugs

The Contractor shall comply with Government laws and regulations and orders in force as regards the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.

34.4 Arms and Ammunition

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.

34.5 Holiday and Religious Customs

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, recognized festivals and religious or other customs.

34.6 Epidemics

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and carry out such regulations, orders, and requirements as may be made by the Government or the local medical or sanitary authorities for the purpose of dealing with and overcoming the same.

34.7 Disorderly Conduct, etc.

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or disorderly conduct by or amongst his employees and for the preservation of peace and the protection of persons and property in the neighborhood of the Works against the same.

34.8 Observance by Sub-Contractors

The Contractor shall be considered responsible for the observance of the above provisions by his Sub-Contractors.

34.9 Legislation applicable to Labour

The Contractor shall abide by all applicable legislation and regulation with regard to labour.

35 RETURNS OF LABOUR, PLANT, ETC.

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in detail in the form and at such intervals as the Engineer may prescribe showing the supervisory staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such information respecting Constructional plant as the Engineer may require.

36 MATERIALS, WORKMANSHIP AND TESTING

36.1 Materials and Workmanship

- a) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, weight or quantity of any materials used and shall supply samples of materials before incorporation in the Works for testing as may be selected and required by the Engineer. All testing equipment and instruments provided by the Contractor shall be used only by the Engineer or by the Contractor in accordance with the instructions of the Engineer.
- b) No material not conforming with the Specifications in the Contract may be used for the Works without prior written approval of the Employer and instruction of the Engineer, provided always

that if the use of such material results or may result in increasing the Contract Price, the procedure in Clause 48 shall apply.

36.2 Cost of Samples

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will not be made for samples which do not comply with the Specifications.

36.3 Cost of Tests

The Contractor shall bear the costs of any of the following tests:

- a) Those clearly intended by or provided for in the Contract Documents.
- b) Those involving load testing or tests to ensure that the design of the whole of the Works or any part of the Works is appropriate for the purpose which it was intended to fulfill.

37 ACCESS TO SITE

The Employer and the Engineer and any persons authorized by either of them shall, at all times, have access to the Works and to the Site and to all workshops and places where work is being prepared or whence materials, manufactured articles or machinery are being obtained for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining the right to such access.

38 EXAMINATION OF WORK BEFORE COVERING UP

No work shall be covered up or put out of view without the approval of the Engineer and the Contractor shall afford full opportunity for the Engineer to examine and measure any work which is about to be covered up or put out of view and to examine foundations before permanent work is placed thereon. The Contractor shall give due notice to the Engineer whenever any such work or foundations is or are ready or about to be ready for examination and the Engineer shall without unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend for the purpose of examining and measuring such work or of examining such foundations.

39 REMOVAL OF IMPROPER WORK AND MATERIALS

39.1 Engineer's power to order removal

The Engineer shall during the progress of the Works have power to order in writing from time to time, and the Contractor shall execute at his cost and expense, the following operations:

- a) The removal from the Site within such time or times as may be specified in the order of any materials which in the opinion of the Engineer are not in accordance with the Contract;
- b) The substitution of proper and suitable materials; and

- c) The removal and proper re-execution (notwithstanding any previous test thereof or interim payment therefore) of any work which in respect of materials or workmanship is not in the opinion of the Engineer in accordance with the Contract.

39.2 Default of Contractor in carrying out Engineer's Instructions

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable from him by the Employer and may be deducted by the Employer from any monies due or which may become due to the Contractor.

40 SUSPENSION OF WORK

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and shall, during such suspension, properly protect and secure the Works so far as it is necessary in the opinion of the Engineer. The Employer should be notified and his written approval should be sought for any suspension of work in excess of three (3) days.

41 POSSESSION OF SITE

41.1 Access to Site

The Employer shall with the Engineer's written order to commence the Works, give to the Contractor possession of so much of the Site as may be required to enable the Contractor to commence and proceed with the construction of the Works in accordance with the Programme referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of the Contractor as he shall make to the Engineer by notice in writing, and shall from time to time as the Works proceed give to the Contractor possession of such further portions of the Site as may be required to enable the Contractor to proceed with the construction of the Works with due dispatch in accordance with the said Programme or proposals, as the case may be.

41.2 Wayleaves, etc.

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him in connection with access to the Site. The Contractor shall also provide at his own cost any additional accommodation outside the Site required by him for the purpose of the Works.

41.3 Limits of the Site

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the Contractor require land beyond the Site, he shall provide it entirely at his own expense and before taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site is available where the Site adjoins a public road but it is not provided unless shown on the Drawings. When necessary for the safety and convenience of workmen, public or livestock or for the protection of the Works, the Contractor shall, at his own expense, provide adequate temporary

fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any hedge, tree or building within the Site without the written consent of the Engineer.

42 TIME FOR COMPLETION

- a) Subject to any requirement in the Contract as to completion of any section of the Works before completion of the whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 46 and 47 hereof, within the time stated in the Contract.
- b) The completion time includes weekly rest days, official holidays, and days of inclement weather.

43 EXTENSION OF TIME FOR COMPLETION

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension of the time for completion of the Works specified in the Contract. The Employer shall, upon such application, determine the period of any such extension of time; provided that in the case of alterations or additions in the Works, the application for such an extension must be made before the alterations or additions in the Works are undertaken by the Contractor.

44 RATE OF PROGRESS

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner and speed of execution and completion of the Works are to be of a kind and conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at any time in the opinion of the

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time for completion, the Engineer shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor may think necessary and the Engineer may approve to expedite progress so as to complete the Works by the prescribed time or extended time for completion. If the work is not being carried on by day and by night and the Contractor shall request permission to work by night as well as by day, then, if the Engineer shall grant such permission, the Contractor shall not be entitled to any additional payment. All work at night shall be carried out without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and against any claims or liability for damages on account of noise or other disturbance created while or in carrying out the work and from and against all claims, demands, proceedings, costs and expenses whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall submit in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or any other material showing the progress of the Works.

45 LIQUIDATED DAMAGES FOR DELAY

- a) If the Contractor shall fail to complete the Works within the time for completion prescribed in the Contract, or any extended time for completion in accordance with the Contract, then the Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, for the delay between the time prescribed in the Contract or the extended time for completion, as the case may be, and the date of substantial completion of the Works as stated in the Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The said sum shall be

payable by the sole fact of the delay without the need for any previous notice or any legal proceedings, or proof of damage, which shall in all cases be considered as ascertained. The Employer may, without prejudice to any other method of recovery, deduct the amount of such liquidated damages from any monies in its hands due or which may become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his obligation to complete the Works or from any other of his obligations and liabilities under the Contract.

- b) If, before the time for completion of the whole of the Works or of a Section of the Works, a Certificate of Substantial Completion has been issued for any part or Section of the Works, the liquidated damages for delay in completion of the remainder of the Works or of that Section may, for any period of delay after the date stated in such Certificate of Substantial Completion, and in the absence of alternative provisions in the Contract, be reduced in the proportion which the value of the part or Section so certified bears to the total value of the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

46 CERTIFICATE OF SUBSTANTIAL COMPLETION

46.1 Substantial Completion of the Works

When the whole of the Works have been substantially completed and have satisfactorily passed any test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the Engineer accompanied by an undertaking to finish any outstanding work during the Defects Liability Period. Such notice and undertaking shall be in writing and shall be deemed to be a request by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either issue to the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating the date on which, in his opinion, the Works were substantially completed in accordance with the Contract or give instructions in writing to the Contractor specifying all the work which, in the Engineer's opinion, requires to be done by the Contractor before the issuance of such Certificate. The Engineer shall also notify the Contractor of any defects in the Works affecting substantial completion that may appear after such instructions and before completion of the work specified therein. The Contractor shall be entitled to receive such Certificate of Substantial Completion within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so specified and making good any defect so notified. Upon issuance of the Certificate of Substantial Completion of the Works, the Contractor shall be deemed to have undertaken to complete with due expedition any outstanding work during the Defects Liability Period.

46.2 Substantial Completion of Sections or Parts of the Works

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a Certificate of Substantial Completion in respect of any Section or part of the Works which has been substantially completed and has satisfactorily passed any tests on completion prescribed by the Contract, if:

- a) a separate time for completion is provided in the Contract in respect of such Section or part of the Works;

- b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is required by the Employer for his occupation or use.

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to complete any outstanding work during the Defects Liability Period.

47 DEFECTS LIABILITY

47.1 Defects Liability Period

The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated from the date of completion of the Works stated in the Certificate of Substantial Completion issued by the Engineer or, in respect of any Section or part of the Works for which a separate Certificate of Substantial Completion has been issued, from the date of completion of that Section or part as stated in the relevant Certificate. The expression "the Works" shall, in respect of the Defects Liability Period, be construed accordingly.

47.2 Completion of Outstanding Work and Remedying of Defects

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the date of the Certificate of Substantial Completion, and shall execute all such work of repair, amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or other faults as may be required of the Contractor in writing by the Engineer during the Defects Liability Period and within fourteen (14) days after its expiration, as a result of an inspection made by or on behalf of the Engineer prior to expiration of the Defects Liability Period.

47.3 Cost of Execution of Work of Repair, etc.

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with any obligation expressed or implied, on the Contractor's part under the Contract.

47.4 Remedy on Contractor's Failure to Carry Out Work Required

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, and may be deducted by the Employer from any monies due or which may become due to the Contractor.

47.5 Certificate of Final Completion

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of such Certificate, provided that the provisions of the Contract which remain unperformed and the Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to dispose of any outstanding matters or issues between the Parties.

48 ALTERATIONS, ADDITIONS AND OMISSIONS

1 Variations

The Engineer may within his powers introduce any variations to the form, type or quality of the Works or any part thereof which he considers necessary and for that purpose or if for any other reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following:

- (a) increase or decrease the quantity of any work under the Contract;
- (b) omit any such work;
- (c) change the character or quality or kind of any such work;
- (d) change the levels, lines, positions and dimensions of any part of the Works;
- (e) execute additional work of any kind necessary for the completion of the Works, and no such variation shall in any way vitiate or invalidate the Contract.

2 Variations Increasing Cost of Contract or altering the Works.

The Engineer shall, however, obtain the written approval of the Employer before giving any order for any variations which may result in an increase of the Contract Price or in an essential alteration of the quantity, quality or character of the Works.

3 Orders for Variations to be in Writing

No variations shall be made by the Contractor without an order in writing from the Engineer. Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall be made by the Contractor only upon written order from the Engineer accompanied by a copy of the Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing shall be required for any increase or decrease in the quantity of any work where such increase or decrease is not the result of an order given under this Clause but is the result of the quantities exceeding or being less than those stated in the Bill of Quantities.

4 Valuation of Variations

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract Price in respect of any variation, addition or omission. In the case of any variation, addition or omission which may result in an increase of the Contract Price, the Engineer shall communicate such estimate to the Employer together with his request for the Employer's written approval of such variation, addition or omission. The value of any variation, addition or omission shall be calculated on the basis of the unit prices contained in the Bill of Quantities.

49 PLANT, TEMPORARY WORKS AND MATERIALS

1 Plant, etc., Exclusive Use for the Works

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when brought on the Site, be deemed to be exclusively intended for the construction and completion of the Works and the Contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part of the Site to another) without the consent in writing of the Engineer which shall not be unreasonably withheld.

2 Removal of Plant, etc.

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional Plant and Temporary Works remaining thereon and any unused materials provided by the Contractor.

3 Employer not liable for Damage to Plant

The Employer shall not be at any time liable for the loss of any of the said Constructional plant, Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its employees or agents.

4 Ownership of paid material and work

All material and work covered by payments made by the Employer to the Contractor shall thereupon become the sole property of the Employer, but this provision shall not be construed as relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the restoration of any damaged work or as waiving the right of the Employer to require the fulfillment of all of the terms of the Contract.

5 Equipment and supplies furnished by Employer

Title to any equipment and supplies which may be furnished by the Employer shall rest with the Employer and any such equipment and supplies shall be returned to the Employer at the conclusion of the Contract or when no longer needed by the Contractor. Such equipment when returned to the Employer, shall be in the same condition as when delivered to the Contractor, subject to normal wear and tear.

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the materials or other matters referred to therein nor shall it prevent the rejection of any such materials at any time by the Engineer.

51 MEASUREMENT OF WORKS

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or send a qualified agent to assist the Engineer in making such measurement and shall furnish all particulars required by either of them. Should the Contractor not attend or neglect or omit to send such agent, then the measurement made by the Engineer or approved by him shall be taken to be the correct measurement of the work. The purpose of measuring is to ascertain the volume of work executed by the Contractor and therefore determine the amount of the monthly payments.

52 LIABILITY OF THE PARTIES

- 1** The Works shall not be considered as completed until a Certificate of Final Completion shall have been signed by the Engineer and delivered to the Employer stating that the Works have been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his satisfaction.
- 2** The Employer shall not be liable to the Contractor for any matter arising out of or in connection with the Contract or the execution of the Works unless the Contractor shall have made a claim in writing in respect thereof before the giving of the Certificate of Final Completion and in accordance with the Contract.

3 Unfulfilled Obligations

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable for the fulfillment of any obligation incurred under the provisions of the Contract prior to the issuance of the Certificate of Final Completion and which remains unperformed at the time such Certificate is issued. For the purpose of determining the nature and extent of any such obligation the Contract shall be deemed to remain in force between the parties hereto.

4 Contractor Responsible

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any part thereof for a period of ten years after issuance of the Certificate of Final Completion, provided always that such risks, damage or failure result from acts, defaults and negligence of the Contractor, his agents, employees or workmen and such contractors.

53 AUTHORITIES

- 1** The Employer shall have the right to enter upon the Site and expel the Contractor therefrom without thereby avoiding the Contract or releasing the Contractor from any of his obligations or liabilities under the Contract or affecting the rights and powers conferred on the Employer and the Engineer by the Contract in any of the following cases:
 - (a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his creditors or if the Contractor is a company or member of a company which was dissolved by legal action;

- (b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract under an inspection committee of his creditors;
- (c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part without the Employer's prior written approval;
- (d) If the Contractor fails to commence the Works or shows insufficient progress to the extent which in the opinion of the Engineer will not enable him to meet the target completion date of the Works;
- (e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days after receiving from the Engineer written notice to proceed;
- (f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his obligations and does not remedy the cause of his failure within fifteen (15) days after being notified to do so in writing;
- (g) If the Contractor is not executing the work in accordance with standards of workmanship specified in the Contract;
- (h) If the Contractor gives or promises to give a present or loan or reward to any employee of the Employer or of the Engineer.

Then the Employer may himself complete the Works or may employ any other contractor to complete the Works and the Employer or such other contractor may use for such completion so much of Constructional Plant, Temporary Works and Materials, which have been deemed to be reserved exclusively for the construction and completion of the Works under the provision of the Contract as he or they may think proper and the Employer may at any time sell any of the said Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become due to him from the Contractor under the Contract.

2 Evaluation after Re-entry

The Engineer shall as soon as may be practicable after any such entry and expulsion by the Employer notify the Contractor to attend the necessary evaluation of the Works. In the event that for any reason the Contractor does not attend such evaluation the Engineer shall undertake the said evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due to the Contractor for work done in accordance with the Contract up to the time of entry and expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of the Works he has executed in such case in accordance with the Contract. The Engineer shall indicate the value of the materials whether unused or partially used and the value of construction equipment and any part of the Temporary Works.

3 Payment After Re-entry

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay the Contractor any money on account of the Contract until the expiration of the Defects Liability Period, and thereafter until the costs of completion and making good any defects of the Works, damages for delay in completion (if any), and all other expenses incurred by the Employer have

been ascertained and their amount certified by the Engineer. The Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer may certify would have been due to him upon due completion by him after deducting the said amount. But if such amount shall exceed the sum which would have been payable to the Contractor on due completion by him, then the Contractor shall upon demand pay to the Employer the amount of such excess. The Employer in such case may recover this amount from any money due to the Contractor from the Employer without the need to resort to legal procedures.

54 URGENT REPAIRS

If by reason of any accident or failure or other event occurring to, in or in connection with the Works or any part thereof either during the execution of the Works or during the Defects Liability Period any remedial or other work or repair shall in the opinion of the Engineer be urgently necessary for security and the Contractor is unable or unwilling at once to do such work or repair, the Employer may by his own or other workmen do such work or repair as the Engineer may consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer the Contractor was liable to do at his own expense under the Contract, all costs and charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to the Employer or may be deducted by the Employer from any monies due or which may become due to the Contractor provided always that the Engineer shall as soon after the occurrence of any such emergency as may be reasonably practicable notify the Contractor thereof in writing.

55 INCREASE AND DECREASE OF COSTS

Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to fluctuation in interest rates nor devaluation or any other matters affecting the Works.

56 TAXATION

The Contractor shall be responsible for the payment of all charges and taxes in respect of income including value added tax, all in accordance with and subject to the provisions of the income tax laws and regulations in force and all amendments thereto. It is the Contractor's responsibility to make all the necessary inquiries in this respect and he shall be deemed to have satisfied himself regarding the application of all relevant tax laws.

57 BLASTING

The Contractor shall not use any explosives without the written permission of the Engineer who shall require that the Contractor has complied in full with the regulations in force regarding the use of explosives. However, the Contractor, before applying to obtain these explosives, has to provide well arranged storage facilities. The Engineer's approval or refusal to permit the use of explosives shall not constitute ground for claims by the Contractor.

58 MACHINERY

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and commissioning of plant machinery and equipment which are to form a part of the Works. He shall place all necessary orders as soon as possible after the signing of the Contract. These orders and their acceptance shall be produced to the Engineer on request. The Contractor shall also be responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are needed to ensure completion of the Works within the period for completion. Should any sub-contracted works be delayed, the Contractor shall initiate the necessary action to speed up such completion. This shall not prejudice the Employer's right to exercise his remedies for delay in accordance with the Contract.

59 TEMPORARY WORKS AND REINSTATEMENT

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement of plant and materials and clear same away at completion and make good all works damaged or disturbed. The Contractor shall submit drawings and full particulars of all Temporary Works to the Engineer before commencing same. The Engineer may require modifications to be made if he considers them to be insufficient and the Contractor shall give effect to such modifications but shall not be relieved of his responsibilities. The Contractor shall provide and maintain weather-proof sheds for storage of material pertinent to the Works both for his own use and for the use of the Employer and clear same away at the completion of the Works. The Contractor shall divert as required, at his own cost and subject to the approval of the Engineer, all public utilities encountered during the progress of the Works, except those specially indicated on the drawings as being included in the Contract. Where diversions of services are not required in connection with the Works, the Contractor shall uphold, maintain and keep the same in working order in existing locations. The Contractor shall make good, at his own expense, all damage to telephone, telegraph and electric cable or wires, sewers, water or other pipes and other services, except where the Public Authority or Private Party owning or responsible for the same elects to make good the damage. The costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on demand.

60 PHOTOGRAPHS AND ADVERTISING

The Contractor shall not publish any photographs of the Works or allow the Works to be used in any form of advertising whatsoever without the prior approval in writing from the Employer.

61 PREVENTION OF CORRUPTION

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the amount of any loss resulting from such cancellation, if the Contractor has offered or given any person any gift or consideration of any kind as an inducement or reward for doing or intending to do any action in relation to the obtaining or the execution of the Contract or any other contract with the Employer or for showing or intending to show favour or disfavour to any person in relation to the Contract or any other contract with the Employer, if the like acts shall have been done by any

persons employed by him or acting on his behalf whether with or without the knowledge of the Contractor in relation to this or any other Contract with the Employer.

62 DATE FALLING ON HOLIDAY

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have effect as if the act were to be done or the period to expire upon the working day following such day.

63 NOTICES

- 1** Unless otherwise expressly specified, any notice, consent, approval, certificate or determination by any person for which provision is made in the Contract Documents shall be in writing. Any such notice, consent, approval, certificate or determination to be given or made by the Employer, the Contractor or the Engineer shall not be
- 2** unreasonably withheld or delayed.
- 3** Any notice, certificate or instruction to be given to the Contractor by the Engineer or the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Contractor's principal place of business specified in the Contract or such other address as the Contractor shall nominate in writing for that purpose, or by
- 4** delivering the same at the said address against an authorized signature certifying the receipt.
- 5** Any notice to be given to the Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the same at the said address against an authorized signature certifying the receipt.
- 6** Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering the same at the said address against an authorized signature certifying the receipt.

64 LANGUAGE, WEIGHTS AND MEASURES

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all written communications to the Employer or the Engineer with respect to the services to be rendered and with respect to all documents procured or prepared by the Contractor pertaining to the Works. The metric system of weights and measures shall be used in all instances.

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT

The Contractor shall maintain accurate and systematic records and accounts in respect of the work performed under this Contract.

The Contractor shall furnish, compile or make available at all times to the UNDP any records or information, oral or written, which the UNDP may reasonably request in respect of the Works or the Contractor's performance thereof.

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or information upon reasonable notice.

66 FORCE MAJEURE

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, revolution, insurrection or other acts or events of a similar nature or force.

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of such force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract. Subject to acceptance by the UNDP of the existence of such force majeure, which acceptance shall not be unreasonably withheld, the following provisions shall apply:

- (a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to the extent of his inability to perform them and for as long as such inability continues. During such suspension and in respect of work suspended, the Contractor shall be reimbursed by the UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of the Contractor's permanent personnel rendered idle by such suspension;
- (b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the force majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph (a) above during the period of suspension followed by a complete statement of actual expenditures within thirty (30) days after the end of the
- (c) suspension;
- (d) The term of this Contract shall be extended for a period equal to the period of suspension taking however into account any special condition which may cause the additional time for completion of the Works to be different from the period of suspension;
- (e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, to perform his obligations and meet his responsibilities under the Contract, the UNDP shall have the right to terminate the Contract on the same terms and conditions as provided for in Clause 68 of these General Conditions, except that the period of notice shall be seven (7) days instead of fourteen (14) days, and
- (f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor permanently unable to perform in case of any suspension period of more than ninety (90) days.

67 SUSPENSION BY THE UNDP

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in part, payments to the Contractor and/or the Contractor's obligation to continue to perform the Works under this Contract, if in the UNDP' sole discretion:

- (a) any conditions arise which interfere, or threaten to interfere with the successful execution of the Works or the accomplishment of the purpose thereof, or
- (b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions of this Contract.

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior to the commencement of the period of such suspension.

The term of this Contract may be extended by the UNDP for a period equal to any period of suspension, taking into account any special conditions which may cause the additional time for completion of the Works to be different from the period of suspension.

68 TERMINATION BY THE UNDP

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract for cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written notice to the Contractor.

Upon termination of this Contract:

- (a) The Contractor shall take immediate steps to terminate his performance of the Contract in a prompt and orderly manner and to reduce losses and to keep further expenditures to a minimum, and
- (b) The Contractor shall be entitled (unless such termination has been occasioned by the Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily completed and for the materials and equipment properly delivered to the Site as of the date of termination for incorporation to the Works, plus substantiated costs resulting from commitments entered into prior to the date of termination as well as any reasonable substantiated direct costs incurred by the Contractor as a result of the termination, but shall not be entitled to receive any other or further payment or damages.

69 TERMINATION BY THE CONTRACTOR

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the Contractor reasonably considers to entitle him to terminate his performance of the Contract, the Contractor shall promptly give written notice to the UNDP detailing the nature and the circumstances of the breach or other situation. Upon acknowledgement in writing by the UNDP of the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to terminate this Contract by giving 30 days written notice thereof. In the event of disagreement

between the Parties as to the existence of such breach or other situation referred to above, the matter shall be resolved in accordance with Clause 71 of these General Conditions.

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 68 hereof shall apply.

70 RIGHTS AND REMEDIES OF THE UNDP

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any other rights or remedies of the UNDP.

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on the part of the Government.

71 SETTLEMENT OF DISPUTES

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or any breach thereof, the following procedure for resolution of such claim, controversy or dispute shall apply.

1 Notification

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.

2 Consultation

On receipt of the notification provided above, the representatives of the Parties shall start consultations with a view to reaching an amicable resolution of the claim, controversy or dispute without causing interruption of the Works.

3 Conciliation

Where the representatives of the Parties are unable to reach such an amicable settlement, either party may request the submission of the matter to conciliation in accordance with the UNCITRAL Rules of Conciliation then obtaining.

4 Arbitration

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such arbitration as the final adjudication of any such controversy or claim.

72 PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and immunities of the United Nations of which the UNDP is an integral part.

73 SECURITY

The Contractor shall:

- (a) put in place an appropriate security plan and maintain the security plan, taking into account the security situation in the country where the services are being provided;
- (b) assume all risks and liabilities related to the Contractor's security, and the full implementation of the security plan.

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the plan when necessary. Failure to maintain and implement an appropriate security plan as required hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor shall remain solely responsible for the security of its personnel and for UNDP's property in its custody as set forth in paragraph 4.1 above.

74 AUDIT AND INVESTIGATIONS

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract and for a period of three (3) years following the expiration or prior termination of the Contract. The UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have been paid by the UNDP other than in accordance with the terms and conditions of the Contract. Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, the company shall reimburse such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary.

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating to any aspect of the Contract, the obligations performed under the Contract, and the operations of the Contractor generally. The right of UNDP to conduct an investigation and the Contractor's obligation to comply with such an investigation shall not lapse upon expiration or prior termination of the Contract. The Contractor shall provide its full and timely cooperation with any such inspections, post-payment audits or investigations. Such cooperation shall include, but shall not be limited to, the Contractor's obligation to make available its personnel and any documentation for such purposes and to grant to UNDP access to the Contractor's premises. The Contractor shall require its agents, including, but not limited to, the Contractor's attorneys, accountants or other advisers, to reasonably cooperate with any inspections, post-payment audits or investigations carried out by UNDP hereunder.

75 ANTI-TERRORISM

The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds received under this Contract are used to provide support to individuals or entities associated with terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on

the list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). The list can be accessed via <http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm>. This provision must be included in all sub-contracts or sub-agreements entered into under this Contract.

INVESTITOR

Anexa nr. 1
la Regulamentul de recepție
a construcțiilor și instalațiilor
aferente

PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

Nr. 1 din 28.10.2020

privind lucrarea centrala termică cu racordarea gazoductului executată la obiectul
în cadrul contractului nr. 11 din
11. iulie 2020 încheiat între SAI „Misiune” și Eimmar V. Le pentru lucrările de
construire a centralii termice cu racordarea la gazoductul existent a gimnaziului
1. Lucrările au fost executate în baza autorizației nr. 3 eliberată de
10.07.2020 Primarul com. Alexandru la 13.07.2020, cu valabilitate pînă la

2. Comisia de recepție și-a desfășurat activitatea în intervalul 28.10.2020, fiind
formată din:

Popescu Tatiana (director) Maior
Andreea Maria (secretară) Stănescu
Covăcea Valeriu (membru) Voile
Tăbăcari Larisa (membru) Pop
(numele, prenumele)



3. Au mai participat la recepție:
Pinzaru Pavel (responsabil tehnic) Pop
(numele, prenumele) (calitatea) Inginer / Arhitect

4. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete
piesele cuprinse în lista-anexă nr. 1;

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;

3) în lucrările, cuprinse în lista-anexă nr. 3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

recepționarea obiectului la terminarea
lucrărilor.

6. Comisia de recepție motivează propunerea făcută prin:

Realizarea obiectelor expuse în
anexa Nr. 2.

7. Comisia de recepție recomandă următoarele:

recepționarea obiectului la terminarea
lucrărilor.

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral 9443060061, adresa poștală 6211, destinația
teren construcție, compus din următoarele construcții centrală pe gaz, suprafața
la sol 17112, suprafața totală, 1,660ha, numărul de etaje 1, conform certificatului
despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 file și 1 anexă numerotate, cu un total
de 1 file, a fost încheiat astăzi 28.10.2020 în 4 exemplare.

9. Concluzia Agenției pentru Supraveghere Tehnică:

Comisia de recepție:

Specialiști:

Președinte: _____

Membri: _____

(numele, prenumele, semnătura)

L.Ș. _____

(semnătura)

(funcția, numele, prenumele)

10. Lucrarea _____ este.

TRANSMISĂ:

EXECUTANTUL:

PRIMITĂ:

INVESTITORUL:

" 18 " 10
L.Ș. _____
(semnătura)

2020 18
L.Ș. _____
(semnătura)



PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRIILOR
nr. 01 din 01.08. 2019

privind lucrarea Reparația capitală a cazangeriei autonome a
Gimnaziului "Ion Văcărescu" Pîrlipă, Iași executată la
obiectul Gimn. "Ion Văcărescu" în cadrul contractului nr. 16 din 25.04. 2019
încheiat între Gimn. "Ion Văcărescu" și SA "Dăruie-Șaia" pentru lucrările de Reparație
capitală a cazangeriei autonome a Gimn. "Ion Văcărescu"

1. Lucrările au fost executate în baza autorizației nr. 03, eliberată de Primăria c. Pîrlipă
la 24.05.19, cu valabilitate pînă la _____.
2. Comisia de recepție și-a desfășurat activitatea în intervalul 01.08.19
fiind format din: Burlacu Nina - pres. com. sc.
Bobutac Stănilor - primarul com. Pîrlipă
Plesca Theodor - responsabil tehnic
Bolotovici Maria - consilier local
Gulica Nicolae - consilier local

3. Au participat la recepție:

(numele, prenumele)

Burlacu Nina - pres. com.
Bobutac Stănilor - primar
Plesca Theodor - resp. tehnic
Bolotovici Maria - consilier local
Gulica Nicolae - consilier local
Baranov Alexandr - director "Soliden Proiect" SRL

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în listă-anexa nr.1;
- 2) lucrările cuprinse în lista-anexa nr.2 nu au fost executate;
- 3) lucrările cuprinse în lista-anexa nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

De a recepționa obiectul

6. Comisia de recepție motivează propunerea făcută prin:

Lucrările sunt finisate

7. Comisia de recepție recomandă următoarele:

De a exploata obiectul conform destinației

Descrierea obiectului recomandat spre recepție;

Obiectul cu numărul cadastral _____, adresa postală c. Purlita, Ungheni, destinația Purlita, Ungheni, compus din următoarele construcții Cazangeria scoli

suprafața totală _____ m², numărul de etaje _____, suprafața la sol _____ m², rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un total de _____ file, a fost încheiat astăzi 01.08.19 la _____ în _____ exemplare.

Comisia de recepție:

Președinte Burlacu Nina
Membrii Alesca Theodor
Babutac Stanghar
Polakowski Maria
Bulica Nicolae
Baranov Alexand

Specialiști:

(numele, prenumele, semnătura)

9. Concluzia Agentiei supraveghere tehnica:

Lucrarea se recomanda admitere recepției la terminarea lucrărilor
cu condiție remedierii obiectelor din anexa m. 2 și a
serviciilor în termeni stabiliți.

20.08.2019

șef adjunct DST „Centru” C. Mitre

TRANSMISĂ:

EXECUTANTUL: SA „Darnic-Gaz”
AM Sisteme SRL
Mereacre Andrei

PRIMITĂ:

INVESTITORUL:

Burlacu Nina

01 august 2019

01 august 2019

L.Ș.

(semnătura)

L.Ș.

(semnătura)

ANEXA NR.1

LA PROCESUL VERBAL

DE RECEPȚIE

LA TERMINAREA LUCRĂRILOR

Nr. _____ din 01.08. a.2019

**LISTA PIESELOR DIN DOCUMENTAȚIA SCRISĂ
ȘI DESENATĂ A OBIECTULUI, CARE AU LIPSIT
SAU SÎNT INCOMPLETE**


nu sunt

ANEXA NR.2
LA PROCESUL VERBAL
DE RECEPȚIE
LA TERMINAREA LUCRĂRILOR

Nr. _____ din 01.08. a.2019

LISTA LUCRĂRILOR CUPRINSE
ÎN DOCUMENTAȚIA TEHNICĂ, CE NU AU FOST EXECUTATE


1. Instalarea contorului pe gaz.
2. De demontat un rând de sticlă la geam
3. De pusoleț noua cutie/cușină.



ANEXA NR.3
LA PROCESUL VERBAL
DE RECEPȚIE
LA TERMINAREA LUCRĂRILOR
Nr. _____ din 01.08; a.2019

LISTA LUCRĂRILOR CUPRINSE
ÎN DOCUMENTAȚIA TEHNICĂ LA CARE NU S-AU RESPECTAT PREVEDERILE PROIECTULUI

Nu sunt.


Seel

Investitor: PNUD MOLDOVA PROIECTUL ENERGIE SI BIOMASĂ IN MOLDOVA
Beneficiar: Primaria sat. Calugar, r-nul. Falesti.

Anexa nr. 1
La Regulamentul de receptie
A constructiilor si instalatiilor aferente

PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

Nr 01 din 24 Octombrie 2018

Privind lucrarile, executate in cadrul proiectului „Cazangerie la Gradinita de copii din s. Calugar, r-nul. Falesti”, in cadrul contractului nr. ITB18/01738 incheiat intre PEBM PNUD si S.A. „Darnic Gaz”, in consortiu cu SRL „AM Sisteme” si „Montex Gaz” SRL.
Lucrările au fost executate de catre SRL „AM SISTEME”.
Lucrările au fost executate in baza Autorizației de constructie nr.03 din 13 Iunie 2018, eliberata de Primăria s. Calugar, r-nul. Falesti cu vlabilitatea de 36 luni de la data inceperii lucrărilor.

1. Comisia de receptie la terminarea lucrărilor și-a desfășurat activitatea în intervalul 14.10.18 ora 11⁰⁰ 2018

2. Fiind formată din :

Presedinte : Salamai Valentina - Primarul s. Calugar r-nul Falesti

Membrii Comisiei :

Pivovar Irina

Elisei Gheorghe

Muntean Maria

Tataru Ion

Chiaburu Tatiana

Gramciuc Valeriu

- Consilier / Membru

- Consultant PNUD / Membru

- Directorul Gradinita / Membru

- Responsabil tehnic / Membru

- Contabil Primaria Calugar / Membru

- Proiectant / Membru

3. Au mai participat la receptie

Simbea Ecaterina - seful
Alborean Cristina - seful
Bobu Iurie - seful
Meronec Andrei - director SRL AM Sisteme
Condrea Constantin - proiectant & executie

4. Constatările comisiei de receptie:

- 1) din documentația scrisa si desenata, care trebuie prezentata, au lipsit sau sint incomplete piesele cuprinse in lista anexa nr. 1
- 2) lucrarile cuprinse in lista anexa nr. 2 nu au fost executate
- 3) in lucrarile cuprinse in lista anexa nr. 3, la care nu sau respectat prevederile proiectului

5. Comisia de receptie în urma constatărilor făcute, propune:

Receptia la Gradinita de copii din s. Calugar
sa fie refuzata.

6. Comisia de receptie motiveaza propunerea făcută prin:

exista lucrarile cuprinse in lista anexa nr. 1, 2 si 3
si lucrarile cuprinse in lista anexa nr. 3

7. Comisia de recepție recomandă următoarele
Z.C.C. *la leziuni* *la leziuni* *la leziuni*
Terminat din com. Cămin

7.1 Descriere obiectului recomandat spre recepție:

Obiectul cu numărul cadastral _____, adresa postală _____, destinația
_____ compus din următoarele construcții *Peștera de* suprafață la sol *24.88.00*
Suprafața totală, *30.42.00*, numărul de etaje, *1*, conform certificatului despre
rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal

8. Prezentul Proces – verbal, conținând 5 file și 3 anexe numerotate, cu un total de 5 file,
a fost încheiat astăzi 24 Octombrie 2018 în 4 exemplare

Membrii comisiei

Salamai Valentina
Pivovar Irina
Elisei Gheorghe
Muntean Maria
Tataru Ion
Chiaburu Tatiana
Gramciuc Valeriu

Salamai
Pivovar
Elisei
Muntean
Tataru
Chiaburu
Gramciuc

9. Lucrarea „Cazangerie la Gradinita de copii din s. Calugar, r-nul. Falesti „este

TRANSMISĂ:
EXECUTANTUL :

24 Octombrie 2018

L.Ș

Mereacre A
Director, SRL AM Sisteme




PRIMITĂ:
INVESTITORUL:

24 Octombrie 2018

L.Ș

Salamai Salamai Valentina
Primarul s. Calugar, r-nul. falesti



Sec. gradinitelor
Elisei Gheorghe *El, G* *Elisei*

PROCES-VERBAL DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

Nr.1 din 11.10.2018

Privând lucrarea de construcție a Centralei Termice cu arderea combustibilului solid la Gimnaziul din satul Moșana raionul Dondușeni executată în cadrul contractului nr. _____ încheiat între

Pentru lucrările de construcție a Centralei Termice cu arderea combustibilului solid

1. Lucrările au fost executate în baza autorizației nr. __8 din 19.06.2018 eliberată de Primăria Comunei Moșana raionul Dondușeni
2. Comisia de recepție și-a desfășurat activitatea pe data de 11.10.2018
Fiind formată din:
 - 1) Crivoi Victor, primarul comunei Moșana, președintele comisiei
 - 2) Traci Larisa, directorul gimnaziului
 - 3) Covali Oleg, șeful Direcției Investiții Economice, Infrastructură și Construcții
 - 4) Josan Mihail, responsabil tehnic
 - 5) Dombrovan Tudor, specialist, responsabil tehnic
 - 6) Dolgaia Svetlana, consilier consiliului local
 - 7) Elisei Gheorghe, inginer-consultant, proiect Energie și Biomasa în Moldova
 - 8) Pileac Svetlana, secretarul consiliului local
 - 9) Safroneac Denis, specialist în reglementarea regimului funciar

3. Au mai participat la recepție:

1. Pistriuga Aliona, șef direcției ANSP Edineț
2. Popovici Natalia, inspector principal, Inspekția ecologică Dondușeni
3. Vasile Bunescu, diriginte de șantier



4. Constatări comisiei de recepție:

5. Comisia de recepție, în urma constatărilor făcute, propune:

Recepția la terminarea LUCRĂRILOR de
Centralei Termice la gimnaziul din S. MOSAUA
R. Iași Doncheșeni.

6. Comisia de recepție motivează propunerea făcută prin:

executarea integrală a LUCRĂRILOR din
planul de execuție și proiectului de execuție,
Expirarea termenului

7. Comisia de recepție recomandă următoarele:

Recepția LUCRĂRILOR LA TERMINAREA LUCRĂRILOR

8. Prezentul proces-verbal, conținând 3 file și 3 anexe numerotate, cu un
total de 6 file, a fost încheiat astăzi 11.10.2015 la 12³⁰

În 4 exemplare.

COMISIA DE RECEPȚIE:

- 1) Crivoi Victor
- 2) Traci Larisa
- 3) Covali Oleg
- 4) Josan Mihail
- 5) Dombrovan Tudor
- 6) Dolgaia Svetlana
- 7) Elisei Gheorghe, inginer-consultant
- 8) Pileac Svetlana
- 9) Safroneac Denis

Specialiștii:

1. Pistriuga Aliona
2. Popovici Natalia
4. Vasile Bunescu



PNUD MOLDOVA

PROIECTUL ENERGIE și BIOMASĂ în MOLDOVA

PROCES-VERBAL

DE RECEPȚIE la TERMINAREA LUCRĂRILOR

NR. 14 din 31 octombrie 2018

Privind lucrările executate în cadrul proiectului „Centrala termică cu ardere biocombustibilului solid și instalație de colectoare solare pentru pregătirea apei calde menajere la grădinița de copii nr.2 din or. Căinari r-nul Căușeni” implementat cu Asistența tehnică și suportul financiar din partea PNUD și Comisia Europeană, în baza Acordului de Colaborare nr. 164 din 12.12.2015. Lucrările au fost executate de către Consorțiul „Darnic Gaz” S.A./Montex-Gaz” SRL Contract nr. ITB18/01738 din 14 iunie 2018.

Lucrările au fost executate în baza autorizației nr. 32 eliberată de Primăria or. Căinari la 26.06.2018 având valabilitatea de 6 luni.

1. Comisia de recepție și-a desfășurat activitatea în intervalul 31 octombrie 2018

2. Fiind formată din:

Președinte:	1. Ghelan Maria	Primar or. Căinari
Membrii comisiei:	2. Chian Ana	director al grădiniței nr.2 din or. Căinari
	3. Afanasii Dumitru	șef Secție Construcții Consiliul rațional Căușeni
	4. Elisei Gheorghe	inginer PEBM
	5. Dombrovan Tudor	responsabil tehnic

3. Au mai participat la recepție:

Afanasiev Oleg - Serviciul de Situații Excepționale
- Serviciul de Stat Sănătate Publică
- Inspekția pentru Protecția Mediului
Candio Con-tin - Proiectant „Candio-Gaz” SRL
Merezeze Dan - Director „Montex-Gaz” SRL

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuie prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista anexă nr.1;
- 2) lucrările cuprinse în lista anexă nr.2 nu au fost executate;
- 3) în lucrările, cuprinse în lista anexă nr.3, la care nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

recepția la terminarea lucrărilor
a directorului.



6. Comisia de recepție motivează propunerea făcută prin:

executarea lucrărilor conform documentației de proiect și a actelor de însușire și punere în funcțiune a ei

7. Comisia de recepție recomandă următoarele:

recepția la terminarea lucrărilor a obiectului

8. Prezentul proces - verbal, conținând 2 file și 3 anexe numerotate, cu un total de 5 file, a fost încheiat astăzi *31.10.2018* la *12.10* în 5 exemplare.

Ghelan Maria

Chian Ana

Afanasii Dumitru

Elisei Gheorghe

Dombrovan Tudor

9. Concluzia Agenția pentru Supraveghere Tehnică:

Lucrările proiectului „Centrala termică cu ardere biocombustibilului solid și instalație de colectoare solare pentru pregătirea apei calde menajere la grădinița de copii nr.2 din or. Căinari r-nul Căușeni”

(funcția)

(semnatura)

(numele, prenumele)

L.S.

“ ”

2018

10. Lucrarea “Centrala termică cu ardere biocombustibilului solid și instalație de colectoare solare pentru pregătirea apei calde menajere la grădinița de copii nr.2 din or. Căinari r-nul Căușeni” este.

TRANSMISĂ
EXECUTANTUL:
Mereacre Dan
Consortium „Darnic Gaz” S.A./
“Montex-Gaz” SRL

PRIMITĂ
BENEFICIAR:
Ghelan Maria *M. Ghelan*
Primar or. Căinari

“ ”
L.S.



INVESTITOR

Anexa nr. 1
la Regulamentul de recepție
a construcțiilor și instalațiilor
aferente

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 62-56 din 15 X 2018

privind lucrarea **Instalație de colectoare solare pentru pregătirea apei calde menajere la Grădinița de copii "Lăpușnița" din s. Cărpineni, r-l Hâncești**, executată la obiectul **Grădinița de copii "Lăpușnița" din s. Cărpineni, r-l Hâncești** în cadrul contractului nr. **ItB 18/01738** din **11 iunie 2018** încheiat între **PNUD Moldova și DARNIC GAZ SA în consorțiu cu MONTEX GAZ SRL și AM SISTEME SRL** pentru lucrările de construcție – montare a instalației de colectoare solare pentru prepararea ACM.

1. Lucrările au fost executate în baza **Deciziei nr. 05/01, eliberată de Consiliul local Cărpineni** la **10 august 2017**, cu valabilitate până la

2. Comisia de recepție și-a desfășurat activitatea în intervalul _____, fiind formată din:

Președinte al Comisiei – **Ion Cărpineanu, Primar al com. Cărpineni**
Membri ai Comisiei – **Irina Macaru, Director Grădinița "Lăpușnița"**
- **Natalia Burcă, contabil – șef Primărie**
- **Vitalie Vieru, inginer PEBM**
- **Veronica Li-Șui-Cean, parajurist**

(numele, prenumele)

3. Au mai participat la recepție:

Dan Mereacre, antreprenor, Director Montex Gaz SRL
Constantin Candu, proiectant, Director Candisgaz SRL

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;

3) în lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

A recepționa la terminarea lucrărilor instalația de colectoare solare pentru pregătirea ACM, montată la Grădinița de copii "Lăpușnița" din s. Cărpineni, r-l Hâncești.

6. Comisia de recepție motivează propunerea făcută prin:

Examinarea la locul amplasării a instalației, corespunderea lucrărilor efectuate cu cerințele Caietului* de sarcini, testarea integrală a funcționării sistemului de aprovizionare cu apă caldă.



7. Comisia de recepție recomandă următoarele:
Exploatarea instalației în conformitate cu cerințele de rigoare, indicate în documentația tehnică.

7¹. Descrierea obiectului recomandat spre recepție:
Obiectul cu numărul cadastral **5324203.444. 01**, adresa poștală **str. Lăpușnița, 108, com. Cărpineni**, destinația **instituție preșcolară**, compus din următoarele construcții _____, suprafața la sol _____, suprafața totală, _____, numărul de etaje _____, conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 fișe și 3 anexe numerotate, cu un total de _____ fișe, a fost încheiat astăzi _____ la _____ în _____ exemplare.

Comisia de recepție:
Președinte

 - **Ion Cărpineanu, Primar al com. Cărpineni**

Membri:

 - **Irina Macaru, Director Grădinița "Lăpușnița"**

 - **Natalia Burcă, contabil - șef Primărie**

 - **Vitalie Vieru, inginer PEBM**

 - **Veronica Li-Șui-Cean, parajurist**

10. Lucrarea **Instalația de colectoare solare pentru pregătirea ACM, montată la Grădinița de copii "Lăpușnița" din com. Cărpineni, r-l Hâncești** este.

TRANSMISĂ:

PRIMITĂ:

EXECUTANTUL:
MONTENGAZ SRL

BENEFICIARUL:

PRIMĂRIA com. CĂRPIENI



INVESTITOR :
PNUD Moldova
Primăria s. Copceac, r-nul Ștefan Vodă

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRIILOR**
Nr. 1 din 30 octombrie 2018

privind lucrarea "Instalarea Centralei termice cu arderea biocombustibilului solid și a colectoarelor solare p/u prepararea apei calde menajere la Grădinița din s. Copceac, r-l Ștefan Vodă"
executată la obiectul Grădinița de copii din s. Copceac

în cadrul contractului nr. ITB 18/01738 din 14.06.2018

încheiat între Primăria s. Copceac, r-nul Ștefan Vodă, PNUD Moldova și Consorțitul SA "Darnic-Gaz", "AM Sisteme" SRL și SC "Montex-Gaz" SRL pentru lucrările de "Instalarea Centralei termice cu arderea biocombustibilului solid și a colectoarelor solare p/u prepararea apei calde menajere la Grădinița din s. Copceac, r-l Ștefan Vodă"

1. Lucrările au fost executate în baza autorizației nr. 01, eliberată de Primăria s. Copceac la 1.06.2018,
cu valabilitate până la 06 luni.
2. Comisia de recepție și-a desfășurat activitatea în intervalul 30.10.2018, fiind formată din:

Președintele comisiei :

Țîmpari Vasile - primarul s. Copceac

Membrii comisiei :

Țîmpari Ana - directorul grădiniței

Platon Al-dru - responsabil tehnic

Bărescu Anton - responsabil tehnic

Codjebaz Veaceslav - diriginte de șantier

Blaisei Ușeorghe - inginer consultant

Carseas Valentin - consilier local

(numele, prenumele)

3. Au mai participat la recepție:

1. Keresese Dan

3. Bejan Valentin oviz nr. 156, 25.10.2018

2. Oleg Popov - oviz nr. 184, 25.10.18

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sunt incomplete piesele cuprinse în lista-anexă nr. 1;
 - 2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;
 - 3) în lucrările, cuprinse în lista-anexă nr. 3, nu s-au respectat prevederile proiectului.
5. Comisia de recepție, în urma constatărilor făcute, propune:



6. Comisia de recepție motivează propunerea făcută prin:

7. Comisia de recepție recomandă următoarele:

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral 8514304170, adresa poștală 4217, destinația edificație preșcolară compus din următoarele construcții _____, suprafața la sol _____ suprafața totală, _____, numărul de etaje _____, conform certificatului despre rezultatele inspectării bunului imobil. anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 fișe și 3 anexe numerotate, cu un total de _____ fișe, a fost încheiat astăzi la "30" octombrie 2018 în 5 exemplare.

Componența comisiei de recepție la terminarea lucrărilor:

Președinte:

1. Trușari Vasile, primarul s. Copceac - președintele comisiei
2. Trușari Ana, directorul grădiniței - membru comisiei
3. Pleban Al. din, responsabil tehnic - membru comisiei
4. Barcani Anton, responsabil tehnic - membru comisiei
5. Padjeboz Vasceslav, dirigintele de șantier - membru comisiei
6. Olteu Gheorghe, inginer consultant - membru comisiei
7. Coroșan Valentin, consilier local - membru comisiei - la Parau

(numele, prenumele, semnătura)

9. Lucrarea "Instalarea Centralei termice cu arderea biocombustibilului solid și a colectoarelor solare p/u prepararea apei calde menajere la Grădinița din s. Copceac, r-l Ștefan Vodă" este:



INVESTITOR

Anexa nr. 1
la Regulamentul de recepție
a construcțiilor și instalațiilor
afărente

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 22-56 din 25-X 2018

privind lucrarea **Instalație de colectoare solare pentru pregătirea apei calde menajere la Grădinița de copii din s. Ghioltosu, com. Țiganca, r-l Cantemir**, executată la obiectul **Grădinița de copii din s. Ghioltosu, com. Țiganca, r-l Cantemir** în cadrul contractului nr. **IUB 18/01738** din **11 iunie 2018** încheiat între **PNUD Moldova și DARNIC GAZ SA** în consorțiu cu **MONTEX GAZ SRL și AM SISTEME SRL** pentru lucrările de construcție – montare a instalației de colectoare solare pentru prepararea ACM.

1. Lucrările au fost executate în baza **Dispoziției nr. 60n, emisă de Primarul comunei Țiganca la 19 septembrie 2016.**

2. Comisia de recepție și-a desfășurat activitatea în intervalul _____, fiind formată din:

Președinte al Comisiei - Petru Gandrabur, Primar al com. Țiganca

Membri ai Comisiei

- **Natalia Malachi, Director Grădiniță**
- **Elena Marin, contabil – șef Primărie**
- **Vitalie Vieru, inginer PEBM**
- **Tatiana Bălțatu, membru Consiliu părintesc**
- **Lilia Moraru, Intendent**
- **Lucia Șișian, consilier local**

(numele, prenumele)

3. Au mai participat la recepție:

Dan Mereacre, antreprenor, Director Montex Gaz SRL
Constantin Candu, proiectant, Director Candisgaz SRL

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;

3) în lucrările cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

A recepționa la terminarea lucrărilor instalația de colectoare solare pentru pregătirea ACM, montată la Grădinița de copii din s. Ghioltosu, com. Țiganca, r-l Cantemir.

6. Comisia de recepție motivează propunerea făcută prin:

Examinarea la locul amplasării a instalației, corespunderea lucrărilor efectuate cu cerințele Caietului de sarcini, testarea integrală a funcționării sistemului de aprovizionare cu apă caldă.



7. Comisia de recepție recomandă următoarele:
Exploatarea instalației în conformitate cu cerințele de rigoare, indicate în documentația tehnică.

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral **2158 203. 338.01**, adresa poștală s. **Ghioltosu, com Țiganca, r-l Cantemir** destinația **instituție de educație timpurie**, compus din următoarele construcții _____, suprafața la sol _____, suprafața totală, **250m²**, numărul de etaje **1**, conform certificatului despre rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând **2** file și _____ anexe numerotate, cu un total de _____ file, a fost încheiat astăzi _____ la _____ în _____ exemplare.

Comisia de recepție:
Președinte

 – Petru Gandrabur, Primar al com. Țiganca

Membri:

 – Natalia Maluch, Director Grădiniță

 Elena Marin, contabil – șef Primărie

 Vitalie Vieru, inginer PEBM

 Tatiana Balțatu, membru Consiliu părintesc

 Lilia Moraru, intendent

 Lucia Șislian, consilier local

10. Lucrarea **Instalația de colectoare solare pentru pregătirea ACM la Grădinița de copii din s. Ghioltosu, com. Țiganca, r-l Cantemir** este.

TRANSMISĂ:
EXECUTANTUL:
MONTEXGAZ SRL

PRIMITĂ:
BENEFICIARUL:
PRIMĂRIA com. ȚIGANCA



INVESTITOR

Anexa nr. 1
la Regulamentul de recepție
a construcțiilor și instalațiilor
aferente

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 24 / 31 din 23 / X 2018

privind lucrarea **Instalație de colectoare solare pentru pregătirea apei calde menajere la IET "Andrieș" din s. Mereni, r-l Anenii Noi**, executată la obiectul **Instituția de Educație Timpurie "Andrieș" din s. Mereni, r-l Anenii Noi** în cadrul contractului nr. **ItB 18/01738** din **11 iunie 2018** încheiat între **PNUD Moldova** și **DARNIC GAZ SA** în consorțiu cu **MONTEX GAZ SRL** și **AM SISTEME SRL** pentru lucrările de construcție—montare a **instalației de colectoare solare pentru prepararea ACM**.

1. Lucrările au fost executate în baza **Dispoziției nr. 58**, emisă de **Primarul de Mereni** la **27 iunie 2017**.

2. Comisia de recepție și-a desfășurat activitatea în intervalul _____, fiind formată din:

Președinte al Comisiei - **Ludmila Colesnic, Primar al s. Mereni**

Membri ai Comisiei

- **Lucia Costin, Director IET "Andrieș"**
- **Natalia Stratu, contabil – șef Primărie**
- **Vitalie Vieru, inginer PEBM**
- **Svetlana Vasiliaș, intendent**

(numele, prenumele)

3. Au mai participat la recepție:

Dan Mereacre, antreprenor, Director Montex Gaz SRL
Constantin Candu, proiectant, Director Candisgaz SRL

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;

3) în lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

A recepționa la terminarea lucrărilor instalația de colectoare solare pentru pregătirea ACM, montată la IET "Andrieș" din s. Mereni, r-l Anenii Noi.

6. Comisia de recepție motivează propunerea făcută prin:

Examinarea la locul amplasării a instalației, corespunderea lucrărilor efectuate cu cerințele Caietului de sarcini, testarea integrală a funcționării sistemului de aprovizionare cu apă caldă.



7. Comisia de recepție recomandă următoarele:

Exploatarea instalației în conformitate cu cerințele de rigoare, indicate în documentația tehnică.

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral **1034 310 0102**, adresa poștală s. Mereni, r-l Anenii Noi destinația **instituție de educație timpurie**, compus din următoarele construcții _____, suprafața la sol _____, suprafața totală, **1111m2**, numărul de etaje **2**, conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând **2** file și **3** anexe numerotate, cu un total de _____ file, a fost încheiat astăzi _____ la _____ în _____ exemplare.

Comisia de recepție:

Președinte

 - Ludmila Colesnic, Primar al s. Mereni

Membri:

 - Lucia Costin, Director IET "Andrieș"

 - Natalia Stratu, contabil – șef Primărie

 - Vitalie Vieru, inginer PEBM

 - Svetlana Vasilița, intendent

10. Lucrarea Instalația de colectoare solare pentru pregătirea ACM la IET "Andrieș" din s. Mereni, r-l Anenii Noi

este:

TRANSMISĂ:

PRIMITĂ:

EXECUTANTUL:
MONTEGGAZ SRL

BENEFICIARUL:
PRIMĂRIA s. MERENI


L.Ș. _____
(semnătura)


L.Ș. _____
2018



PNUD Moldova

Investitor Primăria
Țenățari 2. Cărușeni

Anexa nr.1
la Regulamentul de recepție a
construcțiilor și instalațiilor aferente

PROCES - VERBAL

de recepție la terminarea lucrărilor

nr. 1 din 17 octombrie 2018

privind lucrarea construcția centralei termice
executată la obiectul Grădinița de copii din Țenățari
în cadrul contractului nr. 31 din 18/1738-14.06.2018
încheiat între Primăria Țenățari, PNUD Moldova
și SRL "Daznic-Gaz" pentru lucrările de
construcție a centralei termice

1. Lucrările au fost executate în baza autorizației nr. 31 eliberat
de Consiliul Raional Cărușeni la 21.06.2018
cu valabilitatea pînă la 21.06.2019

2. Comisia de recepție și-a desfășurat activitatea în intervalul de la 17. X 2018
pînă la 9³⁰ 17. X 2018, fiind formată din:

Președintele comisiei:

Berkinschi Constantin - primarul Țenățari

Membrii comisiei:

Elisli Gheorghe - inginer consultant PEBM
Șoltan Valentin - diriginte de șantier
Vatamășu Alexei - responsabil tehnic
Berkinschi Nina - contabil șef primărie
Șordan Rodica - directorul Grădiniței de copii
Munjiu Valeriu - inginer cadastral primărie

3. Au mai participat la recepție: SRL "Daznic-Gaz", "Munteș-Gaz"
numele, prenumele, calitatea

Merencze Doru - director

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;
- 2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;
- 3) în lucrările, cuprinse în lista-anexă nr. 3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

recepție la terminarea lucrărilor

6. Comisia de recepție motivează propunerea făcută prin: execuția
a lucrărilor și examinarea vizuală a șantierului

7. Comisia de recepție recomandă următoarele: recepție la terminarea
și recepție obiectului cu lichidarea obiectului
în termenii stabiliți



7.1 Descrierea obiectului recomandat spre recepție :

Obiectul cu numărul cadastral _____ adresa poștală 41324
s. Tănăstari destinația _____
compus din următoarele construcții centrală termică
suprafața la sol 41,76 m² suprafața totală, 41,76 m² numărul de
etaje _____ conform certificatului despre rezultatele inspecției bunului
imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un
total de 5 file, a fost încheiat astăzi la "17" X 2018 în 5 exemplare.

Componența comisiei de recepție la terminarea lucrărilor:

Președintele comisiei :

Berlinschi Constantin

Membrii comisiei:

Elisei Gheorghe

Soltan Valentin

Vatamanu Alexei

Berlinschi Nina

Sorolan Rodica

Muraru Valeriu

9. Lucrarea Centrala termică cu gaze de cocă b. leei
solid și instalație de colectare solare este pentru
pregătirea apei calde menajere la Grădinița
de copii 1-2 din s. Tănăstari r. Căușeni.

TRANSMISĂ :
EXECUTANTUL :

"17" X 2018
L.S.



PRIMITĂ:
INVESTITORUL :

"17" X 2018
L.S.



INVESTITOR

Anexa nr. 1
la Regulamentul de recepție
a construcțiilor și instalațiilor
aferente

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**
Nr. 03-SVI din 25.X 2018

privind lucrarea **Instalație de colectoare solare pentru pregătirea apei calde menajere la Grădinița de copii din s. Vadul lui Isac, r-l Cahul**, executată la obiectul **Grădinița de copii din s. Vadul lui Isac, r-l Cahul** în cadrul contractului nr. **ITB 18/01738** din **11 iunie 2018** încheiat între **PNUD Moldova și DARNIC GAZ SA în consorțiu cu MONTEX GAZ SRL și AM SISTEME SRL** pentru lucrările de construcție – montare a instalației de colectoare solare pentru prepararea ACM.

1. Lucrările au fost executate în baza **Dispoziției nr. ____**, emisă de **Primarul s. Vadul lui Isac** la 201.
2. Comisia de recepție și-a desfășurat activitatea în intervalul _____, fiind formată din:

Președinte al Comisiei - **Ion Iorga, Primar al s. Vadul lui Isac**

Membri ai Comisiei

- Raisa Stancu, Director Grădiniță *Stancu*
- Pene Gheorghi, contabil – șef Primărie *Pene*
- **Vitalie Vieru, inginer PEBM**
- Ion Nobilea - secretar consiliu

(numele, prenumele)

3. Au mai participat la recepție:

Dan Mereacre, antreprenor, Director Montex Gaz SRL
Constantin Candu, proiectant, Director Candisgaz SRL

(numele, prenumele)

(calitatea)

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete piesele cuprinse în lista-anexă nr. 1;
- 2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;
- 3) în lucrările, cuprinse în lista-anexă nr.3, nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

A recepționa la terminarea lucrărilor instalația de colectoare solare pentru pregătirea ACM, montată la Grădinița de copii din s. Vadul lui Isac, r-l Cahul.

6. Comisia de recepție motivează propunerea făcută prin:



Examinarea la locul amplasării a instalației, corespunderea lucrărilor efectuate cu cerințele Caietului de sarcini, testarea integrală a funcționării sistemului de aprovizionare cu apă caldă.

7. Comisia de recepție recomandă următoarele:

Exploatarea instalației în conformitate cu cerințele de rigoare, indicate în documentația tehnică.

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral _____, adresa poștală s. Vadul lui Isac, r-l Cahul destinația instituție de educație timpurie, compus din următoarele construcții _____, suprafața la sol _____, suprafața totală, _____ m², numărul de etaje 1, conform certificatului despre rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 file și _____ anexe numerotate, cu un total de _____ file, a fost încheiat astăzi _____ la _____ în _____ exemplare.

Comisia de recepție:

Președinte

 - Ion Iorga, Primar al s. Vadul lui Isac

Membri:

- Reise Stanciu, Director Grădiniță 

- Pena Stetiu, contabil - șef Primărie 

Vieru - Vitalie Vieru, inginer PEBM

- Ion Nasulescu - șef serviciu

- 

10. Lucrarea Instalația de colectoare solare pentru pregătirea ACM la Grădinița de copii din s. Vadul lui Isac, r-l Cahul este.

TRANSMISĂ:
EXECUTANTUL:
MONTEXGAZ SRL

PRIMITĂ:
BENEFICIARUL:
PRIMĂRIA s. Vadul lui Isac

L.Ș.

(semnătură)



L.Ș.

2018



INVESTITOR

PNUT Moldova
Primăria s. Dîsneveea

PROCES-VERBAL

DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

nr. _____ din 25 octombrie 2018

privind lucrarea Construcția Centrului Tehnic cu ardere bio-
combustibilului solid și instalatie de colectare solare executată la
obiectul Grădina de copii Dîsneveea nr. 0738 din 14.06.2018
încheiat între PNUT Moldova și Darnic Gaz (regimul lucrării de construcție
montaj a Centrului Tehnic și colectoarelor solare

1. Lucrările au fost executate în baza autorizației nr. 01/16.06.2018 din Primăria
s. Dîsneveea

2. Comisia de recepție și-a desfășurat activitatea în mod normal din 14 octombrie 2018
fiind formată din: Președintele comisiei

1. Pae Olga - primarul s. Dîsneveea
Membru comisiei

2. Mădăra Eufemia - responsabil tehnic autorizat
3. Topal Svetlana - directorul grădiniței de copii
4. Izon Dumitru - consilier local
5. Caradjaș Ana - contabil șef al Primăriei
6. Topal Serghei - operator al CT
7. Olisei Oksophia - consultant P&B&I

3. Au participat la recepție

Alexandru Dan - director SRL "Montaj Gaz"
Cepelengă Roman - șef secție SE Construcții
Leu Gheorghe - șef Inspecției Geotehnice
Vrabie Dumitru - reprezentant Darnic Gaz

(anexele prezente)

4. Constatările comisiei de recepție:

- 1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sunt incomplete prescripțiile cuprinse în listă-anexa nr. 1;
- 2) lucrările cuprinse în lista-anexa nr. 2 nu au fost executate;
- 3) lucrările cuprinse în lista-anexa nr. 3 nu au fost executate în întregime.

5. Comisia de recepție, în urma constatărilor făcute, propune recepția la
terminarea lucrărilor a obiectului

6. Comisia de recepție motivează propunerea făcută prin:

execuția integrală a tuturor lucrărilor,
testarea și funcționarea în funcție de CT în
ansamblu, înlocuirea și a colectoarelor solare



2. Comisia de receptie recomanda urmatoarele:
Receptia la terminarea lucrarilor a efectuat.

7) Descrierea obiectului recomandat spre receptie:

Obiectul cu numărul cadastral _____ adresa poștală _____
 destinată _____ cuprins din
 unitățile construcții _____

suprafața totală _____ m², numărul de etaje _____
 rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând _____ file și _____ anexa numărul _____
 total de _____ file, a fost încheiat astăzi 25.10.2018 la 1545 or
 _____ exemplare

Comisia de recepție

Președinte O. Pae

Membrii M. Bliser

D. Alciara

A. Caradja

S. Topol

D. Tiron

S. Topol

(numele, prenumele, semnătura)

Lucrarea

Construcția Contenitorilor Termice cu arderea
Bicom bustibilului solid și instalarea colo-
nairelor solare pentru prepararea apei calde

TRANSMISĂ:
 EXECUTANTUL

PRIMITĂ
 INVESTITORUL

25 octombrie 2018
 I.S. _____

(semnătura)



25 octombrie 2018
 I.S. _____

(semnătura)



INVESTITOR: IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

Nr. 03 din 06 aprilie 2021

privind lucrarea **"Aprovizionarea cu gaze naturale SAMU Comrat"** executată la obiectul SAMU Comrat în cadrul contractului nr. 49 din 10 septembrie 2020 încheiat între IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească și SRL "AM Sisteme" pentru lucrările de aprovizionare cu gaze naturale a SAMU Comrat.

1. Lucrările au fost executate în baza proiectului nr. 125-1(194-1-2019)-AGI,AGE elaborat de SRL "VOLEDIS GRUP".
2. Comisia de recepție și-a desfășurat activitatea în intervalul zilei de 06. 04.2021, fiind formată din:

Președinte: Dragoi Vitalii , șef departament DAMU UTA Găgăuzia

Membri: Grozdev Nicolai, Responsabil Tehnic Comrat-gaz
Doni Vladimir, inginer directia CC
Cîrchelan Victor, șef dir. întreținere și expl.
Mereacre Andrei, administrator SRL AM Sisteme

3. Au mai participat la recepție:

Lazari Alexei, inginer DȘ SRL "AM Sisteme"
Cozari Serghei, șef adj. dep. logistică

4. Comisia de recepție, în urma constatărilor făcute, propune:

**De a supune recepției terminarea lucrărilor la obiectul
"Alimentarea cu gaze naturale SAMU Comrat"**

5. Comisia de recepție recomandă următoarele:

**De a recepționa terminarea lucrărilor la obiectul
"Alimentarea cu gaze naturale SAMU Comrat"**

6. Prezentul proces-verbal, a fost încheiat astăzi 06.04.2021 la 11,00 în 3 exemplare.

7. Comisia de recepție:

Președinte: Dragoi V. V.

Membri: Grozdev N.

Doni V.

Cîrchelan V.

Mereacre A.

Invitați

Lazari A.

Cozari S.



8. Lucrarea este

TRANSMISĂ:


PRIMITĂ:

EXECUTANTUL:
SRL "AM Sisteme"

INVESTITORUL:
IMSP Centrul Național de Asistență
Medicală Urgentă Prespitalicească

"  2021
L.Ș. 
(semnătura)

"  2021
L.Ș. 
(semnătura)




Lista anexă la procesul verbal RTL Nr. 03 din 06 aprilie 2021
Lucrări la care s-au depistat observații la executarea „Aprovizionarea cu gaze naturale
SAMU Comrat”

1. De amenajat teritoriul în locul conexiunii la magistrela de gaze presiune medie.
2. De finalizat astuparea traseului subteran.
3. De reexaminat și corectat volumele de utilități montate de facturi. (schimbări și modificări)
4. După excluderea obiectelor ses menționate de solicitant revocarea comisiei pentru recepție la terminarea lucrărilor.

V. Doni — 



5. De corectat montarea tuburilor de protecție, izolarea conductelor, conexiunile candelor de protecție.
6. De protejat locurile de izolare cu spumă.

V. Doni 




S. Cozan

06.04.2021

Lazari A. 
Cristian V. 

Obiectiile au fost remediate

21.06.21 

Obiectiile au fost remediate

S. Cozan

PROCES-VERBAL DE RECEPȚIE LA TERMINAREA LUCRĂRILOR

Nr. 1 din 14 mai 2021

Privind lucrarea **“Construcția parcului fotovoltaic de 312 kW în s. Feștelița”** executată la obiectul **“Crearea Centrului de Excelență prin pilotarea noilor tipologii de eficiență energetică și a surselor demonstrative de energie regenerabilă în s. Feștelița”** în cadrul contractului nr. **W-PV-UE-1** din 27 iulie 2020 încheiat între **AO “Fondul de Inovatii Sociale din Moldova”, ONG, Primaria s. Feștelița r-nul Ștefan Vodă și “AM SISTEME” SRL(MD) – Liderul Consorțiului “Darnic-Gaz SA + “EKOGEN” SP Z.O.O. (PL)** pentru efectuarea lucrărilor de **“Construcție a parcului fotovoltaic de 312 kW în s. Feștelița”**

1. Lucrările au fost executate în baza autorizației nr. _____, eliberată de _____ la _____, cu valabilitate până la _____.

2. Comisia de recepție și-a desfășurat activitatea în intervalul 30 aprilie 2021 – 14 mai 2021 fiind formată din:

Președintele comisiei:

Nicolae Tudoreanu - Primarul s. Feștelița

Membrii comisiei:

Radu Procopenco - Director ÎM “Servicii Comunale Feștelița Marianca de Jos”

Iurie Afanasiev - Șeful Direcției Construcții r-nul Ștefan Vodă

Serghei Volovodiuc - Responsabil Tehnic

Maria Muntean - Consilier Local

Aurica Gîrjău - Contabil Șef Primaria Feștelița

- Reprezentantul Agenției de mediu

- Reprezentantul Agenției Naționale pentru Sănătate Publică

- Reprezentantul Agenției pentru Eficiență Energetică

- Reprezentantul Inspectoratului energetic de Stat

3. Au mai participat la recepție:

Dumitru Roșcovan - Director AO “Fondul de Inovatii Sociale din Moldova”, ONG

Ion Damian - Consultant, probleme tehnice AO “Fondul de Inovatii Sociale din Moldova”, ONG

Andrei Mereacre - Director “AM SISTEME” SRL(MD)

4. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sînt incomplete lucrările cuprinse în lista-anexă nr. 1

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate:

3) lucrările, cuprinse în lista-anexă nr.3, pentru care nu s-au respectat prevederile proiectului.

5. Comisia de recepție, în urma constatărilor făcute, propune:

Recepția obiectului la terminarea lucrărilor

6. Comisia de recepție motivează propunerea făcută prin:

Finalizarea lucrărilor de Construcție a parcului fotovoltaic de 312 kW în s. Feștelița

7. Comisia de recepție recomandă următoarele:

Exploatarea obiectului conform destinației

7¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral 8570222266, adresa poștală Feștelita, destinația _____, compus din următoarele construcții parc fotovoltaic, suprafața la sol _____, suprafața totală, _____, numărul de etaje _____, conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

8. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un total de 5 file, a fost încheiat astăzi 14 mai 2021 în 5 exemplare.

Comisia de recepție:

Președinte comisiei:

Membri comisiei


Nicolae Tudorcanu

Radu Procopenco

Iurie Afanasiev

Serghei Volovodiuc

Maria Muntean

Aurica Gîrjău


Dumitru Roșcovan

Ion Damian

Andrei Mereacre

9. Lucrarea Construcția parcului fotovoltaic de 312 kW în s. Feștelita” executată la obiectul “Crearea Centrului de Excelență prin pilotarea noilor tipologii de eficiență energetică și a surselor demonstrative de energie regenerabilă în s. Feștelita” este.

TRANSMISĂ:
EXECUTANTUL:


" " 2021
L.Ș. 
(semnătura)

PRIMITĂ:
BENEFICIARUL

" " 2021
L.Ș. 
(semnătura)

Anexa nr.1
la procesul – verbal de receptie
la terminarea lucrarilor
nr. 1, din 14 mai 2021

Lista pieselor din documentatia scrisa si desenata a obiectului care sunt lipsa sau incomplete.



Primarul, Preşedintele Comisiei



Nicolae Tdoreanu

Director ÎM “Servicii Comunale Feşteliţa Marianca de Jos”



Radu Procopenco

Responsabil Tehnic



Serghei Volovodiuc

Anexa nr.2
la procesul-verbal de receptie
la terminarea lucrarilor
nr. 1 , din 14 mai 2021

Lista lucrarilor cuprinse in Documentatia Tehnica ce n-au fost executate.



Primarul, Preşedintele Comisiei



Nicolae Tdoreanu

Director ÎM “Servicii Comonale Festeşti Marianca de Jos”



Radu Procopenco

Responsabil Tehnic



Serghei Volovodiuc

Lista lucrarilor cuprinse in Documentatia Tehnica la care nu s-a respectat prevederile proiectului.

1. De încercat și îndreptat pilonii de susținere a carcasei.
2. De efectuat legarea la pământ a jgheburilor metalice.
3. De tăiat surplusurile de coliere de plastic.
4. În post de transformare de făcut ordine conform instrucțiunilor date.
5. De așezat automatele în stâlpi de iluminat.
6. Sudurile la împământare de curățat și vopsit.
7. De conectat panourile pe rețea DC.
8. De strâns furtunurile aruncate pe șantier.
9. Transformator:
 - Cu fâșie de metal 25x4 (sau ca în proiect) de făcut legarea interioară la transformator.
 - De scos rugina și de vopsit la transformator.
 - De coordonat cu proiectantul amplasarea rețelei pentru sistemul supraveghere video și comunicare.
 - De terminat schema la pilonul separator de tensiune.
 - De soluționat problema privind întrerupătorul și diferența de amperaj.
10. Împământarea pilonilor la flagshtok-uri, la pilonii porții casuță și gard.
11. De siliconat la transformator toate posibilele orificii pentru a preveni pătrunderea insectelor.

Primarul, Președintele Comisiei



Nicolae Tdoreanu

Director ÎM "Servicii Comunale Făstelița Marianca de Jos"

Radu Procopenco



Responsabil Tehnic



Serghei Valovodiuc

Antetul instituției*

REPUBLICA MOLDOVA
DIRECȚIA EDUCAȚIE
GIMNAZIUL "V. CEBAN"

MD-6201, r. Sîngerei
s. Alexandreni
Tel. (262) 71-3-68
E_mail: gim-vceban@mail.md
www.gim-vceban.do.am



РЕСПУБЛИКА МОЛДОВА
УПРАВЛЕНИЕ ОБРАЗОВАНИЯ
ГИМНАЗИИ "В. ЧЕБАН"

МД-6201, р.Сынжерей
с. Александрены
Тел.(262) 71-3-68
E_mail:gim-vceban@mail.md
www.gim-vceban.do.am



SCRISOARE DE RECOMANDARE

Prin prezenta, Gimnaziul "Vitalie Ceban" s. Alexandreni își exprimă aprecierea față de compania „AM Sisteme“ SRL în calitate de antreprenor la efectuarea lucrărilor pentru obiectul „Lucrări de construcții a Centralei termice cu racordarea la gazoductul existent la Gimnaziul "Vitalie Ceban" efectuat în anul 2020-2021.

Am ales sa lucrăm cu această companie datorită disponibilității, flexibilității și calității deosebite a serviciilor prestate în termeni optimi, respectând legislația în vigoare.

Pe parcursul colaborării noastre, „AM Sisteme“ SRL, a manifestat o mare deschidere spre înțelegerea nevoilor și așteptărilor noastre, fapt ce a dus la obținerea unor rezultate pozitive.

Având în vedere cele de mai sus, ne permitem să recomandăm compania „AM Sisteme SRL“ ca fiind un colaborator profesionist și de încredere.

Director, gimnaziul "Vitalie Ceban" s. Alexandreni



Popescu Tatiana



Fondul de Inovații Sociale din Moldova

Asociație Obștească, c/f 1015620000184

Nr. Ref. 01-21 / 14

16 August 2021

Autorităților competente

SCRISOARE DE RECOMANDARE

Prin prezenta, AO "Fondul de Inovații Sociale din Moldova" NGO î-și exprimă aprecierea față de compania „AM Sisteme“ SRL în calitate de antreprenor la efectuarea lucrărilor pentru implementarea sub-proiectului **"Construcția centralei electrice fotovoltaice cu puterea instalată de 312 kW"** în perioada 2020-2021 în s. Feștelița, rn. Ștefan-Vodă.

Am ales să contractăm această companie în urma concursului național organizat, în baza ofertei financiare și tehnice echilibrate, dar și datorită disponibilității, flexibilității și calității deosebite a serviciilor prestate în termeni optimi, respectând legislația în vigoare.

Pe parcursul colaborării noastre, „AM Sisteme“ SRL, a manifestat o mare deschidere spre înțelegerea necesităților tehnice exprimate în caietul de sarcini și termenii de referință, fapt ce a dus la obținerea unor rezultate pozitive.

Având în vedere cele de mai sus, ne permitem să recomandăm compania „AM Sisteme SRL“ ca fiind un colaborator profesionist și de încredere.

De menționat că sub-proiectul **"Construcția centralei electrice fotovoltaice cu puterea instalată de 312 kW"** în s. Feștelița, rn. Ștefan-Vodă a fost co-finanțat din contul Contractul de Grant – Acțiuni Externe a Uniunii Europene – Nr. 2017/392-992 din 22.12.2017 semnat între Uniunea Europeană (reprezentată de Delegația Uniunii Europene în Moldova) pe de o parte și AO Fondul de Inovații Sociale din Moldova ONG în parteneriat cu APL s. Feștelița, rn. Ștefan Vodă, pe de altă parte pentru implementarea proiectului *"Crearea centrului de excelență prin pilotarea tehnologiilor de eficiență energetică și a surselor demonstrative de energie regenerabilă în satul Feștelița, rn. Ștefan-Vodă"*.

Cu respect,

Președinte

Dumitru Roșcovan





REPUBLICA MOLDOVA
Raionul Ștefan Vodă
PRIMĂRIA FEȘTELIȚA

Tel.0242-44-1-36;tel/fax 0242-44-1-72 email: primariafestelita@gmail.com

data 16 august 2021

Autorităților competente

SCRISOARE DE RECOMANDARE

Prin prezenta, Primăria s. Feștețița, rn Ștefan Vodă î-și exprimă aprecierea față de compania „AM Sisteme“ SRL în calitate de antreprenor la efectuarea lucrărilor pentru implementarea sub-proiectului ”**Construcția centralei electrice fotovoltaice cu puterea instalată de 312 kW**” în perioada 2020-2021 în s. Feștețița, rn. Ștefan-Vodă.

Am ales să contractăm această companie în urma concursului național organizat, în baza ofertei financiare și tehnice echilibrate, dar și datorită disponibilității, flexibilității și calității deosebite a serviciilor prestate în termeni optimi, respectând legislația în vigoare.

Pe parcursul colaborării noastre, „AM Sisteme“ SRL, a manifestat o mare deschidere spre înțelegerea necesităților tehnice exprimate în caietul de sarcini și termenii de referință, fapt ce a dus la obținerea unor rezultate pozitive.

Având în vedere cele de mai sus, ne permitem să recomandăm compania „AM Sisteme SRL“ ca fiind un colaborator profesionist și de încredere.

De menționat că sub-proiectul ”**Construcția centralei electrice fotovoltaice cu puterea instalată de 312 kW**” în s. Feștețița, rn. Ștefan-Vodă a fost co-finanțat din contul Contractul de Grant – Acțiuni Externe a Uniunii Europene – Nr. 2017/392-992 din 22.12.2017 semnat între Uniunea Europeană (reprezentată de Delegația Uniunii Europene în Moldova) pe de o parte și AO Fondul de Inovații Sociale din Moldova ONG în partenerait cu APL s. Feștețița, rn Ștefan Vodă, pe de altă parte pentru implementarea proiectului ”*Crearea centrului de excelență prin pilotarea tehnologiilor de eficiență energetică și a surselor demonstrative de energie regenerabilă în satul Feștețița, rn. Ștefan-Vodă*”.

Cu respect,

Nicolae Tudoreanu, primar, s. Feștețița, rn. Ștefan Vodă





MINISTERUL SĂNĂTĂȚII, MUNCII ȘI PROTECȚIEI SOCIALE AL REPUBLICII MOLDOVA

Instituția medico-sanitară publică
CENTRUL NAȚIONAL de ASISTENȚĂ MEDICALĂ URGENTĂ PRESPITALICEASCĂ
str. C. Vîrnav, 16 MD-2025, or. Chișinău, Tel. +373 22 286270; Fax. +373 22 286270
e-mail: cnamup@ambulanta.md

Scrisoare de recomandare

Prin prezenta, IMSP Centrul Național de Asistență Medicală Urgentă Prespitalicească își exprimă aprecierea față de compania „AM Sisteme” SRL în calitate de antreprenor la efectuarea lucrărilor pentru obiectul ”Alimentarea cu gaze naturale a SAMU Comrat” executat în anul 2020.

Am ales să lucrăm cu această companie datorită: prețului cel mai mic, disponibilității, flexibilității și calității deosebite a serviciilor prestate în termeni optimi, respectând legislația în vigoare.

Pe parcursul colaborării noastre, „AM Sisteme” SRL, a manifestat o mare deschidere spre înțelegerea nevoilor și așteptărilor noastre, fapt ce a dus la obținerea unor rezultate pozitive.

Având în vedere cele de mai sus, ne permitem să recomandăm compania „AM Sisteme SRL” ca fiind un antreprenor profesionist și de încredere.

Inginer constructor coord. de pr.

V. Doni




Republica

Moldova

DIRECȚIA EDUCAȚIE UNGHENI
Instituția Publică Gimnaziul "Ion Vatamanu" Pîrlița, Ungheni

MD-3642 Pîrlița r. Ungheni, Republica Moldova tel./fax : (0236) 54-7-76 e-mail: ivatamanu45@gmail.com



Prin prezenta, I.P. Gimnaziul Ion Vatamanu din sat. Pirlita, r-nul. Ungheni își exprimă aprecierea față de SRL "AM-Sisteme" în calitate de antreprenor la efectuarea lucrărilor pentru obiectul: Reconstrucția sursei autonome de alimentare cu căldura a Gimnaziului Ion Vatamanu efectuat în anul 2019,

În anul 2019 compania SRL „AM-Sisteme” a câștigat licitația organizată de Agentia Achizitii Publice pentru Reconstrucția sursei autonome de alimentare cu căldura a Gimnaziului Ion Vatamanu, cu instalarea a patru cazane pe gaz, pe care a dus-o la bun sfârșit, dând dovadă de disponibilitate, buna organizare, operativitate și calitate bună a lucrărilor efectuate. De asemenea, trebuie de menționat că SRL „AM-Sisteme”, prin profesionalismul angajaților săi a oferit sprijinul solicitat de către beneficiar în alegerea celor mai bune soluții tehnice privind construcția centralei termice pe gaz.

Apreciem calitatea serviciilor sale, prin faptul că este un antreprenor profesionist și de încredere, și recomandăm SRL „AM-Sisteme” pentru oricare altă organizație cu care va avea ocazia de a întreține relații de colaborare pe viitor.

Cu deosebită stimă,

Director:

Burlacu Nina




Digitally signed by Mereacre Andrei
Date: 2020.06.11 11:21:56 EEST
Reason: MoldSign Signature
Location: Moldova





ENERGIE ȘI BIOMASĂ

Resurse energetice alternative pentru Moldova



Nr. MEBP 28/2018

10 august 2018

Scrisoare de recomandare

Stimai Domni,

În calitate de Inginer al Proiectului Energie și Biomasă în Moldova II (PEBM-II), implementat de către PNUD Moldova, îmi exprim aprecierea față de parteneriatul cu S.A. "Darnic-Gaz" în calitate de lider al Consorțiului, care activează în cadrul PEBM-II începând cu anul 2015.

Proiectele realizate cu succes de către Consorțiul S.A. "Darnic-Gaz" în cadrul PEBM-II includ construcția și punerea în funcțiune a centralelor termice cu arderea biocombustibilului solid. Ca rezultat al concursurilor, organizate de PNUD Moldova în perioada anilor 2015-2018, S.A. "Darnic-Gaz", fiind anunțat câștigător al acestor concursuri, a construit și pus în funcțiune 47 centrale termice cu arderea biocombustibilului solid. Centralele termice sunt amplasate pe tot teritoriul Republicii Moldova. Pe parcursul efectuării lucrărilor, compania S.A. "Darnic-Gaz" a dat dovadă de operativitate și bună organizare, lucrările de construcție-montare executate au fost de bună calitate. Menționez că echipa S.A. "Darnic Gaz", prin profesionalismul angajaților săi, a oferit întotdeauna sprijinul solicitat de către beneficiari în alegerea celor mai bune soluții tehnice privind montarea centralelor termice și sistemelor ingineresti.

S.A. "Darnic-Gaz" este un partener profesionist și de încredere, și semnez recomandarea pentru oricare altă companie care intenționează să stabilească relații de colaborare pe viitor.

Cu deosebită stimă,

Inginer "Proiect Energie și Biomasă" / PNUD Moldova

Vitalie Vieru

Proiectul Energie și Biomasă în Moldova

Acest proiect este finanțat de Uniunea Europeană și implementat de Programul Națiunilor Unite pentru Dezvoltare.

Str. Sfatul Țării 29, etaj 3, bir. 304
Chișinău, MD 2012, Republica Moldova
Tel.: (373 22) 839983; Fax: (373 22) 839983; www.biomasa.md