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Ref. int. 14698 /897 
 

AEROPORTUL INTERNATIONAL TIMIȘOARA „TRAIAN VUIA” 
 Adresă de corespondență: office@aerotim.ro 
  

 
 

Spre știință: R.A. ROMATSA 
 

În baza prevederilor art. 87 din Legea nr. 21/ 2020 privind Codul aerian al României 
din 2020, și ale Hotărârii Guvernului nr. 405/1993 privind înființarea Autorității Aeronautice 
Civile Române, modificată și completată, în temeiul  art. 3.7. și 3.8. din Reglementarea 
aeronautică civilă română privind emiterea avizelor la documentațiile tehnice aferente 
obiectivelor din zone în care pot constitui obstacole pentru navigația aeriană sau pot afecta 
siguranța zborului pe teritoriul și în spațiul aerian al României – RACR – AVZ ediția 2/ 
2020, aprobată prin OMTIC nr. 893/2020,  

Autoritatea Aeronautică Civilă Română emite prezentul 
 
 

AVIZ FAVORABIL  
 

pentru documentația „Studiu de Fezabilitate cu elemente de DALI în vederea 
extinderii suprafeței de mișcare pentru aeronave, etapa 2 la Aeroportul internațional 
Timișoara Traian Vuia”. Studiul tratează următoarele elemente: 
- amenajarea suprafeței PDA cu pante de scurgere și amenajarea sistemului de colectare 

și evacuare a apelor meteorice; 
- realizarea la pragul 11 a unei platforme care să permită întoarcerea inclusiv a 

aeronavelor cu litera de cod E; 
- drumuri de serviciu și zone de staționare pentru echipamentele de deservire la sol 

(GSE), în vederea asigurării capacităților de handling; 
- extinderea spre est și spre vest a platformei de staționare a aeronavelor, după cum 

urmează: spre est, pe o suprafață de 81.000,00 mp; spre vest, adiacent căii de rulare A, 
pe o suprafață estimată de 47.000 mp, porțiunea  paralelă cu PDA; 

- amenajarea la platforma de vest de poziții de parcare pentru elicoptere; 
- extinderea actualei platforme spre est;  
- amenajarea infrastructurii necesare operării elicopterelor la platforma de vest; 
- realizare etapizată a obiectelor de infrastructură astfel încât să se asigure operarea 

continuă a aeronavelor pe aeroportul Timișoara, iar în situația în care acest lucru nu 
este posibil,   reducerea la minim a perioadei de întrerupere a acestor condiții. 

 
  Avizul este condiționat de: 
 

1. Respectarea destinației obiectivului, a amplasamentului și a datelor precizate în  
documentația transmisă spre avizare; 

14698/12.07.2023
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2. Prezentul aviz este emis ca urmare a analizei de specialitate din punct de vedere 
aeronautic, are caracter exclusiv tehnic și are la bază Certificatul de Urbanism nr. 1 
din 30.01.2023;  

3. Realizarea obiectivului în conformitate cu specificațiile din Anexa la Decizia 
Directorului Executiv al EASA 2014/013/R, cu modificările și completările ulterioare, 
pentru conformitatea cu cerințele bazei de certificare a Aeroportului International 
Timișoara „Traian Vuia”; 

4. Lucrările se vor executa NUMAI sub coordonarea Aeroportului International Timișoara 
„Traian Vuia”  și R.A. ROMATSA, care vor asigura condițiile necesare desfășurării în 
siguranță a traficului aerian; 

5. Operatorul de aerodrom se va conforma cu cerințele ADR.OR.B.040 (Changes), 
precum și cu cerințele ADR.OPS.B.070 (Aerodrome works safety) și va înainta la 
A.A.C.R. documente doveditoare privind implementarea acestora; 

6. Se vor marca și baliza corespunzător zonele unde se execută lucrările, se vor proteja 
suprafețele împotriva FOD-urilor; 

7. Operatorul de aerodrom va solicita aprobarea modificărilor conform cerințelor 
Regulamentul (UE) nr. 139/2014 din 12.02.2014 (consolidat) de stabilire a cerințelor 
tehnice și a procedurilor administrative referitoare la aerodromuri; 

8. Proiectantul trebuie să respecte obligațiile și răspunderile prevăzute de art. 22 și 23 
din legea 10/1995 privind disciplina în construcții; 

9. Executantul trebuie să respecte obligațiile și răspunderile prevăzute de art. 23 din 
legea 10/1995 privind disciplina în construcții și va verifica încadrarea în cerințele 
caietului de sarcini; 

10. Toate produsele și tehnologiile ce vor folosite la lucrările de construcții/reparații trebuie 
să aibă (după caz) Certificat de conformitate sau agrement tehnic corespunzător, în 
conformitate cu prevederile legale în domeniul construcțiilor;  

11. Se vor proteja lucrările ascunse din zonă, în colaborare cu R.A. ROMATSA; 
12. Operatorul de aerodrom trebuie să aibă în vedere emiterea de baze NOTAM ori de 

câte ori vor apare situații cu implicații operaționale; 
13. Înălțimea utilajelor folosite pe perioada lucrărilor nu va depăși înălțimea planului ce 

determină suprafața de tranziție în conformitate cu CS ADR-DSN.H.430 și CS.ADR-
DSN.J.480; 

14. Lucrările vor fi permise numai în perioadele de timp aprobate de către administrațiile 
Aeroportului International Timișoara „Traian Vuia”  și R.A. ROMATSA în vederea 
protejării traficului aerian de aerodrom (după caz); 

15. Operatorul de aerodrom va transmite la AACR evaluările privind valorile CBR obținute  
în zonele de siguranță, în vederea demonstrării conformării cu prevederile EASA 
aplicabile; 

16. Operatorul de aerodrom va transmite la AACR evaluările privind respectarea pantelor 
în vederea demonstrării conformării cu prevederile EASA aplicabile; 

17. Prezentul aviz nu poate servi la obținerea Autorizației de Construire; 
18. Beneficiarul/Titularul obiectivului are obligaţia să comunice AACR, în scris, 

eventualele modificări de amplasament, soluții constructive, caracteristici tehnice, 
parametri funcţionali, amenajări etc. pe care intenţionează să le aducă obiectivului, 
caz în care este obligat să solicite un nou aviz al AACR. Cererea de aviz va fi însoţită 
de o documentaţie tehnică actualizată şi se va tarifa ca un aviz nou; 

19. Beneficiarul și proiectantul/ elaboratorul documentației tehnice răspund pentru 
corectitudinea datelor și veridicitatea înscrisurilor cuprinse în documentația 
transmisă spre avizare; 
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20. Prezentul aviz are valabilitatea de un an de la data emiterii. 
 
 

Încălcarea oricărei condiții de mai sus afectează interesul public al siguranței navigației 
aeriene și atrage de la sine anularea avizului și responsabilitatea juridică și materială a 
beneficiarului construcțiilor, în conformitate cu prevederile Codului Aerian.  

 
 

 
 (E-signed) 

Director General 

Nicolae STOICA 
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S.N. "AEROPORTUL INTERNATIONAL 

M:IHAIL KOGALNICEA.NU - CONSTANTA" S.A.. 

Nr. Reg.Com. J 13/2498/1998 

CUI RO 112 12 643 

Con.1; Ban.car R.042 BRDE 1408 V039 0129 1400 BRD Con.ai:a.n.-t;a. 

RECOMANDARE 

�-1� th ,f ,, L ,r.1 l 'JATIOr•'\ M KOGALNICEANU C IA f A. -
INTRAR[ 

NR ,'f ":> .., 'i .., IESIRE I. .••••• .r., ••
?cJ7 l ,, 

q .• o..t �;"'� .. �.l ..... 

PRIVIND CAUT ATEA SERVICIULUI DE PROIECT ARE PRIVIND "SERVICII DE ELABORARE STUDIU 
DE FEZABILITATE HANGAR PARCARE SI MENTENANTA AERONAVE LA S.N. AEROPORTUL 

INTERNATIONAL MIHAIL KOGALNICEANU CONSTANTA S.A." 

Contract numarul 376LA din data de 10.10.2022 

1. Beneficiar: S.N. Aeroportul International Mihail Kogalniceanu - Constanta S.A.

2. Prestator: STEERFORTH CONSULT S.R.L.

3. Denumirea contractului: Contract de achiziţie publica de servicii nr. 376LA din 10.10.2022 
-"SERVICII DE ELABORARE STUDIU DE FEZABILITATE HANGAR PARCARE SI MENTENANTA 
AERONAVE LA S.N. AEROPORTUL INTERNATIONAL MIHAIL KOGALNICEANU CONSTANTA S.A."

4. Obiectul contractului: Îl reprezintă achiziţia sectoriala de Servicii de elaborare Studiu de 
Fezabilitate pentru HANGAR PARCARE SI MENTENANTA AERONAVE, in conformitate cu 
prevederile din Hotărârea nr. 907/2016 privind etapele de elaborare si conţinutul-cadru al 
documentaţiilor tehnico-economice aferente obiectivelor/proiectelor de investiţii finanţate din 
fonduri publice, denumit in continuare Servicii, pe care Contractantul se obliga sa le presteze in 
conformitate cu prevederile din contract, cu dispoziţiile legale, aprobările si standardele tehnice, 
profesionale si de calitate in vigoare si conform cerinţelor din Caietul de Sarcini/Specificaţiile 
tehnice precum si a celorlalte anexe ale Contractului.

5. Data finalizării documentaţiilor tehnice este: 14.12.2022 - conform Proces-verbal de receptie 
cantitativă si calitativă nr. 17508.

6. Valoarea serviciilor de proiectare prestate de STEERFORTH CONSULT S.R.L. in baza 
Contractului de servicii nr. 376LA din 10.10.2022, este de 332.900,00 lei (Fără TVA)

7. Echipa de specialişti care si-a însuşit documentaţia este:

NR. 
POZITIE NUME 51 PRENUME 

CRT. 

EXPERTI CHEIE 

1 
Coordonator/ Manager/ Director/ Project Manager/ Şef Proiect/ ENACHI Dragos Sef echipa proiectare 

2 Director Proiect/ Specialist in manaQementul riscului ENACHI OANA 
3 ManaQer Proiect Adjunct BARBUCEANU Alexandru 
4 Sef Proiect TUDOSE Claudiu 
5 Arhitect Coordonator IORDACHE Gelu 
6 Expert Analiza Cost Beneficiu/ Specialist economia transporturilor CONSTANTIN Sorin 

EXPERT! NON-CHEIE 

7 Arhitect OSMAN Elena 
8 Planificator aeroportuar/ Specialist operatiuni aeroportuare SERBAN Cezar 
9 Expert de mediu NICOLAE Raluca-Ioana 

De expediat prin poştâ D fax D e-mail D 
112 

Cod sursâ editare(e:\ta\2022\achizitii\proceduri\sf hangar\recomandare - sf hangar.doc) 
Str. Tu.dor vla'.ălmGeac"U., Nr. 4, com:un.a iWlli.afi Koga.ÎnÎcean."U. 

cod posta.I.: 907::1.95, Co:n.a1;a:n.1;a 
Tel: +40 24:J.. 255 100; Fax.: +40 24:J.. 508 022; 

E:an.ail: a.eropor1;@:an.k.-a.irpor1;.rowww.:an.k.-a.irport.ro 
SIT.A.: CND.A.PXH:, A.FTN: LlR.C�R.AYD 

























































CONTRACT DE SUBANTREPRIZA 

NR. 2769 /2022/1069900343 

din data de 05.12.2022 

I. PARTICONTRACTANTE 

lntre: 

SUBCONTRACTING AGREEMENT 

NO.2769/2022/1069900343 

dated 05.12.2022 

I. PARTIES TO THE AGREEMENT 

Between: 

1.1 PORR CONSTRUCT S.R.L. persoana juridica 1.1 PORR CONSTRUCT S.R.L., Romanian legal 

romana, cu sediul social in Str. Dimitrie Pompeiu, entity, headquartered in Bucharest, 5-7 Dimit rie 

nr. 5-7, cladirea Metroffice, et. 3, Spatiul A, Pompeiu Street, Metroffice Building, 3rd floor, 

Sectorul 2, Bucuresti, Romania, telefon: Space A, 2nd district, phone 021.312.65.00, fax: 

021 /312.65.00, fax: 021 /312.65.01, inregistrata 021 312 65 01, registered at the Trade Registry 

la Oficiul Registrului Comertului sub nr. Office under no.J40/11341 /2004, fiscal code RO 

J40/11341 / 2004, CUI RO 16601724, capital social 16601724, social capital 150.918.530.00 LEI, 

150.918.530.00 LEI, avand cont IBAN R020 RZBR bank account IBAN R020 RZBR 0000 0600 1134 

0000 0600 1134 7384, deschis la Raiffeisen Bank, 7384, opened with Raiffeisen Bank, legally 

reprezentata legal prin dl. Mario PROELL si dna. represented by Mr. Mario PROELL and Mrs. Ana 

Ana-Maria COJOCARU, denumita in continuare Maria COJOCARU, hereinafter referred to as the 

"Antreprenorul General" sau ,,Antreprenor", "General Contractor", 

Si and 

2 EUROCERAD INTERNATIONAL S.R.L cu sediul 2 S.C. EUROCERAD INTERNATIONAL S.R.L. 

in Bd. Ing. Gheorghe Duca, Nr. 24, Et. 4, Ap. 8, based in Bucharest, Bd. Ing. Gheorghe Duca, Nr. 

Sect. 1, Bucuresti, cod po~tal 011076, telefon: 24, Et. 4, Ap. 8, Sect. 1, post code 011076, 

+(40) 723 551 323, fax: +(40) 346 816 328 phone +(40) 723 551 323, fax: +(40) 346 816 328, 

inregistrata la Registrul Comertului cu nr. registered with the Trade Register under no. 

J40/3817/2009, CUI RO 25329026, cont lBAN J40/ 3817/2009, tax no. RO 25329026, IBAN 

R037 RNCB 0086 1087 3476 0001 banca BCR R037 RNCB 0086 1087 3476 0001 open at BCR 

Grivita reprezentata legal prin Florina Costache Grivita, duly represented by Mrs. Florina 

in calitate de Administrator denumita 1n Costache, as Administrator, hereinafter 

continuare ,,Subantreprenor" referred to as "Subcontractor" 



PREAMBUL: PREAMBLE: 

Antreprenorul general a depus oferta la licitatia The General Contractor submitted a tender bid 

publica organizata de C.N. AEROPORTURI to the tender procedure organized by C.N. 

BUCURESTI S.A. (numit in cele ce urmeaza AEROPORTURI BUCURESTI S.A. (hereinafter 

,,C.N.A.B" sau ,,Beneficiarul") pentru proiectul referred to as "C.N.A.B" or "Employer") for 

de proiectare si executie "Sistematizarea the project of design and execution 

suprafetei de miscare a AIHCB in vederea "Systematization of the movement area of 

cresterii capacitatii operationale si asigurarii AIHCB in order to increase operational capacity 

conformarii cu prevederile Reg. 139/2014 - and ensure compliance with the provisions of 

Eta pa I". (numit in cele ce urmeaza Reg. 139/2014 - Stage I". (hereinafter referred 

,,Proiectul"), oferta in cadrul careia to as "the Project"), where the Subcontractor 

Subantreprenorul a depus acordul sau de has submitted, as part of the General 

subcontractare ca subantreprenor nominalizat. Contractor's offer, its engagement letter as a 

nominated subcontractor. 

Avand in vedere faptul ca oferta Antreprenorului In consideration of the fact that the General 

General a fost declarata castigatoare a licitatiei Contractor's tender bid was declared winner of 

publice si ca a semnat contractul pentru Proiect the public tender and the contract with the 

cu Beneficiarul (contract numit in cele ce Employer for the Project (hereinafter referred to 

urmeaza ,,Contractul Principal"), Antreprenorul as "the Main Contract") was signed, the General 

si Proiectantul incheie prezentul contract prin Contractor and the Subcontractor are concluding 

care sunt subcontractate o parte a serviciilor the present agreement for subcontracting part of 

aferente Proiectului si Contractului Principal. the services of the Project and the Main 

Contract. 

In acest context, intre Parti , a intervenit Under above-mentioned, Parties agreed on 

prezentul contract de subcontractare the present subcontracting agreement (the 

("Contractul"). "Contract"). 



II. OBIECTUL si REMUNERATIA CONTRACTULUI II. OBJECT and CONSIDERATION OF THE 

AGREEMENT 

2. 1 Subantreprenorul se obliga sa presteze si sa 2.1 The Subcontractor undertakes to deliver and 

finalizeze serviciile de proiectare si asistenta complete the design and technical assistance 

tehnica descrise in prezentul contract, inclusiv in services described in the present agreement, 

anexele mentionate ca fiind parte din acesta, in including all annexes specified herein, within the 

cadrul ,,Proiectului", in conformitate cu cerintele "Project", according to the provisions of the 

Contractului Principal, ale prezentului contract si Main Contract, to those of the present contract, 

cu oferta Proiectantului inaintata as well as with the Designer's Tender submitted 

Antreprenorului; subantreprenorul se obliga sa to the General Contractor; the subcontractor 

elaboreze documentatia necesara si sa o predea also undertakes to issue the necessary 

Antreprenorului cu 2 zile inaintea termenelor documentation and to submit it to the General 

contractuale asumate de Antreprenor fata de Contractor at least 2 days before each interim 

Beneficiar: CNAIB SA si implicit si de catre contractual deadline undertaken by the General 

Proiectant ca fiind termenele limita la care Contractor towards the Employer CNAIB SA - and 

Antreprenorul trebuie sa inainteze spre aprobare indirectly undertaken also by the Designer - as 

Beneficiarului (catre Comisia Tehnico-Economica being the deadlines until when the General 

din cadrul C. N .A. B., numita in cele ce urmeaza Contractor must submit the relevant design 

,,CTE") documentatia relevanta in ce priveste documentation issued by the Designer to the 

activitatea de proiectare pe care o realizeaza Employer (to the Technical - Economical 

Proiectantul; de asemenea, Proiectantul se obliga Comitee organized within the C.N.A.B. 

sa ofere Antreprenorului asistenta tehnica pe hereinafter referred to as "CTE"); also the 

toata perioada de executie si pe perioada de Designer undertakes to assure for the General 

garantie asa cum sunt ele mentionate in 

Contractul Principal. 

Se includ in obiectul prezentului contract ca fiind 

elemente esentiale ale activitatii de proiectare ce 

Contractor support and technical assistance 

during the entire construction and defects 

liability periods, as defined by the Main 

Contract. 

face obiectul acestui contract, urmatoarele The following items are included - as essential 

elemente: items - in the design activity which is object of 

1. verificari ale datelor initiate primite de la the present contract: 

Beneficiar; 

2. teste si investigatii de teren 

1. verifying the initial data received from 

the Employer, limited only by the access to the 

site; 

2. site investigations; 



3. studiul topo (masuratori ale terenului), 3. Topo survey of the ground nature and 

trasari si borne de reper; bornele de reper trebuie benchmarks; the Benchmarks have to be checked 

sa fie verificate de catre Proiectant in scopul by the Subcontractor to be correct and fit into 

asigurarii corectitudinii si conformitatii acestora the existing cadaster. The topographical studies 

cu situatia cadastrala. Studiile topografice se vor will be delivered during the preparation of the 

livra pe parcursul intocmirii proiectarii ; design; 

4. toate rapoartele referitoare la punctele 4. all reports related to the milesstones 

de referinta ale proiectului, acestea nefiind such as, but not limited to, utility report ; 

limitate doar la raportul de utilitate; 

5. Matricea de conformare 5. The conformation matrix; 

6. furnizarea de date preliminare pe parcursul 6. providing preliminary data during the design 

perioadei de proiectare despre proiect, materiale period about the project, construction 

de constructii, teste de laborator, etc materials, laboratory tests, etc. 

7. proiectul tehnic de executie inclusiv liste 7. Technical Design, including bill of 

de cantitati; quantities; 

8. proiect pentru autorizarea lucrarilor de 8. design for 

constructie (PAC/DTAC), inclusiv documentatii construction works 

the authorization of 

(PAC/DTAC), including 

pentru obtinere avize si acorduri documents for the attainment of permits and 

agreements; 

9. planul pentru organizarea de santier 9. the plan for the site organization drafted 

elaborat pentru toate amplasamentele. for all sites. The Contractor shall engage to 

Antreprenorul se obliga sa comunice provide the Subcontractor with the following 

Subantreprenorului urmatoarele informatii: data: 

ii. pentru fiecare utilaj/echipament care urmeaza ii. for each machine/equipment/plant to be 

sa se instaleze/monteze in O.S. fisa tehnica care installed/mounted in the SO, the technical sheet 

sa cuprinda informatii ce vizeaza in principal including data related mainly to the weight, 

greutatea, dimensiunile, necesarul de utilitati de 

care acestea au nevoie, deseurile care rezulta in 

urma folosirii acestora si alte informatii relevante; 

iii. tipul si numarul de containere care urmeaza sa 

deserveasca activitarea angajatilor TESA; 

iv. fluxul tehnologic al intregii O.S.; 

v. alte informatii relevante care conditioneaza 

proiectarea organizarii de santier si obtinerea 

avizelor, acordurilor si autorizatiei de construire. 

dimensions, utilities demand they need, waste 

resulted following the use thereof and other 

relevant data; 

iii. the type and number of containers to serve 

the activity of TESA employees; 

iv. the technological flow of the entire SO; 

v. other relevant data conditioning the design of 

the site organization and the attainment of the 

permits, agreements and building permit. 



11. Documentatia necesara obtinerii 11. The documentation necessary in order to 

autorizatiei de constructie pentru OS; obtain the Building Permit for site organization; 

12. Asistenta tehnica pe durata executiei 12. Technical assistance during the 

Proiectului si pe durata de notificare a execution of the Project and during the defect 

defectiunilor. notification period. 

Lista de mai sus nu este exhaustiva. Nu fac The above enumeration is not an exhaustive one 

obiectul prezentului contract serviciile ce vizeaza . The services necessary for the expropriations or 

raelizarea exproprierilor sau cele cele de archaeology shall not make the object of this 

arheologie. contract. 

Proiectarea lucrarilor se va realiza cu respectarea The works shall be designed with the observance 

informatiile transmise de Antreprenor cu privire la of the information provided by the Contractor 

furnizorii alesi. In pretul inscris in art. 2.2 sunt concerning the selected suppliers. The price in 

posibile trei revizii partiale/totale ale Art. 2.2 includes only three partial/total 

proiectului. revisions of the project are possible. 

2.2 Valoarea totala a prezentului contract este lei 2.2 The total value of this agreement is lei plus 

plus TVA. Aceasta valoare totala este pausala si VAT. This total amount is a lump-sum and refers 

vizeaza exclusiv prestarea serviciilor de proiectare exclusively to the delivery of the design and 

si asistenta tehnica asa cum sunt acestea technical assistance services as they were 

solicitate. Suma forfetara nu include nicio alta required. The lump sum is not including any 

suma, in cazul aplicarii sumelor neprevazute. amount, in case of applicably, of the 

2. 3 Preturile unitare pentru fiecare dintre unforseenable sum. 

obiectivele din Anexa 7 ofertate de 2.3 The unit prices for each of the objectives 

Subantreprenor si acceptate de Antreprenorul from Annex 7 tendered by the Subcontractor and 

General sunt preturi fixe, acestea ramanand accepted by the General Contractor shall be 

nemodificate pana la finalizarea lucrarilor, dupa fixed prices, remaining unchanged until the 

cum urmeaza: completion of the works, as follows: 

Servicii de proiectare lucrari conform - Design services according to the award 

documentatiei de atribuire: 17.827.000,00 lei fara documentation: 17,827,000.00 lei without VAT, 

TVA, din care : of which: 

• 9.478.400,00 lei pentru DTAC; • 9,478,400.00 lei for DTAC; 

• 7.241.646,00 lei pentru PT+DE; • 7,241,646.00 lei for PT+DE; 

• 1.106. 954,00 lei Asistenta Tehnica. • 1,106,954.00 lei Technical Assistance. 



2.4 Pretul Contractului mentionat mai sus este 2.4 The Contract price mentioned above is 

determinat prin conventia Partilor contractante ~i determined by the agreement of the contracting 

acopera serviciile de proiectare si asistenta 

tehnica pentru toate lucrarile permanente, 

precum si lucrarile temporare conform 

prezentului Contract care sunt necesare pentru 

finalizarea cu succes a Proiectului. 

2.5 Pretul Contractului include, de asemenea, 

Parties and shall cover the design and technical 

assistance services for all permanent works, as 

well as temporary works under this Contract 

which are necessary for the successful 

completion of the Project. 

2.5 The Contract price shall also include all 

toate costurile, taxele, obligatiile, spezele, costs, taxes, duties, levies and expenses 

inclusiv, printre altele, costurile de tiparire, including, inter alia, printing costs, travel 

costurile de deplasare, orice alte taxe acces. Doar expenses, any other access fees. Only if the 

in situatia in care datele de intare raman aceleasi, incoming data remain the same, the 

Subantreprenorul nu este indreptatit sa solicite Subcontractor shall not be entitled to request 

majorarea pretului Contractului pentru serviciile the increase of the Contract Price for the 

deja ofertate. services already tendered. 

2.6 Modificarea pretului se poate realiza in baza 2.6 The price may be changed based on an 

unui act aditional incheiat cu acordul partilor. addendum closed with the agreement of the 

parties. 

2. 7 Pretul nu include contravaloarea taxelor 2. 7 The price doesn't include the amount of the 

aplicate de emitenti in vederea eliberarii fees applied by the issuers for the issuance of the 

avizelor / acordurilor / autorizatiilor necesare permits/ agreements/ authorizations necessary 

realizarii proiectului/ organizarii de santier. for the project/site organization. 

Ill. DOCUMENTELE CONTRACTULUI Ill. DOCUMENTS OF THE AGREEMENT 

3.1 Documentele mentionate la punctul II din 3. 1 The documents mentioned at item II of 

Anexa A sunt considerate parte a acestui Contract, Annex A shall be part and parcel hereof and in 

iar in cazul unor discrepante si/sau omisiuni si/sau the event of any discrepancies and/or omissions 

conflicte intre aceste documente ele vor fi and/or conflicts between these documents they 

interpretate in ordinea de prioritate mentionata la shall be construed in the priority sequence 

punctul II din Anexa A. provided item II of Annex A. 



3.2 Cuvintele si expresiile utilizate in acest 3.2 The words and expressions used herein shall 

Contract vor avea acelasi inteles pe care il au in have the same meaning as in the Main Contract. 

Contractul Principal. 

3.3 Prin semnarea prezentului contract, 3.3 By signing this Agreement, the Subcontractor 

Subantreprenorul preia in mod corespunzator toate takes over adequately all obligations existing 

obligatiile care exista intre Antreprenorul General between the General Contractor and the 

si Beneficiarul lucrarii, privind prestarea serviciilor Employer of the works, related to the delivery of 

prevazute la articolul 11.2.1 ~i in conformitate cu the services mentioned at Article 11.2.1 and 

documentele mentionate la punctul II din Anexa A. according to the documents mentioned at item II 

of Annex A. 

IV. DURATA CONTRACTULUI IV. PERIOD OF THE AGREEMENT 

4.1 Prezentul Contract int ra in vigoare la semnarea 4. 1 This Contract becomes effective at the 

lui; serviciile vor fi incepute de catre Subantreprenor signing date; the Subcontractor shall commence 

la data comunicata de Antreprenorul General. the services at the date communicated by the 

Termenul de finalizare a serviciilor, convenit de General Contractor. The completion term 

catre Parti, precizat in Anexa A, este conform agreed by the Parties, specified in Annex A, shall 

Graficului de timp - Anexa 6 be according to the Performance Schedule Annex 

6. 

4.2 Prezentul Contract isi pastreaza 4.2 This Contract shall be valid until the expiry 

valabilitatea pana la expirarea perioadei de of the warranty period of the Project, 

garantie a Proiectului, asumata de undertaken by the General Contractor towards 

Antreprenorul General fata de Beneficiar si the Employer and the signing of the final 

semnarea procesului verbal de receptie finala, reception protocol, respectively until the solving 

respectiv pana la solutionarea tuturor of all, financial or of any nature, claims from the 

pretentiilor financiare sau de alta natura Employer. 

formulate de Beneficiar. 

4.3 Durata Contractului poate fi prelungita, cu 4.3 Parties can agree to extend the Contract 

acordul Partilor, prin act aditional, dar numai in period, by addendum, but only if the Employer 

cazul in care Beneficiarul lucrarii accepta of the works agrees with the extension of the 

prelungirea Contractului Principal semnat cu Main Contract signed with the General 

Antreprenorul. Contractor. 



V. OBLIGATIILE PARTILOR 

5.1 Antreprenorul General are urmatoarele 

obligatii: 

1. sa puna la dispozitia Subantreprenorului 

toate documentele mentionate la 

punctul II din Anexa A; in termen de 5 zile 

de la semnarea prezentului contract 

Antreprenorul se obliga sa puna la 

dispozitia Subantreprenorului intreaga s­

a oferta prezentata in cadrul procedurii 

de atribuire, inclusiv raspunsul la 

solicitarile de clarificare; 

Subantreprenorul se obliga sa pastreze 

confidentialitatea informatiile primite si 

declara ca va folosi informatiilor doar in 

vederea prestarii serviciilor de proiectare 

si asistenta tehnica asa cum au fost 

acestea definite la art. 11.2.1.; 

Antreprenorul va preda 

Subantreprenorului si orice alta 

documentatie ce va fi eventual publicata 

de C.N.A.B., va fi incheiata intre 

Beneficiar si Antreprenor dupa semnarea 

Contractului principal, daca va fi cazul si 

daca aceasta documentatie suplimentara 

va fi relevanta pentru activitatea de 

proiectare derulata de Subantreprenor; 

Antreprenorul se obliga sa transmisa 

catre Subantreprenor toate informatiile 

necesare proiectarii lucrarilor in functie 

de furnizorul ales de Antreprenor; 

2. sa confirme situatiile de lucrari ale 

Subantreprenorului in termen de maxim 

10 zile de la primirea situatiei de lucrari. 

V. OBLIGATIONS OF THE PARTIES 

5. 1 The General Contractor has the following 

obligations: 

1 . make all documents mentioned at chapter 11 

from the Annex A available for the 

Subcontractor; in 5 days since the signature of 

this contract, the General Contractor shall 

engage to provide the Subcontractor with his 

entire offer submitted for the awarding 

procedure, including the response to the 

clarification requests; the Subcontractor shall 

engage to not disclose the data received and 

declares that he will use the data only for the 

delivery of the design and technical assistance 

services, as they were defined in art. 11.2.1; the 

General Contractor shall submit to the 

Subcontractor any other documentation which 

shall be eventually published by C.N.A.B. , to be 

concluded by the General Contractor with the 

Employer after signing the Main Contract, if any, 

and if the documentation shall be relevant for 

the design activities to be performed by the 

Subcontractor; the General Contractor 

undertakes to provide the Subcontractor with all 

the data necessary for the design of the works, 

depending on the supplier selected by the 

Contractor; 

2.confirm the Subcontractor's statements of 

works within maximum 10 days after receiving 

the work situation. 



3. sa plateasca contravaloarea lucrarilor 3.pay the equivalent value of the works 

efectuate de Subantreprenor, in performed by the Subcontractor, in accordance 

conformitate cu prevederile prezentului with the provisions of this agreement. 

contract; 

4. in conditiile desfasurarii firesti a prezentului 4. if this contract progresses in normal 

contract, Antreprenorul General va furniza conditions, the General Contractor will supply to 

Subantreprenorului, la finalul Proiectului, o the Subcontractor, upon the completion of the 

scrisoare de recomandare cu care project, a recommendation letter by means of 

Subantreprenorul sa poata demonstra tertilor which the Subcontractor could justify to third 

experienta sa in legatura cu Proiectul; 

5.Sa delege un reprezentant cu drept de decizie al 

sau care sa actioneze in cunostiinta de cauza in 

relatia cu asociatul in definitivarea solutiilor 

tehnice; 

6.Sa isi insuseasca in integralitate proiectul dupa 

ce acesta a fost livrat de catre asociat si 

parties his experience in relation to the Project; 

5. to delegate a decision-making delegate to 

act in full knowledge in the relationship with 

the associate, for the completion of the 

technical solutions; 

6. to fully aknowledge the design after this was 

delivered by the associate and taken over by the 

receptionat de beneficiar; employer; 

7. Sa execute lucrarile cu respectatea standardelor 7. to execute the works according to the 

si legiilor din Romania; 

5.2 Subantreprenorul are urmatoarele obligatii 

1.sa execute activitatile necesare conform 

Contractului principal (in mod special, dar nu 

numai, clauza 24 din Conditiile Generate si 

Conditiile Speciale ce fac parte din Contractul 

principal), legislatiei in vigoare aplicabile in 

domeniul proiectarii si prezentului contract, 

indiferent daca aceste lucrari sunt/nu sunt in mod 

expres enuntate in prezentul acord/intr-unul 

dintre documentele atasate acestuia; 

Romanian standards and laws; 

5.2 The Subcontractor has the following 

obligations: 

1. to carry out the activities necessary 

according to the Main Contract 

(especially - but not limited to - clause 

no 24 from the General and Particular 

Conditions of the Main Contract), to the 

applicable legislation in force related to 

the design field of activity and to this 

agreement, regardless if the activities 

are/are not expressly mentioned in this 

agreement/in one of the documents 

attached to it; 



2.sa elaboreze documentatia necesara si sa o 

predea Antreprenorului General cu 7 zile 

(lucratoare) inaintea termenelor asumate de 

Antreprenor si implicit si de catre Proiectant ca 

fiind termenele limita la care Antreprenorul 

trebuie sa inainteze spre aprobare Beneficiarului 

intreaga documentatie pentru aprobarea 

proiectului, de cate ori este cazul pana la 

aprobarea proiectului, si sa furnizeze 

Antreprenorului intreaga documentatie pe hartie 

in numarul solicitat de exemplare si in format 

electronic editabil: .DOC, .DWG, .XLS. 

2. to issue the necessary documentation 

and to submit it to the General 

Contractor at least 7 days before each 

interim deadline undertaken by the 

General Contractor - and indirectly 

undertaken also by the Designer - as 

being the deadlines until when the 

General Contractor must submit the 

relevant design documentation to the 

approval of the Employer whenever 

necessary until the design is approved, 

and submit to the General Contractor 

the documentation in the requested 

number of copies in Hard Copy and in an 

electronic editable form: . DOC, . DWG, 

XLS. 

3.Subcontractorul va prezenta in 10 zile de la 3.The Subcontractor will present within 10 days 

semnarea contracatului o Matrice de conformare from the signing of the contract The 

in care se vor prezenta planificarea proiectarii conformation matrix, in which the design 

(intentia Subcontractorului de a folosi anumite planning will be presented (the Subcontractor's 

solutii tehnice, precum si colectarea de date in 

urma studiilor geo/ topo); 

intention to use certain technical solutions, as 

well as the collection of data following geo/ topo 

studies); 

4.sa se conformeze graficului de timp pentru 4.to comply with the time schedule for the 

executarea activitatilor ce fac obiectul execution of the activities mentioned at the 

paragrafului de mai sus. In caz de intarzieri above paragraph. In case of delays, the 

Subcontractorul va suporta penalitatile Subcontractor will bear the contractual 

contractuale si va trimite un grafic actualizat care penalties and will send an updated schedule that 

va include si recuperarea intarzierilor ; will also include the recovery of the delays; 

5.sa coopereze, 10 masura 1n care s-a convenit prin 5. to cooperate, to the extent agreed in the 

Contract, cu orice alti subantreprenori si prestator Contract, with any other subcontractors and 

servicii ai Antreprenorului General/Beneficiarului, service provider of the General Contractor/ the 

daca Antreprenorul General este de acord; Employer if agreed by the General Contractor; 

6.sa respecte 1n orice moment 1n timpul furnizarii 6.to comply at any time during the performance 

serviciilor, toate legile ~i reglementarile aplicabile of the Contract with all mandatory laws and 



activitatii de proiectare derulate in baza regulations applicable to the design activity 

prezentului contract; performed according to this contract; 

7.sa aiba si sa mentina incheiata pe intreaga 7.to possess an insurance policy for third party 

perioada de valabilitate a prezentului contract o liability and maintain it valid during the entire 

polita de asigurare de raspundere fata de terti si validity period of this agreement and a 

o polita de raspundere civila profesionala a professional civil liability policy of 

proiectantilor/arhitechtilor; Subantreprenorul se designers/architects; the Subcontractor 

obliga sa predea Antreprenorului copia acestor undertakes to hand-over to the General 

polite in termenul din conditiile particulare dupa Contractor a copy of these insurance policy at 

incheierea prezentului contract si ulterior sa faca the date stipulated by the particular conditions 

dovada mentinerii valabile a acestor polite de of contract after concluding this agreement; 

fiecare data, la cererea Antreprenorului; daca also, the Subcontractor undertakes to submit to 

Subantreprenorul nu va respecta aceasta the General Contractor the proof of maintaining 

obligatie, Antreprenorul va fi indreptatit sa faca the validity of these policy after each request of 

el insusi formalitatile si sa achite costurile the General Contractor; if the Subcontractor 

aferente acestor asigurari in numele disrespects this obligation, the General 

Subantreprenorului si apoi sa retina costurile Contractor shall be entitled to do all formalities 

respecctive din orice sume ce ar fi datorate and pay the costs for these insurance on behalf 

Subantreprenorului. of the Subcontractor and then shall be entitled 

to deduct the related costs from any amount due 

to the Subcontractor. 

8.sa pastreze, pe durata contractului, deplin 8. to maintain, for the duration of the Contract, 

valabile, toate certificarile necesare ~i asigurarile all the required engineering licenses and 

impuse de contract si de prevederile legate 1n insurance coverage required under the Contract 

materie. and under the relevant legal requirements, fully 

valid. 

9.sa intocmeasca situatii de "lucrari" pentru 9.to draft the statements of "works" for the 

serviciile prestate, in forma solicitata de delivered services, in the form requested by the 

Antreprenorul si sa depuna aceste situatii, in General Contractor, and submit these 

termen de 5 zile calendaristice de la finalizarea statements at the headquarters of the General 

perioadei pentru care se solicita decontarea, la Contractor mentioned in the introductory part of 

sediul Antreprenorului mentionat in partea the present Contract, within 5 business days 

introductiva a prezentului contract; aceste situatii since the end of the period for which the 

vor trebui aprobate de catre lnginer si Beneficiar; settlement is requested; these statements shall 

have to be approved by the Engineer of the work 

and by the Employer; 



10.sa asigure si sa respecte toate normele legate 

de relatiile de munca si protectia muncii precum 

si cele specifice stipulate in anexa (Conventia 

privind protectia muncii - Anexa nr. 8), in vederea 

prevenirii oricarui accident ce ar putea interveni 

pe parcursul lucrarilor; 

11.sa asigure continuitatea in prestarea 

serviciilor, in limita raspunderii sale, conform 

activitatilor asumate in prezentul contract, 

conform graficului de executie/prestare aprobat 

de Antreprenorul Generalf 

12.sa furnizeze date cu caracteristicele 

materialelor pe parcursul intocmirii proiectului; 

13.sa respecte instructiunile managerului de 

10. to assure and observe all the norms regarding 

labor relations and safety as well as the special 

norms described in the annex (Occupational 

Safety Agreement - Annex no 8), in order to 

avoid any accident that might occur during the 

works progress; 

11 . to assure the continuity of the services, 

within the limits of his liability, pursuant to the 

activities assumed in this contract 

according to the schedule of works/delivery 

approved by the General Contractor; 

12. to provide data with the characteristics of the 

materials during the preparation of the project; 

13. to comply with the instructions of the 

proiect al Antreprenorului General, privind General Contractor, regarding the works to be 

lucrarile ce trebuie executate. lnstructiunile vor fi executed. The instructions shall comply with the 

conforme cu proiectul si cu dispozitiile lnginerului. design and with the Engineer's orders. The 

Antreprenorul va suporta integral toate si orice General Contractor will entirely bear all and any 

consecinte si costuri rezultand din executarea consequences and costs resulting from the 

acestor instructiuni/ordine, cu conditia ca dupa application of these instructions/orders, 

primirea instructiunii / ordinului si inaintea provided that after receiving the respective 

indeplinirii acestuia, Subantreprenorul sa il fi instruction/order and before accomplishing it, 

informat corect si complet pe Antreprenorul cu the Subcontractor had fully and properly 

privire la aceste consecinte si/sau costuri informed the General Contractor about these 

suplimentare ce vor fi generate de respectivele consequences and/or additional costs which 

instructiuni/ordine, iar Antreprenorul sa fi would be generated by the respective 

confirmat instructiunea/ ordinul respectiv, in instructions/orders, and the Contractor had 

scris..- confirmed the respective instruction/order in 

writing. 

14.sa furnizeze toate documentele necesare 14.to deliver all documents necessary for the 

elaborarii Cartii Constructiei, capitolul A: Construction Book, Chapter A: Design 

Documenta\ia privind proiectarea. Documentele Documents, in the required number of copies. 



vor fi inaintate in numarul de exemplare The documents shall be submitted monthly, 

solicitate, lunar, odata cu depunerea situatiilor de 

lucrari, precum si in orice moment, la solicitarea 

Antreprenorului General in formatele solicitate 

precum DOC, DWG, XLS si pe hartie; 

15.Subantreprenorul isi va desemna reprezentantii 

din santier; acestia trebuie sa fie vorbitori de 

limba engleza (personalul cheie) si romana; 

Antreprenorul poate solicita oricand 

Subantreprenorului schimbarea reprezentantilor 

acestuia. Modificarea personalului se va efectua 

numai pentru motivele permise prin Contractul 

principal, iar cererea avand ca obiect aceasta 

together with the filling of the statements of 

works, and also whenever necessary, upon the 

request of the General Contractor, in requested 

forms like DOC, DWG, XLS and in Hard Copy on 

paper. 

15. The Subcontractor shall appoint the site 

representatives; they must be speakers of 

English (the key personnel) and Romanian 

languages; the General Contractor may request 

at any time the replacement of these 

representatives. The changes of personnel will 

occur only for the reasons allowed by the Main 

Contract and the request for this change will 
modificare va cuprinde cauzele concrete care au include the concrete causes which determined 

determinat solicitarea inlocuirii acestuia. In the replacement. In such case the Subcontractor 
aceasta situatie, Subantreprenorul este obligat sa 

se asigure ca personalul inlocuitor are eel putin 

aceeasi calificare, evitand penalizarea 

Antreprenorului General. Toate penalitatile si 

taxele datorate in acest sens vor fi transferate 

Subantreprenorului 

16.sa pastreze legatura numai cu reprezentantul 

autorizat al/reprezentantii autorizati ai 

Antreprenorului General, in legatura cu orice 

aspecte legate de desfasurarea obiectului 

contractului; 

is obliged to organize a replacement in at least 

the same qualification by avoiding any 

penalization to the General Contractor. All 

penalties, fees due to a failure will be taken over 

by the Subcontractor. 

16.to communicate only with the General 

Contractor's authorized representative/ 

representatives, on any issues related to the 

development of the object of the contract; 

17. sa urmareasca respectarea normativelor, 17. to follow up the observance of the 
prescriptiilor tehnice si a standardelor in vigoare 

in Romania, inclusiv privind calitatea in 

constructii, precum si cerintele ce rezulta din 

documentele ce fac parte din prezentul contract 

normatives, of technical prescriptions and of 

standards in force in Romania, including those 

related to the quality in constructions as well as 

the requirements provided through the 

documents which are part of and attached to this 

contract; 



18.sa asigure si sa respecte masurile necesare 18. to provide and observe all the necessary 

pentru siguranta impotriva incendiilor; measures related to fire safety; 

19.sa raspunda direct si singur pentru orice 19.to be directly and solely liable for any 

prejudicii aduse tertilor de catre Subantreprenor damages caused to third parties by the 

prin angajatii si/sau prepusii acestuia, prejudicii employees and/or proxies of the Subcontractor, 

pentru care s-a demonstrat ca se datoreaza damages for which it was proven that they are 

activitatii Subantreprenorului sa aiba toate due to the activity of the Subcontractor; to have 

echipamentele, softul si instrumentele necesare all instruments, soft and equipment necessary 

executarii lucrarilor la care s-a obligat prin for the execution of the activities undertaken 

contract. herein. 

20.sa nu transfere sau cesioneze - indiferent de 20.not to transfer or assign any of its rights 

modul in care ar opera acest transfer, respectiv and/or obligations deriving from the agreement 

indiferent daca s-ar incheia un contract de - regardless the modality of operating such 

subantrepriza, de prestari de servicii sau de transfer, respectively: the conclusion of a 

cesiune - niciunul din drepturile si obligatiile subcontractor agreement, a services agreement 

dobandite prin contract unei terte parti fara or of an assignment agreement - to any third 

acordul scris prealabil al Antreprenorului General; party without the General Contractor's prior 

written agreement 

21.Sa remedieze, pe cheltuiala proprie 21. To remediate, at his own expense, the 

viciile/defectele lucrarilor, descoperite pana la defects of the works, discovered up to the end 

finalul perioadei de garantie, pentru aparitia of the warranty period, for the occurrence of 

carora raspunderea apartine Subantreprenorului; which the responsibility belongs to the 

in cazul in care Subantreprenorul nu remediaza Subcontractor; in the event that the 

mai sus mentionatele vicii/defecte, in termenul Subcontractor does not remediate the above 

agreat cu Antreprenorul General, Antreprenorul mentioned defects, within the agreed term with 

General poate remedia viciile/defectele 1n mod the General Contractor, the General Contractor 

direct sau prin terta parte, cheltuielile fiind may remediate the defects directly or by a third 

suportate de Subantreprenor. party, on the expense of the Subcontractor. 

22.Subantreprenorul cesioneaza Antreprenorului 22.The Subcontractor hereby exclusively and 

1n mod exclusiv ~i pe intreaga durata de protectie during the entire protection duration provided 

prevazuta de Lege toate drepturile patrimoniale by the law assigns to Contractor all patrimonial 

de autor asupra oricareia ~i tuturor operelor de authorship rights over any and all of the works of 

creatie intelectuala create sau care iau na~tere 1n authorship created or arising out of the 

executarea obligatiilor din acest Contract de catre performance of Subcontractor's obligations 

Subantreprenor, inclusiv dar fara a se limita la, under this Contract, including but not limited to 

drepturile patrimoniale de autor privitoare la the patrimonial authorship rights related to 

operele de creatie intelectuala rezultate pe works of authorship resulted during the 



perioada de executare a lucrarilor de constructie construction works period and their warranty 

si pe perioada de garantie a lucrarilor, precum ~i period, as well as any and all documents and/ or 

oricare ~i toate documentele ~i/sau planurile plans and/ or technical drawings as well as any 

~i/sau schitele tehnice precum ~i orice alte opere other works of authorship related to the works 

de creatie intelectuala 1n legatura cu lucrarile ("Works of Authorship") for the 

(,,Operele de Creatie lntelectuala") 1n scopul accomplishment of the purpose of the Project, 

realizarii Proiectului, pentru 1ntreaga durata de 

protectie prevazuta de legea Romana, fara limita 

teritoriala ~i 1n schimbul remuneratiei inclusa 1n 

pretul Contractului. 

Pentru evitarea oricarui dubiu, cesiunea prevazuta 

mai sus este exclusiva, nefiind conditionata de 

for the entire duration of protection provided by 

Romanian law, without any territorial limitation 

and in exchange of the remuneration included in 

the Contract price. 

For the avoidance of doubt, the assignment 

provided above shall be exclusive, not 

exercitarea acesteia, ~i include toate modalitatile conditioned upon its use, and includes all types 

de utilizare ~i toate drepturile patrimoniale of usage and all patrimonial rights in the Works 

privind Operele de Creatie lntelectuala, a~a cum of Authorship provided by the Romanian law 

sunt prevazute de legea Romana, inclusiv: (i) including (i) the right to reproduce (copy) the 

dreptul de a reproduce (copia) Operelor de Works of Authorship; (ii) the right to distribute 

Creatie lntelectuala, (ii) dreptul de a distribui the Works of Authorship and (iii) the right to 

Operele de Creatie lntelectuala ~i (iii) dreptul de create derivative works based on the Works of 

a crea opere derivate pe baza Operelor de Creatie Authorship by modifying, transforming and/ or 

lntelectuala prin modificarea, transformarea otherwise expanding all or part of the Works of 

~i / sau extinderea tuturor sau a unor parti din Authorship, or by translating the Works of 

Operele de Creatie lntelectuala, sau prin Authorship in another language. 

traducerea Operelor de Creatie lntelectuala 1n 

alta limba. 

Dreptul de a distribui Operele de Creatie 

lntelectuala mentionat mai sus 1ndreptate~te 

Antreprenorul sa cesioneze Beneficiarului 

drepturile de patrimoniale de autor asupra 

Operelor de Creatie lntelectuala 1n conformitate 

cu prevederile mentionate 1n articolul 2. 7 din 

Contractul Principal. 

Cesiunea drepturilor patrimoniale de autor este 

convenita de parti sub conditia rezolutorie a 

executarii integrate si in termenele contractuale 

de catre Antreprenorul General a tuturor 

The right to distribute the Works of 

Authorship mentioned herein above 

entitles Contractor to assign to the 

Employer the patrimonial authorship 

rights related to the Works of Authorship 

in accordance with the provisions of 

Article 2. 7 of the Main Contract. 

The assignment of the patrimonial 

authorship rights is agreed by the parties 

subject to the resolutive condition for 

the General Contractor to execute fully 



obligatiilor sale de plata derivate din incheierea si 

executarea acestui Acord. 

and within the contractual terms all his 

obligations derived from the closure and 

execution of this Contract. 

23.0bligatiile Subantreprenorului mentionate la 23. The obligations of the Subcontractor 

articolul 5.2 se completeaza cu cele prevazute in mentioned at Article 5.2 shall be supplemented 

documentele de Contract indicate la punctul II din with the ones foreseen by the contract 

Anexa A. documents indicated at item II in Annex A. 

24. Obligatiile Proiectantului includ obligatia de a 24. The obligations of the Designer are including 

pastra confidentialitatea si exclusivitatea, astfel the obligation of confidentiality and the 

cum sunt definite in Anexa B atasata, parte exclusivity as defined in Annex B which is 

integranta a prezentului contract. attached and part of the present agreement. 

VI. MODALITATI SI CONDITII DE PLATA VI. PAYMENT MODALITIES AND CONDITIONS 

6.1 Platile aferente situatiilor de lucrari 6.1 The payments corresponding to the 

confirmate de Antreprenorul General conform art. statements of works confirmed by the General 

5.1 pct. 4, ramase dupa deducerea tuturor Contractor according to art. 5.1 item 4, 

sumelor retinute, vor fi efectuate, in baza remaining after the deduction of all retained 

facturilor emise de Subantreprenor in modul amounts, shall be made based on the invoices 

urmator: issued by the Subcontractor as follows: 

a) dupa primirea facturii fiscale, insotita de a) after receiving the fiscal invoice, with all 

toate atasamentele necesare (situatie de necessary attachments (statement of 

lucrari aprobata de Antreprenor si alte works approved by the General Contractor 

documente solicitate conform 

prevederilor prezentului Contract si a 

anexelor acestuia), la adresa 

Antreprenorului General, mentionata la 

art. 1.1 din prezentul contract si in 

termenul prevazut in Anexa A, termen 

socotit de la data la care Antreprenorul va 

incasa de la Beneficiar plata pentru 

serviciile prestate de Subantreprenor si 

care constituie obiectul facturii in cauza; 

and other documents requested according 

to the provisions of this Contract and its 

annexes), to the address of the General 

Contractor, indicated at Art. 1.1 of this 

contract and within the deadline specified 

in the Annex A, term calculated from the 

date on which the General Contractor 

receives the payment from the Employer 

for the services provided by the 



Subcontractor and which are object of the 

Antreprenorul General se obliga ca in termen de 5 respective invoice; 

zile calendaristice sa informeze Subcontractantul, The General Contractor undertakes to inform the 

la cererea acestuia, asupra incasarilor de la Subcontractor, in 5 calendar days, upon his 

Beneficiarul final, aferente obiectului acestui request, on the payments received from the final 

contract. Employer corresponding to the object of this 

contract. 

6.2 Facturile si platile vor fi facute in RON, in 6.2 The invoices as well as the payments shall be 

oglinda cu Contractul principal si dupa data made in RON, back to back according to the main 

colectarii sumelor respective de catre contract and after the date of cash in of the 

Antreprenorul General. 

Toate facturile ~i rapoartele de serv1cn 
trebuie sa contina numarul comenzii si 
centrul de cost ce sunt comunicate de cate 
Beneficiar dupa semnarea Contractului. 
Datorita sistemului electronic de procesare a 
facturilor, facturilor incomplete, in special 
cele carora le lipse~te numarul comenzii I 
contractului, centrul de cost si elementele 
obligatorii ale f acturii conform prevederilor 
din Codul Fiscal, art. 310, nu vor putea fi 
inregistrate si vor fi returnate pentru a fi 
corectate. Scadenta termenului de plata 
incepe, conform conditiilor agreate, de la 
data receptionarii facturilor corectate. 

Facturile vor fi trimise in forma electronica, 
prin e-mail, la adresa facturi@porr.ro. In 
situatia in care Subantreprenorul nu are 
posibilitatea de a expedia facturile in forma 
electronica, acestea pot fi trimise in forma 
fizica intr-un exemplar original, exclusiv la 
urmatoarea adresa: 

same amounts by the General Contractor . 

All invoices and services reports must 
include the order number and the cost 
center, communicated by the Beneficiary 
after Contract signing. 
Due to the electronic invoice processing 
system, incomplete invoices, especially 
those that lack the order I contract number, 
cost center and the mandatory elements of 
the invoice according to the provisions of 
the Fiscal Code, art. 310, cannot be 
registered and will be returned for 
correction. The due date of the payment 
term starts, according to the agreed 
conditions, from the date of receipt of the 
corrected invoices. 

Invoices shall be sent electronically, via e­

mail to facturi@porr.ro. If the 

Subcontractor cannot send the invoices in 

electronic version, these may be sent in 

one original hardcopy, exclusively to the 

following address and not to the site: 



PORR Construct SRL 
Metroffice Building 

Bd. Dimitrie Pompeiu, nr. 5-7, etaj 3 
RO 20335, Sector 2, Bucure~ti 

Termenul de plata se calculeaza de la data 
primirii facturilor fiscale insotite de toate 
atasamentele necesare (raport de servicii 
aprobat de Beneficiar si alte documente de 
calitate solicitate de Beneficiar conform 
prevederilor prezentului Contract si a 
anexelor acestuia). 

PORR Construct SRL 
Metroffice Building 

Bd. Dimitrie Pompeiu, nr. 5-7, etaj 
3 

RO 20335, Sector 2, Bucure~ti 

The payment deadline shall be calculated as 
of the date of receiving the invoices 
accompanied by all necessary attachments 
(services report approved by the Beneficiary 
and other quality documents requested by 
the Beneficiary according to the present 
Contract and the annexes thereof). 

6.3 Serviciile acceptate la plata de catre 6.3 The services approved for payment by the 

Antreprenorul General vor fi exclusiv cele aprobate General Contractor shall be those approved by 

de catre Beneficiar; in cazul platii inainte de a primi the Employer; in case of payment performed 

aceasta aprobare sau in cazul revenirii asupra before having this approval or in case of 

aprobarii date de catre Beneficiar, Antreprenorul va corrections being made on the approval given by 

putea fie sa scada valoarea serviciilor neacceptate the Employer, the General Contractor shall be 

de Beneficiar din valoarea altor servicii acceptate, allowed either to decrease the amount of the 

fie sa recupereze direct de la Subantreprenor in unapproved services from the amount of other 

orice mod suma reprezentand valoarea serviciilor approved services, or to directly recover in any 

neacceptate de Beneficiar; aceasta suma se va plati way from the Subcontractor the amount 

Subantreprenorului ulterior, daca va fi aprobata de representing the value of the unapproved 

Beneficiar, conform articolului 6.1 de mai sus. 

6.4 lnainte de inceperea lucrarilor, 

Subantreprenorul are obligatia de a emite un 

instrument de garantare emis in conditiile legii 

pentru garantia de buna executie, in valoarea 

specificata in Anexa A si in conformitate cu 

prevederile documentelor prezentului Contract. 

services by Employer; this amount shall be paid 

to the Subcontractor latter on, if approved by 

the Employer, according to the Article 6.1 

herein. 

6.4. Before starting the works, the 

Subcontractor is obliged to issue a guarantee 

instrument according to the law for the 

performance bond, in the amount specified in 

Annex A and in conformity with the provisions of 

the documents from the present Contract. A first 



lnstrumentul de garantare va fi emis conform class bank or insurance company, previously 

modelului din Contractul principal de catre o accepted by the General Contractor, shall issue 

banca sau societate de asigurari de prima clasa, 

acceptata in prealabil de Antreprenorul General. 

Garantia va fi conforma cu cerintele Beneficiarului 

lucrarii si va fi valabila pana la sfarsitul perioadei 

the guarantee instrument, according to the draft 

in the main contract. 

The guarantee shall be in accordance with the 

Employer's requirements and shall be valid until 

de garantie asumata in Contractul Principal de the end of the guarantee period undertaken in 

catre Antreprenorul General fata de Beneficiarul the Main Contract by the General Contractor 

sau. towards the Employer. 

lnstrumentul de garantare pentru garantia de buna The guarantee instrument for the performance 

executie poate fi inlocuit, la cererea bond may be replaced at the request of the 

Subantreprenorului si cu acordul prealabil al Subcontractor and with the General Contractor's 

Antreprenorului General cu retineri a caror prior approval with retentions in the value 

valoare este specificata in Anexa A. Cota de specified in the Annex A. The retentions, in the 

retineri, in procentul specificat in Anexa A, se va percentage specified in the Annex A, will be 

face prin retineri succesive din situatiile lunare de made by retaining recurrently from the monthly 

plata. payment statements. 

Restituirea garantiei de buna executie se va face The performance guarantee shall be reimbursed 

in oglinda cu prevederile Contractului Principal by the General Contractor back to back with the 

dintre Antreprenorul General si Beneficiar (aceste 

clauze sunt cunoscute Subantreprenorului, fiind 

Anexele nr. 1 si nr. 2 la prezentul contract). 

provisions of the Main Agreement concluded 

between the General Contractor and the 

Employer (these .clauses are acknowledged by 

the Subcontractor as being the Annexes no 1 and 

no 2 hereof). 

6.5 . Antreprenorul are dreptul de a emite 6.5 The General Contractor shall have the right 

pretentii si 

prejudiciului 

a utiliza garantiile, in limita to make claims and use the guarantees, within 

creat si cu conditia ca the limits of the incurred damages, and provided 

Subantreprenorul sa fi fost notificat in scris, daca that the Subcontractor has been notified in 

Subantreprenorul nu isi executa, executa cu writing if the Subcontractor does not perform, 

intarziere sau executa necorespunzator obligatiile performs with delay or performs inadequately its 

asumate prin prezentul Contract, precum si obligations undertaken under this Contract, as 

pentru remedierea oricaror vicii/defecte ale well as for remediation of any defects of the 

servicilor descoperite pana la finalul perioadei de services discovered before the end of the 

garantie. Anterior executarii garantiilor, warranty period. Prior to using the guarantees, 

Antreprenorul are obligatia de a notifica in scris the General Contractor has the obligation to 

acest lucru Subantreprenorului, precizand notify in writing the Subcontractor, specifying 



totodata obligatiile care nu au fost the contractual obligations breached/the 

respectate/viciile/defectele si termenul de defects occurred and the remediation term. 

remediere. 

VII. PENALITATI VII. PENAL TIES 

7.1 Partile se obliga reciproc la executarea 7.1 The Parties mutually undertake to perform 

intocmai si la timp a obligatiilor contractuale. exactly and in due time their contract obligations. 

Pentru intarzieri in executarea obligatiilor For delays in the performance of the contractual 

contractuale sau pentru neexecutarea acestora, obligations or in case of default thereof, the party 

partea in culpa datoreaza celeilalte parti in default owes the other party penalties in the 

penalitati in procentul specificat in Anexa A; percentage specified in Annex A; 

7.2 Pe langa penalitatile de intarziere indicate la 7.2 Aside from the delay penalty specified at 

art. 7.1, pentru neexecutarea obligatiilor asumate art. 7.1, in case of default in executing the 

prin prezentul Contract, partea in culpa datoreaza obligations undertaken herein, the party in 

celeilalte parti daune. default owes to the other party damages. 

7.3 Daca Subantreprenorul: chiar si dupa 7.3 If the Subcontractor even after notification: 

or 

notificare: a) is disrespecting the deadlines of the 

a) nu respecta termenele etapelor principale 

de prestare a serviciilor prevazute in 

Graficul de Executiei (Anexa 6), astfel ca 

Antreprenorul risca intarzieri ce i ·ar 

genera penalitati de plata catre Beneficiar 

si/sau alte sanctiuni aplicate de 

Beneficiar si I sau autoritati, 

b) nu repara sau remediaza deficientele sau 

daunele in 1nauntrul termenului stabilit de 

comun acord de ambele parti, astfel ca 

Antreprenorul risca intarzieri ce i-ar 

genera penalitati de plata catre Beneficiar 

si/sau alte sanctiuni aplicate de 

or 

main milestones for the service 

delivery provided by the Execution 

Schedule (Annex 6), so that the 

General Contractor may risk delays 

which may generate the payment of 

penalties to the Employer and/or 

other sanctions applied by the 

Employer and/or authorities, 

b) does not remediate the defects or 

damages within the period jointly 

agreed by both parties, so that the 

General Contractor may risk delays 

which may generate the payment of 

penalties to the Employer and/or 

other sanctions applied by the 

Employer and/or authorities, 



Beneficiar si I sau autoritati sau risca alt 

tip de prejudicii, then the General Contractor has the right to 

decide unilaterally that such services shall be 

atunci Antreprenorul General are dreptul sa executed by the General Contractor/by another 

decida unilateral ca serviciile respective sa fie subcontractor, while the amount of the services 

prestate de catre Antreprenor/un alt no longer provided by the Subcontractor will be 

subantreprenor, urmand ca Subantreprenorului sa deducted from the latter, as well as any fines 

i se scada valoarea serviciilor pe care acesta nu le and / or penalties applied to the General 

mai realizeaza. orice amenzi si / sau penalitati Contractor due to Subcontractor 's proven fault. 

aplicate Antreprenorului din aceasta cauza 

dovedita, fara echivoc, Subantreprenorului. 

Antreprenorul este 1ndreptatit sa retina aceste The General Contractor is entitled to retain all 

cheltuieli din facturile partiale sau din factura these expenses from the partial invoices or final 

finala a Subantreprenorului, ca si din orice alte invoice issued by the Subcontractor, as well as 

sume datorate Subantreprenorului de Antreprenor from any other amounts due/to become due by 

in baza prezentului Contract sau a altor acorduri the General Contractor to the Subcontractor on 

si contracte. the basis of the present contract and of any 

V other agreements/ contracts. 

aloarea penalitatilor platite de Subantreprenor nu No penalties shall be applied for the services 

poate depasi cuantumul debitului ramas de plata. whose purpose is conditional on information 

and / or actions of the Contractor. 

Nu se aplica penalitati pentru serviciile ale caror The amount of penalties paid by the General 

finalitate este conditionata de informatii sau/si Contractor cannot exceed the outstanding 

actiuni ale Antreprenorului. amount due. 

Valoarea penalitatilor platite de Antreprenor nu 

poate depasi cuantumul debitului ramas de plata. 



VIII. INCETAREA CONTRACTULUI VIII. CESSATION OF THE AGREEMENT 

8.1 Rezilierea prezentului contract se poate face 8.1. The termination of this agreement can only 

numai cu acordul partilor. be made subject to the parties consent. 

8.2 Denuntarea unilaterala de catre 8.2. The unilateral cancellation of the 

Antreprenorul General a contractului este 

posibila : 

a. in conditiile nerespectarii obligatiilor 

contractuale de catre Proiectant pe o durata 

mai mare decat cea specificata in Anexa A; 

denuntarea fiind posibila numai cu o notificare 

prealabila, scrisa, trimisa cu eel putin 5 zile 

inaintea operarii denuntarii; 

b. Antreprenorul General va fi indreptatit sa 

rezilieze Contractul daca Proiectantul: 

(a)nu reu~e~te sa respecte prevederile Sub­

Clauzei CP4.2 [Garantia de Buna Executie], 

din Contractul Principal denumit in continuare 

CP, sau cerintele unei in~tiintari potrivit 

prevederilor Sub-Clauzei CP15.1 [ln~tiintarea 

de Remediere], 

(b)abandoneaza /serviciile, cu mai mutt de 7 zile 

de la primirea notificarii 

(c)nu reu~e~te, fara justificari rezonabile: 

(d)sa realizeze Serviciile in conformitate cu 

prevederile Clauzei 8 [lnceperea, Tntarzierea 

~i Suspendarea Lucrarilor], sau 

(e)sa solutioneze cerintele unei in~tiintari, emisa 

potrivit prevederilor Sub-Clauzei CP7. 5 

[Respingerea] sau Sub-Clauza CP7.6 [Lucrari 

de Remediere], in termen de 28 de zile de la 

primirea acesteia. 

agreement by the General Contractor is possible 

if: 

a. the Designer fails to fulfill the 

contractual obligations for more than 

that specifed in the Annex A; the 

cancellation in this case is only possible 

only subject to a prior written notice, 

sent at least 5 days before operating the 

cancellation; 

b. The Contractor shall be entitled to 

terminate the Contract if the Designer: 

(a) fails to observe the provisions of Sub-Clause 

MC4.2 [Performance Security], from the Main 

Contract following MC, or to meet the 

requirements of a notice, according to the 

provisions of Sub-Clause MC15.1 [Notice to 

Correct], 

(b) abandons the services more than 7 days after 

notification, 

(c) without reasonable excuses fails: 

(d) to proceed with the services in accordance 

with Clause 8 [Commencement, Delays and 

Suspension], or 

(e) to meet the requirements in a notice issued 

under Sub-Clause MC7. 5 [Rejection] or Sub­

Clause MC7 .6 [Remedial Work], within 28 days 

after receiving it. 



(f)subcontracteaza toate serviciile sau 

cesioneaza Contractul fara sa obtina 

aprobarea necesara; 

(g)devine falit sau insolvabil, intra 1n proces de 

lichidare, prime~te un ordin de punere sub 

sechestru 1mpotriva sa, ajunge la un acord cu 

creditorii sai, desfa~oara in continuare o 

afacere sub coordonarea unui administrator 

judiciar, curator sau manager in beneficiul 

acestor creditori, sau daca se intampla orice 

alt eveniment care (conform prevederilor 

Legilor in vigoare) are un efect similar cu eel 

al oricarei astfel de situatii sau evenimente, 

sau 

(h)da sau se of era sa dea (direct sau indirect) unei 

persoane orice fel de mita, dar, favor, 

comision sau alte lucruri de valoare ca 

stimulent sau recompensa pentru: (i) a 

actiona sau a inceta sa actioneze 1n legatura 

cu Contractul, sau (ii)a favoriza sau nu, a 

defavoriza sau nu oricare persoana care are 

legatura cu Contractul, sau daca oricare din 

membrii Personalului Proiectantului, agenti 

sau Subproiectanti dau sau se ofera sa dea 

(direct sau indirect), unei persoane, 

stimulente sau recompense, 1n modul descris 

in acest sub-paragraf (f) Stimulentele ~i 

recompensele legate oferite Personalului 

Proiectantului nu dau dreptul la rezilierea 

Contractului. 

(i)nu 1ndepline~te conditiile impuse de Sub­

Clauza CP18 [Asigurari] ; Tn oricare din aceste 

evenimente sau circumstante, Antreprenorul 

General, in termen de 14 zile de la 

transmiterea unei in~tiintari in scris catre 

Proiectant, are dreptul sa rezilieze 

contractul, rezilierea operand de plin drept 

(f) subcontracts the whole of the services or 

assigns the Contract without the required 

agreement, 

(g) becomes bankrupt or insolvent, goes into 

liquidation, has received an order for distrait 

upon him, compounds with his creditors, or 

carries on business under a receiver, trustee 

or manager for the benefit of these creditors, 

or if any act is done or event occurs which 

(under applicable Laws) has a similar effect 

to any of these acts or events, or 

(h) gives or offers to give (directly or indirectly) 

to any person any bribe, gift, gratuity, 

commission or other thing of value, as an 

inducement or reward: (i) for doing or 

forbearing to do any action in relation to the 

Contract, or (ii) for showing or for not showing 

favour or disfavour to any person in relation 

to the Contract, or if any member within the 

Designer's Personnel, agents or SubDesigners 

gives or offers to give (directly or indirectly) 

to any person any such inducement or reward 

as is described in this sub-paragraph (f). 

However, lawful inducements and rewards to 

Designer's Personnel shall not entitle the 

Contract's termination. 

(i) does not meet the requirements imposed by 

Sub-Clause MC18 [Insurances]; In any of these 

events or circumstances, the Contractor, 

upon giving 14-days' notice in writing to the 

Designer, may terminate the Contract, the 

termination being rightfully applied without 

any other previous notice, consent of a legal 



fara nicio alta notificare prealabila, fara 

1ncuviintarea vreunei instante judecatore~ti 

~i I sau arbitrale ~i fara a mai fi necesara 

1ndeplinirea vreunei alte formalitati ~i sa 

evacueze Proiectantul de pe ~antier. Totu~i, 

1n cazurile descrise de subparagrafele (a), (e) 

~i (f) Antreprenorul General va putea, printr­

o 1n~tiintare, sa rezilieze Contractul imediat, 

acesta 1ncetand de drept, fara nicio alta 

notificare prealabila, fara 1ncuviintarea 

vreunei instante judecatore~ti ~i fara a mai fi 

necesara 1ndeplinirea vreunei alte formalitati 

dupa primirea de catre Proiectant a notificarii 

de reziliere. 

Optiunea Antreprenorului General de a rezilia 

Contractul nu va prejudicia niciun alt drept al 

Antreprenorul Generalui prevazut 1n Contract 

sau alt drept 

Dupa reziliere Proiectantul va parasi ~antierul ~i 

va preda lnginerului toate Bunurile solicitate, 

toate Documentele Proiectantului care au fost 

platite. Proiectantul va face toate eforturile 

pentru a respecta imediat orice instructiuni 

incluse 1n 1n~tiintare (i) pentru cesionarea 

oricarui contract de subantrepriza, ~i (ii) 

pentru a proteja viata sau proprietatea sau 

pentru siguranta Lucrarilor /Serviciilor. 

Dupa reziliere, Antreprenorul General poate 

finaliza Lucrarile/Serviciile prin forte proprii 

~i/sau cu alte entitati. Antreprenorul General 

~i aceste entitati vor putea folosi apoi 

Bunurile, Documentele Proiectantului sau 

orice alte documente de proiectare 1ntocmite 

de Proiectant sau 1n numele acestuia, sub 

conditia ca toate obligatiile contractuale de 

plata sa fi fost onorate fata de 

Subantreprenor. 

and/or arbitration court and without the need 

of any formal procedure, and expel the 

Designer from the Site. However, in the 

situations described in subparagraphs (a), (e) 

or (f), the Contractor may, by notice, 

terminate the Contract immediately, this 

being rightfully terminated, without any 

other previous notice, consent of a legal 

and/or arbitration court and without the need 

of any formal procedure, after the Contractor 

has received a notice for termination. 

The Contractor's option to terminate the 

Contract shall not prejudice any other rights of 

the Contractor, under the Contract or otherwise. 

Further to termination the Designer shall leave 

the Site and hand-over to the Engineer all 

required Goods, all Designer's documents 

which were payed. The Designer shall do his 

best to immediately comply with any 

instructions included in the notice (i) for the 

assignment of any subcontracting contract, 

and (ii) for the protection of life or property 

or for the safety of the Works/services. 

Further to termination, the Contractor may 

complete the Works/services and/or arrange 

for other entities to do so. The Contractor and 

these entities may then use any Goods, 

Designer's Documents and other design 

documents made by or on behalf of the 

Designer, provided that all the contractual 

payment obligations are observed towards 

the Subcontractor. 



Antreprenorul General va transmite o 1n~tiintare 

prin care Utilajele/Echipamentele 

Proiectantului ~i /Serviciile Provizorii vor fi 

restituite Proiectantului pe ~antier sau 1n 

apropierea ~antierului. Proiectantul va 

organiza cu 

acestora, cu 

Proiectantului. 

promptitudine evacuarea 

riscul ~i pe cheltuiala 

Daca pana la data din 

1n~tiintare Proiectantul nu a reu~it sa 

efectueze o plata datorata Antreprenorului 

General, aceste articole pot fi vandute de 

catre Antreprenorul General pentru 

recuperarea datoriei. Orice diferenta 

rezultata din aceasta tranzactie va fi platita 

apoi Proiectantului. Totodata, daca 

Proiectantul nu va reu~i sa 1~i retraga 

Utilajele/Echipamentele ~i 

Lucrarile/Serviciile Provizorii 1n termen de 21 

de zile de la pnmirea 1n~tiintarii, 

Antreprenorul General va fi 1ndreptatit sa 

utilizeze gratuit acea parte din 

Utilajele / Echipamentele ~i 

Lucrarile /Serviciile Provizorii ale 

Proiectantului care se considera ca a fost 

rezervata exclusiv executarii 

Lucrarilor /Serviciilor, potrivit prevederilor 

Contractului, dupa cum crede de cuviinta, 

pana la finalizarea Lucrarilor /Serviciilor 

respective. 

Tn sensul prezentei Sub-Clauze, ~antierul va 

cuprinde numai acele locuri 1n care vor fi 

executate Lucrarile Permanente ~i unde se vor 

livra Echipamentele ~i 

Materialele / Documentatie. Orice 

Materiale/Documentatie sau Echipamente sub 

proprietatea Antreprenorul Generalui 1n 

The Contractor shall then give notice through 

which the Designer's Equipment and 

Temporary services will be given back to the 

Designer on or near the Site. The Designer 

shall promptly arrange their removal, at the 

risk and cost of the Designer. However, if by 

this time the Designer has failed to make a 

payment due to the Contractor, these items 

may be sold by the Contractor in order to 

recover this payment. Any balance of the 

proceeds shall then be paid to the Designer. 

At the same time, if the Designer does not 

manage to remove his Equipment and 

Temporary Works/ services within 21 days 

from receiving notice, the Contractor shall be 

entitled to use, as believed necessary, free of 

charge, that part of the Equipment and 

Temporary Works/services of the Designer 

which is considered as having been 

exclusively intended for performing the 

Works/services, according to the Contract's 

provisions, until reaching the completion of 

the particular Works/services. 

In the sense of this Sub-Clause, the Site shall 

only comprise those places where the 

Permanent Works/services are to be 

performed, and where the Equipment and 

Materials are to be delivered. Any Materials 

or Equipment under the property of the 

Contractor under Sub-Clause MC?. 7 (i) which, 



conformitate cu prevederile Sub-Clauzei 

CP7. 7 (i) care, la data rezilierii, nu s-ar afla 

pe ~antier conform definitiei de mai sus, vor 

fi transportate cu promptitudine de catre 

Proiectant ~i depozitate pe ~antier, 1ntr-un loc 

definit de catre lnginer ~i care va fi amenajat 

~i 'i'mprejmuit/depozitat de catre Proiectant. 

Toate acestea se vor realiza pe cheltuiala 

Proiectantului . 

j) in urma aplicarii penalitatilor de intarziere 

mentionate la Sub-clauzele CP 4.17 si 6.1 cu 

privire la depasirea termenului de mobilizare 

a Personalului si a 

Utilajelor / echipamentelor / software, 

primeste penalitati in valoare cumulata mai 

mare de 5% din Valoarea de Contract 

Acceptata; i.1) nu este 1n masura sa furnizeze, 

in maxim 3 luni de la data la care personalului 

cheie devine indisponibil pentru pozitia 

asumata in Contract, un 1nlocuitor care sa 

indeplineasca criteriile de calificare 

prevazute in cadrul Documentatiei de 

atribuire (daca este cazul) sau care sa obtina 

eel putin acelasi punctaj (daca este cazul) ca 

personalul propus in oferta. i.2) nu este 1n 

masura sa se incadreze in termenul asumat 

prin Anexa la Oferta, exclusiv din culpa sa 

pentru finalizarea activitatii de proiectare. j) 

Proiectantul a comis o abatere profesionala 

grava care 1i pune 1n discutie integritatea, iar 

Antreprenorul General poate demonstra acest 

lucru prin orice mijloc de proba adecvat, cum 

ar fi o decizie a unei instante judecatore~ti 

sau a unei autoritati administrative; 

k) Proiectantul se afla 1ntr-o situatie de conflict 

de interese, iar aceasta situatie nu poate fi 

at the termination date, are not on the Site 

expressed according to the above definition, 

shall promptly be carried away by the 

Designer and stored on Site, in a place stated 

by the Engineer and which must be arranged 

and fenced by the Designer. All these shall be 

performed at the Designer 's costs. 

j) following the application of the delay 

penalties mentioned in the Sub-Clauses CP 

4.17 and 6.1 regarding the exceeding of the 

term of mobilization of the Personnel and of 

the Equipment/Equipment/Software, 

receives penalties in aggregate value 

exceeding 5% of the Accepted Contract Value; 

1.1) is not in a position to provide, within 3 

months of the date when key personnel 

becomes unavailable for the position assumed 

in the Contract, a replacement that meets 

the qualification criteria provided in the 

Awarding Documentation (if applicable); or 

To obtain at least the same score (if any) as 

the proposed staff in the offer. 1.2) is not in a 

position to comply with the term assumed in 

the Appendix to the Offer, solely on the basis 

of its fault for the completion of the design 

activity. J) The designer has committed a 

serious professional misconduct that 

questions his/ her integrity and the Contractor 

can demonstrate this by any appropriate 

means of proof, such as a court or 

administrative authority decision; 

k) The provider is in a situation of conflict of 

interest and this situation can not be 



remediata 1n mod efectiv prin alte masuri mai 

putin severe; 

1) Proiectantul a fost condamnat pentru o 

infraqiune 1n legatura cu exercitarea 

profesiei printr-o hotarare judecatoreasca 

definitiva; 

m) 1n cazul 1n care, printr-un act normativ, se 

modifica interesul public al proiectului pentru 

care se proiecteaza si executa lucrarile care 

fac obiectul contractului; 

n) Subcontractorul a incalcat obligatiile 1n 

domeniile mediului, social ~i al relatiilor de 

munca, stabilite prin legislatia adoptata la 

nivelul Uniunii Europene, legislatia nationala, 

prin acorduri colective sau prin tratatele, 

conventiile ~i acordurile internationale 1n 

aceste domenii, care trebuie respectate pe 

parcursul executarii prezentului contract de 

achizitie publica; 

o) Proiectantul ~i-a 1ncalcat in mod grav sau 

repetat obligatiile principale ce-i reveneau 1n 

cadrul contractului de achizitie publica; p) 

Proiectantul a fost condamnat prin hotarare 

definitiva a unei instante judecatore~ti, 

pentru comiterea uneia dintre urmatoarele 

infracti uni: 

p1) constituirea unui grup infractional organizat, 

prevazuta de art. 367 din Legea nr. 286/ 2009 

privind Codul penal, cu modificarile ~i 

completarile ulterioare, sau de dispozitiile 

corespunzatoare ale legislatiei penale a 

statului 1n care respectivul operator economic 

a fost condamnat; 

p2) infractiuni de coruptie, prevazute de art. 

289-294 din Legea nr. 286/2009, cu 

modificarile ~i completarile ulterioare, ~i 

effectively remedied by other less severe 

measures; 

l) The designer has been convicted of a criminal 

offense in connection with the exercise of his 

profession by a final court order; 

m) where, by means of a normative act, the 

public interest of the project for which the 

works subject to the contract are designed 

and executed; 

n) The provider subcontractor has breached his 

obligations in the fields of the environment, 

social and labor relations established by the 

legislation adopted at European Union level, 

by national legislation, by collective 

agreements or by international treaties, 

conventions and agreements in these fields to 

be observed during the execution This public 

procurement contract; 

o) The designer has seriously or repeatedly 

breached his main obligations under the 

public procurement contract; P) The designer 

was convicted by a final court order for one 

of the following offenses: 

(p1) the establishment of an organized criminal 

group, provided by art. 367 of the Law no. 

286/ 2009 on the Criminal Code, as 

subsequently amended and supplemented, or 

by the corresponding provisions of the 

criminal law of the state in which the 

economic operator has been convicted; 

(p2) corruption offenses provided by art. 289-294 

of the Law no. 286/ 2009, with the subsequent 

amendments and additions, and crimes 



infractiuni asimilate infractiunilor de coruptie 

prevazute de art. 10-13 din Legea nr. 78/2000 

pentru prevenirea, 

sanctionarea faptelor 

descoperirea 

de coruptie, 

~i 

cu 

modificarile ~i completarile ulterioare, sau de 

dispozitiile corespunzatoare ale legislatiei 

penale a statului in care respectivul operator 

economic a fost condamnat; 

p3) infractiuni impotriva intereselor financiare 

ale Uniunii Europene, prevazute de art. 181 -

185 din Legea nr. 78/2000, cu modificarile ~i 

completarile ulterioare, sau de dispozitiile 

corespunzatoare ale legislatiei penale a 

statului i n care respectivul operator economic 

a fost condamnat; 

p4) acte de terorism, prevazute de art. 32-35 ~i 

art. 37-38 din Legea nr. 535/2004 privind 

prevenirea ~i combaterea terorismului, cu 

modificarile ~i completarile ulterioare, sau de 

dispozitiile corespunzatoare ale legislatiei 

penale a statului 1n care respectivul operator 

economic a fost condamnat; 

p5) spalarea banilor, prevazuta de art. 29 din 

Legea nr. 656/2002 pentru prevenirea ~i 

sanctionarea spalarii banilor, precum ~i 

pentru instituirea unor masuri de prevenire ~i 

combatere a finantarii terorismului, 

republicata, cu modificarile ulterioare, sau 

finantarea terorismului, prevazuta de art. 36 

din Legea nr. 535/2004, cu modificarile ~i 

completarile ulterioare, sau de dispozitiile 

corespunzatoare ale legislatiei penale a 

statului in care respectivul operator economic 

a fost condamnat; 

p6) t raficul ~i exploatarea persoanelor 

vulnerabile, prevazute de art. 209-217 din 

Legea nr. 286/2009, cu modificarile ~i 

assimilated to the corruption offenses 

provided by art. 10-13 of Law no. 78/2000 on 

the prevention, detection and sanctioning of 

corruption acts, as subsequently amended 

and supplemented, or by the corresponding 

provisions of the criminal law of the state in 

which the economic operator was convicted; 

(p3) offenses against the financial interests of 

the European Union provided by art. 181-185 

of Law no. 78/ 2000, as subsequently amended 

or supplemented, or by the corresponding 

provisions of the criminal law of the State 

where the economic operator has been 

convicted; 

p4) acts of terrorism, provided by art. 32-35 and 

art. 37-38 of the Law no. 535/2004 on the 

prevention and combating of terrorism, as 

subsequently amended and supplemented, or 

by the corresponding provisions of the 

criminal law of the state in which the 

economic operator was convicted; 

p5) money laundering, provided by art. 29 of Law 

no. 656/2002 on the prevention and 

sanctioning of money laundering, as well as 

for the establishment of measures for 

preventing and combating the financing of 

terrorism, republished, with the subsequent 

modifications, or the financing of terrorism, 

provided by art. 36 of the Law no. 535/2004, 

as subsequently amended or supplemented, 

or by the corresponding provisions of the 

criminal law of the State in which the 

economic operator was convicted; 

p6) the trafficking and exploitation of vulnerable 

persons, provided by art. 209-217 of the Law 

no. 286/2009, as subsequently amended or 



completarile ulterioare, sau de dispozitiile 

corespunzatoare ale legislatiei penale a 

statului 1n care respectivul operator economic 

a fost condamnat; p7) frauda, 1n sensul 

articolului 1 din Conventia privind protejarea 

intereselor financiare ale Comunitatilor 

Europene din 27 noiembrie 1995. Dreptul 

Autoritatii contractante de a rezilia contractul 

in conformitate cu prevederile lit p) se aplica 

~i 1n cazul 1n care persoana condamnata 

printr-o hotarare definitiva este membru al 

organului de administrare, de conducere sau 

de supraveghere al respectivului operator 

economic sau are putere de reprezentare, de 

decizie sau de control 1n cadrul acestuia. 

Dreptul Autoritatii contractante de a rezilia 

contractul in conformitate cu prevederile lit. 

j) sunt aplicabile ~i 1n situatia 1n care 

Proiectantul sau una dintre persoanele 

prevazute la paragraful anterior sunt supuse 

unei proceduri judiciare de investigatie 1n 

legatura cu savar~irea uneia / unora dintre 

faptele prevazute la lit. p); In sensul 

dispozitiilor lit o) se considera 1ncalcari grave 

ale obligatiilor contractuale, cu titlu 

exemplificativ, neexecutarea contractului, 

prestarea/executia unor servicii de 

proiectare/lucrari care prezinta 

neconformitati majore sau furnizarea unui 

proiect care poate duce la pierderi financiare 

pentru Antreprenorul General care le fac 

improprii utilizarii conform destinatiei 

prevazute 1n contract. Prin exceptie de la 

dispozitiile lit e) Antreprenorul General isi 

rezerva dreptul de nu rezilia contractul cu 

Proiectantul impotriva caruia s-a deschis 

procedura generala de insolventa, atunci 

supplemented, or by the corresponding 

provisions of the criminal law of the State in 

which the economic operator has been 

convicted; P7) fraud within the meaning of 

Article 1 of the Convention on the Protection 

of the Financial Interests of the European 

Communities of 27 November 1995. The right 

of the Contracting Authority to terminate the 

contract in accordance with subparagraph (p) 

shall also apply if the person convicted by a 

final judgment Is a member of the 

administrative, management or supervisory 

body of that economic operator or has power 

of representation, decision or control within 

that economic operator. The right of the 

Contracting Authority to terminate the 

contract in accordance with the provisions of 

subparagraph J) are also applicable in the 

situation where the Designer or one of the 

persons referred to in the previous paragraph 

have previously been subject to a judicial 

investigation procedure in connection with 

the commission of one or several of the acts 

referred to in p); For the purposes of the 

provisions of paragraph (o), serious breaches 

of contractual obligations are considered as 

exemplary, the non-performance of the 

contract, the performance I execution of 

design services / works with major non­

conformities or providing a project that may 

result in financial loss to the General 

Contractor rendering them inappropriate for 

the intended use specified in the contract. By 

way of exception to the provisions of letter 

e), the Contractor reserves the right not to 

terminate the contract with the Designer 

against whom the General Insolvency 



cand, pe baza informatiilor ~i/sau 

documentelor prezentate de Proiectant, 

stabile~te ca acesta are capacitatea de a 

executa contractul de achizitie publica. 

Aceasta presupune ca Subcontractorul se afla, 

fie 'in faza de observatie ~i a adoptat masurile 

necesare pentru a 'intocmi un plan de 

reorganizare fezabil, ce permite continuarea, 

de o maniera sustenabila, a activitatii 

curente, fie este 'in cadrul fazei de 

reorganizare judiciara ~i respecta integral 

graficul de implementare a planului de 

reorganizare aprobat de instanta. Daca 

Antreprenorul General reziliaza Contractul, va 

fi 'indreptatita sa recupereze de la Proiectant, 

fara a renunta la celelalte remedii la care este 

'indreptatit 'in baza Contractului, orice dauna 

sau prejudiciu suferit, doar daca se dovedeste 

a fi cupa exclusiva a Subcontractorului. . Fara a 

prejudicia nici un alt drept al sau potrivit 

Contractului, Antreprenorul General este 

'indreptatit sa execute 'intreaga valoare a 

garantiei de buna executie. 

8.3 Prezentul contract inceteaza de plin drept, fara 

a mai fi necesara interventia unui tribunal arbitral 

sau a unei instante judecatoresti, in cazurile 

mentionate mai sus. 

8.4 Antreprenorul General isi rezerva dreptul de 

a proceda la denuntarea unilaterala a 

contractului, cu daune, in conditiile in care 

Proiectantul cesioneaza drepturile si/sau 

obligatiile sale decurgand din prezentul contract, 

Procedure has been initiated when, on the 

basis of the information and/or documents 

submitted by the Designer, establishes that 

he has the capacity to execute the contract 

Public procurement. This assumes that the 

Subcontractor is either in the observation 

phase and has taken the necessary steps to 

draw up a feasible reorganization plan that 

allows for a sustainable continuation of the 

current activity, whether it is within the 

judicial reorganization phase and fully 

respects The implementation plan of the 

reorganization plan approved by the court. If 

the Contractor terminates the Contract, he 

will be entitled to recover from the Designer, 

without giving up any other remedy to which 

he is entitled under the Contract, any damage 

or injury suffered, only if it proves to be the 

exclusive cup of the Subcontractor. Without 

prejudice to any other right under the 

Contract, the Contractor shall be entitled to 

execute the full value of the performance 

guarantee. 

8.3. This agreement shall cease de jure, without 

being necessary for an arbitration tribunal or a 

court to intervene, in the cases mentioned 

above. 

8.4. The General Contractor reserves his right to 

proceed with the unilateral cancellation of the 

agreement, with damages, if the Designer 

assigns his rights and/or obligations deriving 

here from, without the General Contractor's 



fara acceptul scris al Antreprenorului General, cu 

exceptia cesiunii creantelor derivate din 

executarea contractului. 

Daca - indiferent de motive - activitatea pe care 

Antreprenorul General o desfasoara inceteaza ca 

urmare a rezil ierii / suspendarii / denuntarii 

anticipate a contractului in baza caruia 

Antreprenorul General executa lucrarile la 

written approval, except for the assignment of 

the debts derived from the execution of the 

contract. 

If - regardless of the reasons - the activity carried 

out by the General Contractor ceases because the 

agreement which is the base of the execution by 

the General Contractor of the works under the 

project specified in the Annex A, is 

proiectul mentionat in Anexa A, atunci terminated/suspended/unilaterally cancelled 

Antreprenorul General va avea dreptul sa 

denunte unilateral contractul, printr-o simpla 

notificare scrisa trimisa la adresa Proiectantului 

mentionata in prezentul contract (sau 

comunicata ulterior in scris de Proiectant ca fiind 

noua sa adresa); denuntarea contractului va 

opera in termenul prevazut in Anexa A calculat 

de la data trimiterii notificarii, de plin drept, fara 

a necesita interventia instantei sau orice alta 

formalitate prealabila si fara a atrage niciun fel 

de sanctiune asupra Antreprenorul General. 

La data denuntatii Contractului Proiectantul va 

preda Antreprenorului General toata 

documentatia intocmita. La randul sau 

Antreprenorul General va solicita Beneficiarului 

plata acestor servicii, urmand sa fie platite catre 

Proiectant dupa clarifiacarea cu Beneficiarul. 

Obligatiile nascute din prezentul contract 

(exceptind obligatia executarii de servicii de 

catre Proiectant), inaintea denuntarii/rezilierii 

lui nu isi vor pierde valabilitatea si vor fi onorate 

de catre parti in baza prezentului contract. 

before the completion date, then the General 

Contractor may unilaterally cancel the present 

agreement, by a simple written notification sent 

to the Designer at the address mentioned herein 

(or further communicated by the Designer after 

signing the present contract, in written form, as 

being his new address); the cancellation of the 

agreement shall happen de jure within the term 

specified in the Annex A, which is calculated from 

the date of sending a written notification, 

whithout involving the intervention of the court 

or any other prior formality and without triggering 

any sanction for the General Contractor. 

On the cancellation of the Main contract the 

Designer shall handle to the Contractor all the 

documentation done. The Contractor shall 

require to the Employer the payment of these 

services, following to be paid by the Contractor 

after clarifications with the Employer. 

The obligations arising here from (except the 

Designer's obligation to execute the services) 

before the cancellation/termination of this 

agreement shall remain valid and shall be 

performend by the parties based on this 

agreement. 



IX. FORT A MAJORA 

IX. FORCE MAJEURE 

Cazul de forta majora, definit conform legii si The event of force majeure, defined according 

conform Contractului Principal, exonereaza de to the law and the Main Contract, shall exempt 

raspundere Partea care ii invoca. from liability the Party claiming it. 

Procedura privind forta majora aplicabila The force majeure procedure applicable to 

Antreprenorului General fata de Beneficiar din General Contractor towards the Employer 

Contractul Principal se va aplica, de asemenea, si provided by the Main Contract shall be also 

Subantreprenorului fata de Antreprenorul applicable to the Subcontractor towards the 

General. General Contractor. 

Pentru orice intarziere sau neindeplinire a For any delay or default in the contractual 

obligatiilor contractuale de catre oricare dintre obligations by any of the parties, as a 

parti, ca o consecinta a fortei majore, partile sunt consequence of the force majeure, the parties 

exonerate de raspunderile contractuale, sub shall be exempted from the contractual 

conditia comunicarii si justificarii cazului de forta responsibilities, provided that the event of force 

majora, in termenii mentionati in prezentul majeure is communicated and justified within 

articol si in extrasul din Contractul Principal, the terms mentioned herein and in the excerpt 

inclusiv anexele sale. of Main Contract, including its annexes. 

X. NOTIFICARI X. NOTIFICATIONS 

10.1 In acceptiunea Partilor, orice comunicare 10.1 According to the Parties, any communication 

adresata de una dintre Parti celeilalte este valabil sent by one Party to the other one is considered to 

indeplinita daca va fi transmisa la adresa/fax/email be valid if sent at the address/fax/email provided 

prevazute in Anexa A. in the Annex A. 

10.2 Antreprenorul General comunica exclusiv cu 10.2. The General Contractor is communicating 

liderul Asocierii. Liderul Asocierii este pe deplin exclusive with the leader of the JV. The leader of 

responsabil pentru organizarea si distribuirea JV is fully responsible for the organization and 

informatiilor in cadrul Asocierii. distribution of information within its JV. 

10.3 In vederea executarii in bune conditii a 10.3 In order to perform this Contract in good 

prezentului Contract, Partile isi desemneaza in conditions, the Parties designate in Annex A the 



Anexa A persoanele responsabile cu derularea persons responsible with the execution of the 

Contractului. Contract. 

10.4 Partile se obliga sa se informeze reciproc, in 10.4 The Parties undertake to inform each other, 

termen de 3 zile de la producere, cu privire la orice within 3 days as of the occurrence, on any 

modificare survenita ulterior incheierii prezentului modification occurred after the conclusion of this 

Contract, cu privire la: schimbarea Contract regarding: the changing of the 

asociatilor/actionarilor, denumirea firmei, forma associates/ shareholders, changing of the company 

juridica a societatii, sediul social, banca si cont, name, of the registered office, bank and account, 

numar telefon/fax/email, precum si orice alta telephone/fax number/ email and about any other 

situatie care ar putea afecta derularea in bune situation which might affect the execution of this 

conditii a prezentului Contract. In cazul in care nu se Contract in good conditions. In case that this 

indeplineste aceasta obligatie, comunicarile vor fi obligation is not fullfiled, the communications will 

transmise la adresele mentionate in anexa A, iar be sent to the addresses listed in Annex A, and the 

partea in culpa nu va putea sa fie exonerata de party in default will not be released from liability 

raspundere in acest sens, comunicarile fiind in this respect, the communications being 

considerate a fi facute la adresa corespunzatoare. considered to have been made at the correct 

address. 

10.5 Comunicarile verbale nu se iau in considerare 10.5 Verbal communications shall not be taken 

de nici una dintre Parti, daca nu sunt confirmate into consideration by any of the Parties, unless 

in scris. confirmed in writing. 

XI. LITIGII XI. DISPUTES 

Eventualele litigii care s-ar putea ivi in legatura cu The possible disputes that might occur related to 

executarea prezentului Contract vor fi solutionate the performance of this Contract shall be settled 

pe cale amiabila. Daca acest lucru nu este posibil, amicably. If this is not possible, the dispute shall 

litigiul va fi depus spre solutionare instantei be submitted for settlement to the competent 

judecatoresti competente din Bucuresti. court in Bucharest. 



XII CLAUZA DE CONFIDENTIALITATE XII. CONFIDENTIALITY CLAUSE 

12. 1. Subantreprenorul se obliga sa protejeze 12. 1. The Subcontractor undertakes to protect 

interesele comerciale ale Antreprenorului the commercial interests of the General 

General, si sa respecte secretele comerciale si de Contractor and keep the commercial and 

productie, de care ia cunostinta in cadrul execution secrets, which it has acquired during 

activitatii sale si sa pastreze confidentialitatea si its activity, and retain confidentiality of other 

asupra altor aspecte comerciale ale commercial aspects of the General Contractor. 

Antreprenorului General. Acest lucru este valabil This is valid even after termination of the 

si dupa incheierea prezentului contract. present contract. 

12. 2. Subantreprenorul se obliga anticipat ~i 1n 12.2. The Subcontractor agrees in advance and 

mod expres sa considere confidentiale toate expressly to consider confidential all 

informatiile, datele ~i documentele obtinute, information, data and documents obtained in 

legate de 1ndeplinirea obiectului prezentului conection with the fullfilement of this contract 

contract ~i se obliga sa nu le divulge sau sa le and agrees not to disclose or transmit to third 

transmita tertilor pe toata durata prezentului parties for the duration of this contract and for 

contract ~i pe o perioada nelimitata in timp dupa an unlimited period of time after 

incetarea/rezilierea acestuia, decat cu acordul termination/cancellation, except with the 

scris al Antreprenorului General. written consent of the General Contractor. 

12.3. Subantreprenorul are obligatia de a pastra 12.3. The Subcontractor has the obligation to 

fata de terti confidentialitatea tuturor keep confidential all information regarding the 

informatiilor referitoare la relatia contractuala cu contractual relationship with the General 

Antreprenorul General. Subantreprenorul nu va Contractor. The subcontractor will disclose the 

divulga informatiile contractuale decat cu acordul contractual information only with the written 

scris al Antreprenorului General. consent of the General Contractor. 

12.4. Antreprenorul General are dreptul la 12.4. The General Contractor is entitled to 

despagubiri, in conditiile legii: atunci cand compensation under the law: when the 

Subantreprenorul incalca obligatia de Subcontractor breaches the confidentiality 

confidentialitate sau alte prevederi din prezentul obligation or other provisions of this Agreement, 

contract, doar daca se doveste a fi culpa exclusiva only if it proves to be the exclusive cup of the 

a Subantreprenorului. Subcontractor. 



XIII. PROTECTIA DATELOR CU CARACTER XIII. PROTECTION OF PERSONAL DATA 

PERSONAL 

13. 1 During implementation of this Contract, 

13. 1 In executarea prezentului Contract, the parties will process a series of personal data, 

par~ile var prelucra o serie de date cu caracter namely: i) the personal data of the signatories of 

personal, respectiv: i) datele cu caracter personal the Contract; ii) the data of the contact persons 

ale persoanelor semnatare ale Contractului, ii) disclosed by each party for the purpose of 

datele persoanelor de contact dezvaluite de concluding and performing the Contract, as well 

fiecare parte 1n scopul 1ncheierii ~i executarii as for the purpose of sending communications 

Contractului , precum ~i 1n scopul transmiterii de during Contract performance. 

comunicari 1n executarea Contractului. 

13.2 Partile au obligatia de a respecta cu 13.2 The parties shall strictly comply with the 

strictete dispozitiile legate privind protectia legal provisions on the protection of individuals 

persoanelor fizice in ceea ce prive~te prelucrarea with regard to the processing of personal data 

datelor cu caracter personal ~i libera circulatie a and the free movement of such data, in 

acestor date, 1n mod particular Legea nr. particular Law no. 677 /2001 on the protection of 

677 /2001 pentru proteqia persoanelor cu privire individuals with regard to the processing of 

la prelucrarea datelor cu caracter personal ~i personal data and the free movement of such 

libera circulatie a acestor date ~i Regulamentul data and (EU) Regulation 2016/679 of the 

(UE) 2016/679 al Parlamentului European ~i al European Parliament and of the Council dated 

Consiliului din 27 aprilie 2016 privind protectia 27th April 2016 on the protection of individuals 

persoanelor fizice 1n ceea ce prive~te prelucrarea with regard to the processing of personal data 

datelor cu caracter personal ~i privind libera staff and the free movement of such data, 

circulatie a acestor date ~i de abrogare a repealing Directive 95/46/ EC. 

Directivei 95/46/CE. 

13.3 Partile sunt responsabile 

13. 3 The parties shall be responsible for 

de implementing appropriate technical and 

implementarea unor masuri tehnice ~i organizational measures to ensure the security 

organizatorice adecvate pentru a asigura and confidentiality of the personal data of data 

securitatea ~i confidentialitatea datelor cu subjects processed under the Contract, and also 

caracter personal ale persoanelor vizate, to respond to any data subjects' claims to 

prelucrate conform Contractului, inclusiv pentru a exercise their rights conferred under the 

raspunde la solicitarile persoanelor vizate de personal data protection laws. 

exercitare a drepturilor conferite 1n baza legilor 

de protectie a datelor cu caracter personal. 



XIV. CLAUZE DIVERSE XIV. MISCELLANEOUS 

14.1 Cu exceptia unor prevederi contrare in acest 14.1 Unless expressly otherwise provided in 

Contract, prevederile prezentului Contract se the Contract, the provisions of this Contract shall 

cu prevederile din extrasul 

sale. 

be completed with the provisions of the excerpt 

of the Main Contract, including its annexes. Any 

completeaza 

Contractului 

Eventualele 

Principal, inclusiv anexele 

acte aditionale 1ncheiate 1ntre addendums to the Main Agreement concluded 

Antreprenorul General ~i Beneficiar la Contractul between the General Contractor and the 

Principal vor fi aduse la cuno~tinta Employer shall be brought to Subcontractor's 

Subantreprenorului ~i vor fi direct aplicabile. In cazul acknowledgement and shall be directly 

in care exista divergente intre clauzele prezentului applicable. In case of discrepancies between the 

Contract si clauzele din extrasul Contractului provisions of this Contract and the provisions of 

Principal, inclusiv anexele sale, clauzele the excerpt of the Main Contract, including its 

Contractului Principal se vor considera ca obligatii annexes, the provisions of the Main Contract 

minime de indeplinit, fata de Antreprenor, de catre shall serve as minimum obligations, towards the 

Subantreprenor in scopul executarii lucrarilor, fara Contractor, to be fulfilled by the Subcontractor 

ca prin aceasta sa se elimine aplicarea vreunei 

prevederi din prezentul Contract. 

for the purpose of performing the works, without 

eliminating the applicability of any provision of 

this Contract. 

14.2 In cazul in care intre Parti apare un conflict 14.2 If between the Parties there is a judicial 

judiciar sau extra-judiciar, Subantreprenorul nu are or extra-judicial dispute, the Subcontractor is 

dreptul sa suspende executarea serviciilor sau not entitled to suspend the execution of services 

lucrarilor, cu conditia ca Antreprenorul sa plateasca or works, provided that the General Contractor 

facturile acceptate la plata. is paying the invoices accepted for payment. 

14.3 Subantreprenorul declara in mod expres, 14.3 Subcontractor expressly, definitively 

definitiv si irevocabil ca renunta fata de Beneficiar and irrevocably waives towards the Employer to: 

la: a) the contractor's legal mortage provided by 

a) ipoteca legala a antreprenorului prevazuta la Article 1869 and by Article 2386 paragraph (6) of 

art. 1869 si la art. 2386 alin. (6) din Codul Civil the Romanian Civil Code and the registration in 

roman si la inregistrarea in cartea funciara a the land book of the contractor's legal mortgage 

ipotecii legate a antreprenorului prevazute la art. provided by Article 2869 and by Article 2386 

1869 si la art. 2386 alin (6) din Codul Civil roman; paragraph (6) of the Romanian Civil Code; 



b) orice privilegii, garantii, sarcini sau ipoteci de care b) any privilege, guarantee, encumbrance or 

Subantreprenorul ar putea beneficia conform legii, mortgage the Subcontractor may be entitled 

according to the law, 

Declaratia de renuntare de la literele a), b) de mai sus The waiver from letters a), b) and c) above mentioned 

a fost de asemenea data de Subantreprenor in forma has also been issued by the Subcontractor in 

autentica la data semnarii Contractului si este atasata authenticated form on the signing date of the 

prezentului Contract ca si Anexa 13 Contract and is attached to this Contract as Annex 13 

14.4 Subantreprenorul declara in mod expres ca a 14.4 The Subcontractor expressly declares having 

revizuit prezentul Contract, inclusiv anexele sale, reviewed this Contract, including its annexes, the 

Documentele Proiectului si ca a primit documentele si Project Documents and received the documents and 

infonnatiile si ca nu exista niciun impediment pentru information and there is no impediment to the 

executarea Contractului. Subantreprenorul nu va afinna execution of Contract. Subcontractor shall neither 

ca aceste documentele primite de la Antreprenor au fost assert that these documents reeived from the General 

neclare sau incorecte si nici ca o parte din lucrari sau Contractor were unclear or incorrect, nor that a 

servicii prevazute de Contract nu a fost in mod expres particular i tem of works or services provided by the 

mentionata pentru a fi executata daca in mod obisnuit Contract was not expressly named to be executed 

pentru o executare corespunzatoare in acest domeniu where it was customary to be performed. If any 

aceasta se executa. Daca oricare dintre prevederile provision of this Contract or part thereof is rendered 

prezentului Contract sau o parte a acestora devine nula, void, illegal or unenforceable in any respect under the 

ilegala sau inaplicabila in conformitate cu orice lege applicable law, the validity, legality and 

aplicabila, valabilitatea, legalitatea si aplicabilitatea enforceability of the remaining provisions shall not in 

celorlalte prevederi nu va fi in niciun tel afectata sau any way be affected or impaired. The invalid 

denaturata. Prevederea nula va fi inlocuita in masura provision shall be replaced, to the extent permitted 

pennisa de lege, de catre o alta prevedere care sa by law, by such provision as most closely reflects the 

reflecte eel mai fidel sensul prevederii nule. intent of the invalid provision. 

14.5 Prezentul Contract, impreuna cu anexele sale 14. 5 This Contract, together with its annexes 

care fac parte integranta din cuprinsul sau, reprezinta which are part and parcel of its content, represents 

vointa partilor si inlatura orice alta intelegere verbala the will of the parties and removes any verbal 

dintre acestea, anterioara sau ulterioara incheierii lui. agreement between the parties, made before or after 

its conclusion. 



14.6 Prezentul contract poate fi modificat numai prin 14.6 This agreement can only be varied by 

act aditional, semnat de ambele Parti. Actele aditionale addendum signed by both Parties. The addenda shall 

vor deveni parte integranta din prezentul Contract. become part and parcel of the present Contract. 

14. 7 In situatii neprevazute sau nespecificate 1n 14. 7 In situations that have not been foreseen or 

prezentul Contract, se vor aplica prevederile din mentioned herein, the provisions of the excerpt of 

extrasul Contractului Principal precum ~i anexele Main Contract as well as its annexes and any possible 

acestuia si eventualelor acte aditionale 1ncheiate 1ntre addenda concluded between the General Contractor 

Antreprenorul General ~i Beneficiar. and the Employer shall apply. 

14.8 Dispozitiile prezentului Contract sunt 14.8 The provisions of the present Contract are 

guvernate de legislatia romana, aplicabila in materie. governed by the applicable Romanian law. 

Prezentul Contract a fost incheiat in 2 exemplare This Contract is concluded in 2 original bilingual 

originate bilingve romana - engleza, cate unul pentru Romanian - English counterparts, one for each party. 

fiecare parte contractanta. In caz de diferente intre Should differences occur between the two versions, 

cele doua variante, varianta in limba romana va fi the Romanian version shall at all times be 

intotdeauna determinanta si va prevala. determinant and prevail. 

Subantreprenor / Subcontractor Antreprenor General I General 























AEROPORTUL  INTERNAŢIONAL  MARAMUREȘAEROPORTUL  INTERNAŢIONAL  MARAMUREȘ

Loc. TĂUŢII MĂGHERĂUŞ, STR. 66, NR. 22
CONT: BCR BAIA MARE
RO55RNCB 0182 0341 3251 0001  
CUI    RO 2944544     J24/554/1992

Tel. +40 262 293 444; +40 262 222 245
Fax. +40 262 223 394

E-mail: office@aimm.eu

   Maramures Airport

Nr. 353 din 29.05.2025

Către

ASOCIEREA 
SC CONCELEX SRL (Lider de asociere) – X-WAY INFRASTRUCTURE SRL

Ref:  Acord Contractual   -  CONTRACTUL DE PROIECTARE ȘI  EXECUȚIE  LUCRĂRI  -   Servicii  de  proiectare  tehnică,
asistența tehnică din partea proiectantului pe perioada execuției lucrărilor și execuția lucrărilor pentru "EXTINDERE
SI MODERNIZARE TERMINAL PASAGERI LA AEROPORTUL INTERNATIONAL MARAMURES – Amenajare cai rutiere
de acces și extindere platforma îmbarcare – debarcare aeronave” nr. 632 din 15.07.2024,

Ca urmare a adresei dvs. nr. 352 din 29.05.2025 referitoare la inceperea perioadei de execuție a lucrarilor
aferente contractului sus-amintit, va comunicam urmatoarele:

-  se  aproba  Proiectul  Tehnic  „Extindere  și  modernizare  terminal  pasageri  la  Aeroportul  Internațional
Maramures – amenajare cai rutiere de acces și extindere platforma de imbarcare-debarcare aeronave”

- amplasamentul va fi predat în data de 30.05.2025, ora 10.

Cu stima,

DIRECTOR GENERAL

Dorin BUDA
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