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“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. laloveni, s. Bardar, codul fiscal
1011600027451, reprezentatd de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,
si

“ANT CONSTRUCTION MINING INDUSTRY CO.”
S.R.L. , cu sediu in Republica Moldova, MD-2023, str.
Mesterul Manole 7, of.5, mun. Chisinau, inregistratd cu
codul fiscal 1020600032901 reprezentatd de citre
Administratorul D-nul Balan Enver, activind in baza
Statutului, numit in continuare ,,Client” , pe de altd
parte,

-Avéand in vedere ca ANT INSAAT MADEN SANAYI”

A.$. ca antreprenor a semnat Contractul de colaborare
nr. 172592020 din 25 Septembrie 2020 cu scopul de a
executa lucrari in baza Contractelor, Beneficiarul cirora
este 1.S. »Administratia de Stat a Drumurilor”, cu
adresa str. Bucuriei 12A, Chisinau, MD-2004, Republica
Moldova:

1) Proiect-1: Lucriri de imbunititire pe coridorul 10,
in baza Contractului LRIP/W5/01:

Sectiunea 1.1:G46: Dobrusa-Ignatei-Scorteni-Codrul
Nou-R 14 (km 22+610 — km 29+200);

Sectiunea 1.2:G46: Dobrusa-Ignatei-Scorteni-Codrul
Nou-R14 (km 29+200 — km 35+622.09);

2) Proiect-1: Lucriri de imbunatatire pe coridorul 10,
in baza Contractului LRIP/W5/02:

Sectiunea 2.1:G46: Dobrusa-Ignatei-Scorteni-Codrul
Nou-R14 (km 15+760 — km 22+610);,

Sectiunea 2.2:G47: R9-Oliscani-Peciste- Ignitei-G46-
(km 124280 — km 18+075);

3) Proiect-1: Lucriri de imbunatatire pe coridorul 10,
in baza Contractului LRIP/W5/03:
Sectiunea  3.1:G49:G47-Peciste-
29+200 — km 35+622.09);

Sectiunea  3.2:G49:G47-Peciste-Trifesti-R20

22+610 — km 29+200);

Trifesti-R20  (km

(km

ANT CONSTRUCTION MINING INDUSTRY CO
este subiectul ce beneficiazd de un regim fiscal special,
in conformitate cu prevederile Hotdrdarii Guvernului
Republicii Moldova nr.246 din 08 aprilie 2010 ,,Cu
privire la modul de aplicare a cotei zero a TVA la
livrdrile de marfuri, servicii efectuate de teritoriul (cirii
si de acordare a facilitatilor fiscale si vamale pentru
proiectele de asistentd tehnicd si investitionald in
derulare, care cad sub incidenta  tratatelor
internationale la care Republica Moldova este parte,

“EMCOM E&E” L.L.C. , headquartered in the Republic
f Moldova, MD-6811, laloveni district, Bardar village,
fiscal code 1011600027451, represented by Mr. Oprea
Emil, as Administrator, acting on the basis of the Statute,
hereinafter referred to as "Executor", on the one hand,
and
“ANT CONSTRUCTION MINING INDUSTRY CO.”
L.L.C. , based in the Republic of Moldova, MD-2023, str.
Mesterul Manole 7, of.5, mun. Chisinau, registered with
fiscal code 1020600032901, represented by Mr. Balan
Enver, as Administrator, acting on the basis of the
Statute, hereinafter referred to as “Customer",

ather hand,

on the

Considering  that ANT | INSAAT MADEN
SANAYI”A.S. as an entrepreneur | he signed the
Collaboration Agreement no.| 1/2592020 of 25 of
September 2020 in order to execute works based on
Contracts, the Beneficiary of |which is S.E. "State
Road Administration', with the address 12A Bucuriei
Street, Chisindu, MD-2004, Republic of Moldova:
I)Project-1: Improvement works on corridor 10,
based on Contract LRIP / W5 /01:
Section 1.1: G46: Dobrusa-lgndatei-Scorteni-Codrul
Nou-R14 (km 22 + 610 - km 29 + 200),
Section 1.2: G46: Dobrusa-Igndgei-Scorteni-Codrul
Nou-R14 (km 29 + 200 - km 35 + 622.09);

Project-1: Improvement works on corridor 10,
based on Contract LRIP / W5 //02:

Section 2.1: G46: Dobrusa-Igndtei-Scorteni-Codrul
Nou-R14 (km 15 + 760 - km 22 + 610);

Section 2.2: G47: R9-Oliscani-Peciste-Igndtei-G46-
(km 12 + 280 - km 18 + 075);
Project-1: Improvement works on corridor 10,
based on Contract LRIP / W5 //03:

Section 3.1: G49. G47-Peciste-Trifesti-R20 (km 29 +
200 - km 35 + 622.09); ‘

Section 3.2: G49: G47—Peciste—?“rzfe,§'ti-R20 (km 22 +
610-km 29 + 200),

)

w2

- ANT CONSTRUCTION MINING INDUSTRY CO
is the subject that benefits from a special fiscal regime,
in accordance with the provisions| of the Decision of the
Government of the Republic of Moldova no.246 of April
8, 2010 of the country and the granting of fiscal and
customs facilities for ongoing tedpnical and investment
assistance projects, which fall u‘; der the international
Ireaties 1o which the Republic of Moldova is a party,
amended by Government Decz$i0n no. 777 of 04
October 2017 (point 149 of An?ex no. 1), subject to
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modificatd prin Hotdrdrea Guvernului nr.777 din 04
octombrie 2017 (pct.149 din Anexa nr.1), sub rezerva
obtinerii Scrisorii de Confirmare a cotei TVA cu drept
de deducere de cdtre Beneficiar (pct. 3 din Anexa, 3,
H.G. nr. 246/2010).

Consimt cd obtinerea finald a scrisorii de confirmare a
cotei de TVA cu drept de deducere este o conditie
prealabild pentru emiterea fiecarei facturi de cdtre
Executor cdtre Client.

Declard cd Executorul dispune de autorizatiile necesare
efectudrii lucrarilor ce constituie obiectul prezentului
contract si conducdndu-se de prevederile legislatiei in
vigoare,

De comun acord, au incheiat prezentul contract de
executare lucrdri si prestdri servicii privind
urmdtoarele:

L. OBIECTUL SI PRETUL CONTRACTULUI:
1.1.Executorul se obligd sd execute cu forte, materiale si
mijloace proprii lucrdrile de montare conform Anexei
nr.l, Anexei nr.2 si Anexei nr.3, in continuare
“Luerdri”, iar Clientul se obligd si receptioneze
Lucrdrile si sé achite pretul lor.

1.2.Executorul  isi asumd obligatia de prestare a
Serviciilor de reglare si elaborare a documentatiei
pe propriu risc si mijloace conform Anexelor, in
continuare ”Servicii” , iar Clientul se obligi sa achite
si sd receptioneze Serviciile si sa achite pretul lor.

1.3.Partile convin cd pretul pentru Lucririle executate si
Serviciile prestate ce constituie obiectul prezentului
Contract va fi de 991 991, 40 lei MDL fard TVA cu
drept de deducere (noud sute nouizeci si una de mii
nouad sute noudzeci si unu lei, 40 bani) potrivit
Anexei nr.1, Anexei nr.2 si Anexei nr.3.

1. DURATA CONTRACTULUL INCEPEREA SI
EXECUTIA LURARILOR/PRESTAREA

SERVICIILOR
2.1. Prezentul Contract intrd in vigoare din data semnarii
acestuia de cdtre Parti pand la indeplinirea

obligatiunelor asumate de catre fiecare Parte, dar nu
mai tarziu de 31.05.2021.

2.2, Termenul de executare a Lucrdrilor si prestarii
Serviciilor, prevazute de prezentul Contract, este de
31.05.2021, cdnd va avea loc montarea si darea in
exploatare a instalatiilor potrivit Anexei nr.1, Anexei
nr.2 si Anexei nr.3, cu prestarea serviciilor de reglare

obtaining the Letter of Confirmation of the VAT rate
with the right to deduct by the‘Beneﬁciary (point 3 of
the Annex, 3, G.D. no. 246/201 0.

- Agree that obtaining the final letter confirming the VAT
ate with the right of deduction is a prerequisite for the
issuance of each invoice by |the Executor to the
Customer.

Declare  thar the Executor| has the necessary
uthorizations to carry out the works that constitute the
bject of the present contract and being guided by the
rovisions of the legislation in force,

O D ]

By mutual agreement, the parties have concluded this
contract for the execution of works and services for the
following:i

I. OBJECT AND PRICE OF ’P‘HE CONTRACT:
.1.The Executor undertakes to |execute with his own
forces, materials and means| the assembly works
according to Annex no.l, Annex no.2 and Annex
no.3, hereinafter “Works” |, and the Customer
undertakes to receive the Works and to pay their
price.

.2.The Executor assumes the oqligation to provide the
Services for the regulation and elaboration of the
documentation at his own risk and means according to
Annexes, hereinafter “Services” , and the Customer
undertakes to pay and receive the Services and to pay
their price. |
.3.The Parties agree that the price for the executed
Works and the Services proviﬁed, which is the object
of this Contract, will be 991 991, 40 MDL, without
VAT with the right of deduction (nine hundred
ninety-one thousand nine hundred ninety-one lei, 40
bani) according to Annex no.l, Annex no.2 and
Annex no.3.

1

IT. DURATION OF THE CONTRACT. STARTING
AND EXECUTION OF DELIVERIES /
PROVISION OF SERVICES.

1. This Agreement shall enter into force on the date of
its signature by the Parties untjl the fulfillment of the
obligations assumed by each Party, but not later than
31.05.2021.

.2. The term for the execution of the Works and the

provision of the Services, provided by the present

Contract, is of 31.05.2021, when the installation and

[ 9]
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si elaborare a documentatiei (Raportul Tehnic).

commissioning of the installations will take place
according to Annex no.l, Annex no.2 and Annex
no.3, with the provision of regulation and elaboration
services (Technical Report).

2.4.Executorul are obligatia de a incepe executarea | 2.4. The Executor has the obligation to start the execution

Lucrarilor/ prestarea Serviciilor in timpul cel mai
scurt posibil de la semnarea prezentului Contract.

2.5.Lucrarile si  Serviciile care urmeaza a fi
executate/prestate trebuie sd@ se deruleze conform
graficului general de executie si sa fie terminate la data
stabilitd.

of the Works / the provision |of the Services as soon
as possible from the signing of this Contract.

2.5. The Works and Services to be executed / performed

must be carried out according to the general execution

schedule and be completed onithe set date.

2.6. Termenul de executare a Lucrdrilor si de prestare a | 2.6. The term of execution of the Morks and provision of

Serviciilor poate fi prelungit la intelegerea Partilor, in

the Services may be extended to the agreement of the

legaturd cu: Parties, in connection with:
a) schimbarea volumelor de lucrari; a) changing the volumes of works;
b) stoparea lucrdrilor din initiativa Clientului; b) stopping the works at the Custdmer’s initiative;
¢) conditiile si factorii climaterici; ¢) climatic conditions and factors;

d) factorilor ce nu depind de vointa Pértilor, dar care
impiedicd executarea Lucrarilor si  prestarea
Serviciilor ce constituie obiectul prezentului Contract

d) factors that do not depend on|the will of the Parties,
but which prevent the execution of the Works and the
provision of the Services that are the object of this
Contract.

2.7. Executorul informeaza Clientul, in forma scrisa si in | 2.7. The Executor informs the Customer, in written form

ziua stopdrii procesului de executare a Lucririlor
si/sau prestarii Serviciilor.

termenul stabilit si la o calitate corespunzitoare

and on the day of stopping the process of execution of
the Works and / or the provision of the Services.

the established term and at a quality corresponding to

2.8. Executorul este obligat si execute Lucrdrile in | 2.8. The Executor is obliged to e}t’ecute the Works within

prevederilor documentatiei de proiect si normativelor
in vigoare ale Republicii Moldova.

2.9. In cazul in care, sfera
Serviciilor efectuate sau prestate va fi redusd sau nu
va fi efectuatd/prestate de catre Executor, atunci
calculul se va face numai pentru Lucrarea/Serviciul
efectiv efectuat sau prestat.

11I. TERMENELE SI MODALITATEA DE PLATA
3.1.
Lucririle efectuate/ Serviciile prestate prin virament

in MDL, la contul curent al Executorului:
1) Codul bancar AGRNMD2X797; IBAN:
MD65AG000000022511737975 in MDL deschis la
B.C. Moldova-Agroindbank S.A.
2) Codul bancar VICBMD2X479; IBAN:

MD55V1022242400000109 in MDL deschis la B.C.
Victoriabank S.A., fil. laloveni

Clientul se obliga sa achite Pretul pentru | 3.1.

the provisions of the project|documentation and the
norms in force of the Republij of Moldova.

Lucrdrilor/ volumul | 2.9. If the scope of the Works / [volume of the Services

performed or performed will be reduced or will not be
performed / performed by the Executor, then the
calculation will be made only for the Work/Service
actually performed or performed.

ITI. TERMS AND MEITHqD OF PAYMENT

The Customer undertakes to pay the Price for the
Works performed / Services jprovided by transfer in
MDL, to the current account qif the Executor:
1) Bank  code AGRNMD2X797; IBAN:
MD65AG000000022511737975 in MDL opened at
C.B. Moldova-AgroindbanF S.A., fil. [laloveni

2) Bank code VICBMD2X479; IBAN:
MD55V1022242400000109 in MDL opened at C.B.
Victoriabank S.A., fil. Ialoveni

3.2. Clientul va efectua platile prin transfer bancar pe | 3.2. The Customer will make the payments by bank

contul de decontare al Executorului indicat in
prezentul Contract, dupd cum urmeaza:

50% avans — pana la 20.01.2021, pentru demararea
lucrarilor conform Anexelor al prezentului contract.
50% - in termen de 10 zile bancare din momentul

semnarii Actului final de receptie a Lucrdrilor

transfer to the settlement account of the Executor
indicated in this Contract, as follows:

50 % advance - until 20.01.2021, for starting the
works according to Annexes of this Contract.

50 % - within 10 banking days from the signing of the

Final Act of receipt of th‘je Works performed /
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efectuate/Serviciilor prestate.
IV. DREPTURILE SI OBLIGATIILE PARTILOR

4.1. Obligatiile Executorului:

4.1.1.S4 execute Lucririle/ presteze Serviciile calitativ,
in termen si in conformitate cu documentatia de
proiect, prevederile actelor normative in vigoare si
cerinfele tehnico — normative in vigoare; precum si
prevederile legislatiei ecologice si  securitatii
lucrarilor executate in RM.

4.1.2.54 detind toate licentele si autorizatiile necesare in
conformitate cu legislatia in vigoare pentru
executarea lucrdrilor reglementate de prezentul
acord;

4.1.3. 54 asigure achizitionarea in timp util a materialelor
de calitate care respecta standardele de stat (GOST)
si legile si reglementarile aplicabile necesare pentru
efectuarea Lucrdrilor/ prestarea Serviciillor la un
pret convenit cu Clientul;

4.1.4, Sd execute Lucririle/ presteze Serviciile personal,
cu bunurile si materialele sale si pe risc propriu,
inclusiv consumabile pentru instalare;

| 4.1.5. Sa furnizeze periodic informatia referitoare la

Lucrarile efectuate/ Serviciile prestate, printre

despre bunurile utilizate, despre finalizarea etapelor

de execufie cu prezentarea Actelor de primire —
predare §i / sau a documentatiei respective ;

4.1.6. Sé execute indicatiile Clientului primite in procesul
efectudrii Lucrérilor/prestarii Serviciilor, care nu

contravin  prevederilor  prezentului  contract.
Indicatiile trebuie si fie transmise Executorului in
SCris.

4.1.7. S& raspunda la indicatiile suplimentare in termen de
0 zi de la primirea lor, in caz contrar, ticerea lui se
considerd ca accept a indicatiilor primite si poarts
rdspundere pentru netndeplinirea lor;

4.1.8. S& execute din contul propriu toate Lucririle cu
caracter auxiliar si organizatoric necesare realizarii
prezentului obiect Contract, perfectirii semndrii,
aprobdrii, coordondrii  documentatiei normative,
tehnice etc.., inclusiv darea in exploatare a
instalatiilor previzute in Anexa nr.1, Anexa nr.2 si
Anexa nr.3 prezentului Contract.

4.1.9. S& presteze din cont propriu §i pe risc propriu
Serviciile cu caracter auxiliar si organizatoric
necesare realizarii obiectului prezentului Contract,
perfectarii semnarii, aprobarii, coordonarii
documentatiei normative, tehnice etc.., inclusiv
reglarea si elaborarea Raportului Tehnic.

F NI N

£

4.1

.1.4.Execute

.1.7. To respond to the additional

Services provided.

IV. RIGHTS AND OBLIGATIONS OF THE
PARTIES

.1. Obligations of the Executor:
.1.1.To execute the Works / provide the Services

qualitatively, in time and in accordance with the
project documentation, the provisions of the
normative acts in force and the technical - normative
requirements in force; as well as the provisions of
the ecological legislation and the safety of the works
executed in the Republic of Moldova.

1.2.Have all the necessary licenses and authorizations in

accordance with the legislation in force for the
execution of the works covered by this agreement;

L.3. To ensure the timely purchase of quality materials

that comply with state stpndards (GOST) and
applicable laws and regulations necessary to perform
the Works / provision of Services at a price agreed
with the Customer;

the Works / provide the Services
personally, with its goods and materials and at its
own risk, including consumaHles for installation;

1.5.To provide periodically the [information regarding

the Works performed / Services provided, among
the goods used, about th;é completion of the
execution stages with the presentation of the Acts of
receipt - delivery and / Jyr of the respective
documentation,

1.6. To execute the Customer’s iFStructions received in

the process of performing the Works / providing the
Services, which do not contradict the provisions of
this contract. The instruction‘F must be sent to the
Executor in writing. ‘

tndications within one
day from their receipt, otherwise his silence is
considered as acceptance of the received indications
and is responsible for their noq‘l-fulﬁllment;

-1.8. To execute from its own acc¢ount all the auxiliary

and organizational Works‘ necessary for the
accomplishment of the present object of the
Contract, the completion of the signing, approval,
coordination  of  the normative, technical
documentation in accordance(fz)vith the Annex no.1,
Annex no.2 and Annex no.3 of this Contract.

9. To provide at its own expens¢ and risk the services

of an auxiliary and organizatipnal Services that are
necessary to achieve the obje¢t of this Contract, to
complete the signing, approval, coordination of
normative, technical documentation, etc., including
the regulation and elaboratirjpn of the Technical
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4.1.10. S& informeaze Clientul despre progresul
Lucrarilor/Serviciilor  si  rezultatele obtinute,
precum si despre orice abateri de la estimare si
proiect, precum si sd ofere accesul reprezentantilor
Clientului la locul de efectuare a
Luecrdrilor/prestare a Serviciilor;

4.1.11. S& recupereze Clientului daunele produse ca
urmare a  executdrii/prestarii neconforme a
Lucririlor/Serviciilor prezentului contract, inclusiv
sd elimine pe cheltuiala sa si cat mai curand posibil,
orice defectiune, disfunctionalitate si defect ascuns,
admis din vina Executorului, descoperit in perioada
de garantie specificatd in Capitolului VIII din
prezentul Contract. Prin defecte ascunse se are in
vedere si imposibilitatea functiondrii normale a
echipamentelor functionale instalate de Executor, ca
urmare a nerespectdrii de cétre acesta din urma a
standardelor de stat si a normelor actuale;

4.1.12. Sa asigure coordonarea si receptia Lucrarilor de
dare 1n exploatare preliminard si finald a /nstalatiilor
prevdzute in Anexa nr.1, Anexa nr.2 si Anexa nr.3 a
prezentului Contract.

4.1.13. Sa utilizeze materiale performante si certificate,
capabile sd asigure livrarea fiabild neintrerupta a
energiei termice, la parametrii stabiliti indiferent de
consum §i situatii climaterice.

4.1.14. S& asigurare siguranta si protectia muncii la locul
de muncd in conformitate cu legile si reglementarile
aplicabile;

4.1.15. S3 elibereze si sd furnizeze Clientului toate actele
insotitoare privind Lucrarile efectuate/Serviciile
prestate, inclusiv certificatul de calitate, scrisoare de
garantie si altele.

4.1.16. Sa evite pe cat posibil:

a) acumularea de obstacole
executdrii prezentului Contract;
b)depozitarea  oricdror  utilaje,
instalatii, care constituie
materiale/echipamente,

¢) adunarea si sd indepdrteze de pe santier
dardmiturile, molozul sau lucrdrile provizorii de
orice fel, care nu mai sunt necesare.

4.2 Executorul are dreptul s& primeascd pretul stabilit de
prezentul contract pentru Lucririle efectuate/
Serviciile prestate in termenii si conditiile stabilite de
prezentul Contract;

inutile la locul

echipamente,
surplus de

4.3. Obligatiile Clientului:
4.3.1. Sa achite In termenii si modul stabilit lucrarile;

4.3.2. Sd receptioneze 1in termen de 5 (cinci) zile de la

Report.
4.1.10. To inform the Customer about the progress of the
Works / Services and the results obtained, as well
as about any deviations from the estimate and
project, as well as to offer the access of the
Customer's representatives to the place where the
Works / Services are performed;
4.1.11. To recover from the Customer the damages
caused as a result of the no'tn—compliant execution /
performance of the Works / Services of this
contract, including to eliminate at his expense and as
soon as possible, any defect, malfunction and hidden
defect, admitted through |the Executor's fault,
discovered during the specified warranty period. in
Chapter VIII of this Agrgement. Hidden defects
also take into account the impossibility of normal
operation of the functional lequipment installed by
the Executor, as a resul£ of the latter's non-
compliance with state standards and current norms;
.1.12. To ensure the coordination and reception of the |
works for the preliminary and final operation of the
Installations provided in Annex no.l, Annex no.2
and Annex no.3 of this Contract.
.1.13.To use high-performance ﬁnd certified materials,
able to ensure the reliable uninterrupted delivery of
thermal energy, at the ﬁ)arameters established
regardless of consumption and climatic situations.
.1.14.To ensure the safety and protection of work at work
in accordance with applicable laws and regulations;

4

SN

.1.15.To issue and provide to the Customer all the
accompanying documents regarding the Works
performed / Services providﬁd, including the quality
certificate, letter of guarantee|and others,

.1.16. Avoid as much as possible:

a) the accumulation of unnecessary obstacles at the
place of execution of this Contract,

b) storage of any machinery, equipment, installations,
which constitute a surplus of materials / equipment;

¢) gathering and removirzg‘/‘row the site debris, rubble
or temporary works of any kiT/, which are no longer

-

necessary.

2 The Executor has the right
established by this contract for
/ Services provided in the
established by this Contract;

to receive the price
the Works performed
terms and conditions

s

3. Customer Obligations:
3.1.To pay in the terms and manner established the

works;
3.2.To receive within 5 (five) days from the moment of

s

4,

.
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momentul primirii de la Executor a somatiei scrise
privind Lucririle efectuate/ Serviciile prestate si
documentatia insotitoare.

4.4. Drepturile Clientului:
4.4.1.De a rezolutiona prezentul Contract unilateral n
temeiul prevederilor Codului Civil al Republicii
Moldova.
4.4.2.De a efectua controlul si supravegherea asupra
procesului de executare a Lucrdrilor/ prestare a
Serviciilor de cétre Executor.
4.43.De a efectua controlul si supravegherea asupra
respectdrii graficului de efectuare a Lucrarilor/
prestare a Serviciilor de catre Executor.
V. RECEPTIA FINALA A LUCRARILOR SI A
SERVICIILOR
5.1.Dupéa finalizarea Lucririlor/ prestarea Serviciilor,
Executor va notifica Clientul cu privire la aceasta si
va organiza  procesul de receptionare a
Lucrarilor/Serviciilor.
5.2.Clientul trebuie sda confirme receptionarea finald a
Lucrarilor efectuate si volumul Serviciilor prestate
in termen de pana la 10 zile de la data notificarii, in
baza documentatiei permisive ce a fost aprobatd de
institutiile competente ale Republicii Moldova.

5.3.Clientul va confirma receptionarea finala a
Lucririlor efectuate si volumul Serviciilor prestate,
in temeiul Actului de Receptie semnat de cétre
Client, cu conditia ca Lucrarile au fost executate/
Serviciile au fost prestate la o calitate Tnalta si nu fost

identificate defecte 1in Lucrarile executate si
Serviciile prestate.
5.4.Clientul are dreptul de a refuza confirmarea

Lucrarilor executate/ Serviciilor prestate numai cu
conditia sa fi fost depuse obiectii rezonabile cu privire
la calitatea si sfera Lucririlor/volumul Serviciilor
prestate si numai in termenul specificat in pct. 5.2. al
prezentului Contract.

9]

receiving from the Executor the written summons
regarding the Works performed / Services provided
and the accompanying documentation.

.4. Customer Rights:

4.1.To terminate this uni[ateral‘Contract based on the
provisions of the Civil Code of the Republic of
Moldova.

.4.2.To carry out the control and supervision over the
process of execution of the Works / provision of the
Services by the Executor.

.4.3.To carry out the control and supervision on the
observance of the schedule for the execution of the
Works / provision of the Services by the Executor.

V. FINAL RECEIPT OF WORKS AND SERVICES

.1. After the completion of the Works / provision of the
Services, the Executor will| notify the Customer
about it and will organize the process of receiving the
Works / Services. |
+2.The Customer must confirm the final receipt of the
Works performed and the | volume of Services
provided within 10 days from Lhe date of notification,
based on the permissive documentation that has been
approved by the competenF institutions of the
Republic of Moldova.
3.The Customer will confirm the final acceptance of
the Works performed and the volume of Services
provided, based on the Acceptance Act signed by the
Customer, provided that the Works have been
executed / the Services have been provided at a high
quality and no defects have ‘been identified in the
Works executed and Services provided .
4.The Customer has the right to refuse the confirmation
of the executed Works / Services provided only on
condition that reasonable objections have been
submitted regarding the quality and scope of the
Works / volume of Services provided and only within
the term specified in point 5.2. of this Agreement.

VL RASPUNDEREA PARTILOR VI. LIABILITY OF THE PARTIES
6.1.In cazul neexecutarii sau executdrii | 6.1. In case of non-execution or improper execution of the
necorespunzatoare a obligatiilor contractuale, contractual obligations, the guilty Party will fully
Partea vinovata va repara integral prejudiciul cauzat; repair the damage caused;
6.2.Executorul acordd garantie pentru lucrarile efectuate | 6.2.The Executor grants a guarantee for the works

pentru 5 ani din momentul semnarii receptiei
Lucriérilor efectuate.
6.3.Potrivit pet. 6.2 din prezentul Contract, Executorul
este obligat sa lichideze din cont propriu
neajunsurile in termen de 2 zile de la momentul

primirii somatiei corespunzatoare de la Client.

performed for § years from the moment of signing the
receipt of the Works performed.
.3.According to point 6.2 of this Contract, the Executor
is obliged to settle on its own account the
shortcomings within 2 days from the moment of
receiving the corresponding | summons from the

it
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6.3. Executorul raspunde potrivit obligatiilor ce ii revin
pentru viciile ascunse ale lucrdrilor, ivite intr-un
interval de 5 ani de la receptia Lucriirilor executate/
Serviciilor prestate conform art. 968 Cod Civil al
Republicii Moldova.

6.4. In corespundere cu pet. 6.3. din prezentul Contract,

viciile ascunse se considerd acele nereguli pe care

Clientul nu le-ar fi putut descoperi prin examinarea

bunului ca orice persoand prudenta si diligenta, fara

interventia unui specialist.

Executorul va remedia pe cont propriu, viciile

ascunse ce au fost depistate de cdtre Client,

impreund cu plata despagubirilor citre Client.

6.4. Pentru nerespectarea termenelor stabilite in graficul
de efectuare si prestare a Lucririlor/Serviciilor,
Executorul achitd o penalitate in valoare de 0,5 %
din valoarea contractului pentru fiecare zi de
intirziere.

6.5. Potrivit pet. 6.4. din prezentul Contract, penalitatea se

achita prin reinerea efectuata de Client din plaile pe

care trebuie sa le achite Executorul in conformitate
cu conditiile prezentului contract, cu exceptia cazului
cand Intérzierea este condifionata de Client.

in situafia cand, din motive ce nu depind de

Executor, termenele de efectuare sau prestare a

Lucrarilor/Serviciilor nu pot fi respectate,

Executorul va informa imediat Clientul, pentru a

stabili noi termene de efectuare sau prestare a

Lucrarilor/Serviciilor.

Nevaliditatea totald sau partiald a clauzelor

contractului nu are nici un efect asupra obligatiilor

deja scadente intre Parti.

6.5.

6.6.

VIL REZOLUTIUNEA CONTRACTULUI
7.1. Rezilierea prezentului Contract se poate realiza cu
acordul comun al Partilor.
7.2. Contractul poate fi reziliat in mod unilateral de catre:
7.2.1. Client in caz de refuz al Executorului de a-si
onora obligatiile sale contractuale, prevazute de
prezentul Contract;
Client in caz de nerespectare de citre Executor a
termenelor de executare/prestare a
Lucriérilor/Serviciilor;

7.2.2

7.2.3. Executor in caz de nerespectare de citre Client a
termenelor de platd pentru executarea Lucririlor
/ prestarea Serviciilor;

7.2.4. Executor sau Client in caz de nesatisfacere de

catre una dintre Pérti a pretentiilor Tnaintate
conform prezentului Contract.
7.3. Partea initiatoare a rezilierii Contractului este
obligatd sd comunice in termen de § zile lucritoare

Customer.

No. 14/01/2021 of 14 January 2021, Chisiniu

6.3.The Executor is responsih}]e according to the |

obligations incumbent on him
of the works, arising within 5 y
of the executed Works / Serv
to art. 968 Civil Code of the Ré
.4. In accordance with point 6.3.
defects are considered those|

=

for the hidden defects
ears from the reception
ces provided according
public of Moldova.

of this Contract, hidden
irregularities that the

Customer could not have discovered by examining

the good like any prudent and
the intervention of a specialist.

diligent person, without

6.5.The Executor will remedy on his own account, the

hidden defects that have

(=)

6.5. According to point 6.4. of this

conditioned by the Customer.
the Executor, the deadline

the Executor will immediately
in order to establish new dead

between the Parties.

providing the Works / Services
6.6.The total or partial invalidity
contract has no effect on the obligations already due

Heen detected by the
Customer, together with the payment of the
compensations to the Customer.

4. For non-compliance with the deadlines established in
the schedule of performance and performance of
Works / Services, the Executor pays a penalty of
0.5% of the contract value for each day of delay.

ontract, the penalty is

paid by the withholding made by the Customer of the
payments to be paid by the Executor in accordance
with the conditions of this contTact, unless the delay is

\ for performing or

6.5. In the situation when, for reajons not dependent on

providing the Works / Services cannot be observed,

inform the Customer,
lines for performing or

of the terms of the

VII. TERMINATION OF THE CONTRACT

7.1.Termination of this Agreement may be made by

7.2.The contract may be terminated

7.2.1.Customer in case of refusa

honor his contractual obligati
Contract;
7.2.2.Customer in case of no
Works / Services;
7.2.3.Executor

of the Works / provision of the

mutual agreement of the Parties,

Executor of the terms of execu

in case of non
Customer with the payment terms for the execution

unilaterally by:
of the Executor to
ons, provided by this

n-compliance by the
ion / provision of the

compliance by the

Services;

7.2.4.Executor or Customer in cas¢ of dissatisfaction by

to this Agreement.

one of the Parties of the claims submitted according

7.3. The initiating Party of the termination of the Contract

is obliged to communicate within 5 working days to
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celeilalte Parti despre intentiile ei printr-o scrisoare
motivata.

Partea instiintata este obligata sd raspunda in decurs
de 5 zile lucritoare de la primirea notificarii. in cazul
in care litigiul nu este solutionat in termenele
stabilite, Partea initiatoare va initia rezilierea cu
obligarea celeilalte Parti la repararea prejudiciilor
cauzate si la plata penalitdtilor contratuale, potrivit
Capitolului VI din prezentul Contract.

7.4.

VIIl. STANDARDE SI GARANTII

8.1.Executorul garanteazd ca la momentul semnarii
prezentului Contract detine toate licentele si toate
actele permisive pentru a executa Lucrdrile si pentru a
presta Serviciile contractate de céatre Client, care
constituie obiectul prezentului Contract.

8.2.Executorul garanteazd ca la data receptiei, Lucrdrile
executate/ Serviciile prestate vor avea calitatile
declarate de catre acesta in contract, precum si ¢ vor
corespunde reglementérilor tehnice-legislative 1n
vigoare.

8.3.Executorul garanteaza cd la data receptiei, Lucrarile
executate/ Serviciile prestate si nu va fi afectatd de
vicii care ar diminua sau ar anula valoarea ori
posibilitatea de utilizare, conform conditiilor normale
de folosire sau celor specificate in prezentul Contract.

8.4.Executorul garanteaza conformitatea, stabilitatea si
siguranta tuturor operatiunilor executate la obiectul
Clientului.

8.5.Executorul garanteaza conformitatea, stabilitatea si
siguranta tuturor procedeelor de executie/prestare
utilizate, cu  respectarea  prevederilor si a
reglementarilor Legii privind calitatea in constructii
nr.721/1996 cu modificdrile operate prin Legea
nr.3/2020 pentru modificarea unor acte legislative.

IX. CONFIDENTIALITATEA
9.1. Partea contractantd nu are dreptul, fara acordul scris
al celeilalte Parti:

a) de a face cunoscut contractul sau orice prevedere a
acestuia unei terte Pdarti, in afara acelor persoane
implicate in indeplinirea prezentului Contract;

b) de a utiliza informatiile si documentele obtinute sau
la care are acces in perioadd de derulare a
contractului, in alt scop decdt acela de a-si indeplini
obligatiile contractuale.

9.2.Dezvaluirea oricdrei informatii fata de persoanele
implicate in indeplinirea contractului se va face
confidential si se va extinde numai asupra acelor

informatii  necesare in  vederea  indeplinirii
contractului.
9.3.Partea contractantd care va furniza informatii

§

§

q

the other Party about its intentions by a motivated
letter.

7.4. The notified Party is obliged to respond within 5

working days from the receipt of the notification. If
the dispute is not resolved within the established time
limits, the initiating Party shall initiate termination by
obliging the other Party to repair the damage caused
and to pay the contractual penalties, in accordance
with Chapter VI of this Agreement.

VIII. STANDARDS AND WARRANTIES

8.1.The Executor guarantees that at the time of signing

this Agreement he holds |all licenses and all
permissive documents to perform the Works and to
provide the Services contracted by the Customer,
which is the subject of this Agreement.

8.2.The Executor guarantees that on the date of receipt,

the executed Works / Services provided will have the
qualities declared by him in the contract, as well as
that they will correspond to the technical-legislative
regulations in force.

8.3.The Executor guarantees that on the date of receipt,

the Works performed / Services provided and will not
be affected by defects that would diminish or cancel
the value or possibility of use,|according to the normal
conditions of use or those specified in this Agreement.
3.4.The Executor guarantees the ¢onformity, stability and

object.

in compliance with the provisions and regulations of
the Law on quality in constructions no. 721/1996 with
the amendments operated by Law no. 3/2020 for the
modification of some legislative acts.

safety of all execution / perfo}mance procedures used,

IX. CONFIDENTIALITY

).1. The contracting Party shall not, without the written

consent of the other Party, have the right:

a) to make the contract or any provision thereof known
to a third party, other than those persons involved in
the performance of this Agreement;

b) to use the information and documents obtained or to
which he has access during the performance of the
contract, for a purpose other than that of fulfilling his
contractual obligations.

.2. The disclosure of any information to the persons
involved in the performance of the contract will be
made confidential and will be¢ extended only to that
information necessary for the performance of the
contract.

.3.The contracting Party that will provide confidential

3.5.The Executor guarantees the ¢onformity, stability and

safety of all operations performed on the Customer's |
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confidentiale persoanelor terte fard acordul scris al
celeilalte Parti, Partea vinovata va purta raspundere
in conformitate cu prevederile legale ale Republicii
Moldova.

X. INSTIINTARILE SI NOTIFICARILE

10.1.1n acceptiunea Pirtilor, notificarile verbale nu se iau
in considerare, iar orice notificarea produce efecte
din momentul cand ajunge la destinatar si se consider
valabile dacd sunt intocmite in forma scrisa si sunt
transmise  prin  intermediul  mijloacelor de
comunicare la adresele Pirtilor contractante sau
inménate contra semnatura.

10.2. Notificarea transmisd prin intermediul oficiului
postal, prin scrisoare recomandatd cu aviz de
receptie, se considera receptionata de cétre destinatar
la data indicata pe avizul de receptie, sau in actul
serviciului de curierat.

10.3. Notificarea transmisd prin e-mail se considerd
receptionatd de catre destinatar in ziua transmiterii,
daca transmiterea a fost efectuatd pana la ora 17:00,
altfel — in urmatoarea zi lucratoare celei in care a fost
trimisd, fard a fi necesard confirmarea receptiei.

10.4.1n scopul asigurarii schimbului promt de informatii,
Partile au convenit, ca conturilor de platd, anexelor,
acordurilor aditionale la Contractul dat se aplica
prevederile prezentului capitol.

10.5. Partile sunt obligate sd anunte reciproc despre
schimbarea datelor de identificare si cele de contact
in cel mai scurt timp de la modificarea lor. in caz
contrar notificarile si decontérile efectuate conform
datelor vechi se vor considera efectuate in modul
corespunzator.

XL CLAUZA DE IMPEDIMENT.
JUSTIFICAREA DATORITA UNUI EVENIMENT
IN AFARA CONTROLULUI
11.1. Neexecutarea obligatiei uneia dintre Parti este
justificata dacd ea se datoreazd unui impediment in
afara controlului debitorului prestatiei si daca acestei
Parti nu i se putea cere in mod rezonabil sd evite sau
sa depaseasca impedimentul ori consecintele
acestuia.

11.2.1n cazul in care obligatia a aparutd din prezentul
Contract, neexecutarea acesteia nu este justificatd
dacd una din Partile contractante ar fi putut in mod
rezonabil sa ia in considerare impedimentul la data
incheierii contractului.

11.3.1n cazul in care impedimentul justificator este doar
temporar, justificarea produce efecte pe durata
existentei impedimentului. Totusi, daca intarzierea

information to third parties without the written
consent of the other Party, the guilty Party shall be
liable in accordance with the |legal provisions of the
Republic of Moldova.

X. NOTICES AND NOTIFICATIONS

10.1. For the purposes of the Partjes, verbal notifications
shall not be taken into account and any notification
shall take effect from the time it reaches the addressee
and shall be deemed valid if it is in writing and
transmitted by means of communication to the
addresses of the contracting Parties.

10.2. The notification sent through the post office, by
registered letter with acknowledgment of receipt,
shall be considered received by the addressee on the
date indicated on the acknowledgment of receipt, or
in the act of the courier service|
10.3.The notification sent by |e-mail is considered
received by the recipient on the day of transmission,
if the transmission was made by 17:00, otherwise - on
the next working day to which jit was sent, without the
need to confirm receipt. ‘
10.4.In order to ensure the prompt exchange of
information, the Parties have agreed that the
provisions of this chapter shall apply to payment
accounts, annexes, additional agreements to the given
Contract.
10.5.The Parties are obliged to notify each other about
the change of identification and contact data as soon
as possible after their modification. Otherwise the
notifications and settlements made according to the
old data will be considered made in the appropriate
way.

X.  PREVENTION CLAUSE. JUSTIFICATION
DUE TO AN EVENT OUTSIDE THE CONTROL

11.1. The non-performance of the obligation of one of the
Parties is justified if it is due to an impediment
outside the control of the debtor of the benefit and if
this Party could not reasonably be asked to avoid or
overcome the impediment or it§ consequences.

—

1.2. If the obligation arises from|this Contract, its non-
performance is not justified if one of the contracting
Parties could reasonably |have considered the
impediment at the date of conclusion of the
contract. ;
1.3. If the justifying impediment |is only temporary, the
justification takes effect during the existence of the

(Y

impediment. However, if the delay acquires the
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capatd trasaturile neexecutdrii esentiale, Partea
poate sd recurgd la mijloacele juridice de aparare
intemeiate pe o asemenea neexecutare.

11.4.in cazul In care impedimentul justificator este
permanent, obligatia se stinge, la fel ca si obligatia
corelativd, care de asemenea se stinge. Efectele
restitutive ale acestei stingeri sunt reglementate prin
dispozitiile art. 926-932 ale Codului Civil al
Republicii  Moldova, care se aplica in mod
corespunzator.

11.5.Partea contractantd are obligatia de a asigura
celeilalte Pirti sd primeasca o notificare despre
impediment (in termen de 10 zile) si efectele lui
asupra capacitdtii de a executa, intr-un termen
rezonabil dupd ce debitorul a cunoscut sau trebuia sa
cunoascd aceste circumstante.

11.6. Conform pct. 11.5 din prezentul contract, cealaltd
Parte are dreptul la despdgubiri pentru orice
prejudiciu  rezultat din neprimirea respectivei
notificari.

11.7. Impedimentul justificator nu exonereaza nici una din
Partile contractante de plata despdgubirilor daca
impedimentul a apdrut dupd neexecutarea obligatiei,
cu exceptia cazului cdnd una dintre Parti nu ar fi
putut, oricum, din cauza impedimentului, si
beneficieze de executarea obligatiei.

XIl. CLAUZA DE ARBITRAJ
12.1.Litigiile intervenite fintre Parti in legaturd cu
prezentul Contract vor fi solutionate in mod amiabil
pe calea negocierilor.

12.2. In caz de imposibilitate a solutiondrii litigiului in
termen de 5 (cinci) zile de la data sesizarii litigiului
de cétre oricare dintre Parti, acesta va fi transmis
spre solutionare Instantei de Arbitraj de pe lingi
Camera de Comert si Industrie a RM in
conformitate cu Legea RM cu privire la arbitraj
nr.23 din 22 februarie 2008.

12.3. Litigiul se va judeca in lipsa Pértilor de cétre un
arbitru, in procedurd documentard, fird somare
suplimentara.

12.4. Cheltuielile de arbitraj sunt suportate de Partea care
a pierdut litigiul, in functie de admiterea integrala
sau partiala a cererii.

12.5. Hotdrarea pronuntatd de Arbitraj va fi definitiva si
obligatorie pentru Parti si se executd imediat.

XII. DISPOZITII FINALE
12.1. Prezentul contract reprezintd vointa Partilor,

B N | .
essential features of non-exgcution, the Party may
have recourse to the legal means of defense based
on such non-execution.

obligation is extinguished, | as is the correlative
obligation, which is alsp extinguished. The
restitutive effects of this extinction are regulated by
the provisions of art. 926-932 of the Civil Code of
the Republic of Moldova, which shall apply
accordingly.

4. If the justifying impedimrnt is permanent, the

. The contracting Party has an obligation to ensure

that the other Party receives notification of the
impediment (within 10 days) and its effects on the
ability to perform, within a reasonable time after the
debtor has known or shoul(I have known of these
circumstances.

. According to point 11.5 of this contract, the other

Party is entitled to compensation for any damage
resulting from non-receipt of such notification.

. The justifying impediment shall not exempt any of

the contracting Parties from the payment of
compensation if the impediment arose after the non-
performance of the obligatipn, unless one of the
Parties could not, in any |case, because of the
impediment, benefit from the performance of the
obligation.

XII. ARBITRATION CLAUSE

. Disputes between the Parties in connection with

this Agreement shall be settled amicably through
negotiations.

- In case of impossibility to resplve the dispute within

5 (five) days from the date|of notification of the
dispute by either Party, it will be sent for settlement
to the Arbitration Cou attached to the
Chamber of Commerce a{nd Industry of the
Republic of Moldova in acgordance with the Law
of the Republic of Moldova. an arbitration no. 23 of
22 of February 2008.

. The dispute will be judged |in the absence of the

Parties by an arbitrator,| in a documentary
procedure, without additional summons.

. The costs of arbitration shall be borne by the losing

Party, depending on whether|the claim is granted in
whole or in part.

. The ruling of the Arbitration shall be final and

binding on the Parties and shall be enforced
immediately.

X1I. FINAL PROVISIONS

. This contract represents the will of the Parties,

10
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Tel.: +(373) 69730415 +(373) 68441593; E-mail:

JCTION MINING INDUS*\TRY CO.” S.R.L.
publica Moldova, str. Mesterul N;llanole, nr. 7, of. 5,
ebalan@antinsaat.com; anastasiz?@antinsaat.com

Contract de Executare Lucriri si Prestiiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniiu

of Works and Services
uary 2021, Chisindu

Contract for the Execution
No. 14/01/2021 of 14 Jan

inlaturd si prevaleaza asupra tuturor negocierilor, removes and prevails over all previous negotiations,
intelegerilor, acordurilor anterioare, scrise sau agreements, agreements, written or verbal, between
verbale, intervenite intre Parti cu privire la obiectul the Parties regarding its object.

acestuia. ‘

12.2. Orice modificare se considerd valabild doar dacd va | 12.2. Any amendment shall be considered valid only if it
fi redactatd n formd scrisi si semnatd de catre is drafted in writing and signgd by both Parties.
ambele Parti.

12.3. Contractul intrd in vigoare din data semnarii, din | 12.3. The contract enters into force from the date of
14.01.2021 si este valabil pani la 31.05.2021. signing, from 14.01.2021FF and is valid until

31.05.2021.

12.4. Anexele sau alte Acorduri adiionale constituie pér{i | 12.4. The Annexes or other Additjonal Agreements form
integrante ale prezentului Contract. an integral part of this Agreement.

12.5.Partile se obligd sd asigure integritatea si | 12.5. The Parties undertake to ensure the integrity and
confidentialitatea informatiilor celeilalte Parti, sa nu confidentiality of the information of the other
divulge informatia ce se contine in documentele sau Party, not to disclose the information contained in
comunicdrile electronice, sd nu transmitd unor terfe electronic documents or c@mmunications, not to
persoane documentele electronice, comunicirile sau transmit to third parties electronic documents,
copiile acestora, inclusiv informatia ce se contine in communications or copies thereof, including
ele; information contained therei

12.6. in cazul in care o prevedere a prezentul contract este | 12.6. If a provision of this contjvact is or becomes, in
sau devine, in intregime sau partial nula, sau in cazul whole or in part, null and vaid, or if a provision of
in care o prevedere a prezentului contract nu reusgeste this contract fails to cover @ particular aspect, the
sd acopera un anumit aspect, validitatea celorlalte validity of the other provisions will not be affected.
prevederi nu va fi afectatd. Partile vor inlocui The Parties will replace the null provision with a
prevederea nuld, cu una validd, care s reflecte cel valid one that best reflects the purpose of the
mai bine scopul prevederii devenite nule. provision that has become null and void.

12.7. Nici una dintre Parti nu poate cesiona drepturile si | 12.7. Neither Party may assign the rights and obligations
obligatiile ce decurg din prezentul contract, fird under this Agreement without the written consent of
acordul scris al celeilalte Parti. the other Party.

12.8. Prezentul contract a fost semnat in doud exemplare | 12.8. This contract has been signed in two identical
identice, ambele cu valoare de original, cite un copies, both with original v. lue one copy for each
exemplar pentru fiecare Parte. Party.

XIII. PARTILE SEMNATARE XIIIL. S[GNATOR\*} PARTIES
EXECUTOR/EXECUTOR: CLIENT/CUSTOMER:
“ANT CONSTRUCTION MINING INDUSTRY CO.”

“EMCOM E&E” S.R.L. SR.L., |

MD-6811, r. laloveni, s. Bardar MD-2023, str. Mesterul Manole 7, pf.5, mun. Chisinau

codul fiscal 1011600027451, codul fiscal 1020600032901, ‘

Codul bancar AGRNMD2X797; IBAN: MD46FT222450100005350498 (MDL),

IBAN: MD65A oﬁ%gﬁ;ifs 4937975 (MDL) SWIFT code FTMDMD2X (MDL),

L trry, %
Administraf COM z Oprea Emil //i;alan Enver
& E
O
— 000 /
P N
P =7 CERPRI Lz
I " Anexa nr.1 la Contractul de Executare Lucriri si [ [for-the Execution of |
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»ANT CONSTRUCTION MINING INDUSTRY CO.” S.R.L.

IDNO 1020600032901, MD-2037, mun. Chisinau, Republica Moldova, str. Mesterul Manole, nr. 7, of. 5,
Tel.: +(373) 69730415; + (373) 68441593; E-mail: gbalan@antinsaat.com; anastasiéi@antinsaat.com

Contract de Executare Lucrari si Prestiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniu

Contract for the Execution of Works and Services
No. 14/01/2021 of 14 January 2021, Chisiniu

Prestari Servicii nr. 14/01/21 din 14 Ianuarie 2021

“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. laloveni, s. Bardar, codul fiscal
1011600027451, reprezentatd de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,

si

“ANT CONSTRUCTION MINING INDUSTRY
CO.” S.R.L. , cu sediu in Republica Moldova, MD-2023,
str. Mesterul Manole 7, of.5, mun. Chisinau, Republica
Moldova inregistratd cu codul fiscal 1020600032901,
reprezentatd de cdtre Administratorul D-nul Balan
Enver, activind in baza Statutului, numit In continuare
»Cumpiritor” , pe de altd parte, au convenit asupra
respectdrii urmdtoarelor clauze ale prezentei Anexe:

1. Executorul va executa Lucririle si va presta
Serviciile, In cantiatea si la pretul indicat in tabelul de
mai jos, cu respectarea prevederilor Hotdrdrii
Guvernului nr. 246/2010, avindu-se in vedere cid
Vénzitorul este subiectul ce beneficiazd de un
regim fiscal special, fiind scutit de TVA, cu drept de
deducere in conformitate cu prevederile Hotdrdirii
Guvernului nr. 246/2010.

Works and Services no. 14/01/21 of 14 January 2021

o

‘EMCOM E&E” L.L.C. , headquartered in the Republic
f Moldova, MD-6811, laloveni district, Bardar village,
scal code 1011600027451, repr ‘sented by Mr. Oprea
mil, as Administrator, acting| on the basis of the
tatute, hereinafter referred to as '\Executor", on the one
and,

SN hO

and

‘ANT CONSTRUCTION MINING INDUSTRY
'0.” L.L.C. , headquartered |in the Republic of
loldova, MD-2023, str. Mesterul|Manole 7, of.5, mun.
hisinau, Republic of Moldova registered with fiscal
ode 1020600032901, represented by the Administrator
Ir. Balan Enver, acting on the| basis of the Statute,
ppointed in ""Buyer", on the other hand, have agreed to
mply with the following clauses of this Annex:

o

Qo 0y 2 ey

[y

The Executor will execute the Works and will provide
the Services, in the quantity and| at the price indicated
in the table below, in complian¢e with the provisions
of Government Decision no. 246/2010, considering
that the Seller is the subject that benefits from a
special fiscal regime, being exempted from VAT, with
the right of deduction in daccordance with the
provisions of Government Decision no. 246/2010.

Unitatea Pret Pret fird TVA/
de . manope I v .
i Cantitate/ MDL fi Price without VAT
NR |Denumire/ Product name Unity of Quantity TYA/ Labor
measure price, MDL
without VAT
1.1 Lucrari de montare ‘
1 M. CONDUCTOR AS-70/11 300 4,23 ‘ 1269,90
2 MONTARE STILP SV 105/5 CU 1 PROPTEA 2 2876,85 5753,70
3 | MONTARE LANT IZOLATOARE STICLA CONDUCTOR 70 MM2 18 118,54 213372
4 MONTARE SEPARATOR SX (CUT-OUT) 2 5341,59 10683,18
5 MONTARE TRAVERSA M-2-10-SP 2 889,51 1779,02
6 MONTARE SEPARATOR RLND-10/630A LA PT 2 757,22 1514,44
7 MONTARE TRAVERSA TM-6 2 1489.51 2979,02
8 MONTARE CONSOLA RA4 4 131,5 526,00
9 MONTARE SET DE JONCTIUNE CONDUCT PILON DE ANCORA 2 64.70 129 40
10 | MONTARE PT-250KVA/10/0.4KV GHERETA 1 6810,(%3 6810,63
11310L6
11 MONTARE PT-100KVA/10/0.4KV GHERETA 1 3 11310,63
MONTARE TRANSFORMATOR DE PUTERE
12 100/10/0.4KV 1 5097,12 5097,12
12




IDNO 1020600032901, MD-2037, mun. Chisinau, Re

i »ANT CONSTRUCTION MINING INDUSTRY CO.” S.R.L.
ublica Moldova, str. Mesterul M,lanole, nr. 7, of. 5,

Tel.: +(373) 69730415; + (373) 68441593; E-mail: ebalan@antinsaat.com; anastasia@antinsaat.com

Contract de Executare Lucrdri si Prestiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniiu

Contract for the Execution of Works and Services
No. 14/01/2021 of 14 January 2021, Chisiniu

MONTARE TRANSFORMATOR DE PUTERE

13 1000/10/0.4KV 1 685506 6855,06
INSTALAREA EVIDENTEI IN CUTIE METALICA, TRIFAZAT,
CONECTARE

14 | INDIRECTA 2 244530 4890,60
MONTARE FUZIBILI 10KV IN POST DE

15 | TRANSFORMARE 3 22,26 66,78
MONTARE FUZIBIL DE EXPULZARE MT 100A

16 | TIPK 3 48,7 146,10
MONTARE FUZIBIL DE EXPULZARE MT 10A

17 | TIPK 3 48,70 146,10

18 MONTARE CUTIE DE METAL PENTRU EVIDENTA TRIFAZATA 2 208,71 417,42
MONT. PRIZA DE PAM. CU CONEC. ARMATURII SI
CONSTRUCTIILOR P/U LEA

19 10KV 2 200366 4007,32
MONTARE CONTOR ZMG405CT44.0007.P22

20 | S221(2)A(C.L) 2 243,62 487,24
MONTARE TRANSFORMATOR DE CURENT T-

21 0,66 150/5 3 98,09 294,28

2 MONTARE TRANSFORMATOR DE CURENT 75-150-150/5 16KA 3 983,09 294927
MONTARE SET PROTECTIE DE

23 | SUPRATENSIUNE 10 kV 6 675,00 4050,00

24 | MONTARE SET DE DERIVARE A CONDUCT 2 128,72 257,44

25 | MONTARE TRASFORMATOR DE TENSTUNNE10000/5V | 2100,00 2100,00

26 | MONTARE SEPARATOR DE SARCINA 1600A 1 3600,00 3600,00

27 | MONTARE SEPARATOR DE SARCINA 160A 1 670,00 670,00
MONTAREA INTRERUPATOR AUTOMAT 3P 250A 400V CU

28 | REGLARE | 570,00 570,00
MONTAREA INTRERUPATOR AUTOMAT 3P 1600A 400V CU

29 | REGLARE | 6700,00 6700,00
EXECUTAREA DOCUMENTATIEI SI DARE IN

30 | EXPLUATARE 1 18500,00 18500,00

TOTAL MANOPERA/ TOTAL AMOUNT FOR LABOR: 106 693,460 MDL *

hundred ninety-three lei, 46 bani), VAT with the right

*TOTAL SPRE PLATA PENTRU MANOPERA/ TOTAL TO PAY FOR LABOR: 106 693, 46 MDL (o
sutd sase mii sase sute noudzeci si trei lei, 46 bani) , TVA cu drept de deducere/ (one hundred six thousand six

to deduct

2. Pirtile stabilesc cd prezenta Anexid este parte | 2.
integrantd a Contractului Executare Lucrdri si
Prestiri Servicii Nr. 14/01/2021 din 14 Ianuarie
2021.

3. Prezenta Anexa este semnatd astizi, 14 lanuarie | 3.
2021, in mun. Chisindu, Republica Moldova, in limba

The Parties establish that this Annex is an
integral part of the Contraet for the Execution
of Works and Services Ng. 14/01/2021 of 14
January 2021.

This Annex is signed today, 14 of January 2021, in
Chisinau, Republic of Moldova, in Romanian and in

13
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»ANT CONSTRUCTION MINING INDUS
IDNO 1020600032901, MD-2037, mun. Chisinau, Republica Moldova, str. Mesterul M
Tel.: +(373) 69730415, + (373) 68441593; E-mail:

ebalan@antinsaat.com; anastasis

TRY CO.” S.R.L.
lanole, nr. 7, of. 5,
\(@antinsaat.com

Contract de Executare Lucriri si Prestiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniiu

Contract for the Execution
No. 14/01/2021 of 14 Jan

of Works and Services
uary 2021, Chisinéiu

roménd si in limba englezd, in doud exemplare
autentice, cite unul pentru fiecare Parte, ambele
avand aceeasi putere juridica si intrd in vigoare din
momentul semnérii.

EXECUTOR/EXECUTOR:

“EMCOM E&E” S.R.L.

MD-6811, r. laloveni, s. Bardar

codul fiscal 1011600027451,

Codul bancar AGRNMD2X797;

IBAN: MD65AG000000022511737975 (MDL)

AaL.a ~,’ ¢
/»W ik
o\ . ‘m\(\(i(lﬂ(«m
\'

R.L._ 4

Oprea Emil

,\ 0)
1, 0116000% N

”’mmmw\“ 50°

English, in two authentic cop
both having the same legal fo
force upon signature.

es, one for each Party,
rce and shall enter into

CLIENT/CUSTOMER:

ANT CONSTRUCTION MINI
.R.L.,

vID-2023, str. Mesterul Manole
odul fiscal 1020600032901,
BAN: MD46F122245010000535
WIFT code FTMDMD2X (MDL

nNn—ao 2y o

-4';" 10K :“ig‘\x

-l'
s S g{,&SPUNO N
3 A
Administrator ﬁ:}f 3
A R

CONSARUCTION

NG INDUSTRY CO.”

7,/0f.5, mun. Chisinau

498 (MDL),

4

NEINDUSTRY C
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»ANT CONSTRIU

IDNO 1020600032901, MD-2037, mun. Chisinau, Rej
Tel.: +(373) 69730415; + (373) 68441593; E-mail:

JCTION MINING INDUSTRY CO.” S.R.L.

bublica Moldova, str. Mesterul Manole, nr. 7, of. 5,
ebalan@antinsaat.com; anastasia@antinsaat.com

Contract de Executare Lucriri si Prestiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniu

Contract for the Execution of Works and Services
No. 14/01/2021 of 14 January 2021, Chisiniiu

Anexa nr.2 la Contractul de Executare Lucriri si
Prestéri Servicii nr. 14/01/21 din 14 Ianuarie 2021

“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. laloveni, s. Bardar, codul fiscal
1011600027451, reprezentatd de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,

si
“ANT CONSTRUCTION MINING INDUSTRY
CO.” S.R.L. , cu sediu in Republica Moldova, MD-2023,
str. Mesterul Manole 7, of.5, mun. Chisinau, Republica
Moldova inregistratda cu codul fiscal 1020600032901,
reprezentatd de cédtre Administratorul D-nul Balan
Enver, activand in baza Statutului, numit in continuare
wCumpdrator” , pe de altd parte, au convenit asupra

R‘C/J!T!""JO S

S

‘ANT CONSTRUCTION M*‘N ING

e Zo 020

respectdrii urmdtoarelor clauze ale prezentei Anexe:

[u——y

1. Executorul va executa Lucrarile si va presta
Serviciile, in cantiatea si la pretul indicat in tabelul
de mai jos, cu respectarea prevederilor Hotdrdrii
Guvernului nr. 246/2010, avandu-se in vedere ca
Vanzatorul este subiectul ce beneficiazd de un
regim fiscal special, fiind scutit de TVA, cu drept
de deducere in conformitate cu prevederile
Hotdrarii Guvernului nr. 246/2010.

Annex no. 2 to the Contract fdr the Execution of
Works and Services no. 14/01/21 of 14 January 2021

‘EMCOM E&E” L.L.C. , headquartered in the Republic

f Moldova, MD-6811, Ialoveni district, Bardar village,
scal code 1011600027451, represented by Mr. Oprea
mil, as Administrator, acting| on the basis of the
tatute, hereinafter referred to as '{Executor", on the one
and,

and ‘
INDUSTRY
0.” jin the Republic of

L.L.C. , headquartered

foldova, MD-2023, str. Mesterul|Manole 7, of.5, mun.
hisinau, Republic of Moldova registered with fiscal
ode 1020600032901, represented by the Administrator
Ir. Balan Enver, acting on the| basis of the Statute,
ppointed in ""Buyer"', on the other hand, have agreed to
omply with the following clauses k)f this Annex:

The Executor will execute the Works and will provide
the Services, in the quantity and| at the price indicated
in the table below, in compliange with the provisions
of Government Decision no. 246/2010, considering
that the Seller is the subject that benefits from a
special fiscal regime, being exempted from VAT, with
the right of deduction in accordance with the
provisions of Government Decij;’on no. 246/2010.

Pret Pret total
Unitatea de Fara TVA F arz T,VA
Denumire/ Product mésuri/ Cantitate/ Lei/ e
NR . : . ) Total
name Unity of measure | Quantity Price without
VAT amount
| without
VAT
2 Materiale aportate de catre Executor/ Materials apported by Executor
1 OTEL ROTUND D=10MM (SGT) KI 86 | 12,24 1052,64
2 VOPSEA NEAGRA PF-115 (SGT) LI 3,96 | 45,00 178,20
ELECTROD D=3MM CURENT ALTERNATIV |
3 (SGT) Kl 8,42 | 66,60 560,77
ELEMENTE DE
4 | FIXARE(BULOANE,PIULITE,ETC)(SGT) KI 0,56 72.06 40,35
5 VOPSEA ROSIE PF-115 (SGT) KI 0,1 112833 12,83
6 TEAVA DE FER VGP D=25X3,2MM (SGT) ME 24 137,98 911,52
£ VOPSEA GRI PF-115 (SGT) Kl 0,6 33,11 19,87
8 CAPACEL PENTRU IZOLATOARE D=22MM ‘
10KV (SGT) UN 6 5,19 31,14
9 VOPSEA ALBA PF-115 (SGT) KI 0.4 ‘ 35,22 14,09
15 |




| s »ANT CONSTRUCTION MINING INDUSTRY CO.” S.R.L.
[DNO 1020600032901, MD-2037, mun. Chisindu, Republica Moldova, str. Mesterul Manole, nr. 7, of. 5,
Tel.: +(373) 69730415; + (373) 68441593, E-mail: ebalan@antinsaat.com; anastasia@antinsaat.com
Contract de Executare Lucrari si Prestiri Servicii Contract for the Execution of Works and Services
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisiniiu No. 14/01/2021 of 14 January 2021, Chisiniu
10 | CORNIERA 63X63X6MM (SGT) K1 24 20,66 49584
11 | PROFIL U DE CONSTRUCTIE N10 K1 44 | 18,41 810,04
12 | BANDA DE OTEL 40X5MM (SGT) KI 120 17,31 2077,20
13 | CONDUCTOR AS-70/11 M 320 | 1428 4569,60
14 | CLEMAPS2-1 UN 40 19,55 782,00
15 | STILP DE BETON ARMAT SV 105/5 U 8 3240,00 25920,00
16 | NOD DE FIXARE A CONTRAFORTULUI PILON 10KV . 4 | 396,00 1584.00
17 | CLEMA NK-1-1 UN 30 120,00 3600,00
18 | IZOLATOR PS-70-E U 60 | 188,40 11304,00
19 | URECHE U1-7-16 UN 32 | 69,60 222720
20 | CLEMA PA-22 UN 24 | 30,24 725,76
TUBO PORTAFUSIBLE EXPULSION 15 KV !
21 | 100A U 6 523,49 3140,94
22 | VERIGA INTERMEDIARA PRT-7-1 UN 2 29,52 59,04
23 | CLEMA PGN-2-6 UN 2 57,02 114,04
24 | CONSTRUCTIE SUB CUT-OUT U 2 1274,94 254938
25 | TRAVERSA CUT-OUT U 2] 1364,03 2728,06
26 | BASE CORTACIRCUITOS FUSIBLE 15 KV 200 A - 6 894,52 5367.12
27 | ELECTROD LEGARE LA PAMANT U 52 204,01 10608,52
28 | BRIDA SR-7-16 UN 2 | 30,02 60,04
29 | IZOLATOR SF-20-G U 18 95,40 1717,20
30 | TRAVERSA M-2-10-SP U 144524 2890,48
31 | SEPARATOR RLND-10/630A U 2 3360,00 6720,00
32 | CONSTRUCTIA DISP.DE ACTIONARE A RLND U 2 339,60 679,20
33 | BANDA DIN OTEL INOXIDABIL 20MM ME 23 9,30 213,90
34 | CONSTRUCTIE SUB RLND U 2 117127 234254
35 | CLAMA P/U BANDA DE OTEL INOXIDABIL 20MM - 2 | 3,77 82.94
36 | TRAVERSA TM-6 U 2 834,00 1668,00
37 | CONSOLA RA4 U 4 174,00 696,00
38 | SUPORT DE BETON ARMAT FSO U 8 854,40 6835,20
PANOU KTP-1000KVA/10/0.4KV GHERETA
39 | ALIM. LEA. UN I 215000,00 215000,00
DESCARCATOR DIN OXIZI META.10KV-
40 | 10KA(UR=15KV) UN 12 590,40 7084,80
41 | PANOUKTP-100KVA/10/0.4KV GHERETA ALIM. LEA - | 36600.00 36600,00
47 | TRANSFORMATOR DE PUTERE 100/10/0,4KV INT.CONECT. UN 1 45520,00 35520,00
TRANSFORMATOR DE PUTERE 1000/10/0,4KV
48 | INT CONECT. UN I 162000,00 162000,00
PANOU EVIDENTA 1CON 3F 250A TT
44 | CONECT. TRANSF. UN ! 1680.00 7630,00
PANOU EVIDENTA 1CON 3F CONECT.
45 | TRANSFOM. CURENT UN 180,00 3180,00
16
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»ANT CONSTRUCTION MINING INDUSTRY CO.” S.R.L.
[DNO 1020600032901, MD-2037, mun. Chisindu, Republica Moldova, str. Mesterul
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Contract de Executare Lucriri si Prestiri Servicii
Nr. 14/01/2021 din 14 Tanuarie 2021, Chisiniiu

of Works and Services
uary 2021, Chisiniu

Contract for the Execution
No. 14/01/2021 of 14 Jan

46 | CONTOR ZMG405(E550) CT TRANSF. CURENT UN 2 5640,00 11280,00

47 | TRANSFORMATOR DE CURENT T-0,66 150/5 UN 3 300,00 900,00
INTRERUPATOR SE SARCINA 1600A

48 | (SCHNEIDER) UN I 38600,00 38600,00
INTRERUPATOR SE SARCINA 250A

49 | (SCHNEIDER) UN 1 3150,00 3150,00
INTRERUPATOR AUTOMAT 3P 1600A 400V PT

50 | (SCHNEIDER) UN 1 $9100,00 59100,00

51 | INTRERUPATOR AUTOMAT 3P 250A 400V PT (SCHNEIDER) 174 I 9887,00 9887,00

TOTAL MATERIALE/ MATERIALS: 695 371,95

*TOTAL SPRE PLATA PENTRU MATERIALE / TOTAL T
nouazeci si cinci de mii trei sute saptezeci si unu lei, 95 bani) ,
thousand three hundred seventy-one lei lei, 95 bani), VAT with the right to deduct

O PAY FOR MATERIALS: 695 371, 95 (sase sute
TVA cu drept de deducere/ (six hundred ninety-five

2. Partile stabilesc ca prezenta Anexi este parte
integrantd a Contractului Executare Lucrdiri si Prestiri
Servicii Nr. 14/01/2021 din 14 Innuarie 2021.

3. Prezenta Anexa este semnatd astdzi, 14 Ianuarie
2021, in mun. Chisindu, Republica Moldova, in limba
romind si in limba englezd, in doud exemplare
autentice, cdte unul pentru fiecare Parte, ambele
avind aceeasi putere juridica si intrd in vigoare din
momentul semnarii.

EXECUTOR/EXECUTOR:

“EMCOM E&E” S.R.L.

MD-6811, r. laloveni, s. Bardar

codul fiscal 1011600027451,

Codul bancar AGRNMD2X797;

IBAN: MD65AG0000000 5_11737975 (MDL)
.S,BARDA';S\\
AT
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- The Parties establish that this Annex is an integral part
of the Contract for the Execution of Works and
Services No. 14/01/2021 of 14 January 2021.

This Annex is signed today, 14 of January 2021, in
Chisinau, Republic of Moldova, in Romanian and in
English, in two authentic copies, one for each Party,
both having the same legal force and shall enter into
force upon signature.

CLIENT/CUSTOMER:

-
EN

ANT CONSTRUCTION MINING INDUSTRY CO.”
R.L.,

D-2023, str. Mesterul Manole 7,
codul fiscal 1020600032901,
IBAN: MD46FT222450100005350
SWIFT code FTMDMD2X (MDL),

f.5, mun. Chisinau

498 (MDL),

/

o
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Administrator

220303
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publica Moldova, str. Mesterul Manole, nr. 7, of. 5,

ebalan@antinsaat.com; anastasi

TRY CO.” S.R.L.

A(@antinsaat.com

Contract de Executare Lucrari si Prestiri Servicii
Nr. 14/01/2021 din 14 lanuarie 2021, Chisindu

Contract for the Execution
No. 14/01/2021 of 14 Jan

of Works and Services
uary 2021, Chisiniu

Anexa nr.3 la Contractul de Executare Lucrari si
Prestari Servicii nr. 14/01/21 din 14 Ianuarie 2021

“EMCOM E&E” S.R.L. , cu sediu in Republica
Moldova, MD-6811, r. Ialoveni, s. Bardar, codul fiscal
1011600027451, reprezentatd de D-nul. Oprea Emil, in
calitate de Administrator, activind in baza Statutului,
numit in continuare ,,Executor”, pe de o parte,

si
“ANT CONSTRUCTION MINING INDUSTRY
CO.” S.R.L. , cu sediu in Republica Moldova, MD-2023,
str. Mesterul Manole 7, of.5, mun. Chisinau, Republica
Moldova inregistratd cu codul fiscal 1020600032901,
reprezentatd de catre Administratorul D-nul Balan
Enver, activind in baza Statutului, numit in continuare

L»Cumpdritor” , pe de altd parte, au convenit asupra
respectdrii urmdtoarelor clauze ale prezentei Anexe:

Executorul va executa Lucririle si va presta
Serviciile, in cantiatea si la pretul indicat in tabelul
de mai jos, cu respectarea prevederilor Hotdrdrii
Guvernului nr. 246/2010, avandu-se in vedere ca
Vanzitorul este subiectul ce beneficiazd de un
regim fiscal special, fiind scutit de TVA, cu drept
de deducere in conformitate cu prevederile
Hotdirdrii Guvernului nr. 246/2010.

1.

((
\
Chisinau, Republic of Moldova
¢
I\
a
q

Annex no. 3 to the Contract f
Works and Services no. 14/01/2

of Moldova, MD-6811, laloveni
fiscal code 1011600027451, repr
Emil, as Administrator, acting
Statute, hereinafter referred to as '
hand,

and
CONSTRUCTION M
L.L.C. , headquartered

ANT
r0.”
violdova, MD-2023, str. Mesterul

ode 1020600032901, represented
Vir. Balan Enver, acting on the

omply with the following clauses

.The Executor will execute the

of Government Decision no.

special fiscal regime, being exe
the right of deduction in
provisions of Government Deci

or the Execution of
1 of 14 January 2021

EMCOM E&E” L.L.C. , headquartered in the Republic

istrict, Bardar village,
sented by Mr. Oprea
on the basis of the
'Executor", on the one

INING INDUSTRY
in the Republic of
Manole 7, of.5, mun.
registered with fiscal
by the Administrator
basis of the Statute,

ppointed in "Buyer", on the other hand, have agreed to

of this Annex:

Vorks and will provide

the Services, in the quantity and at the price indicated
in the table below, in compliance with the provisions

46/2010, considering

that the Seller is the subject |that benefits from a

pted from VAT, with
accordance with the
sion no. 246/2010.

NR. DEVIZ DE CHELTUIELI/ COST BREAKDOWNS TOTAL
|| TOTAL PENTRU EXECUTAREA LUCRARILOR $I PRESTAREA SERVICIILOR/ 802 065,41
TOTAL FOR EXECUTION OF WORKS AND PROVISION OF SERVICES
5 | ASIGURAREA SOCIALA SI MEDICALA/ 24 006,03
SOCIAL AND MEDICAL INSURANCE
3. | TRANSPORTAREA/ TRANSPORT 48 676,02
4. | CHELTUIELI DE REGIE DIN MANOPERA/  MANAGEMENT EXPENSES 81 087,03
s | PROIECT PENTRU 2 POSTURI DE TRANSFORMARE/
" | PROJECT FOR 2 TRANSFORMATION POSTS 19000,00
6. | TOTAL 974 834,49
;| BENEFICIU DE DEVIZ/ 58 490,06
FOREIGN CURRENCY BENEFIT
8. | TOTAL FARA TVA/ TOTAL AMOUNT WITHOUT VAT 1033 324,55
9. | REDUCERE/DISCOUNT 41 333,15
10. | TOTAL CUREDUCERE FARA TVA/ TOTAL AMOUNT WITH DISCOUNT WITHOUT VAT 991 991,40 MDL *

*TOTAL SPRE PLATA/ TOTAL AMOUNT FOR PAYMENT: 991 991,40 MDL fi
sute noudzeci si unu lei, 40 bani)/ (nine hundred ninety-one thousand n
deducti

i TVA cu drept de deducere (noud sute
ne hundred ninety-one lei, 40 bani) wit

on.

noudizeci si una de mii noud
hout VAT with the right of

2. Pirtile stabilesc cd prezenta Anexa este parte
integranta a Contractului Executare Lucrdri si Prestiri

Servicii Nr. 14/01/2021 din 14 Ianuarie 2021.

2. The Parties establish that this A

of the Contract for the Execut
Services No. 14/01/2021 of 14

\nnex is an integral part
ion of Works and
January 2021.
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CONSTRUCTION MBHNG BRISTRY et Q0.

Tel.: +(373) 69730415; + (373) 68441593; E-mail:

»ANT CONSTRUCTION MINING INDUS
IDN(D 020600032901, MD-2037, mun. Chisindu, Re

:lebalan@antinsaat.com; anastasi

TRY CO.” S.R.L.
publica Moldova, str. Mesterul Manole, nr. 7, of. 3,
A(@antinsaat.com

Contract de Executare Lucriri si Prestiri Servicii
Nr. 14/01/2021 din 14 Ianuarie 2021, Chisinau

Contract for the Execution|of Works and Services
No. 14/01/2021 of 14 January 2021, Chisiniu

3. Prezenta Anexdi este semnatd astizi, 14 Ianuarie
2021, in mun. Chisindu, Republica Moldova, in limba
romand si in limba englezd, In douid exemplare
autentice, cate unul pentru fiecare Parte, ambele
avand aceeasi putere juridica si intrd in vigoare din
momentul semnarii.

EXECUTOR/EXECUTOR:
“EMCOM E&E” S.R.L.
MD-6811, r. laloveni, s. Bardar
codul fiscal 1011600027451,
Codul bancar AGRNMD2X797;
00 i

A
; "//, 7160005
"I’" ,."mmm\!"“' f°°m4’

3. This Annex is signed today, 14 of January 2021, in
Chisinau, Republic of Moldova, in Romanian and in
English, in two authentic copies, one for each Party,
both having the same legal force and shall enter into
force upon signature.

CLIENT/CUSTOMER:

‘ANT CONSTRUCTION MINING INDUSTRY CO.”
5.R.L. ,
MID-2023, str. Mesterul Manole 7,
odul fiscal 1020600032901,
BAN: MD46FT222450100005350498 (MDL),
SWIFT code FTMDMD2X (MDL),

of.5, mun. Chisinau

nu o qu

;
“ /Balan Enver
)2 33 m’e}?“ /
& &'
/3' ) /

Administrator
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INVESTITOR
“ANT CONSTRUCTION
MINING INDUSTRY CO.” S.R.L. Anexanr. 1

la Regulamentul de receptie

a constructiilor si instalatiilor

aferente
PROCES-VERBAL

DE RECEPTIE LA TERMINAREA LUCRARILOR
Nr. 01 din mai 2021

privind Contract de Executare Lucrari si Prestari Servicii nr. 14101/2021 din 14 ianuarie 2021
incheiat intre “EMCOM E&E” S.R.L. si “ANT CONSTRUCTION MINING INDUSTRY CO.”
S.R.L.

1. Lucrarile au fost executate in baza autorizatiei nr. .eliberatd de ANT CONSTRUCTION
MINING INDUSTRY CO.” S.R.L., cu valabilitatea de luni.

2. Comisja de receptie si-a desfagurat activitatea in intervalul mai 2021, fiind formata din:

Membrii comisiei:
Tekin [lhami -inginer in constructii

Temel Arifoglu- manager de proiect

Asil Yasin — manager de proiect in constructii
Adil Albayrak - sef garaj

Cozma Valirii — diriginte de santier

(numele, prenumele)

3. Au mai participat la receptie:

Oprea Emil, Emcom E&E SRL

(numele, prenumele) (calitatea)

4, Constatarile comisiei de receptie:

1) din documentatia scrisd si desenata, a fost prezentatd in volum deplin
2) lucrdrile cuprinse in lista-anexa nr. 2 nu au fost executate;

3) in lucrdrile, cuprinse in lista-anexa nr.3, nu s-au respectat prevederile proiectului.
5. Comisia de receptie, in urma constatarilor facute, propune:
Obiectul va fi receptionat la terminarea lucrarilor

6. Comisia de receptie motiveaza propunerea facutd prin:
Prezentarea comisiei de receptie a documentatiei  _de proiect pentru _realizarea
constructiei

7. Comisia de receptie recomandd urmatoarele:
Obiectiile depistate nu sunt de naturi si afecteze utilizarea Lucriri si Prestari Servicii,

7!. Descrierea obiectului recomandat spre receptie:
Obiectul Lucrari si Prestari Servicii.




astazi

Mem

8. Prezentul proces-verbal, continind
2021in_3 exemplare.

Comisia de receptie:

brii comisiei:
Tekin [Thami -inginer in constructii/ P
(

Temel Arifoglu- manager de proiect
Asil Yasin — manager de proiect in constru
Adil Albayrak - sef garaj

Cozma Valerii — diriginte de santier

Invitati

Oprea Emiké%
—

10. Lucrarea Lucriri si Prestiri Servicii este finalizata conform volumelor

2_

filesi 3

anexe numerotate, a fost incheiat

stabilite si acceptate de

catre ANT CONSTRUCTION MINING INDUSTRY CO S.R.L in baza documentelor prezentate si
verificate in teren a obiectului. Se propune spre receptie finala si controlul volumelor conform

Regulamentului aprobat prin HG nr.360 din 25.06.1996.

Transmisa:
Executantul:

Emcom E&E S.R.L.
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la procesul-verb

Anexa nr.1

al la terminarea lucririlor
Nr. 01 din mai 2021

Lista pieselor din documentatia scris si desenati a obiectului care sunt lipsi

sau incompleti

privind lucrarea Contract de Executare Lucrari si Prestari Servicii

~\~--
——

/

e

T~
/

Transmisa: Primita:
Executantul: Investitorul:
Emcom E&E S.R.L. ANT CONSTRUCTION
INDUSTRY CO.” SZR
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\
Anexa %r.z
la procesul-verbal la terminarea lucririlor

Nr. 01 din mai 2021

privind lucrarea Contract de Executare Lucrari si Prestari Servicii

\
|
Lista lucririlor cuprinsi in documentatia tehnici ce n-au fost executate 1
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Lista lucrarilor cuprinse in documentatia tehnica la care nu s-a respectat

prevederile proiectului

privind lucrarea Contract de Executare Lucrari si Prestari Servicii ‘

-

Transmisa:
Executantul:

Emcom E&E S.R.L.
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