VOLUME 1

SECTION 4

FORM 4.6.3

WORK PLAN AND PROGRAMME

4.6.3.1 State the proposed location of your main office on the site, stations (steel/concrete/asphalt
structures), warehouses, laboratories, accommodation, etc. (sketches to be attached as required).

WE PROPOSE THE FOLLOWING APPROXIMATION OF OBJECTS LOCATION:

SCHEDULE OF EXECUTION OF WORKS:
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4.63.3 Attach a critical milestone bar chart (schedule of execution) representing the construction
programme and detailing relevant activities, dates, allocation of labour and plant resources, etc.

Schedule of execution

CONSTRUCTION PROCESS ACCORDING TO WEATHER CONDITIONS:

AVERAGE DAY & NIGHT TEMPERATURES 1886-2018

30°C 86°F
26.7 269

28°CIT°F

2C°C 68°F

TEMPERATURE

0°C 32°F

8°C 23°F

10°C 14°F

Jan Feb Mar Apr May Sep Oct MNov bec




ESTIMATIONS OF THE MAN/HOURS ATTRACTED:

Estimated days/hours/money attracted
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# days needed 150 45 30 30 30 30 30 20 365

4.63.4 If the tenderer plans to subcontract part of the works, he must provide the following details:

WE DONT INTEND TO SUBCONTRACTE CONSTRUCTION WORKS
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