SIGMA ENGINEERING S.R.L. Lontacts;

E | | Tel: +373 69 665 664
I-l I:I I_l |— I_":l COMPLETE ENGINEERING SERVICES E-mail: contact@sigma.md

www sigma.md

DECLARATIE
privind experienta similari

1. Denumirea si obiectul contractului: Servicii de elaborare a studiului de fezabilitate privind
reabilitarea sectiei prematuri:
2. Numarul g1 data contractului: Nr. 97 din 27.11.2019;
3. Denumirea/numele beneficiarului: Institufia Medico Sanitara Publica Institutul Mamei g1
Copilului;
4. Adresa beneficiarului: mun. Chisinau, Strada Burebista, nr. 93;
5. Tara: Republica Moldova;
6. Calitatea in care a participat la indeplinirea contractului: Proiectant;
7. Valoarea contractului: 213600.00 lei;
8. Daca au fost litigii privind indeplinirea contractului, natura acestora g1 modul lor de
solutionare: nu se aplica.
9. Perioada de executare a lucrarii (luni):
Contractata: 2 luni;
Eefectiv realizata 2 luni;
10. Numarul si data procesului-verbal de receptie la terminarea lucrarilor N/A
11. Principalele remedieri si completar inscrise in procesul-verbal de receptie N/A
12. Alte aspecte relevante prin care ofertantul isi sustine experienta similara, cu referire in mod
special la suprafete sau volume fizice ale principalelor capacitatisi categorii de lucrir prevazute in
contracte

Data completarii: 08.12.2021

Semnat: ﬁ/ \%‘

Nume: TITEI VITALIE
Functia in cadrul intreprinderii: DIREC
Denumirea intreprinderii: SIGMA ENGINEERING S.R.L.




SIGMA ENGINEERING S.R.L. Lontacts;

E | | Tel: +373 69 665 664
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www sigma.md

DECLARATIE
privind experienta similari

1. Denumirea si obiectul contractului: Adaptarea / proiectarea retelelor exetioare din incinta
teritoriului statiei de epurare a mun. Chisinau:
. Numarul s1 data contractului: No. 22 / 18/12/2019;
. Denumirea/numele beneficiarului: Apa Canal Chisinau;
. Adresa beneficiarului: mun. Chisinau, str. Albigoara, nr. 38;
. Tara: Republica Moldova;
. Calitatea in care a participat la indeplinirea contractului: Proiectant;
. Valoarea contractului: 23 000.0 euro;
. Daca au fost litigi1 privind indeplinirea contractului, natura acestora gi modul lor de
solutionare: nu se aplica.
9. Perioada de executare a lucrarii (luni):
Contractati: 2.5 luni;
Eefectiv realizata 2.5 luni;
10. Numarul g1 data procesului-verbal de receptie la terminarea lucrarilor N/A;
11. Principalele remedieri si completari inscrise in procesul-verbal de receptie N/A;
12. Alte aspecte relevante prin care ofeltantul 1§1 sustine experienta similara, cu referire in mod
special la suprafete sau volume fizice ale alelor capacitatisi categorii de lucrari prevazute in
contracte
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Data completarii: 08.12.2021

Semnat:
Nume: TITEI VITALIE
Functia in cadrul intreprinderii: DIRECTOR

Denumirea intreprinderii: SIGMA ENGINEERING S.R.L.
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DECLARATIE
privind experienta similari

. Denumirea si obiectul contractului: Imbunititirea infrastructurii de api in Moldova Centrala

(Apeductul magistral Chisindu-Straseni-Calarasi). inclusiv statie de pompare si infrastructura
adiacenta;

. Numarul s1 data contractului: f/n;

. Denumirea/numele beneficiarului: ADR Centru;

. Adresa beneficiarului: Republica Moldova, or. Ialoveni, str. Alexandru cel Bun, nr. 33;
. Tara: Republica Moldova;

. Calitatea in care a participat la indeplinirea contractului: Proiectant;

. Valoarea contractului: 152 750,0 euro;

. Daca au fost litigii privind indeplinirea contractului, natura acestora g1 modul lor de

solutionare: nu se aplica.

. Perioada de executare a lucririi (luni):

Contractata: 12 luni;
Eefectiv realizata: in derulare;

10. Numarul si data procesului-verbal de receptie la terminarea lucrarilor N/A;

11. Principalele remedieri si completari inscrise in procesul-verbal de receptie N/A;

12. Alte aspecte relevante prin care ofertantul isi sustine experienta similara, cu referire in mod
special la suprafete sau volume fizice ale principalelor capacitatisi categorii de lucrari prevazute in
contracte

Data completarii: 08.12.2021

Semnat: ./ (f "

Nume: TITEI VITALIE

Functia in cadrul intreprinderii: DIRE

Denumirea intreprinderii: SIGMA ENGINEERING S.R.L.
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CONTRACT Nr. %/
de achizitionare serviciilor de valoare mica

Cod CPV: 71241000-9

“«2]  pereecrfrt. 2019 Chisinau
Prestatorul de servicii Autoritatea contractanta

SRL ”Sigma Engineering”, Institutia Medico Sanitarad Publica Institutul Mamei

reprezentatd prin director Titei Vitalie, si Copilului,

care actioneazad in baza statutului, reprezentatd prin director Gladun Sergiu,

denumit(a) in continuare Prestator care actioneaza in baza regulamentului IMSP IMsiC

cu numdrul de inregistrare in Registrul aprobat prin ordinul nr. 1077 din 30.12.2016,

Comercial al RM denumit(a) in continuare Benecifiar,

1017600028690, pe de o parte, 1003600151643 din 02.03.2016, pe de alta parte,

ambii (denumiti(te) in continuare Pdrti), au incheiat prezentul Contract referitor la urmatoarele:

a) Achizifionarea serviciilor de elaborare a studiului de fezabilitate, denumite in continuare
Servicii. :
b) Urmaitoarele documente vor fi considerate parti componente si integrale ale Contractului:
Anexa 1;
Anexa 2;
b) Prezentul Contract va predomina asupra tuturor altor documente componente. in cazul unor
discrepante sau inconsecvente intre documentele componente ale Contractului, documentele vor avea
ordinea de prioritate enumeratd mai sus.
¢) In calitate de contravaloare a platilor care urmeazi a fi efectuate de Beneficiar, Prestatorul se obliga
prin prezenta sa presteze Beneficiarului Serviciile si s inlature defectele lor in conformitate cu
prevederile Contractului sub toate aspectele.
d) Beneficiarul se obligd prin prezenta sd plateascd Prestatorului, in calitate de contravaloare a
prestarii serviciilor, precum si a Inlaturdrii defectelor lor, preful Contractului sau orice altd suma care
poate deveni platibild conform prevederilor Contractului in termenele si modalitatea stabilite de
Contract.

1.  Obiectul Contractului

1.1. Prestatorul isi asuma obligatia de a presta Serviciile conform Specificatiei, care este parte
integranta a prezentului Contract.

1.2. Beneficiarul se obliga, la rindul sdu, sd achite si sd receptioneze Serviciile prestate de
Prestator.

1.3. Serviciile prestate in baza contractului vor respecta standardele indicate in Specificatie
Cind nu este mentionat nici un standard sau reglementare aplicabild, se vor respecta standardele sau
alte reglementari autorizate in tara de origine a produselor.

1.4. Termenele de garantie a Serviciilor sint indicate in Specificatie.
—_ 2. Termeni si conditii de prestare
\2.1. Livrarea studiului — In decurs de 60 zile, dupa semnarea contractului.

Pretul si conditii de plata




3.1. Pretul Serviciilor prestate conform prezentului Contract este stabilit in lei moldovenesti,
fiind indicat in Specificatia din Anexa 1 a prezentului Contract.

3.2. Suma totald a prezentului Contract, inclusiv TVA, se stabileste in lei moldovenesti si
constituie: 213600,00 lei, inclusiv TVA.

3.3. Achitarea platilor pentru Serviciile prestate se va efectua in lei moldovenesti.

3.4. Dupa receptionarea ultimei notificiri din partea Beneficiarului despre acceptanta
serviciilor acordate, Prestatorul va prezenta factura fiscala spre achitare.

3.5. Metoda si conditiile de plata de catre Beneficiar vor fi: prin transfer, in decurs de 30 zile
dupd prezentarea facturii fiscale.

3.6. Plitile se vor efectua prin transfer bancar pe contul de decontare al Prestatorului indicat in
prezentul Contract.

4. Conditii de predare-primire

4.1. Serviciile se considera predate de citre Prestator si receptionate de cétre Beneficiar daca:

a) cantitatea Serviciilor corespunde informatiei indicate in prezentul Contract si anexele la
acesta,

b) calitatea Serviciilor corespunde informatiei indicate in prezentul Contract si Anexele la
acesta;

4.2. Prestatorul este obligat sa prezinte Beneficiarului un exemplar original al facturii fiscale
odatd cu prestarea Serviciilor, pentru efectuarea platii. Pentru nerespectarea de cétre Prestator a
prezentei clauze, Beneficiarul isi rezerva dreptul de a majora termenul de achitare prevédzut in punctul
3.5 corespunzator numarului de zile de intirziere si de a fi exonerat de achitarea penalititii stabilite in
punctul 10.3.

5.  Standarde

5.1. Serviciile prestate in baza contractului vor respecta standardele prezentate de citre
prestator in propunerea sa tehnica.

5.2. Cind nu este mentionat nici un standard sau reglementare aplicabild se vor respecta
standardele sau alte reglementiri autorizate in {ara de origine a produselor.

6.  Obligatiile partilor

6.1. Inbaza prezentului Contract, Prestatorul se obliga:

a)  sdpresteze Serviciile in conditiile prevédzute de prezentul Contract;

b) sd anunte Beneficiarul dupd semnarea prezentului Contract, in decurs de 5 zile
calendaristice, prin telefon/fax sau telegrama autorizata, despre disponibilitatea prestarii Serviciilor;

c) sdasigure conditiile corespunzatoare pentru receptionarea Serviciilor de catre Beneficiar,
in termenele stabilite, in corespundere cu cerintele prezentului Contract;

d) saasigure integritatea si calitatea Serviciilor pe toata perioada de pind la receptionarea lor
de catre Beneficiar.

6.2. In baza prezentului Contract, Beneficiarul se obliga:

a)  sdasigure suport si acces Prestatorului la informatia necesara pentru prestarea serviciilor;

b) sa furnizeze Prestatorului date tehnice despre echipamentul medical ce urmeaza a fi
instalat, precum si cel putin una sau citeva oferte de pret pentru fiecare;

c) sad asigure acces specialistilor Prestatorului la obiectivul vizat pentru efectuarea
masurdrilor si colectarea informatiei necesare pentru prestarea serviciilor.

d) saintreprindd toate masurile necesare pentru asigurarea receptiondrii in termenul stabilit a
Serviciilor prestate in corespundere cu cerintele prezentului Contract;

€)  saasigure achitarea Serviciilor prestate, respectind modalitatile si termenele indicate in
prezentul Contract.

7. Forta majora

7.1. Partile sint exonerate de raspundere pentru neindeplinirea partiald sau integrald a
obligatiilor conform prezentului Contract, dacé aceasta este cauzatd de producerea unor cazuri de forta

fmjgé‘ (rdzboaie, calamitati naturale: incendii, inundatii, cutremure de pamint, precum si alte
s
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cirépmstante care nu depind de vointa Partilor).
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12. Dispozitii finale

12.1. Litigiile ce ar putea rezulta din prezentul Contract vor fi solutionate de citre Pérti pe cale
amiabild. In caz contrar, ele vor fi transmise spre examinare in instanta de judecati competenti
conform legislatiei Republicii Moldova.

12.2. De la data semndrii- prezentului Contract, toate negocierile purtate si documentele
perfectate anterior isi pierd valabilitatea.

12.3. Partile contractante au dreptul, pe durata indeplinirii contractului, sd convind asupra
modificérii clauzelor contractului, prin act aditional, numai in cazul aparitiei unor circumstante care
lezeaza interesele comerciale legitime ale acestora si care nu au putut fi prevazute la data incheierii
contractului. Modificarile si completarile la prezentul Contract sint valabile numai in cazul in care au
fost perfectate in scris si au fost semnate de ambele Parti.

12.4. Nici una dintre Parti nu are dreptul sa transmitd obligatiile si drepturile sale stipulate in
prezentul Contract unor terte persoane fara acordul in scris al celeilalte parti.

12.5. Prezentul Contract este intocmit in doud exemplare in limba de stat a Republicii Moldova,
cite un exemplar pentru Prestator si Beneficiar.

12.6. Prezentul Contract se considerd incheiat la data semnérii si intrd in vigoare la data
inregistrdrii la una din Trezoreriile Regionale ale Ministerului Finantelor, in cazul in care sursele
financiare se aloca din bugetul de stat/bugetul local, sau la data semnarii sau la o altd data ulterioara
indicatd in acest contract in cazul in care gestionarea surselor financiare nu se efectueazd prin
intermediul sistemului trezorerial.

12.7. Prezentul Contract este valabil pind la 31 martie 2020.

12.8. Prezentul Contract reprezintd acordul de vointd al partilor si se considerd semnat la data
aplicdrii ultimei semnéturi de cétre una dintre parti.

12.9. Pentru confirmarea celor mentionate mai sus, Partile au semnat prezentul Contract in
conformitate cu legislatia Republicii Moldova, la data si anul indicate mai sus.

13. Datele juridice, postale si bancare ale Pirtilor

SRL ”Sigma Engineering” IMSP IMsiC

Adresa postala: Alba Iulia, 101, ap.55
Telefon: 069665664

IBAN: MD58AG000000022513182916
Banca: BC ,MOLDOVA-
AGROINDBANK?” SA,

Adresa postald a béncii: sucursala Chisindu
Centru,

Cod: AGRNMD2X

Cod fiscal: 1017600028690

Adresa postald: or.Chisindu, str. Burebista 93
Tel/fax: 55-96-46/55-96-50

IBAN: MD73TRPCCC518430A00006AA
Banca: MF-Trezoreria de Stat

Adresa postald a bancii: str.Cosmonautilor 7

Cod: TREZMD2X
Cod fiscal: 1003600151643

14. Semniturile partilor

Prestatorul de Servicii

Autoritatea contractanta

Semndtura autorizata:

Semnitura autorizata:

LS.




Anexa nr.1

La contractul nr. 92
Dinls uexteeefsre. 2019
Specificatia
: Pret Pret cu Suma Suma cu

Descriere Cant. | UM | o sTVA | TVA | @raTVA | TVA
Servicii de elaborare a studiului de fezabilitate,
documentatia de evaluare a impactului asupra
e 1 | serv | 178000,00 | 213600,00 | 178000,00 | 213600,00
Prematuri a Institutului Mamei si Copilului,
precum si dotarea cu echipament medical’) —
conform anexei 2
TOTAL 178000,00 | 213600,00

Prestator: SRL ”Sigma Engineering”

Beneficiar: IMSP IMC

LS. /
//‘/&’/Q%




la Ordinul Ministerului Finantelor

- . al Republicii Moldova
FACTURA FISCALA Seria Nr. nr. 118 din 28 august 2017
HAJIOTOBAA HAKJIAJHA S Cepust Ne Tunosas chopma
MpunoxeHue 1 k npukasy MuHucTepcTea
hnHaHcoB
AAI 3987258 Pecny6nvkv Mongosa Ne 118 ot 28 asrycTa
2017
8. Foaia de parcurs data
Data eliberarii / data livrarii 27.02.2020 MyTesoi nuct Aata
[laTa BbINUCKKM / gaTa NOCTaBKU e 9. Transportator Sigma Engineering c.f./nr. TVA
MNepeBo3yunk SRL ¢.k/koaHAC 1017600028690 / 0508403
1. Furnizor Sigma Engineering SRL mun.Chisinau, str.Alba-lulia 101, ap.55, MD-2071 , c.f/nr. TVA
Mocrasunk MD58AG000000022513182916, BC MOLDOVA-AGROINDBANK S.A. suc. Chisinau- -/ xoaHAc 1017600028690 /0508403
Centru , AGRNMD2X723
2. Cumparétor/ I.M.S.P. INSTITUTUL MAMEI SI COPILULUI, c.f/nr. TVA
beneficiar mun.Chisinau,str.Burebista,93, MD73TRPCCC518430A00006AA, Ministerul Finantelor ~ ®-k./ koa HAC 1003600151643 /
Mokynavent — Trezoreria de Stat, TREZMD2X
3. Delegatie 4. Documente anexate
[NoBepeHHOCTb Mpunaraembie AOKYMeHTbI
5. Punctincarcare mun.Chisinau, str.Alba-lutia 101, ap.55, 6. Punct descarcare . ) 7. Redirijari
MyHKT norpyakm MD-2071 FIyHKT paarpy3ku mun.Chisinau,str.Burebista,93 MNepeaapecosku
10.1 10.2 10.3 10.4 10.5 10.6 10.7 10.8 10.9 10.10 10.11 10.12
Denumirea marfurilor/activelor, serviciilor Unitatea de ~ Cantitatea Pret unitar ~ Valoarea Cota Suma totala Valoarea Alta Tip Numar Masa
si codul pozitiei tarifare al marfi/activelui ~ masura /"‘af'“"'°’ fara TVA, totalafara TVA, % aTVA lei marfurilor  informati ambalaj  locuri bruta,
activelor, . R 3
HanmeHoBaHve ToBapoB/akTBOB, ycnyru  EanHuua Solumul lei TVA, lei CraBka Ob6wasn /activelor, e Tvn Konuyec  tone
KOf TOBApHOW NO3ULMW ToBapa/akTuea  W3MEPEHUN  serviciilor LleHa Obwasn HAC., % cymma HAOC, serviciilor, lei  Opyras ynakosku T8O MecT Macca
KonuuecTeo ~ €AWHULLI  Cymma Ge3 nees CroumocTb  MHGOPM 6pyTTO,
ToBapoB 6e3 HAC, HAC, nees TOBapoB auus TOHH
lakTvBoB, nees /aKkTnBOB, yC
obbem ycnyr
Servicii de proiectare /elaborare a studiului
de fezabilitate conf contr. nr 97 din serv 1.000 178000.00 178000.00 20.00 35600.00 213600.00 = 2 =
27.11.2019
11. Total (pe pagina) / Bcero (no cTpaHuue) 178000.00 X 35600.00 213600.00 X X
12. Total (pe factura fiscald) / Bcero (no HanoroBou HaKkNaaHow) 178000.00 X 35600.00 213600.00 X
R Titei Vitalie W%

Functia, numele, prenumele si semnatura
[onxHocTb, haMunus, UMA U NoANUCH

A
aﬁ@h’ﬂ‘f"” \ e Titei Vitalie WW%’/

« Functia, numele, prenumele si semnatura
fonmxHocTb, haMunus, UMs U NOANUCH

dlarul (transportatorul):
nepeBo3unk):

Functia, numele, prenumele si semnatura
[onxHocTb, haMUunus, UMA U NOANUCH

ivele intermediarul (transportatorul):

Caan ToBapbl/akTnebl NOCPEARWK (NepeBO3YMK):

Functia, numele, prenumele si semnatura
AonyHpcTb, (haMunus, ums oANUCH

17. Primit marfurile/activele (serviciile) cumparatorul:
MpuHAN ToBapbi/akTUBL! (YCNyrv) nokynarens:

-~

Functia, numele, prenumegje si semnatura
MonmkHocTb, haMunus, UMA U NOANKUCH




I | ACT DE INDEPLINIRE A SERVICIILOR
EHDIHDDI—IHD Ne AAI3987258 din 27.02.2020

Prezentul act de executare a lucrarilor este intocmit intre Sigma Engineering SRL numit
in continuare EXECUTOR si I.LM.S.P. INSTITUTUL MAMEI SI COPILULUI, numit in continuare
BENEFICIAR.

Executorul a Tndeplinit calitativ si la timp urmatoarele lucrari:

Nr. Denumirea Serviciului Unit. |Cantitate Pret (lei) Suma (lei)
1 [Servicii de proiectare /elaborare a studiului de serv 1.000 178000.00 178000.00
fezabilitate conf contr. nr 97 din 27.11.2019

TOTAL 178000.00

TVA 35600.00

Total (Inclusiv TVA) 213600.00

Beneficiarul a primit lucrarile mentionate mai sus.

Suma de executare a lucrurilor constituie: 213600.00 Lei Doua sute treisprezece mii sase sute lei 00 bani

Serviciile sus mentionate au fost prestate in volum deplin si la timp. Beneficiarul nu are pretentii la volumul, calitatea si
termenul de efectuare a serviciilor sus mentionate.

EXECUTOR BENEFICIAR

Sigma Engineering SRL .LM.S.P. INSTITUTUL MAMEI SI COPILULUI
mun.Chisinau, str.Alba-lulia 101, ap.55, MD-2071 mun.Chisinau,str.Burebista, 93
1017600028690 1003600151643

0508403

MD58AG000000022513182916 MD73TRPCCC518430A00006AA
ggn’:cSLDOVA'AGROINDBANK HSELHELS L Ministerul Finantelor — Trezoreria de Stat

LﬁOVA,
t?Q\IIEERlNu- ’:Ii,

AGRNMD2X723
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SERVICES SUPPLY CONTRACT

no. 22/ 18/12/2019

This Agreement, hereinafter called “The Contract’, is signed between and by the following Parties, hereinafter
called collectively "The Parties":

> Reprezentanta Permanenta Ludwig Pfeiffer Hoch und Tiefbau GmbH & Co, with headquarters
in 24 Lunca Bicului street, Chisinau, Moldova, fiscal code: 44638023, account no.
MD54MO2251ASV38870307100, opened at Mobiasbanca OTP Group SA, dully represented by Ciprian
Neag, as Regional Manager, from hereinafter referred as the BENEFICIARY

and

SIGMA ENGINEERING SRL, with the headquarters in Alba lulia Street, no. 101, Chisinau, Moldova,
registered under the no. 101760002869, account number MDS8AG000000022513182918, opened at
Moldova Agroindbank, subsidiary Chisinau-Centru, dully represented by Mr. Vitalie Titel, as Director, from
hereinafter referred as the PERFORMER.

The Parties have willingly agreed to sign the present Contract, under the following conditions:
ART. 1. - DEFINITIONS

1.1. Under the present Contract, the terms below shall have the following meaning:

a) Services Supply Contract — the legal document that represents the willful agreement of the two parties,
entered between a Contracting Authority, acting as the Beneficiary, and a service provider, acting as the
Performer;

b) Beneflclary and Performer — the contracting parties, as denominated in the present Contract;

c) Employer of Final Client (End User) - the owner of the Beneficiary's Project, S.A. APA CANAL CHISINAU;
d) Contract no. 8282-IFT-44027/272 — main contract of Chisinau Project signed by the Employer S.A. APA
CANAL CHISINAU and by the Beneficiary for the ,Rehabilitation of Waste Water Treatment Plant and New
Sludge Treatment Facilities”.

e) Services — the activities whose performance is the scope of the present Contract, consisting mainly in the
review, adapiation, certification and follow up to obtain from the competent Authorities the Verification
approval required in accordance with the national standards and legislation in force in Moldova;

) Contract Price — the price that the Beneficiary is to be pay to the Performer, according to the Contract, for
full and appropriate completion of all the obligations assumed by the Pgrformer under the present Contract;



- Law no. 163 from 09.07.2010 regarding the authorization of construction works execution;

- Government Decision no.361 from 25.06.1986, for the quality assurance in constructions;

- Government Decision no0.936 from 16.08.2006 regarding the approval of the Regulation for technical
expertise in constructions;

- Intemational Standard 1ISO 8000.

h) Force Majeure — an event beyond the Parties’ control, which Is not due to the Parties’ errors or fault,

which could have not been foreseen at the contract signature date and which renders the Contract execution

and completion impossible; such events are, without limitation to: war, revolution, fire, flood or any other

natural disasters, restrictions due to quarantine, embargo. An event that is similar to the above mentioned

which renders the execution of the one of the Parties’ obligations very expensive, without making it

impossible, shall not be considered as force majeure.

i) Imellectual Property means all rights resulting from intellectual activity whether capable of protections by

statute, law or in equity and including copyright, discoveries, inventions, patent rights, registered and

unregistered trademarks, design rights, circuit layouts and plant varieties and all rights and interests of a

like nature including but not limited to methods and techniques, together with any documentation relating

to such rights and interests.

ART. 2. - CONTRACT (Services Supply Contract)

2.1. The Contract Documentation consists of the present agreement and all of the following supplied by
Beneficiary, including attached technical documentation, and all agreed subsequent addenda issued after
this agreement. These form the Contract and all are as fully a part of the Contract, as if attached to this
agreement or fully set forth herein.

2.2. The Contract shall constitute the entire agreement between the Parties with respect to the subject
matter of this Contract and may not be modified, added to or rescinded except by a subsequent written notice
signed by both Parties.

ART. 3. - SCOPE OF CONTRACT

3.1. The PERFORMER commits to adapt the Beneficiary’s Design to the local norms and legislation
applicable for Moldova, and also to provide professionally and with promptitude for the Beneficlary
the necessary support during the design’s elaboration, for Project Chisinau - Contract no. 8282-IFT-
44027/272 ,Rehabilitation of Waste Water Treatment Plant and New Siudge Treatment Facilities".

3.2, The Performer’s services will consist of the following:
-l ] 11 I n in =1 un 11 -

the relevant state institutions in Moldova, that includes at m
notes; li) construction organization plan related to adapted
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essentlal design drawings adjustment to comply with the local norms and regulations; and iv) printing
of design drawings packages;

b. Providing the necessary support in approval and coordinating between all relevant state institutions
and utility companies the approval of the Beneficiary’s Design;
c. Providing the verification and approval of the Detailed Design by the certifled verifiers, including the

preparation of the recommendations on how to implement the required changes in the Design, and
including the implementation of unessential changes in the Design and that will not change the
design concept.

d. For any discrepancies with the main contract or in the case of non-approval by the Final Client, the
Performer shall bring any corrections / completions on his expense, according to the Final Client
request within 10days of notification.

3.3. The Performer commits to print and to submit for approval the Detailed Design drawings in 1 {one)
original and 3 (three) coples and to prepare it in accordance with the Volume 3.i i Section 1 «General
Technical Specifications —~ Design Works” of Contract no. 8282-IFT-44027/272;

3.4. The Performer shall execute and finalize the scope of the present Contract in accordance with the legal
provisions, norms and standards in force in Moldova and in compliance with the present Contract provisions.

3.5. The Performer declares that will ensure availability of all certifications and licenses for all the activities
included in the scope of the present Contract. The Performer is the Owner of the License no. 055985 obtained
for the domains of design activities in accordance to the annex to the license, issued in accordance with the
Moldavian legislation.

3.6. The Performer’s Services will not include translation of the drawings, explanatory notes and calculations.

3.7 The Performer is responsible to make sure that the design is in compliance with the legislation in Moldova,
while the Beneficiary remain responsible for the compliance with the Contract no. 8282-IF T-44027/272.

ART, 4. - CONTRACTUAL DOCUMENTATION

4.1. The following documentation form part of this services supply contract in the order of precedence as
follows:
- Services Supply Contract no. 5/ 07.09.2018:

- Annex 1 - Volume 3.| | Section 1 ,General Technical Specifications — Design Works" of Contract no.
8282-IFT-44027/272:
- Annéx 2 - Price Offer of the Performer.

ART. 5. ~ PROPERTY RESERVATION

5.1. All documents supplled by Beneficiary to Performer shall remain the sole property of Benefi iciary.
The Performer has no right to use or transmit any part on the Wt hese-documents to any third

relevant state institutions.



5.2. The Performer warrants that it has all right and authority necessary to confer clear title and ownership
to the Beneficiary in accordance with this Contract.

5.3 All documents supplied by Performer according to the scope of the contract shall remain the sole
property of Beneficiary.

ART. 6. - COMPLETENESS

6.1. The Performer has read and evaluated all herein listed contract documentation; he confirms that he has
included in his price all the costs and risks and consequently he will not issue any claim for additional costs
to the contract amount except the case when the Beneficiary receives for the same reason a contract
extension by the Employer, or the Beneficiary itself changes the scope of contract.

6.2. The Performer herewith confirms explicitly that he has the knowledge, experience and capability to
execute the works he has to perform under and in conjunction with this contract.

ART. 7. - CONTRACT DURATION

7.1.  The Contract comes into force at the date of its signature and shall remaln valld until full completion
of all the contractual obligations assumed by both Parties.

7.2.  The date of completion by the Performer of whole scope of the contract is fixed in 75 days from the
signature of the present Contract by both contractual Parties and sfter the submittal by the Beneficiary of the
design documentation that is necessary for obtaining the verification and certification by the relevant state
institutions.

7.3.  The Performer shall make the necessary arrangements for contacting the relevant state institutions
in order to obtain verified and certified the Design of the Beneficiary, in accordance with the legislation in
force in Moldova.

7.4.  An extension of the contract duration can be applied with the Parties’ agreement, by means of an
addendum to the present Contract signed by both Parties.

ART. 8 - CONTRACT PRICE AND TERMS OF PAYMENT

8.1.  The price of the services included in the scope of the present Contract is 23.000 euro net. Such will
be paid in Moldovan currency at the national Bank rate of conversion from Euro at the date of accounting
calculation.

Re presza
8.2.  The price is fixed and firm excluding VAT, and it includes WH#QRM@},E pfre'EF indirect
costs and expenses related to the Contract execution (design revigw and adag%l}- s tin o the Degign
in 3 copies, computer with AUTOCAD, transport, telephone expenses, acco
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8.3.  The contract price shall not include translation of the drawings, explanatory notes and calculations,
as well as the direct costs for obtaining approvals and coordination' by all relevant organizations and utility
institutions and for Author Supervision services by the Performer certified specialists

84.  The Contract Price will be invoiced and paid by bank transfer, in MDL. The payment shall be made
based on the PERFORMER'S Involce issued after the Design verification and certiication by the
relevant state institution, in maximum 15 days after receipt of the invoice by the Beneficiary.

8.5.  The Contractor shall be entitled to retain payment if the Performer has not fulfilled his obligations
under this Supply Services Contract.

8.6. An advance payment of 15% of the contract amount is to be paid by the Beneficiary within 15 days
from contract signing date and presentation of an invoice

8.7.  Allthe other payments shall be done at completion of the activities forming part of the present Scope
of Work

ART. 9. - OBLIGATIONS OF THE PARTIES

9.1. PERFORMER’S OBLIGATIONS

a. The Performer shall provide the services with the professionalism and Inside the timing required by
the assumed commitment, and in accordance with the present Contract and it Annexes.
b. The Performer shall be legally liable for any damages caused to the Beneficiary which are imputable

to him. Thus, the Performer shall be responsible for executing the scope of the present contract within the
established time and budget limits.

c. The Performer shall comply with the legisiation in force concerning both health and safety of the
personnel involved in the execution of the Contract, as well as the environmental protection.

d. The Performer commits to keep confidential both the works and the information obtained during the
development of the present Contract, as well as after its completion. The confidential information are those
data, information and documents obtained as a result of executing the present contract, or incidentally, and
which may prejudice the other Parly if disclosed to third parties. Without limitation, the data, Information and
documents related to the following aspects are deemed to be confidential: the Beneficiary's financial
situation, his business and clients, his cost prices, production processes, commercial sirategy, the results of
his research/ design activity, licenses/ patents, know-how.

9.2, BENEFICIARY’S OBLIGATIONS
a. The Beneficiary has the obligation to make the payments according to the contractual terms and

conditions.
R
b. The Beneficiary has the obligation to provide to the Performer thee g@%ﬁféﬁ@‘féclﬂﬂdﬂhhm nand

Mmg’%#ﬁﬁﬁgﬁaﬁa he relevant

O»
C/F 44638023

the Design documentation that is necessary for obtaining the
state institutions.
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ART. 10. - LIQUIDATED DAMAGES

10.1. In case, by his exclusive fault, the Performer fails to fulfil the assumed obligations, the Beneficiary shall
have the right to deduct from the contract price, as penalties, an amount equivalent to a percentage of 0.1%
per delay day. The total amount of the requested penalties shall not exceed the value of the invoice that
penalties are applied for and is limited to 10% of total contract amount.

10.2. In case the Performer fails and repeatedly breaches his contractual obligations, the Beneficiary shall
be cumulatively entitied to:

a. Postpone the payment of the due amounts until the Performer fulfils all pending contractual obligations;
b. To unilateral termination of the Contract.

ART.11 — CONFIDENTIALITY

11.1. Al specifications, plans, drawings, blueprints, materials, samples and other information or articles
furnished at any time in connection with this Contract, handed over by the Beneficiary to the Performer, are
confidential. Such information and articles shall be used solely to complete the Contract hereby
constituted or any other Coniract between the Beneficiary and the Performer, and shall remain the property
of the Beneficlary, and to be retumned to the Beneficiary on demand, if not otherwise required by law.

11.2.  The Parties will keep confidential any information (whether written or oral) of a nature {including
software and manuals) obtained under the Contract and will not, without the written consent of the other
Party, disclose that information to any person (other than their employees or professional advisers),
excepting the Supervisor, Final Client, Beneficiary's specialists and subcontractors.

11.3. This provision will not apply to:

(a) any information which has been published other than through a breach of the Contract;

(b) information lawfully in the possession of the recipient before the disclosure under the Contract took place;
(c) information obtained from a third party who is free to disclose it; and

(d) information which a party is requested to disclose and, if it did not, could be required by to do so by law.

ART. 12. GUARANTEE

12.1. The Performer guarantees that his activities shall be carried out following all the Legislation and
Standards in force in Moldova and the good Engineering practice.

ART. 13. - FORCE MAJEURE




13.1. Each Parly shall be excused from performance directly caused by circumstances beyond its
reasonable control, including, without limitation, acts of God, governmental actions, war or national
emergency, riot, civil commotion, fire, explosion, flood, epidemic, lock-outs, strikes or other labour disputes
(whether or not relating to either party's workforce), or restraints or delays affecting carriers.

ART. 14. - CONTRACT MODIFICATIONS

14.1. The present Contract can be modified or amended only by way of an addendum signed by both
Parties.

14.2. The addresses and contact persons representing the Parties relating to this Contract are the
following:

BENEFICIARY

Reprezentanta Ludwig Pfieffer Hoch und Tiefabu GmbH & Co
Address: Lunca Bicului no 24, MD-2023, Chisinau, Moldova
Contact Person: Robert Radu

Mobile: +37360480088

E-mail: robert.radu@Iludwigpfeiffer.com

Contact Person: Victoria Pogor

Mobile: +37360962971

E-mail: office.chisinau@Iudwigpfeiffer.com

PERFORMER

SIGMA ENGINEERING SRL

Address: Alba lulia Street, no. 101, Chisinau, Moidova
Contact Person: Vitalie Titei

Phone: +373 69 665 664

E-mail: vitalie.titei@sigma.md

www.sigma.md

All notifications, communications and, in particular, service applications related to this Contract shall be made
in writing, in English language, and shall be delivered to the above mentioned addresses by mail, fax or emall
with receipt confirmation.

ART. 15— CONTRACT TERMINATION

15.1. The present contract terminates:
a. Upon expiry of the contractual period, until fuil completion of all the cgniractual.obligations assumed by
both Parties.

b. By wilful agreement of the Parlies, expressed in a written document.
c. In all the other situation stipulated by the applicable laws.




15.2. The Beneficiary may unilaterally terminate the Contract upon written notice to Performer at any time
if the Performer:

a. Materially breaches any term of the Contract and, where capable of remedy, such fallure or breach is
not started to be remedied within seven (7) days of Beneficiary’s notice to do so;

b. Files a petition in bankruptcy, becomes insolvent, or dissolves; or

C. Assigns or attempts to assign the Contract to a third party without written consent of the Beneficiary.
The cancellation or termination of the Purchasing Order shall not affect any obligation of the Parties incurred
before the termination date.

In such case, the Performer commits to provide the Beneficiary with an updated status report of the works
and with all the documents received or prepared as part of the Performer's activity, and the Beneficiary
commits to pay all of the Performer's services to date.

ART. 16. - APPLICABLE LAW

17.1. The present Contract is governed and conceived in accordance with Moldovan law.

ART. 17. - LITIGATIONS

17.4.  In case of litigations during the execution of the present Contract, the Parties shall attempt to solve
any controversial amicably. If an amicable solution is not possible, the controversial shall be addressed to
the competent courts for resolution according to the Law in force.

ART. 18. - SEVERABILITY CLAUSE

18.1. If any of the terms of this Agreement is invalid, unenforceable or illegal, in part or in full, all the other
terms will remain unchanged, in such instance the Parties shall meet as soon as possible and shall agree,
in good faith, on the closest legal clause serving the purpose of the Contract and which makes legal sense.
It is assumed that any missing or invalid provision shall be deemed to be replaced with one that achieves
valid commercial purpose.

ART. 19 ~ ASSIGNMENT / DELEGATION

19.1. The Performer shall neither assign any right or interest in this Contract, nor delegate any obligation
owed by it hereunder without the prior written consent of Beneficiary. Any attempted assignment or
delegation absent Beneficiary's consent shall be wholly void and totally ineffective for all purposes.

ART. 20 - WAIVER
20.1.  Non-exertion or delayed exertion of any rights, powers or privilege of one of the Parties, resulting
from this Contract, shall not be deemed or interpreted as derogatign or GesSHl BTN thel

anenté
«LUDWIG PpeiF
ART. 21. - FINAL PROVISIONS HOCH - UND Tigrg ’;4%7-: &Co
C/F 44638¢r3 »
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21.1. The Parties declare that all the terms contained In this Contract have been subject of direct negotiation,
being understood as such, the Contract in this signed form and this content being the result of such
negotiations and real will of the Parties.

21.2.  This Contract shall enter into force for the benefit and sole obligation of its Parties and the Parties
cannot transfer their rights and obligations to other physical or legal persons.

Two (2) copies of this Contract were signed and sealed by the representatives of the Parties in English
language. Each Party received an original copy.

Signed, on the date of 17/12/2019

BENEFICIARY,

Ludwig Pfieffer GmbH _,

.-

ta permanents L3
oL FEIFFER

.4 HOCH - UND TIEFBAU GMBH & COy

C/F44638023

Regional Manager

PERFORMER,

IFT-44027/272:
- Annex 2 — Price Offer of the Performer.
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ARDENDUM NO, 1 DATED ON 01,07,2020
IO THE SERVICES SUPPLY CONTRACT NO. 22 /18.12.2019

The present Addendum, hereinafter called “Addendum”, is closed between and by the following Parties,

hereinafter called collectively “The Parties”:

> Reprezentanta Permanenta Ludwig Pfeiffer Hoch und Tiefbau GmbH & Co, with headquarters
in 24 Lunca Bicului street, Chisinau, Moldova, fiscal code: 44638023, account no.
MD54M02251ASV38870307100, opened at MOBIASBANCA — OTP Group SA, dully represented by
Ciprian Neag, as Regional Manager, from hereinafter referred as the BENEFICIARY

and

» SIGMA ENGINEERING SRL, with the headquarters in Alba lulia Street, no. 101, Chisinau,
iloidova, registered under the no. 101760002869, account number MD58AG000000022513182916,
opened at Moldova Agroindbank, subsidiary Chisinau-Centru, dully represented by Mr. Vitalie Titei, as
Director, from hereinafter referred as the PERFORMER.

The Parties have met and in accordance with the Article 14.1. of the Contract no. 22 / 18.12.2019
(hereinafter called the Initial Contract) they mutually agreed the following:

ART. 1. - SCOPE OF CONTRACT

1.1. Additionally to the scope of the Initial Contract, the Performer commits to elaborate additional
detailed design drawings of external heating networks to buildings no. 223 and no. 224 and provide
the Author supervision (monitoring) services and the technical assistance as Designer during the
works execution of the Project ,Rehabilitation of Waste Water Treatment Plant and New Sludge Treatment
Facilities in Chisinau” (Contract no. 8282-1FT-44027/272).
1.2.  The Performer’s services will consist of:
1) elaboration of additional detailed design of external heating networks to buildings no. 223 and
no. 224 as foliows:
Elaboration of the Detailed design drawings of the external heating networks in accordance
to the local norms and legislation, in order to be approved by the relevant state institutions
in Moldova;
— Providing the necessary support in approval and coordinating between all relevant state
institutions and utility companies the approval of the Beneficiary's Design;
- Providing the verification and approval of the Detailed Design by the certified verifiers,
including the implementation of changes in the Design and that will not change the design

concept. Faniir

Reprezentanfa permanenta &

LUDWIG PFEIFFER
- UND TIEFBAU GMBH & CO»
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2) author supervision (monitoring) services and the technical assistance as Designer supplied by
the Performer consisting of following activities:

- Monitoring of the impiementation on Site of the solutions adopted in the approved
Design, in accordance with the technical regulations in force and in accordance with the
best existent execution technologies;

- Provide recommendations for repair of the defects occurred during execution of the works,
and monitoring of such solutions’ appliance on Site;

- Provide solutions for solving the non-conformities and inconsistencies reported by certified
verifiers or by the Beneficiary for the designed technical solutions, if required;

Participation to all the determinant phases established together with the Agency for the
Technical Supervision, in accordance with the quality control plan for the works execution;

— Participation to partial taking over of the works, to the taking over of completion of the
works, to final taking over, to the commissioning stage for each work included in the design
and to elaborate his point of view on the works performance methods;

— Elaboration of the technical solutions by site instructions, during the execution of the works,
in the case of modification of the initially established solutions in the design and the follow-

up of their implementation.

1.3. The Performer shall execute and finalize the scope of the present Addendum in accordance with
the legal provisions, norms and standards in force in Moldova and in compliance with the Initial Contract

and present Addendum provisions.

ART. 2. - DURATION
21. The Addendum comes into force at the date of its signature, and it shall remain valid up to the

completion of Construction Works, estimated up to 31.10.2020.

2.2, The additional detailed design of external heating networks to buildings no. 223 and no. 224 shall
be delivered in 10 days from the date of signature of this addendum and submission by the Beneficiary of
the signed Design task for heating networks.

23. The author supervision (monitoring) services and the technical assistance as Designer shall be
supplied by the Performer with a regular periodicity, upon the Beneficiary request, and whenever the
Performer’s presence on Site is required, but not more than 2 days a week, starting from July 1st 2020 up

to the completion of construction works or estimated expiry date of this addendum.

ART. 3 - CONTRACT PRICE

3.1. For the performance of the services included in the scope of the present Addendum, the Performer
shall be entitled to receive:
1) For elaboration of additional detailed design of external heating networks to

buildings no. 223 and no. 224 a lump sum amount of 2500 euro net,
2) For author assistance as






ADDENDUM 02/18.01.2021 TO
THE SERVICES SUPPLY CONTRACT NO. 22/18.12.2019

The present Addendum, hereinafter called “Addendum”, is closed between and by the following
Parties, hereinafter called collectively “The Parties”:

> Reprezentanta Permanenta Ludwig Pfeiffer Hoch und Tiefbau GmbH & Co, with
headquarters in 24 Lunca Bicului Street, Chisinau, Moldova, fiscal code: 44638023,
account no. MD54 MO22 51AS V388 7030 7100, opened at Mobiasbanca OTP Group SA,
dully represented by Ciprian Neag, as Regional Manager, from hereinafter referred as the
BENEFICIARY

and

> SIGMA ENGINEERING SRL, with the headquarters in Alba lulia Street, no. 101, Chisinau,
Moldova, registered under the no. 101760002869, account number
MD58AG000000022513182916, opened at Moldova Agroindbank, subsidiary Chisinau-
Centru, dully represented by Mr. Vitalie Titei, as Director, from hereinafter referred as the

PERFORMER.

The Parties have willingly agreed to sign the present Addendum, under the following
conditions:

Art. 1 For the following period 18.01.2021 — 15.02.2021, the Scope and the Price of the
Contract shall be completed with the design theme for redesigning thermal networks (Tema
de proiectare pentru reproiectarea retelelor termice), for 2300 euro, in accordance with the
Annex 1 and 2 of the present addendum.

Art. 2 For the present Addendum, regarding the design theme for redesigning thermal
networks shall prevail Romanian language and all documentation shall be drawn in Romanian

language.

Art. 3 The present Addendum and the Annexes shall come into force starting with 18.01.2021
and duly completes the Services Contract no. 22/18.12.2019, the rest of the clauses shall
remain unchanged.

Art. 4 This Addendum and the Annexes has been concluded and signed, at distance, by both
counterparts one for each contracting party.

BENEFICIARY PERFORMER

Reprezentanta Permanenta Ludwig SIGMA ENGINE
Pfeiffer Hoch und Tiefbau GmbH & Co
Reprédantapta permanents H ?/
«LUDWIG PFEIFFER
HOCH - UND TYEFBAU GMBH & CO»
C/F 44638023
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Annex 1

Tema de proiectare
pentru reproiectarea refelelor termice

® De elaborat modificarea proiectului anterior al retelelor termice, luind
in considerare majorarea sarcinii termice pentru poz.465 din planul
general, péind la Q=3000 kW;

* Trasarea conductelor proiectate anterior riméne neschimbata;

* Conductele vor fi pozate fiird canale din beton si doar la necesitate fn
canale;

 Conductele se vor prevede preizolate, confectionate la uzind, cu izolare de

poliuretan si membrani din polletilen3;
e Proiectul se va elabora in corespundere cu normativele in vigoare in RM.

Reprezantanta Permanenta Ludwig | Sigma Engineering S.R.L.
Pleiffer Hoch und Tiefbau GmbH & Co
Nume, Prenume: Nume, Prenume: Titel Vigli@
Semnatura: Semnatura:
Data: 7 ) Data: 17.12.2020
BENEFICIARY PERFORMER
Reprezentanta Permanenta Ludwig SIGMA ENGINEERI '3
Pfeiffer Hoch und Tiefbau GmbH & Co f

Reprezeh‘tﬂ\nga permanent& B
«LUDWIG PFEIFFER
HOCH - UND TIEFBAU GMBH & CO»
C/F 44638023

Page 2 of 3



Annex 2

Unit price Total
No. Name U.m. EUR Quantity i
Prolect de Detaled
1 IH&E network ibetweenmamussl I lump sum | 2,300.00 | 1.00] 2,300.00
‘f;ti;} TOTAL {farll TVA / without VAT) [ 230000
Dais:
— 17.12.20120
SIGMA ENGINEERING S.R.L.
BENEFICIARY PERFORMER
Reprezentanta Permanenta Ludwig SIGMA ENGINEERING'S

Pfeiffer Hoch und Tiefbau GmbH & Co

ntanta permanenty L3

DWIG PFEIFFER
D TIEFBAU GMBH & CO»

C/F 44638023

VERIFICAT JURIDIC

{ Liliana Samboteany
Data /& o/ ¢ &

v
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER o _ SUB-CONSULTANCY AGREEMENT

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

2

SCOPE OF SERVICES

The Sub-Consultant shall be assigned by CES for the project "Water Supply and Sanitation in Moldova
Center" - hereinafter referred to as the “Project” - in the Republic of Moldova.

The scope of the services to be performed by the Sub-Consultant is determined in the annexed Scope
of Works (Annex 1), in accordance to the requirements of the Terms of Reference (Annex 2) and the
Technical Proposal (Annex 3).

The Sub-Consultant shall exercise reasonable skill, care and diligence in the performance of its
obligations under the Sub-Consultancy Agreement.

The Sub-Consultant decides upon the way and the extent of his services in the frame of the mentioned
scope of works and delivers his services with skill and care and in due time. The services will be carried
out by the Sub-Consultant with qualified staff (hereinafter referred to as “Experts”) in the project area
in the Republic of Moldova. The Sub-Consultant is subject to the Project Director of CES, Mr. Ralf
Meyerhoff, and the Coordinator of Design Services, Mr. Gabriel Racoviteanu.

During the term of this Agreement, the Sub-Consultant and his Experts shall practice abstention from
any interference in the internal affairs of the country of assignment, particularly in the areas of politics,
religion, customs and traditions. The Sub-Consultant and his Experts will comply with CES' Code of
Conduct (Annex 4).

During the term of this Agreement, the Sub-Consultant and his Experts will not conduct any additional
activity which influences his performance negatively or is in contrary interest to the project activities.

In respect to the provisions of the Service Agreement which are incorporated into this Agreement, the
Sub-Consultant shall accept the same responsibilities, obligations and liabilities towards the
Consultant as the Consultant accepts towards the Client in respect of the Sub-Consultancy Services.

The Sub-Consultant shall not, without the prior written consent of the Consultant, sub-contract the
performance of any of the Sub-Consultancy Services. Any sub-contract made by the Sub-Consultant
with the consent of the Consultant shall not subsequently be modified without the prior written consent
of the Consultant.

No consent by the Consultant to any sub-contract and no sub-contracting by the Sub-Consultant shall
in any way relieve the Sub-Consultant from any liability or obligation under or in connection with this
Agreement.

Any alterations or additions to the Services to be carried out under the Services Agreement shall be
made only with the consent or on the instructions of CES in accordance with the Services Agreement.

The Sub-Consultant is responsible to equip his Experts with the necessary hardware (laptop and
accessories) and licensed software for the execution of his services. Local transportation shall be
arranged by the Sub-Consultant. The Sub-Consultant bears the related costs.

REMUNERATION

SCA CES - SIGMA ENGINEERING / v01
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER ~ SUB-CONSULTANCY AGREEMENT

2.1

2.2

2.3

3.1

3.2

3.3

4.1

4.2

4.3

For the services to be performed by the Sub-Consultant as per clause 1 a lump sum of
up to EUR 152,750.00
(in words: one hundred fifty-two thousand seven hundred fifty Euro)

shall be paid upon an invoice submitted by the Sub-Consultant according to the statement of costs in
Annex 5 and the payment schedule attached hereto as Annex 6.

This fee covers the payment of all the services provided by the Sub-Consultant and his Experts for the
said assignment.

Taxes on this fee and other public duties as well as any insurance premium (for health, accident, etc.),
payable in the countries of assignment or in the home country of the Sub-Consultant and his Experts
shall be paid by the Sub-Consultant and/or his Experts. CES and its Sub-Consultants are exempted
from payment of VAT for services rendered for the Project in the Republic of Moldova.

REIMBURSEMENT OF EXPENSES/PAYMENT

The Sub-Consultant will issue his invoices only after approval of the deliverables by the coordinator of
the design. Invoices submitted without approval by the coordinator of the design will not be considered.

All payments shall be effected in EUR on the bank account of the Sub-Consultant with
IBAN MD42AG000000022514113046 at the Bank ,Moldova Agroindbank” S.A., Subsidiary Chisinau
Centru, SWIFT AGRNMD2X, with correspondent bank Landesbank Baden-Wurttemberg Stuttgart,
Germany, SWIFT SOLADEST, within 30 days after receipt of the corresponding invoices.

If the Sub-consultant does not fulfill his tasks or performs his services late or defective under the
conditions provided by this contract, CES has the right to deduct an amount equivalent of 0.1% per
day of the agreed fee until proper fulfillment of the assumed obligations will be achieved. Deadlines
are according to the Schedule of Deliverables as per Annex 3).

COPYRIGHT, SECRECY

The Sub-Consultant and his Experts are obliged to maintain silence on all matters and data made
known to him in connection with the services during the duration of this Agreement and beyond.

The Sub-Consultant is obliged to carefully save all documents made available to him in connection
with the services, to protect them from inspection by unauthorized third parties and to return them to
CES upon request but, at the latest, upon conclusion of the duration of this Agreement.

The Sub-Consultant irrevocably grants to CES an unresiricted, transferrable, licensable, and exclusive

SCA CES - SIGMA ENGINEERING / v01
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER

SUB-CONSULTANCY AGREEMENT

5.1

5.2

5.3

6.1

6.2

right of use and exploitation of his services performed in accordance with clause 1.1 and all documents
prepared (studies, reports and pertinent data, photos, diagrams plans, statistics, etc.) as well as
software (including the respective source codes) produced or adapted under this agreement. This right
is unlimited with respect to time and place of use. Such transfer includes the right to adapt any
transferred rights.

All documents produced by the Sub-Consultant in the frame of this Agreement become property of CES.
The Sub-Consultant waives the exercise of any relevant copyrights. The Sub-Consultant is not entitled
to exercise a right of retention with respect to these materials.

DURATION OF THE AGREEMENT

The Sub-Consultant shall commence his services within 7 days after signing of this Agreement by both
Parties.

The Sub-Consultant's services shall be concluded presumably after 12 months for the design and
tendering of the main works (split into 6.0 months’ design phase and 6 months' tendering of works)
upon completion of the scope of services in accordance with clause 1.1, provided that the initial data
for design (topographical and geotechnical surveys, detailed design drawings to be adapted and other
relevant data) will be submitted in reasonable terms..

Should the Project request a prolongation of the Sub-Consultant’s services, this Agreement will be
extended in mutual agreement.

TERMINATION OF THE AGREEMENT

CES has the right to terminate this Agreement for important reasons with immediate effect. Such
important reasons are e.g.

- the premature termination of the Consultancy Contract or of individual assignments by the Client;

- political reasons or crises preventing the Sub-Consultant from continuing his services;

- the non-approval or the withdrawal of the Client's approval for the Sub-Consultant’s Experts’ assign-
ments;

- evidence that the Sub-Consultant does not have the necessary technical qualification to perform his
services;

- non-compliance with CES’ Code of Conduct;

- gross misconduct;

- non-availability of the Sub-Consultant’s Experts.

In the event of any breach by the Sub-Consuitant of its Obligations under this Agreement, which the
Sub-Consultant shall fail to remedy within seven (7) days after receiving notice from CES specifying
the breach and requiring its remedy, then CES may at any time thereafter terminate this Agreement
forthwith by notice to the Sub-Consultant.
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER

_ SUB-CONSULTANCY AGREEMENT

6.3

6.4

6.5

6.6

6.7

7.1

8.1

8.2

9.1

9.2

In the event of any breach by CES of its Obligations under this Agreement, which CES shall fail to
remedy within seven (7) days after receiving notice from Sub-Consultant specifying the breach and
requiring its remedy, then Sub-Consultant may at any time thereafter terminate this Agreement
forthwith by notice to CES.

If circumstances arise for which the Sub-Consultant is not responsible and which make it irresponsible
or impossible for him to perform in whole or in part the Services in accordance with the Agreement, he
shall promptly dispatch a notice to CES in writing.

CES reserves the right to hold the Sub-Consultant liable for all other related expenses incurred in
connection with the premature termination of this Service Agreement.

In case of a termination, only the services already executed and accepted will be compensated.

A termination of this Agreement must be made in writing.

LIABILITY

The Sub-Consultant shall be liable to CES for any defects arising as a result of the provision of the
Services.

GOVERNING LAW AND PLACE OF JURISDICTION

This Agreement shall be governed by German law.

The place of jurisdiction is Braunschweig (Germany).

MISCELLANEOUS

Modifications and/or amendments of this Agreement shall be in writing in order to be valid.

Should a provision of this Agreement not be valid, this shall not affect the validity of the other
provisions. Both parties are obliged to replace the invalid provision as far as possible by another one
of equal economic value.
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER

SUB-CONSULTANCY AGREEMENT

9.3 The Sub-Consultancy Agreement becomes valid after the awarding of the Consulting Contract to
CES and with the beginning of the Expert’s assignment.

This Sub-Consultancy Agreement is automatically terminated upon termination of the Consulting Con-
tract with CES.

This Service Agreement ends after the completion of all mutual rights and duties.

9.4  Any assignment of claims from this contractual relationship as well as any legal claim in case of CES
being not awarded the Consulting Contract are excluded.

Braunschweig, 29.10.2020 Chisinau 03//80 20

CES Consulting Engineers Salzgitter GmbH

/

Dr.-Ing. Ralf Meyerhoff
(Managing Directer)

Vitalie Titei

(Managing Director)

ANNEXES:

Annex 1:

Annex 2:

Annex 3:

Annex 4:

Annex 5:

Annex 6:

Scope of Work

Terms of Reference for the Consulting Contact between CES and the Client (ADR Centru)
Schedule of Deliverables and Technical Proposal (sent by e-mail dated 13.10.2020)

CES’ Code of Conduct

Statement of Costs

Payment Schedule
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER ~ SUB-CONSULTANCY AGREEMENT

Scope of Work

The Sub-Consultant will be responsible for the preparation of the design services for the Main Works such
as described in the Terms of Reference (Annex 2) and the Technical Proposal (Annex 3) for the Employer’s
Contract with the Client ADR Centru dated July 21, 2020 consisting the following investment components
(subject to the updated information in the inception phase):

- Component 1 — Detailed Design - main transmission pipe Chisinau-Straseni-
Calarasi
o Main transmission pipe Chisinau-Straseni-Calarasi ~ 54 km, including:
= Transmission pipe;
= Pressure monitoring points/ flow measurement points;
= Valves/ air release / empty chambers;
o Undercrossings / Overcrossings for roads, water courses and railroads;
o Adaptation of DD for drinking water pumping station on the main transmission
pipe — 1 unit, including electrical supply;
o Adaptation of DD works within the premises of Straseni (Negresti) reservoirs,
including electrical supply:
= SCADA centre, including new building — 1 unit;
= New electrochlorination installation, including new building - 1 unit;
= Internal networks, including flow measurement points;
o Adaptation of DD works within the premises of Calarasi R3 reservoirs,
including electrical supply:
= SCADA centre, including new building — 1 unit;
= Replacement of pumps, internal hydraulic installation and electrical
instaliation or R3 drinking water pumping station— 1 unit;
= New electrochlorination installation, including new building - 1 unit;
= |nternal networks, including flow measurement points;
o Adaptation of DD works within the premises of Calarasi R4 reservoirs,
including electrical supply:
= Booster pumping station —1 unit;
= |nternal networks, including flow measurement points;
o All other necessary works;
- Component 2 — Detailed Design - streets and sites located in Straseni and
Calarasi Municipalities
o Connection for the 2x6.000 m?® Straseni (Negresti) reservoirs to the main
transmission pipe ~ 1 km;
o Secondary transmission mains in Calarasi town between the main
transmission pipe to R4 and R3 reservoirs ~ 2 km;
- Component 3 — Preliminary Design (PD) for 4 villages
o Secondary Transmission Pipes between the main transmission pipe and the
proposed water facilities in each village;
o Adaptation of PD for drinking water pumping station, pressure monitoring
points/ flow measurement points and each corresponding electrical supply;
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Adaptation of PD for water facilities (reservoirs, electrochlorination
installations, internal networks, including flow measurement points, drinking
water pumping stations);

Distribution networks;

- Component 4 — Detailed Design for 2 of the 4 villages included in Component

3

PROJECT ACTIVITIES

Secondary Transmission Pipes between the main transmission pipe and the
proposed water facilities in each village

Adaptation of DD for drinking water pumping station, pressure monitoring
points/ flow measurement points and each corresponding electrical supply;
Adaptation of DD for water facilities (reservoirs, electrochlorination
installations, internal networks, including flow measurement points, drinking
water pumping stations);

Distribution networks;

The Sub-Consultant’s will provide in due time (in line with the activity schedule included in the Technical
Proposal in Annex 3, also separately shown in Annex 4) and according to national and international standards,
under coordination of the Employer's designated personnel, namely Dr. Gabriel Racoviteanu, among others
the following services and deliverables:

- Input during all design phases:

e}

Close cooperation and participation in coordination meetings with the
Employer and his Project Team in Moldova, ADR & PEA Working Group,
KfW, Apa Canal Chisinau/ Straseni/ Calarasi, Municipalities, other
Stakeholders;
Monitoring of Programme objectives and achievement of indicators;
Preparation of brief monthly pogress reports;
Input (detailed design documentation extracts) to regular (monthly, quarterly,
annual) project reports to be prepared by the Employer;
Review of relevant documents, studies, designs, drawings, other reports;
Site visits;
Discussion of potentially required modifications, and realization of
modifications;
Update of flowchart of approvals/ permits / licences and provision of required
documents, including provision of clarifications/support for the PEA in
obtaining such approvals/ permits/ licenses for Components 1, 2 and 4;
Provide support to the Employer in collection of up to date information and
updating maps of the existing Water Supply systems in Calarasi and Straseni
towns;
Other Inception Tasks:

= Stakeholder Analysis;

= List of key-standards, laws & norms;

= Analysis of OHS requirements, construction market and other tasks;
Input for the Inception Report to be prepared by the Employer’s personnel;
Participation in Workshops (Inception, Design, etc.);
Other needed activities;
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'WATER SUPPLY AND SANITATION IN MOLDOVA CENTER SUB-CONSULTANCY AGREEMENT

- Deliverables
o D1 -~Preliminary Designs for Component 3:
= Data collection / updating on network & structures for the existing
Water Supply systems, including preparation / updating of existing
situation maps;
= Preparation / updating proposed water supply systems maps,
comprising the obtained cadastral maps and hydraullic modelling
results;
= Provision of support documents and assistance needed for the
Beneficiary to obtain the required Urban Design Certificate(s);
= Provide support in preparation, printing and submission of Preliminary
Design Reports;
o D2 - Detailed Designs for Components 1, 2 and 4:
= Activity D2.1 - Development of Detailed Rehabilitation Concept
for existing WS networks in Straseni and Calarasi
e Data collection on network & structures etc;
o Site investigations and discussion on priorities;
= Activity D2.2 - Development of Detailed Designs for Components

1,2and 4

e Input for final verification of assumptions, design criteria (e.g.
agreement on pipe material), final MTP route and data update
where required,;

o Site visits with focus on crossings, obstacles, other critical
points;

e Pipe routing, hydraulic modelling, dimensioning and layout of all
structures;

e Preparation of Documents for obtaining Permits/ Approvals,
including provision of clarifications/support for the PEA in
obtaining such approvals/ permits;

e Preparation of Coordination Plans;

e Structural Design of networks structures, including:

o concrete structures reinforcement;

o thrust blocks;

o foundations;

o shoring/ supporting of excavations, dewatering, backfilling;

e Roads/ Railways/ water courses undercrossings/ overcrossings
design;

e Preparation of detailed design drawings for networks in
accordance with Annex 5 — financial offer;

e Adaptation of detailed design drawings for pump stations and
chlorination unit in accordance with Annex 5 — financial offer;

e Preparation of project description report (memoriu explicativ
general) in accordance with the provisions of NCM 07.02-2012;

e Preparation of BoQs, cost estimates with unit prices and in a
format provided by the Employer,;

e Assistance in preparation of the Implementation Concept;

e Provide support in preparation of Draft DD Reports;
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER SUB-CONSULTANCY AGREEMENT

e Printing and submission of Detailed Design compartments,
specified in the financial offer, to State Control for Design
Checking Expertise, and payment of said services that will be
fully reimbursed by the Employer;

¢ Preparation, printing and submission of the complete Final DD
Package including compartments established by NCM 07.02-
2012;

e Preparation, printing and submission of Documents for
Obtaining Construction Authorizations, including provision of
clarifications/ support for the PEA in obtaining the
authorizations.

o D3 - Tender Documents for Components 1, 2 and 4 in line with KfwW
Guidelines and Moldovan requirements (incl. ESHS requirements), following
FIDIC Pink Book rules:

= Activity D3.1

e Provide clarifications and consultancy during preparation of
Prequalification Documents;

e Provide clarifications and consultancy during PQ submission
period (assistance at clarifications);

e Provide clarifications and consultancy during Prequalification
(Evaluation) upon request;

= Activity D3.2

e Provide clarifications and consultancy during Bidding Period

(assistance at site visits, clarifications, etc);

All written compartments of the Detailed Design will be prepared in Romanian Language. All drawings will be
prepared in both Romanian and English language.

If mutually agreed upon, Sub-Consultant’s services will be extended for the following stages of the project.
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Annex 2

Terms of Reference for the Consulting Contact
between CES and the Client (ADR Centru)

(sent by e-mail dated 08.10.2020)
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Annex 3

Schedule of Deliverables
and Technical Proposal (sent by e-mail dated 13.10.2020)
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Schedule of Deliverables

Name of report Description Internal Submis- Date of Submis-
sion Date (to sion to ADR
CES)

Monthly reports Technical and administra- Every month

tive progress
Inception Report | Inception Report for all 01.11.2020 15.11.2020

Components
Preliminary De- Preliminary Design 01.12.2020 15.12.2020
sign for 4 villages from the pri-

ority list
Prequalification Prequalification docu- 01.12.2020 15.12.2020
documents ments following KfW

standard
Detailed Design Detailed Design based on 01.02.2021 15.02.2021
(Draft) FIDIC the agreed concept for
Pink Book Phase 1 Investment
Detailed Design Revised Detailed Design 15.03.2021 31.03.2021
(Final) FIDIC for Phase 1 Investment 2 weeks after re- 4 weeks after re-
Pink Book cefiving P((:ft;/rvnme(;fts ceiving comments

Tom an
PEA from KfW and PEA

Tender Docu- Tender Documents ac- simultaneously simultaneously

ments (Draft)
FIDIC Pink Book

cording to KfW Standard
Bidding Documents

with Detailed De-
sign (Final) (see

with Detailed De-
sign (Final) (see

based on FIDIC Pink above)

Book for Phase 1, Invest- above)

ment
Tender Docu- Revised Tender Docu- 30.04.2021 15.05.2021
ments (Final) ments based on FIDIC 2 weeks after re-
FIDIC Pink Book | Pink Book for Phase 1, ceiving comments

Investment from KfW and

PEA

Construction 156.05.2021 15.05.2021
Permit
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Annex 4

Code of Conduct
(sent by e-mail dated 08.10.2020)
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Annex 5

Statement of Costs
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Unit price A Total
No. Name u.m. EUR Quantity EUR
Detailed design activities
Detailed design of main transmission pipeline
and secondary water pipelines to 2 towns and
2+2 villages
1 including general layout, plans, profiles, detailed km 1,500.00 >4.00 81,000.00
scheme, manholes, thrust blocks and specifica-
tions.
Detailed design for distribution pipelines inside 2
towns and 2 villages, inluding preliminary design
for 2 other villages
2 including general layout, plans, profiles, detailed km 1,700.00 20.00 34,000.00
scheme, manholes, thrust blocks and specifica-
tions.
Detailed design adaptation® activities
Straseni Town
Adaptation of Detailed Design of the desinfection
facilities (Chlorination Plant) near Negresti reser-
voir
8 including General Layout, Architecture, Struc- lump sum 3,500.00 1.00 3,500.00
tural, Hydromechanical, Electrical, Automation
(with SCADA)
Calarasi Town
Adaptation of Detailed Design of the pumping
station on the transmision main PS-1 (cca. 53 I/s)
including General Layout, Architecture, Struc-
4 tural, Hydromechanical, Electrical (transformer lump sum | 4,750.00 1.00 4,750.00
station, electric grid length <50m, internal
network), Automation (with SCADA)
Adaptation of Detailed Design of the pumps
group R3-R4 (cca. 30 I/s)
including General Layout, Architecture, Struc-
5 tural, Hydromechanical, Electrical (transformer lump sum 2,000.00 1.00 2,000.00
station, electric grid length <50m, internal net-
work), Automation (with SCADA)
Adaptation of Detailed Design of the desinfection
facilities (Chlorination Plant) near R3 reservoir in
g | Calarasi lumpsum | 3,500.00 | 1.00 3,500.00
including General Layout, Architecture, Struc- T ) e
tural, Hydromechanical, Electrical, Automation
(with SCADA)
Electrical
7 Electrical grid lump sum 3,000.00 1.00 3,000.00
Other activities related to design
Design approval and coordination with relevant
1 authorities and utilities lump sum 16,000.00 | 1.00 16,000.00
2 Printing lump sum 5,000.00 1.00 5,000.00
3 Environmental Impact Assessment (EIA) Not incl. -
4 Resettlement action plan (RAP) Not incl. -
5 Translation of design documents Not incl. -
6 Design verification services See note 4
SCA CES - SIGMA ENGINEERING / v01
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER , _ SUB-CONSULTANCY AGREEMENT
TOTAL (without VAT) 152,750.00
NOTE:

1. This offer shall be considered valid for a period of 90 days from the date of its submission.

2. This offer includes only the costs for design activities (site visits, information collection, provide extract
from design necessary for deliverables/reports) necessary to get approval and verification in accordance to
local norm and regulation, and do not include costs for elaboration of reports.

3. Adaptation of design includes review, comment, endorsement, implementation of small adjustments, sign-
ing and stamping of design drawings prepared by the Employer's design teams.

4. This offer do not include costs for design verification services, which will be established and completely
reimbursed by the Employer at a later stage. In frame of the design activities, the sub-consultant will provide
assistance to the Employer in all activities related to design verification, until the entire Detailed Design
Package will pass verification.

e
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Annex 6

Payment Schedule
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WATER SUPPLY AND SANITATION IN MOLDOVA CENTER

Payment Schedule

INo. Designation Unit Amount
[EUR]
1 Fixed Fees lump sum| upto 152.750,00
r2 Reimbursable Costs
2.1 Technical verification of design (State Control) up to 31.350,00
Amount
% [EUR]
é Payment Schedule
3.1 Fixed Fees %
A
3.1.1 |Advance Payment* Upon entry into force of the Sub-Consultancy Agreement 10 15.275,00
3.1.2  |First payment Presentation of the Draft Preliminary Designs (4 villages) 10 15.275,00
v
3.1.3 [Second Payment  Acceptance of the Preliminary Designs (4 villages) 10 15.275,00
5.1.4  |Third payment Presentation of the Draft Detailed Designs 30 45.825,00
.15 |Fourth payment Acceptance of the Detailed Designs 30 45.825,00
3.1.6 [Fifth payment Presentation of Draft Tender Documents 5 7.637,50
3.1.7 [Sixth payment Acceptance of Tender Documents 5 7.637,50
3.1.8 [Final Payment Acceptance of all Services 10 15.275,00]
100 152.750,00
3.2 Reimbursables
against evidence up to 31.350,00
i to be discounted proportionally from further payments
SCA CES - SIGMA ENGINEERING / v01
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