

Reconstructia cladirii existente in gradinita de copii tip P+E,
str. Stefan cel Mare, s. Magdacesti, r-nul Criuleni

Nº	Tipul de lucrari	Total fara TVA, lei	TVA	Total cu TVA, lei
1	2-1-1	2330200,92	466040,18	2796241,10
2	2-1-2	5040243,11	1008048,62	6048291,73
3	2-1-3	246610,9	49322,18	295933,08
4	2-1-4	711844,1	142368,82	854212,92
5	2-1-5	64909,53	12981,91	77891,44
6	2-1-6	641937	128387,40	770324,40
7	2-1-7	94311,68	18862,34	113174,02
8	2-1-8	70230,95	14046,19	84277,14
9	2-1-9	24445,62	4889,12	29334,74
10	2-1-10	47613,97	9522,79	57136,76
11	4-1-1	211251,08	42250,22	253501,30
12	6-1-1	163101,65	32620,33	195721,98
13	6-1-2	76888,32	15377,66	92265,98
14	6-1-3	6953,55	1390,71	8344,26
15	6-1-4	980,01	196,00	1176,01
16	6-1-5	21006,02	4201,20	25207,22
17	6-1-6	31602,05	6320,41	37922,46
18	6-1-7	61824,41	12364,88	74189,29
19	6-2-1	129234,3	25846,86	155081,16
20	6-3-1	23772,66	4754,53	28527,19
21	6-4-1	37790,29	7558,06	45348,35
22	6-5-1	168029,33	33605,87	201635,20
23	7-1-1	664911,8	132982,36	797894,16
24	7-2-1	271504,71	54300,94	325805,65
	Total	11141197,96	2228239,59	13369437,55