

DECLARAȚIE
privind lista principalelor livrări/prestări efectuate în ultimii 3 ani de activitate

Nr d/o	Obiectul contractului	Denumirea/numele beneficiarului/Adresa	Calitatea Furnizorului/ Prestatorului*)	Prețul contractului/ valoarea bunurilor/serviciilor livrate/prestate	Perioada de livrare/prestare (luni)
1	Developing INnovative Alliances for Management, Innovation, and Collaboration in European BioEconomy/ DINAMIC DANUBE	RIT Croatia Damira Tomljanovica Gavrana 15 10 000 Zagreb, Croatia	subcontractant	100000,00 EURO	36
2	Development of Curriculum on Water Reservoir Management and Training of Reservoir Owners in the Dniester River Basin District (Contract Nr. 10508049)	UNDP 131, 31 August 1989 str., Chișinău, MD-2012, Republic of Moldova	contractant unic	481559,20 MDL	6
3	To conduct the inventory of the Hydrotechnical Infrastructure within the Dniester River Basin District	CART ENGINEERING SRL str. Pietrarilor nr.10, bl. 6, of. D101, mun. Chișinău, Republica Moldova	subcontractant	45000,00 USD	10
4	Technical support for elaboration of the LDN Strategy in the pilot area and conducting participatory land use planning exercises at local level to set a path for achieving LDN mitigate soil degradation processes in the pilot area	Food and Agriculture Organization of the United Nations 20 Kalman Imre utca Budapest, 1054 Hungary	contractant unic	827005,00 MDL + 407349,00 MDL	10
5	Development of the 2nd Management Plan of the Dniester River Basin District (Contract Nr. 10058946)	UNDP 131, 31 August 1989 str., Chișinău, MD-2012, Republic of Moldova	contractant unic	148950,00 USD	14

6	Support for Development of the Nitrate Directive Action Programme in Republic of Moldova (EU4ENV-MD-04)	International Office for Water - France (IOW) BP 75, Sophia Antipolis Cedex - France	contractant unic	15000,00 EURO	6
7	Pollution Diagnostic in the Black Sea: to conduct a pollution diagnosis of the Black Sea, covering the national and regional levels (Georgia, Moldova, Turkiye and Ukraine)	World Bank Bulgaria Country Office Advance Business Center 2 2, Samara Str., 1715 Sofia, Bulgaria	contractant asociat	40500,00 USD	24
8	Water Sanitation and Supply Master Plan for the Nirnova basin	International Office for Water - France (IOW) BP 75, Sophia Antipolis Cedex - France	contractant unic	39965,00 EURO	21
9	Development of the Danube-Prut and Black Sea Program of Measures and River Basin management plan for the 2022-2027 period	International Office for Water - France (IOW) BP 75, Sophia Antipolis Cedex - France	contractant unic	33000,00 EURO	26
10	Servicii de elaborare a "Planul de gestionare pentru subbazinul râului Botna"	AO "Mișcarea Ecologistă din Moldova" mun. Chișinău, MD-2004; str. Serghei Lazo 13	subcontractant	185000,00 MDL	7
11	Identification of Water Framework Directive compliant Protected Areas at National Level	Agency „Apele Moldovei” 5, Gheorghe Tudor str., fl. 5, Chisinau, MD-2028 Republic of Moldova	contractant unic	1045745,00 MDL	19

*) Se precizează calitatea în care a participat la îndeplinirea contractului, care poate fi de: contractant unic sau lider de asociație; contractant asociat; subcontractant.

Semnat:

Nume: **JECHIU IRADION**

Funcția în cadrul firmei: **Administrator**

Denumirea firmei: **Asociația Obștească "OIKUMENA"**



FOOD AND AGRICULTURE ORGANIZATION OF THE UNITED NATIONS

Service contract: Letter of Agreement between the Food and Agriculture Organization of the United Nations and NGO OIKUMENA signed on 5 December 2024

Subject of the contract: Technical support for elaboration of the LDN Strategy in the pilot area and conducting participatory land use planning exercises at local level to set a path for achieving LDN mitigate soil degradation processes in the pilot area

Confirmation of delivered services

By this, on behalf of the Food and Agriculture Organization of the United Nations (FAO) Office in Moldova, Project “Enabling a policy environment for integrated natural resources management and implementation of an integrated approach to achieve land degradation neutrality in Moldova” implemented with the financial support of FAO, I acknowledge that the assignment was carried out at a high level of effort and attention. All required documentation was delivered and the activities outlined in the terms of reference were implemented, thus I hereby confirm the successful completion of the following deliverable:

1. Strategy for Achieving Land Degradation Neutrality (1st progress Report) - draft

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 373.311,00 MDL

Mihai OJOG
Project Coordinator

Signature:

Date: 29 May 2025



FOOD AND AGRICULTURE ORGANIZATION OF THE UNITED NATIONS

Service contract: Letter of Agreement between the Food and Agriculture Organization of the United Nations and NGO OIKUMENA signed on 6 August 2025

Subject of the contract: Technical support for elaboration of the LDN Strategy in the pilot area and conducting participatory land use planning exercises at local level to set a path for achieving LDN mitigate soil degradation processes in the pilot area

Confirmation of delivered services

By this, on behalf of the Food and Agriculture Organization of the United Nations (FAO) Office in Moldova, Project "Enabling a policy environment for integrated natural resources management and implementation of an integrated approach to achieve land degradation neutrality in Moldova" implemented with the financial support of FAO, I acknowledge that the assignment was carried out with a high level of effort and attention. The required documentation was delivered in a qualitative and timely manner and the activities outlined in the terms of reference were implemented, thus I hereby confirm the successful completion of the following deliverables:

1. Strategy for achieving land degradation neutrality;
2. Local Participatory Action Plans for the 32 communes;
3. Environmental Status Map for the 32 communes;
4. Environmental Regulations Map for the 32 communes;
5. Report on the organization of public consultations in the 32 communes.

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 407.349,00 MDL

Mihai OJOG
Project Coordinator

Signature:

Date: 15 November 2025



Funded by
the European Union

EU4Environment
Water and Data in Eastern Partner Countries

EU4Environment - Water Resources and Environmental Data (ENI/2021/424-550)

Service contract: EU4ENV-MD-04

Subject of the contract: *Support for Development of the Nitrate Directive Action
Programme in Republic of Moldova*

Confirmation of delivered services

The signatory hereby confirms that the following services/deliverables have been accepted and successfully completed:

Services/deliverables:

1. Workshop and restitution report
2. Final initial draft of the nitrate directive action programme for Moldova with Executive summary

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 15.000 EUROS

SIGNATURE:

(Responsible Thematic Leader)

STAMP:




EU Member State Consortium of Austria and France, led by Umweltbundesamt GmbH Austria, and Austrian Development Agency

The RBMP Thematic Leader: Pierre HENRY de VILLENEUVE

Date: 30/08/2024

Implementing partners



Co-funded by

With funding from



Service contract: UNDP-MDA-00083/ RfQ-23/02611

Subject of the contract: Development of the 2nd Management Plan of the Dniester River Basin District

Confirmation of delivered services

By this, on behalf of the UNDP Project “Supporting the Moldovan authorities in the sustainable management of the Dniester River” Project/ Dniester 2 implemented with the financial support of Sweeden, we acknowledge that the performances were carried out with an adequate level of effort and attention. With all required documentation delivered and the activities outlined in the contract implemented, we hereby confirm the completion of the following deliverables:

1. Report on the examination of GD no. 775/2013 and GD 881/2013 and draft amendments to the GD no. 775/2013 and GD 881/2013
2. The first draft of the 2nd Dniester RBDMP, as per tasks 2.1, 2.2 and 2.3.
3. Report on the organization of public consultations on the draft Plan, according to the procedure established by GD no. 866/2013, as per task 2.4, and final version of the 2nd Dniester RBDMP, as per task 2.5.
4. Roadmap for planning the financial resources and report on the development and promotion of the roadmap with the interested parties, according to tasks 4.1 - 4.4.
5. Draft Government Decision regarding the approval of the 2nd Dniester RBDMP and the related package necessary for submission to the Government, as per tasks 3.1 and 3.2
6. Report on the support provided within the approval and expertise procedure of the draft government decision regarding the approval of the 2nd Dniester RBDMP, according to tasks 3.3 and 3.4.

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 148,950.00 USD

Ludmila GOFMAN
Project Manager

DocuSigned by:
Ludmila Gofman
E344B20E6F18496...

Date: 31/07/2024

STAMP:



DS



THE WORLD BANK
Bulgaria Country Office
 Advance Business Center 2
 2, Samara Str., 1715 Sofia, Bulgaria
 Tel.: + (359 2) 9697 229; Fax: + (359 2) 971 2045; www.worldbank.bg

СВЕТОВНА БАНКА
Постоянно представителство в България
 Адванс Бизнес Център 2
 ул. „Самара“ 2; 1715 София, България

April 27, 2023

ambiente s.p.a.
Via Frassina 21
54033 Carrara (MS)
 Italy
 VAT 00262540453

PERFORMANCE COMPLETION CERTIFICATE

We are glad to certify that **ambiente s.p.a.**, headquartered in Carrara (MS), Via Frassina 21, VAT 00262540453, successfully provided and accomplished the assignment named: **Pollution Diagnostic in the Black Sea: Blueing the Black Sea (BBSEA) - Turning the Tide of Pollution.**

The project was awarded by **The World Bank Group** on **February 15, 2021** and it was successfully accomplished on **January 31, 2023**, in compliance with the contractual terms and conditions, without give rise to any claim.

The objective of this consultancy assignment is **to conduct a pollution diagnosis of the Black Sea, covering the national and regional levels**. The diagnostics will first focus on country level analyses of pollution from Georgia, Moldova, Turkiye and Ukraine affecting the Black Sea, which will be presented in respective Pollution Background papers. Based on these pollution background papers a synthesis report, presenting a diagnostic of the Black Sea Pollution will be developed. Four main principles at the core of the BBSEA ASA are as follows:

- *Consolidating the foundations for regional cooperation by supporting an enhanced regional dialogue on the Black Sea pollution involving all riparian countries and existing regional institutions (i.e. BSC and BSEC) and filling the knowledge gap in the region.*
- *Applying a differentiated approach at national and regional levels. A customized knowledge by country of key pollution challenges will allow to prioritize pollution categories.*
- *Enhancing the social cohesion through citizen engagement mechanisms and crowdsourcing participation methods related to pollution and regional cooperation.*
- *Pursuing active transmission of knowledge among stakeholders leading to joint actions to reduce pollution elements.*

According to the Terms of Reference, here the description of Services provided:

- a. Identifying and hiring 1 Local Consultants / key experts suitable for the preparation of the Pollution Background Papers in Georgia, Moldova, Turkey and Ukraine.
- b. Conduct a **desk review on pollution studies of key Black Sea past and current projects** carried out in the countries covered by this study and at the regional level. The consultant will review projects implemented by the World Bank as well as other partners such as EU, UNDP, UNEP, UNECE, etc. The first objective of this activity is to get a clear overview of what has been already covered on pollution issues in the Black Sea



WORLD BANK GROUP

c. Adjust the **indicative outline** provided by the task team in annex 1, building on the preliminary information collected.

d. **Conduct mapping of pollution sources and hotspots:** The mapping will combine desk reviews, using most recent available data (less than years old) from literature, monitoring and surveying reports, remote sensing images, and other crowdsourcing methods (e.g. Vendor approach, internally managed, or community driven, etc.). Inputs data sets for the digital mapping could include satellite imagery, DEMs and aerial photographs. Data sources will include among others the BSC data from the State of Environment Report of the Black Sea, the EMBLAS Project (EU), and remote sensing data from the Black Sea Earth Observation Data Exploitation Platform (EOEP), supported by European Space Agency (ESA).

e. **Develop a balance of nitrogen and phosphorus pollution for the Black Sea catchment.** A nutrient balance should be developed for the key rivers in the Black Sea catchment as well as the direct Black Sea watershed. Nitrogen and phosphorus load by country should be established.

f. **Elaborate Business--as-usual scenarios (BAU):** These will be identified through qualitative assessments based on experts' opinions using the Delphi method.

g. **Develop the National background pollution papers for Georgia, Moldova, Turkiye and Ukraine:** Background papers will be developed for each country, based on the revised outline. Focal points in each country working on the CMA agenda as well as the BSC technical and academia network will be involved in the collection of the information. The background papers will be prepared based on the desk review of existing literature and data. However, in the case of Turkey and Georgia, field data from hotspots areas along the coast will also be collected and utilized.

h. **Develop the Black Sea regional pollution diagnosis report:** The pollution background papers will be used to prepare the Regional Black Sea pollution diagnostics, in which also information from ongoing Blue Economy (BE) advisory services carried out by the World Bank and other partners in Bulgaria, Romania and Russia will be integrated. The recommendations of the ongoing BE reports will have to be integrated in a manner that will increase the feasibility and actionability of the regional pollution mitigation measures. The regional factor is an important aspect that will be covered by the analysis, identifying the gaps impeding cooperation for addressing pollution issues as well as opportunities / incentives to improve inter-state cooperation on pollution issues.

i. **Elaborate a stakeholder engagement strategy** for consultations and dissemination and organize the pertinent events.

The team of experts involved in the project was made up by:

- Team Leader: Nicola Bertolini
- Project Manager: Mattia Mannocci
- Backstopping Team: Carla Furgione, Giulia Del Tredici, Francesco Borsacchi
- Regional Expert and Turkey Team: Aykan Karademir, Halim Aytekin Ergul
- Economist: Charlotte Bez Sofia
- Business as Usual Expert: Diana M. Cocarta
- Ukraine team: Zoriana Mishchuk, Andriy Andrusevych

ambiente s.p.a.

-3-

April 27, 2023

- Moldova team: Tudor Castravet, Lucia Căpățînă, Vitalie Dilan
- Georgia team: Nita Tkavadze, Ana Machavariani
- Stakeholder Engagement Expert: Mattia Forni

We hereby declare that the performances were carried out with professionalism and outstanding responsibility. Having delivered all the documentation required and having implemented all the activities established in the agreement it is hereby certified the successful completion of the services.

We remain at your disposal and do not hesitate to contact us for any further information you may require.

Sincerely,



Eolina Milova
Sr. Environment Specialist

Service contract: EUWI-EAST-MD-07

Subject of the contract: Development of the Danube-Prut and Black Sea Program of Measures and River Basin management plan for the 2022-2027 period

Confirmation of delivered services

The signatory hereby confirms that the following services/deliverables have been accepted:

Services/deliverables:

Preparation of the following elements of Danube Prut and Black Sea draft RBMP:

1. Objectives
2. Programme of measures
3. Economic analysis (part 2)
4. Dashboard on implementation monitoring
5. Draft RBMP
6. Second thematic summary
7. Metadata catalogue
8. Cartographic Atlas
9. Methodological fiches
10. The RBPM in line with the Moldovan legislation

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 33.000 EUROS

SIGNATURE:
(Responsible Thematic Leader)



STAMP:



EU Member State consortium of Umweltbundesamt GmbH, Austria, and International Office for Water, France

The IOW Thematic Leader for monitoring of contract implementation: Pierre HENRY de VILLENEUVE

Date: 09/07/2021

Service contract: EUWI – EAST – MD – 11

Subject of the contract: Local contractor Water Sanitation and Supply Master Plan for the Nirnova basin

Confirmation of delivered services

The signatory hereby confirms that the following services/deliverables have been accepted:


Services/deliverables:

1. Situation Analysis for drinking water
2. Situation analysis for sanitation and waste water treatment
3. Cartographic atlas
4. Master plan at basin scale
5. Dashboard and Methodological fiches
6. Metadata catalogue
7. Draft Contract of delegation

Services provider: OIKUMENA Public Association

Total amount for the respective services/deliverables: 39.965 EUROS

SIGNATURE:
(Responsible Thematic Leader)



STAMP:



EU Member State consortium of Umweltbundesamt GmbH, Austria, and International Office for Water, France

The IOW Thematic Leader for monitoring of contract implementation: Pierre HENRY de VILLENEUVE

Date: 30/06/2021

ACT

de predare-primire a livrabilelor

mun. Chișinău

din 26 august 2020

Asociația Obștească OIKUMENA, reprezentată de către dl. Iradion JECHIU, președinte, în calitate de Consultant, pe de o parte, și

Agencia „Apele Moldovei”, reprezentată de către dl. Radu CAZACU, director adjunct, în calitate de beneficiar, pe de altă parte, ambele denumite în continuare Părți,

în temeiul contractului de prestare a serviciilor de consultanță nr. IFSP/CS-34/C-15/C.2./1.9/LOC din 18 februarie 2019, în cadrul proiectului „Consolidarea cadrului instituțional în sectorul de apă și sanitație în Republica Moldova”, finanțat de către Agenția Elvețiană pentru Dezvoltare și Cooperare și Agenția Austriacă de Dezvoltare, au întocmit prezentul act de predare-primire a livrabilelor elaborate în cadrul contractului.


Consultantul transmite și beneficiarul primește livrabilele elaborate în baza Contractului nr. IFSP/CS-34/C-15/C.2./1.9/LOC din 18 februarie 2019, după cum urmează:

Nr.	Denumirea	Data aprobării livrabilului
1.	Raport de inițiere	Martie 2019
2.	Metodologia privind delimitarea / identificarea zonelor desemnate ca zone vulnerabile în temeiul Directivei Nitrați 91/676/CEE	Mai 2019
3.	Metodologia privind identificarea zonelor sensibile și a aglomerărilor în temeiul Directivei 91/271/CEE privind apele uzate urbane.	Mai 2019
4.	Raport cu privire la identificarea zonelor protejate conform DCA în Republica Moldova	Iulie 2020
5.	Registrul zonelor protejate completat cu informația colectată	August 2020
6.	Raport final	August 2020

Părțile nu au obiecții una față de alta pe conținutul rapoartelor și pentru serviciile prestate în valoare totală de 1,045,745-00 MDL.


A PREDAT:

din partea Consultantului


Iradion JECHIU, Președinte

A PRIMIT:

din partea Beneficiarului


Radu CAZACU, Director adjunct