

VOLUME 1

SECTION 4

FORM 4.6.4

EXPERIENCE AS CONTRACTOR

4.6.4.1 List of contracts of similar nature and scale performed during the past 3 years:

Name of project/type of works	Total value of works the Contractor was responsible for ²	Period of contract	Start date	% of works completed	Contracting authority and place	Prime contractor (P) or subcontractor (S)	Final acceptance issued? - Yes / No
<i>A) In home country</i>	NC						
RENOVATION OF SECOND LEVEL ON PRENATAL CENTER IN SOROCA CITY HOSPITAL "A.PRISACARI"	3 786 574.00 MDL	JULY 6, 2018 - FEBRUARY 28, 2019	JULY 6, 2018	100 %	MINISTRY OF HEALTH, LABOUR AND SOCIAL PROTECTION – SOROCA DISTRICT	P	YES
CAPITAL REPARATION OF THEORETICAL LYCEE "V.PIRVAN" GOTESTI	21 458 100.00 MDL	MARCH 13, 2017 – FEBRUARY 19, 2019	MARCH 13, 2017	100 %	MINISTRY OF EDUCATION OF REPUBLIC OF MOLDOVA – CANTEMIR DISTRICT	P	YES
RECONSTRUCTION-RENOVATION FOR AGENCY OF SOCIAL ASISTENCE MMPSP	1 945 991.00 MDL	MAY 2, 2017 – SEPTEMBER 15, 2017	MAY 2, 2017	100 %	GOVERNMENT OF REPUBLIC OF MOLDOVA MINISTRY OF HEALTH, LABOUR AND SOCIAL PROTECTION - CHISINAU	P	YES
REPARATION OF ALL BUILDING FOR PLACEMENT OF BUSINESS INCUBATOR IN CALARASI	8 652 315.00 MDL	DECEMBER 05, 2016 - JUNE 16, 2017	DECEMBER 05, 2016	100 %	REPUBLIC OF MOLDOVA, CALARAS DISTRICT, 9 STEFAN CEL MARE STR, CALARASI CITY	P	YES



CAPITAL RENOVATION OF NR.1/B DORMITORY BUILDING OF GENERAL INSPECTORATE OF CARABINIERI	5 895 212.00 MDL	JULY, 11 2017 – MAY 14, 2018	JULY, 11 2017	100 %	MINISTRY OF INTERNAL AFFAIRS DEPARTMENT OF CARABINIERI - CHISINAU	P	YES
REPARATION OF DINING ROOM OF MILITARY UIT NR.001 OF GENERAL INSPECTORATE OF CARABINIERI	3 673 040.00 MDL	SEPTEMBER 9, 2017 – FEBRUARY 27, 2018	SEPT EMBER 9, 2017	100 %	MINISTRY OF INTERNAL AFFAIRS DEPARTMENT OF CARABINIERI - CHISINAU	P	YES
CAPITAL REPARATION OF THEORETICAL LYCEE "ALEXANDRU CEL BUN" FROM VARZARESTI COM.	3 756 118.00 MDL	SEPTEMBER 15, 2015 – FEBRUARY 14, 2017	SEPT EMBER 15, 2015	100 %	MINISTRY OF EDUCATION OF REPUBLIC OF MOLDOVA – NISPORENI DISTRICT	P	YES
CAPITAL REPARATION OF THEORETICAL LYCEE "MESTERUL MANOLE" FROM SALCUTA COM.	6 524 700.00 MDL	JULY 8, 2015 – MARCH 30, 2017	JULY 8, 2015	100 %	MINISTRY OF EDUCATION OF REPUBLIC OF MOLDOVA – CAUSENI DISTRICT	P	YES
B) Abroad	X	X	X	X	X	X	X

4.6.4.2¹ Please attach here available references and certificates from the relevant Contracting Authorities

Attachments: 100+ pages

Signature: **DIRECTOR DMITRY CIOCOI**

Date: Monday, 01 June 2020



¹ Please see point 4 in Instructions to Tenders if documentary evidence/proof is needed.