



S.C. «ELLVICA» S.R.L
Cod Fiscal: 1004611003770
Секриеру Александр
+373 78 58 06 05
FreeSunOfMoldova@gmail.com

DECLARAȚIA APLICANTULUI privind experiența similară

S.C. «ELLVICA» S.R.L. confirmă că are experiență suficientă pentru a implementa proiectul «Sistem fotovoltaic cu puterea nominală P=600 kW (850 kW puterea modulelor) (proiectarea, livrarea, montarea și punerea în exploatare)». Lista celor mai relevante obiecte este prezentată în anexă.

Administrator

S.C. "ELLVICA" S.R.L.

Alexandr SECRIERU



S.C. «ELLVICA» S.R.L
Cod Fiscal: 1004611003770
Секриеру Александр
+373 78 58 06 05
FreeSunOfMoldova@gmail.com

EXPIRIENȚA SIMILARĂ
(sunt prezentate cele mai relevante lucrări)

5 kW Beneficiar: LICEUL THEORETIC "DMITRIE CANTEMIR" or. Cantemir Anul executării: 2020 Valoarea proiectului: 87 500 MDL (fara TVA)	
5 kW Beneficiar: GRADINIȚA DE COPII or. Cantemir Anul executării: 2020 Valoarea proiectului: 87 500 MDL (fara TVA)	
10 kW Beneficiar: CĂMINUL CULTURAL "NICOLAE SULAC" or. Cantemir Anul executării: 2022 Valoarea proiectului: 304 000 MDL (fara TVA)	

40 kW

Benefciar:
**I.M.S.P. SPITALUL
 RAIONAL CANTEMIR or.
 Cantemir**

Anul executării:
2022

Valoarea proiectului:
1 216 000 MDL (fara TVA)




40 kW

Benefciar:
**AO PERSPECTIVA VIETII s.
 Svetlii**

Anul executării:
2022

Valoarea proiectului:
1 216 000 MDL (fara TVA)



60 kW

Benefciar:
**PERSOANA FIZICĂ mun.
 Comrat**

Anul executării:
2021

Valoarea proiectului:
930 000 MDL (fara TVA)



80 kW

Benefciar:
"Topal-Berechet" S.R.L.
s. Gaidar

Anul executării:
2022

Valoarea proiectului:
1 167 000 MDL (fără TVA)



100 kW

Benefciar:
"Maidan-Grup" S.R.L.
s. Cioc-Maidan

Anul executării:
2023

Valoarea proiectului:
1 550 000 MDL (fără TVA)



120 kW

Benefciar:
"Panifarmer com" S.R.L.
s. Țințăreni

Anul executării:
2021

Valoarea proiectului:
1 800 000 MDL (fara TVA)





S.C. «ELLVICA» S.R.L
Cod Fiscal: 1004611003770
Секриеру Александр
+373 78 58 06 05
FreeSunOfMoldova@gmail.com

220 kW

Benefciar:
**IMSP SCBI T.Ciorba
mun. Chişinău**

Anul executării:
2022

Valoarea proiectului:
6 688 000 MDL (fara TVA)



Administrator
S.C. "ELLVICA" S.R.L.

Alexandr SECRIERU

FORM 4.6.5

EXPERIENCE AS CONTRACTOR

4.6.4.1. List of contracts of similar nature and scale performed during the past 3 years

Name of project/type of works	Total value of works the contractor was responsible for	Period of contract	Start date	Percentage of works completed	Contracting authority and place	Prime contractor (P) or subcontractor (S)	Final acceptance issued? - Yes - Not yet (current contracts) - No
A) In home country							
Installation of solar panels	3 kW	2020	15.01.2020	100%	IUROVSCHI VASILII or. Taraclia	P	Yes
Installation of solar panels	8 kW	2020	22.02.2020	100%	TUPUȘ GHEORGHII or. Taraclia	P	Yes
Installation of solar panels	6 kW	2020	28.02.2020	100%	S.R.L. «STOCU-AGRO» mun. Comrat	P	Yes
Installation of solar panels	15 kW	2020	12.03.2020	100%	S.R.L. RVM AUTO SERVICE s. Budgeac	P	Yes
Installation of solar panels	6 kW	2020	22.03.2020	100%	PERJU SERGHEI or. Cahul	P	Yes
Installation of solar panels	6 kW	2020	25.03.2020	100%	CHORENI ALEN or. Cantemir	P	Yes
Installation of solar panels	4 kW	2020	11.03.2020	100%	VICTOR BAJORA s. Măgdăcești	P	Yes
Installation of solar panels	5 kW	2020	02.04.2020	100%	SPÎNU OLEG mun Chișinău	P	Yes
Installation of solar panels	5 kW	2020	10.04.2020	100%	ALBU IURII or. Bălți	P	Yes
Installation of solar panels	4 kW	2020	10.04.2020	100%	CEBOTARI ION or. Drochia	P	Yes
Installation of solar panels	7 kW	2020	10.04.2020	100%	GIȘCU GHEORGHII s. Tîrnova	P	Yes
Installation of solar panels	6 kW	2020	23.04.2020	100%	CAZACIOC ANATOLIE or. Ocnîța	P	Yes
Installation of solar panels	5 kW	2020	02.05.2020	100%	MIHAILOV IURII r. Criuleni	P	Yes
Installation of solar panels	5 kW	2020	24.04.2020	100%	COZNA TATIANA s. Corlăteni	P	Yes
Installation of solar panels	4 kW	2020	04.05.2020	100%	STACI DMITRII s. Zîmbreni	P	Yes
Installation of solar panels	6 kW	2020	06.05.2020	100%	MOCANU VLADIMIR s. Giurgiulești	P	Yes
Installation of solar panels	10 kW	2020	07.05.2020	100%	ZABRIAN VICTORIA s. Pîrlița	P	Yes
Installation of solar panels	10 kW	2020	10.05.2020	100%	GUSEINOVA LIUDMILA mun. Edinți	P	Yes
Installation of solar panels	5 kW	2020	12.05.2020	100%	PIRON STEPAN s. Chirsova	P	Yes
Installation of solar panels	5 kW	2020	18.05.2020	100%	SOROCEANU VITALIE s. Cricova	P	Yes
Installation of solar panels	5 kW	2020	19.05.2020	100%	ZAPOROJENCO ALEXANDR or. Cahul	P	Yes
Installation of solar panels	11 kW	2020	20.05.2020	100%	BORLADEAN ECATERINA s. Avdarma	P	Yes
Installation of solar panels	5 kW	2020	21.05.2020	100%	BUTUC GRIGORE s. Enichioi	P	Yes
Installation of solar panels	6 kW	2020	24.05.2020	100%	EREMIA SEMION s. Bozieni	P	Yes
Installation of solar panels	7 kW	2020	05.05.2020	100%	S.R.L. «ELIT STROY GRUP» s. Stăuceni	P	Yes
Installation of solar panels	13 kW	2020	16.06.2020	100%	S.R.L. «CLIC-COM» or. Drochia	P	Yes

Installation of solar panels	10 kW	2020	08.06.2020	100%	AVRAMOV VEACESLAV mun. Comrat	P	Yes
Installation of solar panels	7 kW	2020	20.06.2020	100%	HIJNEACOV VEACESLAV or. Durleşti	P	Yes
Installation of solar panels	8 kW	2020	11.07.2020	100%	GNATOICO VLADIMIR mun. Edineț	P	Yes
Installation of solar panels	20 kW	2020	15.07.2020	100%	LABA ANATOLIE or. Bălți	P	Yes
Installation of solar panels	5 kW	2020	15.10.2020	100%	AO Alianța pentru Eficiență Energetică or. Cantemir	P	Yes
Installation of solar panels	5 kW	2020	15.10.2020	100%	AO Alianța pentru Eficiență Energetică or. Cantemir	P	Yes
Installation of solar panels	5 kW	2020	15.10.2020	100%	AO Alianța pentru Eficiență Energetică or. Cantemir	P	Yes
Installation of solar panels	5 kW	2020	15.10.2020	100%	AO Alianța pentru Eficiență Energetică or. Cantemir	P	Yes
Installation of solar panels	5 kW	2020	22.07.2020	100%	ANDRONACHI IVAN s. Gotești	P	Yes
Installation of solar panels	7 kW	2020	25.07.2020	100%	GHEREG IURII s. Hirbovăț	P	Yes
Installation of solar panels	4 kW	2020	05.08.2020	100%	RUSU NATALIA mun. Hîncești	P	Yes
Installation of solar panels	10 kW	2020	11.08.2020	100%	FOEȘA VICTOR com. Cobușca Veche	P	Yes
Installation of solar panels	10 kW	2020	11.08.2020	100%	SOBOLEV MIHAIL s. Sadaclia	P	Yes
Installation of solar panels	5 kW	2020	17.08.2020	100%	BEZERDIC VICTOR s. Țipala	P	Yes
Installation of solar panels	5 kW	2020	19.08.2020	100%	BÎCU ARCADIE s. Teleșeuca	P	Yes
Installation of solar panels	6 kW	2020	19.08.2020	100%	LOZAN IVAN s. Căsăuț	P	Yes
Installation of solar panels	400 kW	2020	01.09.2020	100%	GT «POPOVICI ION» s. Izvoare	P	Yes
Installation of solar panels	kW	2020	05.09.2020	100%	LUCA VEACESLAV or. Rezina	P	Yes
Installation of solar panels	10 kW	2020	02.10.2020	100%	BARBULAT ANDRIAN or. Cahul	P	Yes
Installation of solar panels	6 kW	2020	19.09.2020	100%	ZAGORODNI VICTORIA or. Cahul	P	Yes
Installation of solar panels	6 kW	2020	07.10.2020	100%	CREATIVE ARCHITECTURE S.R.L. mun. Chișinău	P	Yes
Installation of solar panels	6 kW	2020	27.10.2020	100%	PROCOPCIUC TUDOR mun. Ungheni	P	Yes
Installation of solar panels	8 kW	2020	12.11.2020	100%	S.R.L. «TERCLIMSOR» s. Țepilova	P	Yes
Installation of solar panels	100 kW	2020	19.11.2020	100%	ZABRIAN VICTORIA s. Pîrlița	P	Yes
Installation of solar panels	6 kW	2020	14.12.2020	100%	SIRBU ANATOLII mun. Comrat	P	Yes
Installation of solar panels	5 kW	2021	26.05.2021	100%	PROCOPCIUC TUDOR mun. Ungheni	P	Yes
Installation of solar panels	10 kW	2021	05.04.2021	100%	GANEȚKI IGOR mun. Chișinău	P	Yes
Installation of solar panels	5 kW	2021	28.04.2021	100%	CHIRIAC ILIA mun. Ungheni	P	Yes
Installation of solar panels	5 kW	2021	30.04.2021	100%	S.R.L. «IALPUJIUK» mun. Comrat	P	Yes
Installation of solar panels	8 kW	2021	11.05.2021	100%	BALABAN ION or. Ialoveni	P	Yes
Installation of solar panels	5 kW	2021	26.05.2021	100%	BUMBU ION s. Puhoi	P	Yes
Installation of solar panels	45 kW	2021	17.05.2021	100%	AFTENII IGOR or. Ialoveni	P	Yes
Installation of solar panels	5 kW	2021	29.05.2021	100%	BEJENARU NATALIA mun. Bălți	P	Yes
Installation of solar panels	5 kW	2021	31.05.2021	100%	S.R.L. «MONSANCONS» mun. Bălți	P	Yes
Installation of solar panels	11 kW	2021	10.06.2021	100%	ROTARI ANATOLIE or. Vulcănești	P	Yes
Installation of solar panels	20 kW	2021	25.06.2021	100%	PRISACARI NADEJDA s. Zăluceni	P	Yes
Installation of solar panels	8 kW	2021	08.07.2021	100%	AO Alianța pentru Eficiență Energetică s. Borogani	P	Yes
Installation of solar panels	15 kW	2021	27.07.2021	100%	SC Metalex-kin S.R.L. mun. Comrat	P	Yes

Installation of solar panels	4 kW	2021	28.07.2021	100%	«Terclimsor» S.R.L. s. Zastinca	P	Yes
Installation of solar panels	80 kW	2021	16.08.2021	100%	GT «Latisev Dmitrii Anisim» s. Rudi	P	Yes
Installation of solar panels	12 kW	2021	09.08.2021	100%	BODEA VITALIE s. Țarigrad	P	Yes
Installation of solar panels	4 kW	2021	06.09.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	11 kW	2021	15.08.2021	100%	SC «GLOBAL COMPTEHNO» S.R.L. mun. Chișinău	P	Yes
Installation of solar panels	5 kW	2021	12.08.2021	100%	CHIANU VASILIE s. Răzeni	P	Yes
Installation of solar panels	6 kW	2021	15.08.2021	100%	NACIOGLO VITALII mun. Comrat	P	Yes
Installation of solar panels	8 kW	2021	20.08.2021	100%	Primaria s.Andrușul de Jos s. Anrușul de Jos	P	Yes
Installation of solar panels	6 kW	2021	22.11.2021	100%	CEBOTARI ALEXANDR mun. Ungheni	P	Yes
Installation of solar panels	4 kW	2021	24.09.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	4 kW	2021	24.09.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	4 kW	2021	24.09.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	7 kW	2021	18.10.2021	100%	BABAN ALEXANDRU s. Bubueci	P	Yes
Installation of solar panels	10 kW	2021	18.10.2021	100%	TUCHELAT ION s. Goianul Nou	P	Yes
Installation of solar panels	5 kW	2021	19.10.2021	100%	CIOB MIRCEA s. Mîndîc	P	Yes
Installation of solar panels	4 kW	2021	20.10.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	4 kW	2021	20.10.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	4 kW	2021	20.10.2021	100%	I.S. Intreprinderea pentru silvicultura Edinet or. Edineț	P	Yes
Installation of solar panels	5 kW	2021	14.09.2021	100%	AO Alianța pentru Eficiență Energetică s. Văleni	P	Yes
Installation of solar panels	11 kW	2021	12.10.2021	100%	AO Alianța pentru Eficiență Energetică s. Văleni	P	Yes
Installation of solar panels	5 kW	2021	12.10.2021	100%	AO Alianța pentru Eficiență Energetică s. Văleni	P	Yes
Installation of solar panels	6 kW	2021	26.10.2021	100%	DUMITRAȘ VEACESLAV s. Grimăncăuți	P	Yes
Installation of solar panels	10 kW	2021	29.10.2021	100%	ALEXEIEVICI VALENTIN s. Bugeac	P	Yes
Installation of solar panels	30 kW	2021	29.10.2021	100%	ARNAUT IVAN mun. Comrat	P	Yes
Installation of solar panels	6 kW	2021	30.10.2021	100%	ARSENII NICOLAI mun. Bălți	P	Yes
Installation of solar panels	12 kW	2021	30.10.2021	100%	ZLOI VLADISLAV or. Dondușeni	P	Yes
Installation of solar panels	12 kW	2021	30.10.2021	100%	CUBEI ALA or. Dondușeni	P	Yes
Installation of solar panels	10 kW	2021	02.11.2021	100%	PLAGOV IVAN or. Taraclia	P	Yes
Installation of solar panels	12 kW	2021	04.11.2021	100%	CASIR ANATOLIE s. Hutulu	P	Yes
Installation of solar panels	20 kW	2021	25.11.2021	100%	Î.I. «BACIU AURELIU» s. Sadaclia	P	Yes
Installation of solar panels	16 kW	2021	10.11.2021	100%	KIRILLOV ILIA or. Sîngera	P	Yes
Installation of solar panels	60 kW	2021	24.11.2021	100%	DUDOGLO MARIA mun. Comrat	P	Yes
Installation of solar panels	4 kW	2021	24.11.2021	100%	GT «Ganeli Gheorghii Petrovici» s. Cioc-Maidan	P	Yes
Installation of solar panels	54 kW	2021	03.12.2021	100%	S.R.L. «AUTOVERTANS» s. Corlateni	P	Yes
Installation of solar panels	20 kW	2021	29.11.2021	100%	S.R.L. «Serapan 888» s. Corlateni	P	Yes
Installation of solar panels	10 kW	2021	22.12.2021	100%	BUZADJI ANGELA or. Vulcănești	P	Yes
Installation of solar panels	15 kW	2022	06.01.2022	100%	STÎNCA VASILII s. Corjeuți	P	Yes
Installation of solar panels	13 kW	2022	06.01.2022	100%	STÎNCA LIUDMILA s. Corjeuți	P	Yes

Installation of solar panels	15 kW	2022	13.01.2022	100%	ANDRONIC ALINA s. Corjeuți	P	Yes
Installation of solar panels	120 kW	2022	10.01.2022	100%	"Panifmer com" S.R.L. s. Țințăreni	P	Yes
Installation of solar panels	6 kW	2022	15.01.2022	100%	BABAN ALEXANDRU mun. Chișinău	P	Yes
Installation of solar panels	5 kW	2022	17.01.2022	100%	SÎPCIU TATIANA s. Congaz	P	Yes
Installation of solar panels	10 kW	2022	24.01.2022	100%	BOICOV SERGHEI s. Chirsova	P	Yes
Installation of solar panels	5 kW	2022	28.01.2022	100%	VLAH ALEXANDR mun. Comrat	P	Yes
Installation of solar panels	10 kW	2022	29.01.2022	100%	GONCEAROV ION s. Roșu	P	Yes
Installation of solar panels	5 kW	2022	31.01.2022	100%	GUȚOL ANDREI mun. Chișinău	P	Yes
Installation of solar panels	20 kW	2022	13.02.2022	100%	TUDOREANU ELENA or. Cantemir	P	Yes
Installation of solar panels	5 kW	2022	13.02.2022	100%	ȘIDER ANDREI s. Iasnaia Poleana	P	Yes
Installation of solar panels	8 kW	2022	15.02.2022	100%	DEMIANU ZINAIDA s. Rîngaci	P	Yes
Installation of solar panels	220 kW	2022	15.02.2022	100%	IMSP SCBI T. CIORBA mun. Chișinău	P	Yes
Installation of solar panels	6 kW	2022	15.02.2022	100%	GULTUREAN BORIS s. Țari Grad	P	Yes
Installation of solar panels	8 kW	2022	20.02.2022	100%	COTOVANU GHEORGHIU or. Hîncești	P	Yes
Installation of solar panels	15 kW	2022	24.02.2022	100%	CRISTEA ALEXANDRU mun. Edineț	P	Yes
Installation of solar panels	8 kW	2022	24.02.2022	100%	URSACHI TAMARA s. Rublenița	P	Yes
Installation of solar panels	40 kW	2022	02.03.2022	100%	IMSP Spitalul Raional Cantemir or. Cantemir	P	Yes
Installation of solar panels	10 kW	2022	02.03.2022	100%	Școala de arte Valeriu Hanganu or. Cantemir	P	Yes
Installation of solar panels	10 kW	2022	02.03.2022	100%	Caminul Cultural N.Sulac or. Cantemir	P	Yes
Installation of solar panels	60 kW	2022	02.03.2022	100%	IP Colegiul Mihail Ciachir mun. Comrat	P	Yes
Installation of solar panels	30 kW	2022	02.03.2022	100%	IM Apa-Canal Ocnîța or. Ocnîța	P	Yes
Installation of solar panels	10 kW	2022	02.03.2022	100%	PRIMARIA or. Ocnîța	P	Yes
Installation of solar panels	40 kW	2022	02.03.2022	100%	AO PERSPECTIVA VIEȚII c. Svetlii	P	Yes
Installation of solar panels	12 kW	2022	06.03.2022	100%	URSU VEACESLAV s. Mașcăuți	P	Yes
Installation of solar panels	10 kW	2022	15.03.2022	100%	REZNEAC LARISA mun. Chișinău	P	Yes
Installation of solar panels	15 kW	2022	24.03.2022	100%	CEREMPEI PETRU s. Lopotnic	P	Yes
Installation of solar panels	20 kW	2022	29.03.2022	100%	TÎȘCHEVICI ROMAN mun. Bălți	P	Yes
Installation of solar panels	5 kW	2022	22.03.2022	100%	TOMȘA CONSTANTIN or. Criuleni	P	Yes
Installation of solar panels	8 kW	2022	29.04.2022	100%	POSTAVAN ILIE s. Țari Grad	P	Yes
Installation of solar panels	12 kW	2022	30.03.2022	100%	Î.I. "TODOROGLO FEDORA" mun. Comrat	P	Yes
Installation of solar panels	10 kW	2022	06.04.2022	100%	CALPACCI VICTOR mun. Comrat	P	Yes
Installation of solar panels	10 kW	2022	06.04.2022	100%	ȚVEATCOV VITALII mun. Comrat	P	Yes
Installation of solar panels	12 kW	2022	18.04.2022	100%	DIANA CHELEA or. Vulcănești	P	Yes
Installation of solar panels	14 kW	2022	14.04.2022	100%	FLOCEA EVGHENII or. Taraclia	P	Yes
Installation of solar panels	23 kW	2022	12.04.2022	100%	Î.I. "LABA GALINA" s. Elizaveta	P	Yes
Installation of solar panels	7 kW	2022	21.04.2022	100%	ȘERBAN SERGHEI or. Vulcănești	P	Yes

Installation of solar panels	7 kW	2022	21.04.2022	100%	DOBOȘ NATALIA s. Răzeni	P	Yes
Installation of solar panels	10 kW	2022	23.04.2022	100%	STOINOV DMITRII s. Chirsova	P	Yes
Installation of solar panels	20 kW	2022	22.04.2022	100%	GHERCIU VERA mun. Comrat	P	Yes
Installation of solar panels	12 kW	2022	22.04.2022	100%	CÎLCIC ANDREI mun. Comrat	P	Yes
Installation of solar panels	11 kW	2022	30.04.2022	100%	ȚĂRANU ANDRIAN mun. Bălți	P	Yes
Installation of solar panels	10 kW	2022	10.05.2022	100%	CEBAN VEACESLAV mun. Chișinău	P	Yes
Installation of solar panels	12 kW	2022	15.05.2022	100%	I.I. "VOLINSCHII VALERII" s. Lingura	P	Yes
Installation of solar panels	12 kW	2022	15.05.2022	100%	RACOVCEAN VEACESLAV s.Chirsova	P	Yes
Installation of solar panels	7 kW	2022	17.05.2022	100%	ONU VENEAMIN or.Durulești	P	Yes
Installation of solar panels	6 kW	2022	19.05.2022	100%	CHESEA EDUARD mun. Comrat	P	Yes
Installation of solar panels	7 kW	2022	21.05.2022	100%	MORARU NICOLAE mun. Cahul	P	Yes
Installation of solar panels	11 kW	2022	23.05.2022	100%	ROȘCA VLADIMIR mun. Cahul	P	Yes
Installation of solar panels	20 kW	2022	28.05.2022	100%	ERMURACHI SERGHEI c. Țîntăreni	P	Yes
Installation of solar panels	10 kW	2022	28.05.2022	100%	CÎSSA MIHAIL mun.Comrat	P	Yes
Installation of solar panels	15 kW	2022	08.06.2022	100%	S.R.L. "BONILUX" mun.Chișinău	P	Yes
Installation of solar panels	20 kW	2022	31.05.2022	100%	SRL "Sergiusmer" mun. Chișinău	P	Yes
Installation of solar panels	5 kW	2022	31.05.2022	100%	ZAGORODNI VICTORIA mun. Cahul	P	Yes
Installation of solar panels	5 kW	2022	31.05.2022	100%	CAZACU ION s. Roșu	P	Yes
Installation of solar panels	7 kW	2022	04.06.2022	100%	MOTRUC VEACESLAV or. Biruința	P	Yes
Installation of solar panels	10 kW	2022	09.06.2022	100%	PLAXIENCO VLADIMIR or. Dondușeni	P	Yes
Installation of solar panels	12 kW	2022	10.06.2022	100%	BUTNARU GHEORGHE or. Cantemir	P	Yes
Installation of solar panels	12 kW	2022	13.06.2022	100%	DIULGHER GHEORGHIU mun. Comrat	P	Yes
Installation of solar panels	7 kW	2022	15.06.2022	100%	HIORA MIHAIL or. Cantemir	P	Yes
Installation of solar panels	4 kW	2022	22.06.2022	100%	"KULISH COMPANY" S.R.L. mun. Comrat	P	Yes
Installation of solar panels	7 kW	2022	24.06.2022	100%	BREANU BORIS s.Petreni	P	Yes
Installation of solar panels	10 kW	2022	24.06.2022	100%	CEBOTA ALINA s.Pîrlița	P	Yes
Installation of solar panels	10 kW	2022	28.06.2022	100%	COLȚA IRINA mun.Comrat	P	Yes
Installation of solar panels	10 kW	2022	27.06.2022	100%	RUSU TATIANA or. Cimișlia	P	Yes
Installation of solar panels	20 kW	2022	13.07.2022	100%	G.Ț. "Turcan Andrei Ion" s. Zorile	P	Yes
Installation of solar panels	10 kW	2022	29.06.2022	100%	MALCEV RAISA or. Vulcănești	P	Yes
Installation of solar panels	20 kW	2022	04.07.2022	100%	"Global Business Acces" SRL s. Chirsova	P	Yes
Installation of solar panels	25 kW	2022	11.07.2022	100%	"Global Business Acces" SRL s. Pîrîta	P	Yes
Installation of solar panels	10 kW	2022	20.07.2022	100%	NOVAC ANDREI mun. Comrat	P	Yes
Installation of solar panels	7 kW	2022	05.07.2022	100%	STÎNCA ION s. Balasinești	P	Yes
Installation of solar panels	5 kW	2022	06.07.2022	100%	RĂILEANU ILIE or. Leova	P	Yes
Installation of solar panels	12 kW	2022	08.07.2022	100%	SUPERTERM SRL mun. Chișinău	P	Yes

Installation of solar panels	300 kW	2022	13.07.2022	100%	"VEFASISTEM COMPANIE" SRL or. Bălți	P	Yes
Installation of solar panels	10 kW	2022	14.07.2022	100%	I.I. "Pruncul Maev" s.Colibabovca	P	Yes
Installation of solar panels	10 kW	2022	16.07.2022	100%	TRANDAFIR IVAN or. Vulcănești	P	Yes
Installation of solar panels	7 kW	2022	18.07.2022	100%	BĂLȚATU VEACESLAV s. Țiganca	P	Yes
Installation of solar panels	10 kW	2022	20.07.2022	100%	MOSTOVOI GRIGORE or. Șoldanești	P	Yes
Installation of solar panels	10 kW	2022	21.07.2022	100%	GOLODNÎI VITALIE mun.Bălți	P	Yes
Installation of solar panels	10 kW	2022	21.07.2022	100%	CRACIUN NICOLAE s. Congaz	P	Yes
Installation of solar panels	10 kW	2022	26.07.2022	100%	BACIU LIDIA s. Mereni	P	Yes
Installation of solar panels	6 kW	2022	26.07.2022	100%	ȚIRCHI MAHAIL s. Răzeni	P	Yes
Installation of solar panels	7 kW	2022	26.07.2022	100%	DUMBRAVA ALEXANDRU s. Răzeni	P	Yes
Installation of solar panels	7 kW	2022	27.07.2022	100%	ALII VALENTIN s. Răzeni	P	Yes
Installation of solar panels	7 kW	2022	28.07.2022	100%	MUDRENCO ILIE s. Mărinești	P	Yes
Installation of solar panels	12 kW	2022	29.07.2022	100%	BUZULAN ANDREI s.Ermoclia	P	Yes
Installation of solar panels	15 kW	2022	01.08.2022	100%	"KULISHI COMPANY" S.R.L. mun. Ceadâr-Lunga	P	Yes
Installation of solar panels	10 kW	2022	02.08.2022	100%	TUTILATU RITA mun. Bălți	P	Yes
Installation of solar panels	11 kW	2022	02.08.2022	100%	CEBOTARI VLADLENA mun. Bălți	P	Yes
Installation of solar panels	11 kW	2022	02.08.2022	100%	MARANCEAC FIODOR mun. Bălți	P	Yes
Installation of solar panels	15 kW	2022	02.08.2022	100%	DVORSCHII VITALII s. Grimăncăuți	P	Yes
Installation of solar panels	7 kW	2022	05.08.2022	100%	COROI SAVA or. Cantemir	P	Yes
Installation of solar panels	10 kW	2022	06.08.2022	100%	SUMAN TUDOR s. Sadaclia	P	Yes
Installation of solar panels	7 kW	2022	08.08.2022	100%	ANGHELINICI STELUȚA or. Durlești	P	Yes
Installation of solar panels	10 kW	2022	10.08.2022	100%	STÎNCA GHEORGHE or. Briceni	P	Yes
Installation of solar panels	7 kW	2022	10.08.2022	100%	ZAPOROJAN IVAN or. Dondușeni	P	Yes
Installation of solar panels	240 kW	2022	16.08.2022	100%	S.C. "PROT-C.V." S.R.L. or. Ștefan-Voda	P	Yes
Installation of solar panels	7 kW	2022	11.08.2022	100%	TODERICI VALERIU or. Cantemir	P	Yes
Installation of solar panels	10 kW	2022	11.08.2022	100%	BÎNZARU LEONID s. Bubuieci	P	Yes
Installation of solar panels	5 kW	2022	16.08.2022	100%	CODREANU ILIE or. Drochia	P	Yes
Installation of solar panels	7 kW	2022	17.08.2022	100%	CARA ILIA mun. Comrat	P	Yes
Installation of solar panels	10 kW	2022	18.08.2022	100%	"GRAND BUILDING" S.R.L. mun. Cahul	P	Yes
Installation of solar panels	10 kW	2022	18.08.2022	100%	"GRAND BUILDING" S.R.L. mun. Cahul	P	Yes
Installation of solar panels	30 kW	2022	25.08.2022	100%	Î.I. "Continent Terzi" or. Vulcănești	P	Yes
Installation of solar panels	12 kW	2022	19.08.2022	100%	MELNIC VERA s. Mîndic	P	Yes
Installation of solar panels	5 kW	2022	22.08.2022	100%	NICOLOGLO IVAN s. Chirsova	P	Yes
Installation of solar panels	15 kW	2022	24.08.2022	100%	NECRII STANISLAV or. Taraclia	P	Yes
Installation of solar panels	7 kW	2022	25.08.2022	100%	VOLEAC ALEXANDRU mun. Chișinău	P	Yes
Installation of solar panels	10 kW	2022	27.08.2022	100%	VÎLCU VASILII s. Gotești	P	Yes

Installation of solar panels	10 kW	2022	27.08.2022	100%	GENUNCHI TATIANA s. Țiganca	P	Yes
Installation of solar panels	6 kW	2022	29.08.2022	100%	CIOLAC GHEORGHII s. Chirsovo	P	Yes
Installation of solar panels	5 kW	2022	02.09.2022	100%	AO Alianța pentru Eficiență Energetică s. Valeni	P	Yes
Installation of solar panels	13 kW	2022	02.09.2022	100%	MIHAILOV RUSLAN mun. Comrat	P	Yes
Installation of solar panels	6 kW	2022	06.09.2022	100%	TODERAȘ SIMION s. Bardar	P	Yes
Installation of solar panels	15 kW	2022	08.09.2022	100%	PEICOV PIOTR or. Tvardița	P	Yes
Installation of solar panels	6 kW	2022	09.09.2022	100%	TCACI LIDIA or. Drochia	P	Yes
Installation of solar panels	12 kW	2022	09.09.2022	100%	VÎRJNEVSCHI-COLUN MARIANA mun. Chișinău	P	Yes
Installation of solar panels	6 kW	2022	12.09.2022	100%	DOAGĂ VICTOR s. Porumbei	P	Yes
Installation of solar panels	10 kW	2022	14.09.2022	100%	POPOV MARIA s. Giurgiulești	P	Yes
Installation of solar panels	80 kW	2022	29.09.2022	100%	"Topal-Berechet" S.R.L. s. Gaidar	P	Yes
Installation of solar panels	10 kW	2022	23.09.2022	100%	IVARLAC ALEXANDR s.Chirsovo	P	Yes
Installation of solar panels	12 kW	2022	29.09.2022	100%	CAMIȘAN IURII s. Magdacești	P	Yes
Installation of solar panels	10 kW	2022	01.10.2022	100%	GT "CANTARJI IVAN AFANASII" s. Colibabovca	P	Yes
Installation of solar panels	5 kW	2022	03.10.2022	100%	COLIȘ ILIA or. Vulcănești	P	Yes
Installation of solar panels	6 kW	2022	03.10.2022	100%	GARANOVSCII VASILII or. Taraclia	P	Yes
Installation of solar panels	12 kW	2022	06.10.2022	100%	AO Alianța pentru Eficiență Energetică s. Valeni	P	Yes
Installation of solar panels	12 kW	2022	10.10.2022	100%	ONOFREI GHEORGHI or. Vulcănești	P	Yes
Installation of solar panels	10 kW	2022	07.10.2022	100%	MACOVEI MIHAIL s. Răzeni	P	Yes
Installation of solar panels	12 kW	2022	11.10.2022	100%	CURDOGLO SERGHEI mun. Ceadâr-Lunga	P	Yes
Installation of solar panels	7 kW	2022	19.10.2022	100%	GOROPCEANU ION s. Bădicul Moldovenesc	P	Yes
Installation of solar panels	5 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Kotovskoe	P	Yes
Installation of solar panels	5 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Copceac	P	Yes
Installation of solar panels	6 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Cismichioi	P	Yes
Installation of solar panels	5 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Svetloe	P	Yes
Installation of solar panels	6 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Șerpeni	P	Yes
Installation of solar panels	7 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. or. Nisporeni	P	Yes
Installation of solar panels	5 kW	2022	20.10.2022	100%	«AXA Management Consulting» S.R.L. s. Sarata Răzești	P	Yes
Installation of solar panels	12 kW	2022	22.10.2022	100%	ȚURCANU VALERIU s. Flocoasa	P	Yes
Installation of solar panels	13 kW	2022	24.10.2022	100%	DROPCA DMITRII mun. Edineț	P	Yes
Installation of solar panels	8 kW	2022	26.10.2022	100%	MARCOV FIODOR or. Taraclia	P	Yes
Installation of solar panels	12 kW	2022	31.10.2022	100%	UZUN MARIA mun. Comrat	P	Yes
Installation of solar panels	8 kW	2022	02.11.2022	100%	MÎNDRESCU SERGHEI s.Răzeni	P	Yes
Installation of solar panels	13 kW	2022	07.11.2022	100%	Î.I. RUSEV or. Vulcănești	P	Yes
Installation of solar panels	7 kW	2022	12.11.2022	100%	POSMAC GHEORGHE or. Vulcănești	P	Yes
Installation of solar panels	10 kW	2022	14.11.2022	100%	SACARA SERGHEI mun. Comrat	P	Yes

Installation of solar panels	5 kW	2022	15.11.2022	100%	VALUISCHI VASILE s.Burlaceni	P	Yes
Installation of solar panels	100 kW	2022	21.11.2022	100%	«MAIDAN-GRUP» SRL s.Cioc-Maidan	P	Yes
Installation of solar panels	10 kW	2022	22.11.2022	100%	SAVCA IVAN mun. Comrat	P	Yes
Installation of solar panels	10 kW	2022	23.11.2022	100%	CARAPUNARLI ROMAN mun.Ceadîr-Lunga	P	Yes
Installation of solar panels	15 kW	2022	24.11.2022	100%	Î.I. LAURA-SÎRBU s.Olişcani	P	Yes
Installation of solar panels	6 kW	2022	26.11.2022	100%	OBREJA ION s.Tartaul	P	Yes
Installation of solar panels	10 kW	2022	05.12.2022	100%	BEZERDIC SERGHEI s.Țipala	P	Yes
Installation of solar panels	14 kW	2022	12.12.2022	100%	COLȚA VASILII mun. Comrat	P	Yes
Installation of solar panels	14 kW	2022	12.12.2022	100%	COLȚA DMITRII mun. Comrat	P	Yes
Installation of solar panels	12 kW	2022	13.12.2022	100%	Î.I. CASTRAVEȚ IULIA s.Țipala	P	Yes
Installation of solar panels	7 kW	2022	15.12.2022	100%	Primaria s.Andrușul de Jos s. Anrușul de Jos	P	Yes
Installation of solar panels	5 kW	2022	19.12.2022	100%	«BAY KUŞ» SRL mun. Comrat	P	Yes
Installation of solar panels	48 kW	2022	19.12.2022	100%	«BELPRIME» SRL s.Chirsovo	P	Yes
Installation of solar panels	7 kW	2022	24.12.2022	100%	LEVIȚCHI VITALE mun. Cahul	P	Yes
Installation of solar panels	5 kW	2022	30.12.2022	100%	SAVENCO ION s. Badicul Moldovenesc	P	Yes

Name of project/type of works	Total value of works the contractor was responsible for	Period of contract	Start date	Percentage of works completed	Contracting authority and place	Prime contractor (P) or subcontractor (S)	Final acceptance issued? - Yes - Not yet (current contracts) - No
B) Abroad							

4.6.4.2. Please attach here available references and certificates from the relevant contracting authorities

Signature

(person(s) authorised to sign on behalf of the tenderer)

Date 26.04.2023