



Level 5, Block A-C,
Apex, Forbury Road,
Reading, RG1 1AX,
United Kingdom

www.sita.aero

Annex No. 12

To Standard Documentation no.115 of September 15, 2021

STATEMENT

regarding the list of main deliveries/services performed in the last 5 years of activity

No.	Subject of the contract	Name of the Beneficiary / Address	Status of the Supplier/Service Provider	Contract Price / Value of Delivered Goods/Services	Delivery/Service Period (months)
1	Information service for receiving advance air passenger data (API) and air passenger name register (PNR) in Chisinau International Airport (AIC)	General Inspectorate of the Border Police of the MAI, Republic of Moldova, Chisinau 19 Petricani str.	Sole contractor	Confidential	~4 months
2	Information service for receiving advance air passenger data (API) and air passenger name register (PNR) in Chisinau International Airport (AIC)	General Inspectorate of the Border Police of the MAI, Republic of Moldova, Chisinau 19 Petricani str.	Sole contractor	Confidential	12 months
3	Procurement of Automated Border Control System for Davit Agmashenebeli Kutaisi International Airport.	United Airports Georgia LLC, Shalva Chankotadze Avenue N21, Samgori district' Tbilisi, Georgia	Sole contractor	Confidential	6 months
4	Implementation of 100 ABC Kiosk, 9 ABC eGates with the inclusion of facial and fingerprint biometrics	Passport Immigration and Citizenship Agency of Jamaica (PICA), 25c Constant Spring Road, Kingston, Jamaica	Sole contractor	Confidential	Over a period 3 years (36 months)

5	Implementation of 16 ABC Kiosk over a period of 3 years with built in travel document reader, touch screen info display etc meeting ISO and Frontex guidelines	Punta Cana International Airport Abraham Lincoln 960, Santo Domingo, Dominican Republic	Sole contractor	Confidential	Over a period of 3 years (36 months) since 2021
6	Implementation and commissioning of 6 new EES capable ABC Gates which meets ISO and Frontex guidelines	S.N. Aeroportul International Timisoara Traian Vuia S.A., Romania	Sole contractor	Confidential	6 months
7	Implementation of 14 ABC eGates and 22 ABC Kiosks over a period of 3 years	Punta Cana International Airport Abraham Lincoln 960, Santo Domingo, Dominican Republic	Sole contractor	Confidential	Over a period of 4 years (48 months)
8	Implementation of 50 ABC Gates to support Borders operations	Aeroporti di Roma S.p.A	Sole contractor	Confidential	Over the period of 9 years
9	Implementation of 40 ABC Kiosks for automated border control and integration with the central system of the INM (National Institute of Migration), along with support and maintenance during the contracted period.	Aeropuerto Internacional de Cancún Cancún–Chetumal Highway km. 22 Cancún, QR, Mexico Postal Code: 77565	Sole contractor	Confidential	Over the period of 2 years
10	Implementation of 20 ABC Kiosks for automated border control and integration with the central system of the INM (National Institute of Migration), along with support	Aeropuerto Internacional de Los Cabos (Grupo Aeroportuario del Pacifico) Av. Mariano Otero 1249 B, Piso 5	Sole contractor	Confidential	Over the period of 2 years

	and maintenance during the contracted period.	Col. Rinconada del Bosque, Guadalajara, Jalisco, Mexico CP 44530			
11	Implementation of the 7 ABC Gates having integration with the Federal Police of Brazil's migration system	Polícia Federal do Brazil Setor de Autarquias Sul, Quadra 6, Asa Sul, Brasília, Distrito Federal, Brazil, CEP 70297-400	Sole contractor	Confidential	6 months
12	Delivery implementation training, support & maintenance for 12 ABC Gates	Aeroportul International Avram Iancu Cluj R.A Romania Traian Vuia, Nr. 149, 400397 Cluj-Napoca, Romania	Primary contractor	Confidential	5 months Delivery, 60 months paid service
13	Telecommunications Equipment	Public Institution "Information Technology and Cyber Security Service" Chisinau, 1 Great National Assembly Square	Sole contractor	Confidential	4 months
14	Supply of telecommunication equipment. Configuration and installation services	Public Institution "Technical University of Moldova" Chisinau, 168 Stefan cel Mare Blvd.	Sole contractor	Confidential	8 months
15	Telecommunications Equipment	VICTORIABANK S.A. Chisinau, 141, 31 August 1989 Street	Sole contractor	Confidential	4 months
16	Radio relay equipment, data equipment, fibre optic interconnection links and data equipment, mobile communications	General Contractor – EUROSTIL CONSTRUCT S.R.L. Final Beneficiary: Ministry of Internal	Sole contractor	Confidential	29 months

	centre (special vehicle), mobile laboratory (special vehicle), centralized management and monitoring system, central clusters for videoconferencing and e-mail.	Affairs Information Technology Service			
17	Delivery, installation and integration of IT equipment and solutions	Public Institution 'Technical University of Moldova' Chisinau, 168 Stefan cel Mare Blvd	Sole contractor	Confidential	5 months

Please note that the points/documents mentioned below regarding the above services are confidential and will be disclosed at later stages upon request.

- Contract Price
- Reference Letter / Contracts

Date of completion: 21st Aug 2025

Yours sincerely,

Signed by:

439A61319E934F1...

Matt Turner

Authorised Signatory

For and on behalf of SITA Advance Travel Solutions Limited
(authorised signature and stamp)