

Constructia Casei de arest cu capacitatea de 650 locuri (etapa II), din mun.Balti.

Deviz de obiect № 2-9

Спортивный корпус Nr.22, 22a (poz.nr.22, 22a pe PG)

Intocmit in preturi curente, an.2025

Valoarea de deviz 19 648,27 mii lei

№	№de deviz	Denumirea cheltuielilor	Valoarea,mii lei				Valoarea totala
			Lucrari de constructie	Lucrari de montare	Utilajul	Alte cheltuieli	
1	2	3	4	5	6	7	8
1	2-9-1	Rezistenta	4 782,04				4 782,04
2	2-9-2	Arhitectura	9 465,78				9 465,78
3	2-9-3	Inst.int.alim.apa,canalizare	509,72	2,10	57,26		569,08
4	2-9-4	Inst.int.incalzire,ventilare	1 083,59	348,67	1 201,18		2 633,44
5	2-9-5	Lucrari electrotehnice	21,12	1 225,73	20,02		1 266,87
6	2-9-6	Semnalizarea incendiu		87,68	209,73		297,41
7	2-9-7	Semnalizare paza (SPA)		129,86	24,15		154,01
8	2-9-8	Sistema videosupraveghere		55,89	43,34		99,23
9	2-9-9	Sist. adres.public evac.vocala		13,48	2,78		16,26
10	2-9-10	Comunic.telefon,semnalizare		134,34	76,19		210,53
11	2-9-11	Automatiz.evac.fumul. AEF		45,36	5,08		50,44
12	2-9-12	Приборы,ср-ва автоматиз.		60,71	12,50		73,21
13	2-9-13	Utilaj complex sportiv	0,47		29,50		29,97
		Total:	15 862,72	2 103,82	1 681,73		19 648,27

Intocmit

“S.B.-Fainex” srl