



**Contract for Goods and/or Services
Between the United Nations Development Programme and Morello Mobila SRL**

| | |
|--|--|
| 1. Country Where Goods Will be Delivered and/or Services Will be Provided: Republic of Moldova | |
| 2. UNDP <input checked="" type="checkbox"/> Request for Quotation <input type="checkbox"/> Request for Proposal <input type="checkbox"/> Invitation to Bid <input type="checkbox"/> direct contracting Number and Date: RfQ18/01816 from 01 October 2018 | |
| 3. Contract Reference (e.g. Contract Award Number): 999 | |
| 4. Long Term Agreement: <input type="checkbox"/> Yes <input checked="" type="checkbox"/> No | |
| 5. Subject Matter of the Contract: <input checked="" type="checkbox"/> goods <input type="checkbox"/> services <input type="checkbox"/> goods and services | |
| 6. Type of Services: Manufacturing, delivery and installation of office furniture for the JOBCP Palanca | |
| 7. Contract Starting Date: 25 October 2018 | 8. Contract Ending Date: 10 December 2018 |
| 9. Total Contract Amount: 68,044.00 USD (sixty-eight thousand forty-four USD) 9a. Advance Payment: N/A | |
| 10. Total Value of Goods and/or Services: <input type="checkbox"/> below US\$50,000 (Services only) – UNDP General Terms and Conditions for Institutional (de minimis) Contracts apply <input type="checkbox"/> below US\$50,000 (Goods or Goods and Services) – UNDP General Terms and Conditions for Contracts apply <input checked="" type="checkbox"/> equal to or above US\$50,000 (Goods and/or Services) – UNDP General Terms and Conditions for Contracts apply | |
| 11. Payment Method: <input checked="" type="checkbox"/> fixed price <input type="checkbox"/> cost reimbursement All payments shall be made by UNDP in Moldovan Leu (MDL) at the UN Operational Rate of Exchange (https://treasury.un.org/operationalrates/OperationalRates.php) on the day of payment. | |
| 12. Contractor's Name: Morello Mobila SRL Address: 5, Mesterul Manole street, Chisinau Country of incorporation: Republic of Moldova Website: www.morellomobila.md | |
| 13. Contractor's Contact Person's Name: Renato Morello Title: Administrator Address: 5, Mesterul Manole street, Chisinau Telephone number: +373 69328533 Email: info@morellomobila.md | |
| 14. UNDP Contact Person's Name: Anna Soltan Title: Project Assistant Address: 131, 31 August 1989, Chisinau | |

Telephone number: +373 68904555

Fax: N/A

Email: anna.soltan@undp.org

15. Contractor's Bank Account to which payments will be transferred:

Beneficiary: Morello Mobila SRL

Account number: MD92AG000002251648034779

Bank name: BC Moldova-Agroindbank SA

Bank address: 49, Tighina street

Bank Code: AGRNMD2X864

This Contract consists of the following documents, which in case of conflict shall take precedence over one another in the following order:

1. This face sheet ("Face Sheet");
2. UNDP General Terms and Conditions for Contracts (Annex 2);
3. Specification sheet (Annex 1);
4. The Contractor's Financial Proposal, dated 10 October 2018, Technical design for LOT 2; these documents not attached hereto but known to and in the possession of the Parties, and forming an integral part of this Contract.

All the above, hereby incorporated by reference, shall form the entire agreement between the Parties (the "Contract"), superseding the contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the subject of this Contract.

This Contract shall enter into force on the date of the last signature of the Face Sheet by the duly authorized representatives of the Parties, and terminate on the Contract Ending Date indicated on the Face Sheet. This Contract may be amended only by written agreement between the duly authorized representatives of the Parties.

IN WITNESS WHEREOF, the undersigned, being duly authorized thereto, have on behalf of the Parties hereto signed this Contract at the place and on the day set forth below.

| For the Contractor | | For UNDP • D • P | |
|--------------------|---|------------------|--|
| Signature: |  | Signature: |  |
| Name: | Mr. Renato Morello | Name: | Ms. Dafina Gercheva |
| Title: | Administrator | Title: | UN Resident Coordinator UNDP Resident Representative |
| Date: | 25.10.2018 | Date: | 25.10.2018 |

Specification Sheet

LOT 2: Office furniture for the JOBCP Palanca

| Item No. | Description/ Specification of Goods | Quantity |
|---------------|---|----------|
| ITEM 1 | | |
| P1 | Cupboard Type 1 (<i>Dulap Tip 1</i>) | 14 |
| P2 | Cupboard Type 2 (<i>Dulap Tip 2</i>) | 54 |
| P3 | Wardrobe (<i>Dulap pt haine</i>) | 6 |
| P4 | Chest of drawers Type 1 (<i>Dulap cu sertare tip 1</i>) | 8 |
| P5 | Desk with annex (<i>Masa cu anexa</i>) | 8 |
| P6 | Desk (<i>Masa 1.5</i>) | 16 |
| P7 | Desk (<i>Masa 1.2</i>) | 25 |
| P8 | Wooden bed (<i>Pat</i>) | 14 |
| P9 | Bedside table/nightstand (<i>Noptiera</i>) | 12 |
| P10 | Kitchen table (<i>Masa sufragerie</i>) | 8 |
| P11 | Meeting table (<i>Masa de sedinta</i>) | 8 |
| P12 | Kitchen furniture (<i>Bucatarie</i>) | 1 |
| P13 | Chest of drawers Type 2 (<i>Dulap cu sertare tip 2</i>) | 2 |
| P14 | Locker room chair (<i>Scaun vestiare</i>) | 12 |
| P15 | Locker (<i>Garderoba vestiare</i>) | 110 |
| P16 | Desk - vehicles control (<i>Masa control autoturisme</i>) | 12 |
| P17 | Desk Type 1 - trucks control (<i>Masa control TIR tip 1</i>) | 4 |
| P18 | Desk Type 2 - trucks control (<i>Masa control TIR tip 2</i>) | 4 |
| P19 | Desk – security entrance (<i>Masa paza intrare</i>) | 2 |
| P20 | Office armchair (<i>Scaun de lucru</i>) | 97 |
| P21 | Chair (<i>Scaun</i>) | 46 |
| P22 | Kitchen chair (<i>Scaun sufragerie</i>) | 24 |
| P24 | Wall protection panels (<i>Panouri de protectie</i>): | |
| | 1. 800x300 mm | 1 |
| | 2. 1200x300 mm | 2 |
| | 3. 1300x300 mm | 1 |
| | 4. 1400x300 mm | 3 |
| | 5. 1500x300 mm | 8 |
| | 6. 1600x300 mm | 5 |
| | 7. 1700x300 mm | 2 |
| | 8. 2000x300 mm | 15 |
| | 9. 500x300 mm | 2 |
| ITEM 2 | | |
| P23 | Metallic bench waiting area, 1 x 3 seats (<i>Scaune metalice sala de asteptare, 1 x 3 locuri</i>) | 4 |

| | |
|--------------------|---|
| Delivery period | Maximum delivery period not to exceed 45 calendar days upon signature of Contract |
| Warranty | Warranty for a minimum period of 2 (two) years |
| Liquidated damages | In case of delay in manufacturing or shipment liquidated |

damages will be imposed under the following conditions:
0.5 % of contract price per calendar day of delay, up to a
maximum duration of 15 calendar days, after which UNDP
may terminate the Contract.

| For the Contractor | | For UNDP | |
|--------------------|---|------------|--|
| Signature: |  | Signature: |  |
| Name: | Mr. Renato Morello | Name: | Ms. Dafina Gercheva |
| Title: | Administrator | Title: | UN Resident Coordinator UNDP Resident Representative |
| Date: | 25.10.2018 | Date: | 15.10.2018 |