To the Standard Documentation approved by the Order of the Minister of Finance no. 115 as of 15.09.2021

- shall be completed by the economic operator.

# **STATEMENT** concerning the list of the main deliveries/ services

No.	Subject of the Contract	Name of the beneficiary/ Address	Position of the Supplier/ Provider *)	Contract price/ value of goods/ services delivered/ provided	Delivery/ supply period (months)
1	Supply of personalization equipment for Australian Travel Documents and related Services	The Commonwealth of Australia  ABN 47 065 634 525  John McEwen Crescent Barton Act 2600  Australia	Sole contractor	Contract price is under NDA    Sx ID 6000S   3x PM 1500   10+1x ID 60   NOVUS   Production   Management System (MB INCAPE)   Production   Monitoring System (MB PALAMAX)   Image Processing   Software (MB IMAGE   ENHANCEMENT)   Initialisation of the project / specification of the required technical capability of Passport   Personalisation   Solution Facility including equipment   Production of the proposed passport personalisation   machines   Development of customised passport personalisation workflow   Delivery of machines and software systems to various locations in Melbourne, and other passport office locations throughout Australia   Installation of machines and	01.12.2020 (date of Purchase Order) until 19.12.2022 (date of Site Acceptance Test)

				software components in three phases  Testing of the system for passport personalisation  Training of administrator, operator, and maintenance staff Ramp up Support. Preventive maintenance for all machines	
2	Supply of personalization equipment for Jordan Travel Documents and related Services	E7 Group  0000 Abu Dhabi UAE (Customer)  Civil Status and Passport Department Jordan (end-client)	Sole contractor	Contract price is under NDA  9x ID 60 NOVUS  Machine Installation & Commissioning Training Remote Support Preventive Maintenance	22.07.2024 (date of Purchase Order) until 15.01.2025 (date of Site Acceptance Test)
3	Supply of personalization equipment for Gambian Travel Documents and related Services	ZETES sa  Da Vinci Science Park Straatsburgstraat Rue de Strasbourg 3 B-1130 Brüssel	Sole contractor	Contract price is under NDA  2x ID 60 NOVUS  Machine Installation & Commissioning Remote Support Spare Part Package	11.04.2024 (Date of Purchase Order)  Until  13.09.2024 (date of Site Acceptance Test)

<sup>\*)</sup> The position holding which he/ she participated in the fulfillment of the Contract shall be specified. The position can be the following: sole contractor or association leader; associate contractor; subcontractor.

Signed: Name:

Position within the company:

Company name:

Karl Brandi

Managing Director

Mühlbauer ID Services GmbH

High Tech International Mühlbauer ID Services GmbH Josef-Mühlbauer-Platz 1 93426 Roding, Germany

Phone: +49 9461 952-0 Fax: +49 9461 952-1101 Email: info@muenibauerds Internet: www.muehlog.ieco

#### **Attachments:**

- > The Commonwealth of Australia (Reference / SAT protocol)
- > E7 Group / UAE (SAT protocol)
- ZETES sa / Belgium (SAT protocol)

#### The Commonwealth of Australia (Reference / SAT protocol)



6 December 2024

File number 14/42458

Mr Ryan Koh Regional Sales Manager Muhlbauer ID Services GmbH Level 11 1 Margaret Street SYDNEY NSW 2000

#### Dear Mr Koh

In December 2020, the Commonwealth of Australia through the Department of Foreign Affairs and Trade (DFAT) entered into contractual agreement with Mühlbauer ID Services GmbH (MB) to provide personalisation equipment for Australian Travel Documents with its new generation passport booklet embedded with polycarbonate data-page.

The scope of the contract included the installation of 11 IDENTIFIER 60 Novus modular desktop systems across multiple passport offices. MB INCAPE Personalization Management System, MB Palamax Factory Monitoring System and Image Processing Software, MB Image Enhancement

#### It also included

- 5 Passport Personalization ID 6000S
- · 3 Passport Mailing PM 1500
- 11 Passport Personalization ID 60 NOVUS
- · Production Management System (MB INCAPE)
- Production Monitoring System (MB PALAMAX)
- Image Processing Software (MB IMAGE ENHANCEMENT)
   Initialisation of the project / specification of the required technical capability of Passport
- Personalisation Solution Facility including equipment
- · Production of the proposed passport personalisation machines
- · Development of customised passport personalisation workflow
- Delivery of machines and software systems to various locations in Melbourne, and other passport office locations throughout Australia
- Installation of machines and software components in three phases
- · Testing of the system for passport personalisation
- · Training of administrator, operator, and maintenance staff
- Ramp up Support.
- · Preventive maintenance for all machines

Yours sincerely

Victoria Lamb

**Assistant Secretary** 

Passport Strategy and Modernisation Branch



Munibaue: ID Services GmbH Josef-Mohibauer-Platz 1 • 93426 Reduig • Germany

#### Site Acceptance for Phase 4 ID60 Novus STO

Page 1

AUSTRALIAN GOVERNMENT
Department of Foreign Affairs and Trade
R.G. Casey Building,
John McEwen Crescent,
Barton, ACT, 2600
ABN 47 065 634 525
COMMONWEALTH OF AUSTRALIA

Department:

Project Management

100292099

Order number:.
Date of order:
Comm. number:

Machine / Tool type / Upgrade	Serial-No.	STO Location and Hyper Care Period:
IDENTIFIER 60 Novus	10000265389	Sydney 3.11. – 22.11.2022
IDENTIFIER 60 Novus	10000265390	Sydney 3.11 22.11.2022
IDENTIFIER 60 Novus	10000265391	Melbourne 3.11 24.11.2022
IDENTIFIER 60 Novus	10000265392	Melbourne 3.11. – 24.11.2022
IDENTIFIER 60 Novus	10000265393	Perth 2.12 19.12.2022
IDENTIFIER 60 Novus	10000265394	Darwin 25.11 16.12.2022
IDENTIFIER 60 Novus	10000265395	Brisbane 11.11 29.11.2022
IDENTIFIER 60 Novus	10000265396	Adelaide 25.11. – 13.12.2022
IDENTIFIER 60 Novus	10000265397	Hobart 11.11 29.11.2022
IDENTIFIER 60 Novus	10000265398	Adelaide 25.11 13.12.2022

The Site Acceptance Test is confirmed:	YES 🇹	NO 🗖
Date of Site Acceptance Test:	date: December	r 19 <sup>th</sup> , 2022
Place of Site Acceptance Test:	Canberra, Austr	alia
Appendix:	see page 2	
Summary:		
Installation, Site Acceptance and Hyper Care Suppletween November 3rd 2022 and December 19th 20	oort was carried out in 8 differe	ent STO locations

For DFAT	For Mühlbauer
Name: Sue EGAN	Name: Sebastian HOEPFNER
Signature	Signassire Jýshus



### Site Acceptance for Phase 4 ID60 Novus STO

Page 2

Machine / Tool type / Upgrade	Serial-No.	
IDENTIFIER 60 Novus	10000265389	
IDENTIFIER 60 Novus	10000265390	
IDENTIFIER 60 Novus	10000265391	
IDENTIFIER 60 Novus	10000265392	
IDENTIFIER 60 Novus	10000265393	
IDENTIFIER 60 Novus	10000265394	
IDENTIFIER 60 Novus	10000265395	
IDENTIFIER 60 Novus	10000265396	
IDENTIFIER 60 Novus	10000265397	
IDENTIFIER 60 Novus	10000265398	

#### **APPENDIX**

Open items, if any:	Respons. / Deadline:

For DFAT

Name: Sue EGAN

For Mühlbauer

Name: Sebastian HOEPFNER



Mühlbauer ID Services GmbH Josef-Muhlbauer-Platz 1 • 93426 Roding • Germany

## **Site Acceptance Test**

Site Acce	ptane	e rest	
Customer: E7 Group UAE		Department:	Project Management
Order number: 100377140		Manufacturer:	Mühlbauer
Date of order: 22.07.2024 Comm. number:		Customer No.:	2007682
Machine-/Tool type/upgrade	Serial-No.		
IDENTIFIER 60 NOVUS	10000365799		
IDENTIFIER 60 NOVUS	10000365800		
IDENTIFIER 60 NOVUS	10000365801		
IDENTIFIER 60 NOVUS	10000365802		
IDENTIFIER 60 NOVUS	10000365803	The state of the s	
IDENTIFIER 60 NOVUS	10000365804		
IDENTIFIER 60 NOVUS	10000365805		
IDENTIFIER 60 NOVUS	10000365806 10000365807		
The Site Acceptance Test has been passed: The Site Acceptance Test has failed: Date of Site Acceptance Test: Place of Site Acceptance Test: Civil Sta		YES ☑ YES ☐ 15/1/202 ports Departmen	
Appendix:		see page	2
The equipment has successfully completed to according to the requirements and free of de		tance Test. The	equipment is complete
For the Customer	1	For Mühlbaue	ŗ
Name :		Name : Samer F	Rava
	,	Tallo : Galiloi I	·~,~

### **APPENDIX**

Open items, if any:	responsible:
There is no open points	
For the Customer	For Mühlbauer
Name:	Name: Samer Raya
Hassan Mousa (B	Samer Raya
Signature	Signature



Muhibauer ID Services GmbH Josef-Muhibauer-Platz 1 • 93425 Roding • Germany

## Site Acceptance Test

Page 1/2

**Customer:** 

ZETES

Department:

Project Management

Address:

Da Vinci Science Park Rue de Strasbourg 3 1130 Brüssel, Belgien

100369660

Manufacturer:

Mühlbauer ID Services GmbH

Order number: Date of order:

11.04.2024

Customer No.: 1340035

Machine

ID60 NOVUS **ID60 NOVUS**  Serial-No.

10000359221 10000359222

The Site Acceptance Test is confirmed:

Date of Site Acceptance Test:

Place of Site Acceptance Test:

YES 2

NO 🗆

13.09.2024

BANJUL, GAMBIA

For ZETES

Benjamin Geilenkotten

Signature

For Muehlbauer

Daniel Hecht

Signature



### Site Acceptance Test

Page 2/2

### **APPENDIX**

Open items, if any:	responsible:
Replace parts [2 magazines, 2 heat rollers, 2 side side glass windows, Screen hinges]	МВ
2. Improve Sharpness of the MRZ print.	МВ
3. Change in Vision Output laminate presence check using another feature.	МВ
4. Adjust transport and test again with large volume passport jamming on transport.	MB
5. Additional Volume testing.	ZETES & MB
6. Improve Chip Coding speed.	ZETES
7. Investigate further Coding Output error/rejects.	ZETES
8. Change and test workflow in GI to mark false rejects as good passports.	ZETES
9. Issue with the warning light reported by Musa Sumbunda by mail on 18/09/2024	МВ
10. When there is a failed verification, is it possible to have a suspect state instead of reject state, and have a warning mail sent?	МВ

For ZETES

Benjamin Geilenkotten Name

Signature

For Muehlbauer

Daniel Hecht

Name

Daniel He Signature