

2. List of Related Services and Completion Schedule

Service	Description of Service	Quantity ¹	Physical Unit	Place where Services shall be performed	Final Completion Date(s) of Services
Lot 1.	Digital radiographic system (with vertical bucky stand)				
1	Installation of Digital radiographic system (with vertical bucky stand)	1	Installation 10 Days / 2 Persons	IMSP Municipal Clinical Hospital of Phtysiopneumology, Chisinau, Moldova	2 weeks after installation of equipment
2	Training of medical staff from the hospital for routine maintenance operation of the equipment (all instruments under this Lot)	1/1	2 Days/ 2 person		

Andrei Botnaru
 Managing Director
 Neotec SRL