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S.R.L "AM-sisteme"

EXPERIENTA SIMILARA

1. Denumirea si obiectul contractului: ”Dezvoltarea Proiectelor si Instalarii Sistemelor
Fotovoltaice conform LOTURILE de mai jos:

e LOT 1 — Elaborare Proiectari si Instalare Sistem Fotovoltaic de 200 kW capacitate maxima pe
acoperis pentru Spitalul Raional Floresti

 LOT 2 — Dezvoltarea Proiectelor si Instalarii unui Sistem Fotovoltaic de 60 kW capacitate pe
acoperis pentru Dispensarul Republican de Narcologie si 140 kW capacitate pe acoperis pentru
Spitalul Raional Nisporeni

» LOT 3 — Elaborarea Proiectelor si Instalarii unui Sistem Fotovoltaic de 100 kW capacitate maxima
pe acoperis pentru Spitalul Raional Cahul si 100 kW capacitate pe acoperis pentru Spitalul
Raional Stefan Voda

* LOT 4 — Elaborarea Rapoartelor de expertiza tehnica si Proiectari si Instalare a 22 de Sisteme
Fotovoltaice cu o capacitate totald (cumulativa) de 95 k

2. Numarul si data contractului: Nr. 10030687 din 12.04.2023

3. Denumirea/numele beneficiarului; UNDP Moldova

4. Adresa beneficiarului: or. Ialoveni, str. Alexandru cel Bun 33

5. Tara Republica Moldova
6. Calitatea in care a participat la indeplinirea contractului Antreprenor general
(se noteaza optiunea corespunzatoare)

7. Valoarea contractului exprimata in moneda exprimata

in care s-a in echivalent

incheiat contractul dolari SUA
a) initiala(la data semnarii contractului ) 11278060.,45 lei 635 147,52 USD
b) finald(la data finalizarii contractului)  11278060,45 lei 635 147,52 USD

8. Dacd au fost litigii privind indeplinirea contractului, natura acestora si modul lor de
solutionare:  nu au fost
9. Perioada de executare a lucrarii (luni)
a) contractata 6 luni
b) efectiv realizata 6 luni

c¢) motivul de decalare a termenului contractat (daca este cazul), care va fi sustinut pe baza de
acte aditionale incheiate cu beneficiarul _ nu e cazul

10. Numarul si data procesului-verbal de receptie la terminarea lucrarilor Nr. 1/02568 din
16.11.2023; Nr. 2/02568 din 14.12.2023; Nr. 3a/02568 din 14.12.2023; Nr. 3b/02568 din
14.12.2023; Nr. 4a/02568 din 15.01.2024; Nr. 4b/02568 din 15.01.2024;

11. Principalele remedieri si completari inscrise in procesul-verbal de receptie ~ nu sunt

12. Alte aspecte relevante prin care ofertantul 1si sustine experienta similara, cu referire in mod
special la suprafete sau volume fizice ale principalelor capacitati si categorii de lucrari prevazute
in contracte _ nu sunt .

Data completarii: 16.07.2025

Digitally signed by Maracuta Veronica

Semnat: Date: 2026.05.05 13:49:21 EEST
N Reason: MoldSign Signature

Nume/prenume: Maracuta Veronica Location: Moldova

Functia in cadrul firmei: Inginer Sectia tehnica [MOLDOVA EUROPEANA ]

Denumirea firmei: AM-Sisteme SRL

Moldova, Chisinau, str. Calea Mosilor 38 Tel.: (+373) 22 85 85 87 s info@term.md
Moldova, Straseni, str. Stefan cel Mare 1A Tel.; (+373) 237 257 26 & www.term.md
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10030687 UNITED NATIONSDEVELOPMENT
PROGRAMME

Contract for Goods and/or Services
Between United Nations Development Programme and (R) AM SISTEME SRL

1. Country Where Goods Will be Delivered and/or Services Will be Provided: Republic of Moldova

2. ThisContract isaresult of UNDP:
Number and Date:

3. Contract Reference (e.g. Contract Award Number): 10030687

4. Long Term Agreement? No

5. Subject Matter of the Contract: Goods and Services

6. Summary Description of Goods and/or Services:
Development of Designs and Installation of Photovoltaic Systems as per LOTs below:

roof for Floresti Rayonal Hospital
« LOT 2 — Development of Designs and Installation of a Photovoltaic System of 60 kW capacity on roof for
Republican Dispensary of Narcology and 140 kW capacity on roof for Nisporeni Rayona Hospital

roof for Cahul Rayonal Hospital and 100 kW capacity on roof for Stefan VVoda Rayonal Hospital
« LOT 4 —Development of the Technical expertise reports and Designs and I nstallation of 22 Photovoltaic
Systems with total capacity (cumulative) of 95 kW

« LOT 1 - Development of Designs and Installation of a Photovoltaic System of 200 kW maximum capacity on

« LOT 3— Development of Designs and Installation of a Photovoltaic System of 100 kW maximum capacity on

7. Contract Starting Date: 12/04/2023 8. Contract Ending Date: 23/08/2023

9. Total Contract Amount: 635,147.52 US Dollar
9a. Advance Payment: Not applicable

10. Total Value of Goods and/or Services:

apply

Equal to or above US$50,000 (Goods and/or Services) — UNDP Genera Terms and Conditions for Contracts

11. Payment Method: Fixed Price

12. Contractor's Name: (R) AM SISTEME SRL
Address. 1A Stefan cel Mare str.

STRASENI

REPUBLIC OF MOLDOVA

Country of incorporation: Republic of Moldova
Email: info@term.md
Website:

13. Contractor's Contact Person's Name: Andrei Mereacre
Title:

Address: 1A Stefan cel Mare str.

STRASENI

REPUBLIC OF MOLDOVA

Telephone number:
Mobile:
Email: andrei.mereacre@term.md
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10030687 UNITED NATIONSDEVELOPMENT
PROGRAMME

14. UNDP Contact Person
Name: Inga PODOROGHIN
Address: , , ,,

Email: inga.podoroghin@undp.org

This Contract consgists of the following documents, which in case of conflict shall take precedence over one another in
the following order:

1. Thisface sheet ("Face Sheet").
2. UNDP Terms and Conditions
3. Payment Schedules

4. Attached document(s) included in this contract and listed below:

Attachments
Type | File Nameor URL Title Description
File Annex 1. Schedule of Annex 1. Schedule of Requireme
Regquirements and Payments.
pdf

All the above, hereby incorporated by reference, shall form the entire agreementbetween the Parties (the "Contract™),
superseding the contents of any other negotiations and/or agreements, whether ora or in writing, pertaining to the
subject of this Contract.

This Contract shall enter into force on the date of the last signature of the Face Sheet by the duly authorized
representatives of the Parties, and terminate on the Contract Ending Date indicated on the Face Sheet. This Contract
may be amended only by written agreement between the duly authorized representatives of the Parties.

IN WITNESS WHEREOF, the undersigned, being duly authorized thereto, have on behalf of the Parties hereto
signed this Contract at the place and on the day set forth below.

For the Co/n_tr %%ggned b For UN[;P_DocuSigned o
Signature; L/ﬂ% Signature: UJM Cuzpova
Name: Andrei Mereacre Neme andrea Cuzyova
Title: Director Title: Resident Representative a.i.
Date: 12-Apr-2023 Date: 12-Apr-2023

DS
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Payment Schedules

Deliverable Due Date Amount [USD]

1.1 Development of Designs for Photovoltaic System of 200 kW 15/05/2023 3,000.00
maximum capacity on roof for Floresti Rayonal Hospital

2:1 Installation works of Photovoltaic System of 200 kW maximum 23/08/2023 161,640.00
capacity on roof of Floresti Rayona Hospital

3:1 Development of Designs for Photovoltaic System of 60 kW 15/05/2023 3,000.00

capacity on roof for Republican Dispensary of Narcology and 140 kW
capacity on roof for Nisporeni Rayona Hospital

4:1 Installation works of Photovoltaic System of 60 kW capacity on 23/08/2023 162,712.52
roof for Republican Dispensary of Narcology and 140 kW capacity on
roof for Nisporeni Rayonal Hospital

5:1 Development of Designs for Photovoltaic System of 100 kW 15/05/2023 4,200.00
maximum capacity on roof for Cahul Rayonal Hospital and 100 kW
capacity on roof for Stefan Voda Rayona Hospital

6:1 Installation works of Photovoltaic System of 100 kW maximum 23/08/2023 173,205.00
capacity on roof of Cahul Rayona Hospital and 100 kW capacity on
roof for Stefan Voda Rayonal Hospital

7:1 Development of Designs of 22 Photovoltaic Systems with total 15/05/2023 14,300.00
capacity of 95 kW (unit capacity between 3 and 5 kW according to
table 1)

8:1 Ingtallation works of 22 Photovoltaic Systems with total capacity 23/08/2023 113,090.00

of 95 kKW (unit capacity between 3 and 5 KW according to table 1)
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Annex 2

GENERAL TERMS AND CONDITIONS
FOR CONTRACTS

This Contract is between the United Nations Development Programme, a subsidiary organ
of the United Nations established by the General Assembly of the United Nations
(hereinafter "UNDP"), on the one hand, and a company or organization indicated in the
Face Sheet of this Contract (hereinafter the "Contractor"), on the other hand.

LEGAL STATUS OF THE PARTIES: UNDP and the Contractor shall be referred
toasa" Party" or, collectively, " Parties’ hereunder, and:

11

12

Pursuant, inter aia, to the Charter of the United Nations and the Convention on the
Privileges and Immunities of the United Nations, the United Nations, including its
subsidiary organs, has full juridical personality and enjoys such privileges and
immunities as are necessary for the independent fulfillment of its purposes.

The Contractor shall have the legal status of an independent contractor vis-a-vis
UNDP, and nothing contained in or relating to the Contract shall be construed as
establishing or creating between the Parties the relationship of employer and
employee or of principal and agent. The officials, representatives, employees, or
subcontractors of each of the Parties shall not be considered in any respect as being
the employees or agents of the other Party, and each Party shall be solely responsible
for al claims arising out of or relating to its engagement of such persons or entities.

OBLIGATIONSOF THE CONTRACTOR:

21

2.2

The Contractor shall deliver the goods described in the Technical Specifications for
Goods (hereinafter the "Goods") and/or perform and complete the services described
in the Terms of Reference and Schedule of Payments (hereinafter the "Services"),
with due diligence and efficiency, and in accordance with this Contract. The
Contractor shall also provide all technical and administrative support needed in order
to ensure the timely and satisfactory delivery of the Goods and/or performance of the
Services.

To the extent that the Contract involves any purchase of the Goods, the Contractor
shall provide UNDP with written evidence of the delivery of the Goods. Such
evidence of delivery shal, at the minimum, consist of an invoice, a certification of
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2.3

2.4

conformity, and other supporting shipment documentation as may otherwise be
specified in the Technica Specifications for Goods.

The Contractor represents and warrants the accuracy of any information or data
provided to UNDP for the purpose of entering into this Contract, as well as the
quality of the deliverables and reports foreseen under this Contract, in accordance
with the highest industry and professional standards.

All time limits contained in this Contract shall be deemed to be of the essence in
respect of the performance of the delivery of the Goods and/or the provision of the
Services.

LONG TERM AGREEMENT: If the Contractor is engaged by UNDP on the basis of a
long-term agreement ("LTA") as indicated in the Face Sheet of this Contract, the
following conditions shall apply:

31

3.2

3.3

34

3.5

3.6

3.7

UNDP does not warrant that any quantity of Goods and/or Services shall be ordered
during the term of the LTA.

Any UNDP business unit, including, but not limited to, a Headquarters unit, a
Country Office or a Regional Centre, as well as any United Nations entity, may
benefit from the retainer and order Goods and/or Services from the Contractor
hereunder.

The Contractor shall provide the Services and/or deliver the Goods, as and when
requested by UNDP and reflected in a Purchase Order, which shall be subject to the
terms and conditions stipulated in this Contract. For the avoidance of doubt, UNDP
shall acquire no legal obligations towards the Contractor unless and until a Purchase
Order isissued.

The Goods and/or Services shall be at the Discount Prices annexed hereto. The prices
shall remain in effect for a period of three years from the Starting Date stated in the
Face Sheet of this Contract.

In the event of any advantageous technical changes and/or downward pricing of the
Goods and/or Services during the term of the retainer, the Contractor shall notify
UNDP immediately. UNDP shall consider the impact of any such event and may
request an amendment to the retainer.

The Contractor shall report semi-annually to UNDP on the Goods delivered and/or
Services provided, unless otherwise specified in the Contract. Each report should be
submitted to the UNDP Contact Person indicated in as indicated in the Face Sheet
hereto, as well as to a UNDP business unit that has placed a Purchase Order for the
Goods and/or Services during the reporting period.

The LTA shall remain in force for the maximum period of two years and may be
extended by UNDP for one additional year by mutual agreement of the Parties.

PRICE AND PAYMENT:

41

FIXED PRICE: If Fixed Price is chosen as a payment method pursuant to the Face
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4.2

Sheet of this Contract, in full consideration for the complete and satisfactory delivery
of the Goods and/or provision of the Services, UNDP shall pay the Contractor afixed
amount indicated in the Face Sheet of this Contract.

4.1.1 The amount stated in the Face Sheet of this Contract is not subject to any
adjustment or revision because of price or currency fluctuations, or the actual
costsincurred by the Contractor in the performance of the Contract.

4.1.2 UNDP shall effect payments to the Contractor in the amountsand pursuant to
the schedule of payments set forth in the Terms of Reference and Schedule of
Payments, upon completion by the Contractor of the corresponding
deliverable(s) and upon acceptance by UNDP of the origina invoices
submitted by the Contractor to the UNDP Contact Person indicated in the
Face Sheet of this Contract, together with whatever supporting
documentation that may be required by UNDP:

4.1.3 Invoices shall indicate a deliverable completed and the corresponding amount
payable.

4.1.4 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or provision of the
Services.

COST REIMBURSEMENT: If Cost Reimbursement is chosen as a payment
method pursuant to the Face Sheet of this Contract, in full consideration for the
complete and satisfactory delivery of the Goods and/or provision of the Services
under this Contract, UNDP shall pay the Contractor an amount not exceeding the
total amount stated in the Face Sheet of this Contract.

421 The said amount is the maximum total amount of reimbursable costs under
this Contract. The breakdown of costs contained in the Financial Proposal,
referred to in the Face Sheet to this Contract shall specify the maximum
amount per each cost category that is reimbursable under this Contract. The
Contractor shall specify in its invoices or financial reports (as required by
UNDP) the amount of the actual reimbursable costs incurred in the delivery
of the Goods and/or the provision of the Services.

4.2.2 The Contractor shall not provide the Services and/or deliver the Goods or
equipment, materials and supplies that may result in any costs in excess of the
amount stated in the Face Sheet of this Contract, or of the maximum amount
per each cost category specified in the breakdown of costs contained in the
Financial Proposal, without the prior written agreement of the UNDP Contact
Person.

4.2.3 The Contractor shall submit original invoices or financia reports (as required
by UNDP) for the Goods delivered in accordance with the Technical
Specifications for Goods and/or the Services provided in accordance with the
schedule set forth in the Terms of Reference and Schedule of Payments.
Such invoices or financia reports shall indicate a deliverable or deliverables
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completed and the corresponding amount payable. They shall be submitted to
the UNDP Contact Person, together with whatever supporting documentation
of the actua costs incurred that is required in the Financial Proposal, or may be
required by UNDP.

4.2.4 UNDP shal effect payments to the Contractor upon completion by the
Contractor of the deliverable(s) indicated in the original invoices or financia
reports (as required by UNDP) and upon acceptance of these invoices or
financia reports by UNDP. Such payments shall be subject to any specific
conditions for reimbursement specified in the breakdown of costs contained
in the Financial Proposal.

4.2.5 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or performance of the
Services.

ADVANCE PAYMENT:

5.1

5.2

If an advance payment is due to the Contractor pursuant to the Face Sheet of this
Contract, the Contractor shall submit an original invoice for the amount of that
advance payment upon signature of this Contract by the Parties.

If an advance payment representing 20% or more of the total contract value, or
amounting to US$30,000 or more, is to be made by UNDP upon signature of the
Contract by the Parties, such payment shall be contingent upon receipt and
acceptance by UNDP of a bank guarantee or a certified cheque for the full amount of
the advance payment, valid for the duration of the Contract, and in a form acceptable
to UNDP.

SUBMISSION OF INVOICES AND REPORTS:

6.1

6.2

All origina invoices, financial reports and any other reports and supporting
documentation required under this Contract shall be submitted by mail by the
Contractor to UNDP Contact Person. Upon request of the Contractor, and subject to
approva by UNDP, invoices and financial reports may be submitted to UNDP by fax
or email.

All reports and invoices shall be submitted by the Contractor to the UNDP Contact
Person specified in the Face Sheet of this Contract.

TIME AND MANNER OF PAYMENT:

7.1

7.2

Invoices shall be paid within thirty (30) days of the date of their acceptance by
UNDP. UNDP shall make every effort to accept an original invoice or advise the
Contractor of its non-acceptance within a reasonable time from receipt.

Where the Services are to be provided, in addition to an invoice, the Contractor shall
submit to UNDP a report, describing in detail the Services provided under the
Contract during the period of time covered in each report.
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8.

RESPONSIBILITY FOR EMPLOYEES: To the extent that the Contract involves the
provision of the Services to UNDP by the Contractor's officials, employees, agents,
servants, subcontractors and other representatives (collectively, the Contractor's
"personnel™), the following provisions shall apply:

8.1

8.2

8.3

8.4

8.5

The Contractor is responsible for and shall assume all risk and liabilities relating to
its personnel and property.

The Contractor shall be responsible for the professional and technical competence of
the personnel it assigns to perform work under the Contract and will select reliable
and competent individuals who will be able to effectively perform the obligations
under the Contract and who, while doing so, will respect the local laws and customs
and conform to a high standard of moral and ethical conduct.

Such Contractor personnel shall be professionally qualified and, if required to work
with officials or staff of UNDP, shall be able to do so effectively. The qualifications
of any personnel whom the Contractor may assign or may propose to assign to
perform any obligations under the Contract shall be substantially the same, or better,
as the qualifications of any personnel originally proposed by the Contractor.

At the option of and in the sole discretion of UNDP:

8.4.1 the qualifications of personnel proposed by the Contractor (e.g., a curriculum
vitae) may be reviewed by UNDP prior to such personnel's performing any
obligations under the Contract;

8.4.2 any personnel proposed by the Contractor to perform obligations under the
Contract may be interviewed by qualified staff or officials of UNDP prior to
such personnel's performing any obligations under the Contract; and,

8.4.3 in cases in which, pursuant to Article 8.4.1 or 8.4.2, above, UNDP has
reviewed the qualifications of such Contractor's personnel, UNDP may
reasonably refuse to accept any such personnel.

Requirements specified in the Contract regarding the number or qualifications of the
Contractor's personnel may change during the course of performance of the Contract.
Any such change shall be made only following written notice of such proposed
change and upon written agreement between the Parties regarding such change,
subject to the following:

8.5.1 UNDP may, at any time, request, in writing, the withdrawal or replacement of
any of the Contractor's personnel, and such request shall not be unreasonably
refused by the Contractor.

8.5.2 Any of the Contractor's personnel assigned to perform obligations under the
Contract shall not be withdrawn or replaced without the prior written consent
of UNDP, which shall not be unreasonably withheld.

8.5.3 The withdrawal or replacement of the Contractor's personnel shall be carried
out as quickly as possible and in a manner that will not adversely affect the
performance of obligations under the Contract.
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8.6

8.7

8.8

8.9

8.5.4 All expenses related to the withdrawal or replacement of the Contractor's
personnel shall, in al cases, be borne exclusively by the Contractor.

8.5.5 Any request by UNDP for the withdrawal or replacement of the Contractor's
personnel shall not be considered to be a termination, in whole or in part, of
the Contract, and UNDP shall not bear any liability in respect of such
withdrawn or replaced personnel.

8.5.6 If arequest for the withdrawal or replacement of the Contractor's personnel is
not based upon a default by or failure on the part of the Contractor to perform
its obligations in accordance with the Contract, the misconduct of the
personnel, or the inability of such personnel to reasonably work together with
UNDP officials and staff, then the Contractor shall not be liable by reason of
any such request for the withdrawal or replacement of the Contractor's
personnel for any delay in the performance by the Contractor of its
obligations under the Contract that is substantially the result of such
personnel’s being withdrawn or replaced.

Nothing in Articles 8.3, 8.4 and 8.5, above, shal be construed to create any
obligations on the part of UNDP with respect to the Contractor's personnel assigned
to perform work under the Contract, and such personnel shall remain the sole
responsibility of the Contractor.

The Contractor shall be responsible for requiring that all personnel assigned by it to
perform any obligations under the Contract and who may have access to any
premises or other property of UNDP shall:

8.7.1 undergo or comply with security screening requirements made known to the
Contractor by UNDP, including but not limited to, a review of any crimina
history;

8.7.2 when within UNDP premises or on UNDP property, display such
identification as may be approved and furnished by UNDP security officias,
and that upon the withdrawal or replacement of any such personnel or upon
termination or completion of the Contract, such personnel shall immediately
return any such identification to UNDP for cancellation.

Within one working day after learning that any of Contractor's personnel who have
access to any UNDP premises have been charged by law enforcement authorities
with an offense other than a minor traffic offense, the Contractor shall provide
written notice to inform UNDP about the particulars of the charges then known and
shall continue to inform UNDP concerning all substantial developments regarding
the disposition of such charges.

All operations of the Contractor, including without limitation, storage of equipment,
materials, supplies and parts, within UNDP premises or on UNDP property shall be
confined to areas authorized or approved by UNDP. The Contractor's personnel shall
not enter or pass through and shall not store or dispose of any of its equipment or
materials in any areas within UNDP premises or on UNDP property without
appropriate authorization from UNDP.
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8.10 The Contractor shall (i) put in place an appropriate security plan and maintain the
security plan, taking into account the security situation in the country where the
Services are being provided; and (ii) assume all risks and liabilities related to the
Contractor's security, and the full implementation of the security plan.

8.11 UNDP reserves the right to verify whether such a plan is in place, and to suggest
modifications to the plan when necessary. Failure to maintain and implement an
appropriate security plan as required hereunder shall be deemed a breach of this
contract. Notwithstanding the foregoing, the Contractor shall remain solely
responsible for the security of its personnel and for UNDP's property in its custody as
set forth in paragraph 8.10 above.

ASSIGNMENT:

9.1 Except as provided in Article 9.2, below, the Contractor may not assign, transfer,
pledge or make any other disposition of the Contract, of any part of the Contract, or
of any of the rights, claims or obligations under the Contract except with the prior
written authorization of UNDP. Any such unauthorized assignment, transfer, pledge
or other disposition, or any attempt to do so, shall not be binding on UNDP. Except
as permitted with respect to any approved subcontractors, the Contractor shall not
delegate any of its obligations under this Contract, except with the prior written
consent of UNDP. Any such unauthorized delegation, or attempt to do so, shall not
be binding on UNDP.

9.2 The Contractor may assign or otherwise transfer the Contract to the surviving entity
resulting from a reorganization of the Contractor's operations, provided that:

9.2.1 such reorganization is not the result of any bankruptcy, receivership or other
similar proceedings; and,

9.2.2 such reorganization arises from a sale, merger, or acquisition of all or
substantially all of the Contractor's assets or ownership interests; and,

9.2.3 the Contractor promptly notifies UNDP about such assignment or transfer at
the earliest opportunity; and,

9.24 the assignee or transferee agrees in writing to be bound by all of the terms
and conditions of the Contract, and such writing is promptly provided to
UNDP following the assignment or transfer.

10. SUBCONTRACTING: In the event that the Contractor requires the services of

subcontractors to perform any obligations under the Contract, the Contractor shall obtain
the prior written approval of UNDP. UNDP shall be entitled, in its sole discretion, to
review the qualifications of any subcontractors and to reject any proposed subcontractor
that UNDP reasonably considers is not qualified to perform obligations under the
Contract. UNDP shall have the right to require any subcontractor's remova from UNDP
premises without having to give any justification therefor. Any such rejection or request
for removal shall not, in and of itself, entitle the Contractor to claim any delays in the
performance, or to assert any excuses for the non-performance, of any of its obligations
under the Contract, and the Contractor shall be solely responsible for all services and

10
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11.

obligations performed by its subcontractors. The terms of any subcontract shall be subject
to, and shall be construed in a manner that is fully in accordance with, al of the terms and
conditions of the Contract.

PURCHASE OF GOODS: To the extent that the Contract involves any purchase of the
Goods, whether in whole or in part, and unless specifically stated otherwise in the
Contract, the following conditions shall apply to such purchases under the Contract:

11.1 DELIVERY OF GOODS: The Contractor shall hand over or make available the
Goods, and UNDP shall receive the Goods, at the place for the delivery of the Goods
and within the time for delivery of the Goods specified in the Contract. The
Contractor shall provide to UNDP such shipment documentation (including, without
limitation, bills of lading, airway bills, and commercial invoices) as are specified in
the Contract or, otherwise, as are customarily utilized in the trade. All manuals,
instructions, displays and any other information relevant to the Goods shall be in the
English language unless otherwise specified in the Contract. Unless otherwise stated
in the Contract (including, but not limited to, in any "INCOTERM" or similar trade
term), the entire risk of loss, damage to, or destruction of the Goods shall be borne
exclusively by the Contractor until physical delivery of the Goods to UNDP in
accordance with the terms of the Contract. Delivery of the Goods shall not be
deemed in itself as constituting acceptance of the Goods by UNDP.

11.2 INSPECTION OF THE GOODS: If the Contract provides that the Goods may be
inspected prior to delivery, the Contractor shall notify UNDP when the Goods are
ready for pre-delivery inspection. Notwithstanding any pre-delivery inspection,
UNDP or its designated inspection agents may also inspect the Goods upon delivery
in order to confirm that the Goods conform to applicable specifications or other
requirements of the Contract. All reasonable facilities and assistance, including, but
not limited to, access to drawings and production data, shall be furnished to UNDP or
its designated inspection agents at no charge therefor. Neither the carrying out of any
ingpections of the Goods nor any failure to undertake any such inspections shall
relieve the Contractor of any of its warranties or the performance of any obligations
under the Contract.

11.3 PACKAGING OF THE GOODS: The Contractor shall package the Goods for
delivery in accordance with the highest standards of export packaging for the type
and quantities and modes of transport of the Goods. The Goods shall be packed and
marked in a proper manner in accordance with the instructions stipulated in the
Contract or, otherwise, as customarily done in the trade, and in accordance with any
reguirements imposed by applicable law or by the transporters and manufacturers of
the Goods. The packing, in particular, shall mark the Contract or Purchase Order
number and any other identification information provided by UNDP as well as such
other information as is necessary for the correct handling and safe delivery of the
Goods. Unless otherwise specified in the Contract, the Contractor shall have no right
to any return of the packing materials.

11.4 TRANSPORTATION & FREIGHT: Unless otherwise specified in the Contract
(including, but not limited to, in any "INCOTERM" or similar trade term), the
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Contractor shall be solely liable for making all transport arrangements and for
payment of freight and insurance costs for the shipment and delivery of the Goods in
accordance with the requirements of the Contract. The Contractor shall ensure that
UNDP receives al necessary transport documents in atimely manner so as to enable
UNDP to take delivery of the Goods in accordance with the requirements of the
Contract.

11.5 WARRANTIES: Unless otherwise specified in the Contract, in addition to and
without limiting any other warranties, remedies or rights of UNDP stated in or
arising under the Contract, the Contractor warrants and represents that:

11.5.1 The Goods, including all packaging and packing thereof, conform to the
technical specifications, are fit for the purposes for which such Goods are
ordinarily used and for any purposes expressly made known in writing in the
Contract, and shall be of even quality, free from faults and defects in design,
material, manufacturer and workmanship;

11.5.2 If the Contractor is not the origina manufacturer of the Goods, the Contractor
shall provide UNDP with the benefit of al manufacturers warranties in
addition to any other warranties required to be provided under the Contract;

11.5.3 The Goods are of the quality, quantity and description required by the
Contract, including when subjected to conditions prevailing in the place of
final destination;

11.5.4 The Goods are free from any right of claim by any third-party, including
claims of infringement of any intellectual property rights, including, but not
limited to, patents, copyright and trade secrets,

11.5.5 The Goods are new and unused:;

11.5.6 All warranties will remain fully valid following any delivery of the Goods
and for a period of not less than one (1) year following acceptance of the
Goods by UNDP in accordance with the Contract;

11.5.7 During any period in which the Contractor's warranties are effective, upon
notice by UNDP that the Goods do not conform to the requirements of the
Contract, the Contractor shall promptly and at its own expense correct such
non-conformities or, in case of its inability to do so, replace the defective
Goods with Goods of the same or better quality or, at its own cost, remove
the defective Goods and fully reimburse UNDP for the purchase price paid
for the defective Goods; and,

11.5.8 The Contractor shall remain responsive to the needs of UNDP for any
services that may be required in connection with any of the Contractor's
warranties under the Contract.

11.6 ACCEPTANCE OF GOODS: Under no circumstances shall UNDP be required to
accept any Goods that do not conform to the specifications or requirements of the
Contract. UNDP may condition its acceptance of the Goods upon the successful
completion of acceptance tests as may be specified in the Contract or otherwise
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agreed in writing by the Parties. In no case shall UNDP be obligated to accept any
Goods unless and until UNDP has had a reasonable opportunity to inspect the Goods
following delivery. If the Contract specifies that UNDP shall provide a written
acceptance of the Goods, the Goods shall not be deemed accepted unless and until
UNDP in fact provides such written acceptance. In no case shall payment by UNDP
in and of itself constitute acceptance of the Goods.

11.7 REJECTION OF GOODS. Notwithstanding any other rights of, or remedies

available to UNDP under the Contract, in case any of the Goods are defective or
otherwise do not conform to the specifications or other requirements of the Contract,
UNDRP, at its sole option, may reject or refuse to accept the Goods, and within thirty
(30) days following receipt of notice from UNDP of such regjection or refusal to
accept the Goods, the Contractor shall, in sole option of UNDP:

11.7.1 provide a full refund upon return of the Goods, or a partial refund upon a
return of aportion of the Goods, by UNDP; or,

11.7.2 repair the Goods in a manner that would enable the Goods to conform to the
specifications or other requirements of the Contract; or,

11.7.3 replace the Goods with Goods of equal or better quality; and,

11.7.4 pay al costs relating to the repair or return of the defective Goods as well as
the costs relating to the storage of any such defective Goods and for the
delivery of any replacement Goods to UNDP.

11.8 In the event that UNDP elects to return any of the Goods for the reasons specified in

Article 11.7, above, UNDP may procure the Goods from another source. In addition
to any other rights or remedies available to UNDP under the Contract, including, but
not limited to, the right to terminate the Contract, the Contractor shall be liable for
any additional cost beyond the balance of the Contract price resulting from any such
procurement, including, inter alia, the costs of engaging in such procurement, and
UNDP shall be entitled to compensation from the Contractor for any reasonable
expenses incurred for preserving and storing the Goods for the Contractor's account.

11.9 TITLE: The Contractor warrants and represents that the Goods delivered under the

Contract are unencumbered by any third party's title or other property rights,
including, but not limited to, any liens or security interests. Unless otherwise
expressly provided in the Contract, title in and to the Goods shall pass from the
Contractor to UNDP upon delivery of the Goods and their acceptance by UNDP in
accordance with the requirements of the Contract.

11.1EXPORT LICENSING: The Contractor shall be responsible for obtaining any

export license required with respect to the Goods, products, or technologies,
including software, sold, delivered, licensed or otherwise provided to UNDP under
the Contract. The Contractor shall procure any such export license in an expeditious
manner. Subject to and without any waiver of the privileges and immunities of
UNDP, UNDP shall lend the Contractor all reasonable assistance required for
obtaining any such export license. Should any Governmental entity refuse, delay or
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hinder the Contractor's ability to obtain any such export license, the Contractor shall
promptly consult with UNDP to enable UNDP to take appropriate measures to
resolve the matter.

12. INDEMNIFICATION:

12.1 The Contractor shall indemnify, defend, and hold and save harmless, UNDP, and its
officials, agents and employees, from and against all suits, proceedings, claims,
demands, losses and liability of any kind or nature brought by any third party against
UNDP, including, but not limited to, all litigation costs and expenses, attorney's fees,
settlement payments and damages, based on, arising from, or relating to:

12.1.1 alegations or claims that the possession of or use by UNDP of any patented
device, any copyrighted material, or any other goods, property or services
provided or licensed to UNDP under the terms of the Contract, in whole or in
part, separately or in a combination contemplated by the Contractor's
published specifications therefor, or otherwise specifically approved by the
Contractor, constitutes an infringement of any patent, copyright, trademark,
or other intellectual property right of any third party; or,

12.1.2 any acts or omissions of the Contractor, or of any subcontractor or anyone
directly or indirectly employed by them in the performance of the Contract,
which give rise to legal liability to anyone not a party to the Contract,
including, without limitation, claims and liability in the nature of a claim for
workers compensation.

12.2 The indemnity set forth in Article 12.1.1, above, shall not apply to:

12.2.1 A claim of infringement resulting from the Contractor's compliance with
specific written instructions by UNDP directing a change in the specifications
for the goods, property, materials, equipment or supplies to be or used, or
directing a manner of performance of the Contract or requiring the use of
specifications not normally used by the Contractor; or

12.2.2 A claim of infringement resulting from additions to or changes in any goods,
property, materials equipment, supplies or any components thereof furnished
under the Contract if UNDP or another party acting under the direction of
UNDP made such changes.

12.3 In addition to the indemnity obligations set forth in this Article 12, the Contractor
shall be obligated, at its sole expense, to defend UNDP and its officials, agents and
employees, pursuant to this Article 12, regardless of whether the suits, proceedings,
claims and demands in question actually give rise to or otherwise result in any loss or
liability.

12.4 UNDP shall advise the Contractor about any such suits, proceedings, claims,
demands, losses or liability within a reasonable period of time after having received
actua notice thereof. The Contractor shall have sole control of the defense of any
such suit, proceeding, claim or demand and of all negotiations in connection with the
settlement or compromise thereof, except with respect to the assertion or defense of
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the privileges and immunities of UNDP or any matter relating thereto, for which only
UNDP itself is authorized to assert and maintain. UNDP shall have the right, at its
own expense, to be represented in any such suit, proceeding, claim or demand by
independent counsel of its own choosing.

12.5 In the event the use by UNDP of any Goods, property or Services provided or

licensed to UNDP by the Contractor, in whole or in part, in any suit or proceeding, is
for any reason enjoined, temporarily or permanently, or is found to infringe any
patent, copyright, trademark or other intellectual property right, or in the event of a
settlement, is enjoined, limited or otherwise interfered with, then the Contractor, at
its sole cost and expense, shall, promptly, either:

12.5.1 procure for UNDP the unrestricted right to continue using such Goods or
Services provided to UNDP;

12.5.2 replace or modify the Goods and/or or Services provided to UNDP, or part
thereof, with the equivalent or better Goods and/or Services, or part thereof,
that is non-infringing; or,

12.5.3 refund to UNDP the full price paid by UNDP for the right to have or use such
Goods, property or Services, or part thereof.

INSURANCE AND LIABILITY:
13.1 The Contractor shall pay UNDP promptly for al loss, destruction, or damage to the

property of UNDP caused by the Contractor's personnel or by any of its
subcontractors or anyone else directly or indirectly employed by the Contractor or
any of its subcontractorsin the performance of the Contract.

13.2 Unless otherwise provided in the Contract, prior to commencement of performance

of any other obligations under the Contract, and subject to any limits set forth in the
Contract, the Contractor shall take out and shall maintain for the entire term of the
Contract, for any extension thereof, and for a period following any termination of the
Contract reasonably adequate to deal with losses:

13.2.1 insurance against all risks in respect of its property and any equipment used
for the performance of the Contract;

13.2.2 workers compensation insurance, or its equivalent, or employer's liability
insurance, or its equivalent, with respect to the Contractor's personnel
sufficient to cover al claims for injury, death and disability, or any other
benefits required to be paid by law, in connection with the performance of the
Contract;

13.2.3 liahility insurance in an adequate amount to cover all claims, including, but
not limited to, claims for death and bodily injury, products and completed
operations liability, loss of or damage to property, and personal and
advertising injury, arising from or in connection with the Contractor's
performance under the Contract, including, but not limited to, liability arising
out of or in connection with the acts or omissions of the Contractor, its
personnel, agents, or invitees, or the use, during the performance of the
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Contract, of any vehicles, boats, airplanes or other transportation vehicles and
equipment, whether or not owned by the Contractor; and,

13.2.4 such other insurance as may be agreed upon in writing between UNDP and
the Contractor.

13.3 The Contractor's liability policies shall also cover subcontractors and al defense
costs and shall contain a standard "cross liability" clause.

13.4 The Contractor acknowledges and agrees that UNDP accepts no responsibility for
providing life, health, accident, travel or any other insurance coverage which may be
necessary or desirable in respect of any personnel performing services for the
Contractor in connection with the Contract.

13.5 Except for the workers compensation insurance or any self-insurance program
maintained by the Contractor and approved by UNDP, in its sole discretion, for
purposes of fulfilling the Contractor's requirements for providing insurance under the
Contract, the insurance policies required under the Contract shall:

13.5.1 name UNDP as an additional insured under the liability policies, including, if
required, as a separate endorsement under the policy;

13.5.2 include a waiver of subrogation of the Contractor's insurance carrier's rights
against UNDP,

13.5.3 provide that UNDP shall receive written notice from the Contractor's
insurance carrier not less than thirty (30) days prior to any cancellation or
material change of coverage; and,

13.5.4 include a provision for response on a primary and non-contributing basis with
respect to any other insurance that may be available to UNDP.

13.6 The Contractor shall be responsible to fund all amounts within any policy deductible
or retention.

13.7 Except for any self-insurance program maintained by the Contractor and approved by
UNDP for purposes of fulfilling the Contractor's requirements for maintaining
insurance under the Contract, the Contractor shall maintain the insurance taken out
under the Contract with reputable insurers that are in good financial standing and that
are acceptable to UNDP. Prior to the commencement of any obligations under the
Contract, the Contractor shall provide UNDP with evidence, in the form of certificate
of insurance or such other form as UNDP may reasonably require, that demonstrates
that the Contractor has taken out insurance in accordance with the requirements of
the Contract. UNDP reserves the right, upon written notice to the Contractor, to
obtain copies of any insurance policies or insurance program descriptions required to
be maintained by the Contractor under the Contract. Notwithstanding the provisions
of Article 13.5.3, above, the Contractor shall promptly notify UNDP concerning any
cancellation or material change of insurance coverage required under the Contract.

13.8 The Contractor acknowledges and agrees that neither the requirement for taking out
and maintaining insurance as set forth in the Contract nor the amount of any such
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15.

16.

insurance, including, but not limited to, any deductible or retention relating thereto,
shall in any way be construed as limiting the Contractor's liability arising under or
relating to the Contract.

ENCUMBRANCES AND LIENS: The Contractor shall not cause or permit any lien,
attachment or other encumbrance by any person to be placed on file or to remain on filein
any public office or on file with UNDP against any monies due to the Contractor or that
may become due for any work done or against any goods supplied or materials furnished
under the Contract, or by reason of any other claim or demand against the Contractor or
UNDP.

EQUIPMENT FURNISHED BY UNDP TO THE CONTRACTOR: Title to any
equipment and supplies that may be furnished by UNDP to the Contractor for the
performance of any obligations under the Contract shall rest with UNDP, and any such
equipment shall be returned to UNDP at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same
condition as when delivered to the Contractor, subject to normal wear and tear, and the
Contractor shall be liable to compensate UNDP for the actual costs of any loss of, damage
to, or degradation of the equipment that is beyond normal wear and tear.

COPYRIGHT, PATENTSAND OTHER PROPRIETARY RIGHTS:

16.1 Except as is otherwise expressly provided in writing in the Contract, UNDP shall be
entitled to all intellectual property and other proprietary rights including, but not
limited to, patents, copyrights, and trademarks, with regard to products, processes,
inventions, ideas, know-how, or documents and other materials which the Contractor
has developed for UNDP under the Contract and which bear a direct relation to or are
produced or prepared or collected in consequence of, or during the course of, the
performance of the Contract. The Contractor acknowledges and agrees that such
products, documents and other materials constitute works made for hire for UNDP.

16.2 To the extent that any such intellectual property or other proprietary rights consist of
any intellectual property or other proprietary rights of the Contractor: (i) that pre-
existed the performance by the Contractor of its obligations under the Contract, or
(i1) that the Contractor may develop or acquire, or may have developed or acquired,
independently of the performance of its obligations under the Contract, UNDP does
not and shall not claim any ownership interest thereto, and the Contractor grants to
UNDP a perpetual license to use such intellectual property or other proprietary right
solely for the purposes of and in accordance with the requirements of the Contract.

16.3 At the request of UNDP, the Contractor shall take all necessary steps, execute all
necessary documents and generally assist in securing such proprietary rights and
transferring or licensing them to UNDP in compliance with the requirements of the
applicable law and of the Contract.

16.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans,
reports, estimates, recommendations, documents, and all other data compiled by or
received by the Contractor under the Contract shall be the property of UNDP, shall
be made available for use or inspection by UNDP at reasonable times and in
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reasonable places, shall be treated as confidential, and shall be delivered only to
UNDP authorized officials on completion of work under the Contract.

PUBLICITY, AND USE OF THE NAME, EMBLEM OR OFFICIAL SEAL OF
UNDP OR THE UNITED NATIONS: The Contractor shall not advertise or otherwise
make public for purposes of commercial advantage or goodwill that it has a contractual
relationship with UNDP, nor shall the Contractor, in any manner whatsoever use the
name, emblem or official seal of UNDP or the United Nations, or any abbreviation of the
name of UNDP or the United Nations in connection with its business or otherwise without
the written permission of UNDP.

CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION: Information
and data that is considered proprietary by either Party or that is delivered or disclosed by
one Party ("Discloser”) to the other Party ("Recipient”) during the course of performance
of the Contract, and that is designated as confidential ("Information”), shall be held in
confidence by that Party and shall be handled as follows:

18.1 The Recipient shall:

18.1.1 use the same care and discretion to avoid disclosure, publication or
dissemination of the Discloser's Information as it uses with its own similar
Information that it does not wish to disclose, publish or disseminate; and,

18.1.2 use the Discloser's Information solely for the purpose for which it was
disclosed.

18.2 Provided that the Recipient has a written agreement with the following persons or
entities requiring them to treat the Information confidential in accordance with the
Contract and this Article 18, the Recipient may disclose Information to:

18.2.1 any other party with the Discloser's prior written consent; and,

18.2.2 the Recipient's employees, officials, representatives and agents who have a
need to know such Information for purposes of performing obligations under
the Contract, and employees officials, representatives and agents of any legal
entity that it controls, controls it, or with which it is under common control,
who have a need to know such Information for purposes of performing
obligations under the Contract, provided that, for these purposes a controlled
legal entity means:

18.2.2.1 a corporate entity in which the Party owns or otherwise controls,
whether directly or indirectly, over fifty percent (50%) of voting
shares thereof; or,

18.2.2.2 any entity over which the Party exercises effective managerial
control; or,

18.2.2.3 for the United Nations, a principal or subsidiary organ of the United
Nations established in accordance with the Charter of the United
Nations.
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18.3 The Contractor may disclose Information to the extent required by law, provided
that, subject to and without any waiver of the privileges and immunities of the
United Nations, the Contractor will give UNDP sufficient prior notice of a request
for the disclosure of Information in order to allow UNDP to have a reasonable
opportunity to take protective measures or such other action as may be appropriate
before any such disclosure is made.

18.4 UNDP may disclose Information to the extent as required pursuant to the Charter of
the United Nations, or pursuant to resolutions or regulations of the General Assembly
or rules promulgated thereunder.

18.5 The Recipient shall not be precluded from disclosing Information that is obtained by
the Recipient from a third party without restriction, is disclosed by the Discloser to a
third party without any obligation of confidentiality, is previously known by the
Recipient, or at any time is developed by the Recipient completely independently of
any disclosures hereunder.

18.6 These obligations and restrictions of confidentiality shall be effective during the term
of the Contract, including any extension thereof, and, unless otherwise provided in
the Contract, shall remain effective following any termination of the Contract.

FORCE MAJEURE; OTHER CHANGESIN CONDITIONS:

19.1 In the event of and as soon as possible after the occurrence of any cause constituting
force majeure, the affected Party shall give notice and full particulars in writing to
the other Party, of such occurrence or cause if the affected Party is thereby rendered
unable, wholly or in part, to perform its obligations and meet its responsibilities
under the Contract. The affected Party shall also notify the other Party of any other
changes in condition or the occurrence of any event which interferes or threatens to
interfere with its performance of the Contract. Not more than fifteen (15) days
following the provision of such notice of force majeure or other changes in condition
or occurrence, the affected Party shall also submit a statement to the other Party of
estimated expenditures that will likely be incurred for the duration of the change in
condition or the event of force majeure. On receipt of the notice or notices required
hereunder, the Party not affected by the occurrence of a cause constituting force
majeure shall take such action as it reasonably considers to be appropriate or
necessary in the circumstances, including the granting to the affected Party of a
reasonabl e extension of time in which to perform any obligations under the Contract.

19.2 If the Contractor is rendered unable, wholly or in part, by reason of force majeure to
perform its obligations and meet its responsibilities under the Contract, UNDP shall
have the right to suspend or terminate the Contract on the same terms and conditions
as are provided for in Article 20, "Termination," except that the period of notice shall
be seven (7) days instead of thirty (30) days. In any case, UNDP shall be entitled to
consider the Contractor permanently unable to perform its obligations under the
Contract in case the Contractor is unable to perform its obligations, wholly or in part,
by reason of force majeure for any period in excess of ninety (90) days.

19.3 Force majeure as used herein means any unforeseeable and irresistible act of nature,
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any act of war (whether declared or not), invasion, revolution, insurrection, terrorism,
or any other acts of a similar nature or force, provided that such acts arise from
causes beyond the control and without the fault or negligence of the Contractor. The
Contractor acknowledges and agrees that, with respect to any obligations under the
Contract that the Contractor must perform in areas in which UNDP is engaged in,
preparing to engage in, or disengaging from any peacekeeping, humanitarian or
similar operations, any delays or failure to perform such obligations arising from or
relating to harsh conditions within such areas, or to any incidents of civil unrest
occurring in such areas, shall not, in and of itself, constitute force majeure under the
Contract.

20. TERMINATION:

20.1 Either Party may terminate the Contract for cause, in whole or in part, upon thirty

(30) day's notice, in writing, to the other Party. The initiation of conciliation or
arbitral proceedings in accordance with Article 23 "Settlement of Disputes,” below,
shall not be deemed to be a "cause" for or otherwise to be in itself a termination of
the Contract.

20.2 UNDP may terminate the Contract at any time by providing written notice to the

Contractor in any case in which the mandate of UNDP applicable to the performance
of the Contract or the funding of UNDP applicable to the Contract is curtailed or
terminated, whether in whole or in part. In addition, unless otherwise provided by
the Contract, upon sixty (60) day's advance written notice to the Contractor, UNDP
may terminate the Contract without having to provide any justification therefor.

20.3 In the event of any termination of the Contract, upon receipt of notice of termination

that has been issued by UNDP, the Contractor shall, except as may be directed by
UNDP in the notice of termination or otherwise in writing:

20.3.1 take immediate steps to bring the performance of any obligations under the
Contract to a close in a prompt and orderly manner, and in doing so, reduce
expenses to a minimum;

20.3.2 refrain from undertaking any further or additional commitments under the
Contract as of and following the date of receipt of such notice;

20.3.3 place no further subcontracts or orders for materials, services, or facilities,
except as UNDP and the Contractor agree in writing are necessary to
complete any portion of the Contract that is not terminated;

20.3.4 terminate all subcontracts or orders to the extent they relate to the portion of
the Contract terminated;

20.3.5 transfer title and deliver to UNDP the fabricated or unfabricated parts, work
in process, completed work, supplies, and other material produced or
acquired for the portion of the Contract terminated,;

20.3.6 deliver al completed or partially completed plans, drawings, information, and
other property that, if the Contract had been completed, would be required to
be furnished to UNDP thereunder;
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20.3.7 complete performance of the work not terminated; and,

20.3.8 take any other action that may be necessary, or that UNDP may direct in
writing, for the minimization of losses and for the protection and preservation
of any property, whether tangible or intangible, related to the Contract that is
in the possession of the Contractor and in which UNDP has or may be
reasonably expected to acquire an interest.

20.4 In the event of any termination of the Contract, UNDP shall be entitled to obtain

reasonable written accountings from the Contractor concerning al obligations
performed or pending in accordance with the Contract. In addition, UNDP shall not
be liable to pay the Contractor except for those Goods satisfactorily delivered and/or
Services satisfactorily provided to UNDP in accordance with the requirements of the
Contract, but only if such Goods or Services were ordered, requested or otherwise
provided prior to the Contractor's receipt of notice of termination from UNDP or
prior to the Contractor's tendering of notice of termination to UNDP.

20.5 UNDP may, without prejudice to any other right or remedy available to it, terminate

the Contract forthwith in the event that:

20.5.1 the Contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, or
applies for a moratorium or stay on any payment or repayment obligations, or
applies to be declared insolvent;

20.5.2 the Contractor is granted a moratorium or a stay, or is declared insolvent;

20.5.3 the Contractor makes an assignment for the benefit of one or more of its
creditors;

20.5.4 aReceiver is appointed on account of the insolvency of the Contractor;
20.5.5 the Contractor offers a settlement in lieu of bankruptcy or receivership; or,

20.5.6 UNDP reasonably determines that the Contractor has become subject to a
materially adverse change in its financial condition that threatens to
substantially affect the ability of the Contractor to perform any of its
obligations under the Contract.

20.6 Except as prohibited by law, the Contractor shall be bound to compensate UNDP for

all damages and costs, including, but not limited to, al costs incurred by UNDP in
any legal or non-legal proceedings, as a result of any of the events specified in
Article 20.5, above, and resulting from or relating to a termination of the Contract,
even if the Contractor is adjudged bankrupt, or is granted a moratorium or stay or is
declared insolvent. The Contractor shall immediately inform UNDP of the
occurrence of any of the events specified in Article 20.5, above, and shall provide
UNDP with any information pertinent thereto.

20.7 The provisions of this Article 20 are without prejudice to any other rights or remedies

of UNDP under the Contract or otherwise.

NON-WAIVER OF RIGHTS. The falure by either Party to exercise any rights
available to it, whether under the Contract or otherwise, shal not be deemed for any

21



DocuSign Envelope ID: 20B3274D-1B26-4ABA-B82F-5D6031698E43

10030687

22.

23.

24,

25.

purposes to constitute a waiver by the other Party of any such right or any remedy
associated therewith, and shall not relieve the Parties of any of their obligations under the
Contract.

NON-EXCLUSIVITY: Unless otherwise specified in the Contract, UNDP shall have no
obligation to purchase any minimum quantities of goods or services from the Contractor,
and UNDP shall have no limitation on its right to obtain goods or services of the same
kind, quality and quantity described in the Contract, from any other source at any time.

SETTLEMENT OF DISPUTES:

23.1 AMICABLE SETTLEMENT: The Parties shall use their best efforts to amicably
settle any dispute, controversy, or claim arising out of the Contract or the breach,
termination, or invalidity thereof. Where the Parties wish to seek such an amicable
settlement through conciliation, the conciliation shall take place in accordance with
the Conciliation Rules then obtaining of the United Nations Commission on
International Trade Law ("UNCITRAL"), or according to such other procedure as
may be agreed between the Parties in writing.

23.2 ARBITRATION: Any dispute, controversy, or clam between the Parties arising
out of the Contract or the breach, termination, or invalidity thereof, unless settled
amicably under Article 23.1, above, within sixty (60) days after receipt by one Party
of the other Party's written request for such amicable settlement, shall be referred by
either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The decisions of the arbitral tribunal shall be based on general principles
of international commercia law. The arbitral tribuna shall be empowered to order
the return or destruction of goods or any property, whether tangible or intangible, or
of any confidential information provided under the Contract, order the termination of
the Contract, or order that any other protective measures be taken with respect to the
goods, services or any other property, whether tangible or intangible, or of any
confidential information provided under the Contract, as appropriate, al in
accordance with the authority of the arbitral tribunal pursuant to Article 26 ("Interim
measures') and Article 34 ("Form and effect of the award") of the UNCITRAL
Arbitration Rules. The arbitral tribunal shall have no authority to award punitive
damages. In addition, unless otherwise expressly provided in the Contract, the
arbitral tribunal shall have no authority to award interest in excess of the London
Inter-Bank Offered Rate ("LIBOR") then prevailing, and any such interest shall be
simpleinterest only. The Parties shall be bound by any arbitration award rendered as
aresult of such arbitration as the final adjudication of any such dispute, controversy,
or claim.

PRIVILEGES AND IMMUNITIES: Nothing in or relating to the Contract shal be
deemed awaiver, express or implied, of any of the privileges and immunities of the United
Nations, including its subsidiary organs.

TAX EXEMPTION:

25.1 Article 11, Section 7, of the Convention on the Privileges and Immunities of the
United Nations provides, inter alia, that the United Nations, including its subsidiary
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26.

27.

organs, is exempt from all direct taxes, except charges for public utility services, and
is exempt from customs restrictions, duties, and charges of a similar nature in respect
of articles imported or exported for its official use. In the event any governmental
authority refuses to recognize the exemptions of UNDP from such taxes, restrictions,
duties, or charges, the Contractor shall immediately consult with UNDP to determine
amutually acceptable procedure.

25.2 The Contractor authorizes UNDP to deduct from the Contractor's invoices any
amount representing such taxes, duties or charges, unless the Contractor has
consulted with UNDP before the payment thereof and UNDP has, in each instance,
specifically authorized the Contractor to pay such taxes, duties, or charges under
written protest. In that event, the Contractor shall provide UNDP with written
evidence that payment of such taxes, duties or charges has been made and
appropriately authorized, and UNDP shall reimburse the Contractor for any such
taxes, duties, or charges so authorized by UNDP and paid by the Contractor under
written protest.

MODIFICATIONS:

26.1 No modification or change in this Contract shall be valid and enforceable against
UNDP unless executed in writing by the duly authorized representatives of the
Parties.

26.2 If the Contract shall be extended for additional periods in accordance with the terms
and conditions of the Contract, the terms and conditions applicable to any such
extended term of the Contract shall be the same terms and conditions as set forth in
the Contract, unless the Parties shall have agreed otherwise pursuant to a valid
amendment concluded in accordance with Article 26.1, above.

26.3 Theterms or conditions of any supplemental undertakings, licenses, or other forms of
agreement concerning any Goods or Services provided under the Contract shall not
be valid and enforceable against UNDP nor in any way shall constitute an agreement
by UNDP thereto unless any such undertakings, licenses or other forms are the
subject of avalid amendment concluded in accordance with Article 26.1, above.

AUDITSAND INVESTIGATIONS:

27.1 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors,
whether internal or external, of UNDP or by other authorized and qualified agents of
UNDP at any time during the term of the Contract and for a period of three (3) years
following the expiration or prior termination of the Contract.

27.2 UNDP may conduct investigations relating to any aspect of the Contract or the award
thereof, the obligations performed under the Contract, and the operations of the
Contractor generally relating to performance of the Contract at any time during the
term of the Contract and for a period of three (3) years following the expiration or
prior termination of the Contract.

27.3 The Contractor shall provide its full and timely cooperation with any such
inspections, post-payment audits or investigations. Such cooperation shall include,
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28.

29.

30.

but shall not be limited to, the Contractor's obligation to make available its personnel
and any relevant documentation for such purposes at reasonable times and on
reasonable conditions and to grant to UNDP access to the Contractor's premises at
reasonable times and on reasonable conditions in connection with such access to the
Contractor's personnel and relevant documentation. The Contractor shall require its
agents, including, but not limited to, the Contractor's attorneys, accountants or other
advisers, to reasonably cooperate with any inspections, post-payment audits or
investigations carried out by UNDP hereunder.

27.4 UNDP shall be entitled to a refund from the Contractor for any amounts shown by
such audits or investigations to have been paid by UNDP other than in accordance
with the terms and conditions of the Contract. The Contractor also agrees that, where
applicable, donors to UNDP whose funding is the source of, in whole or in part, the
funding for the procurement of Goods and/or Services which are the subject of this
Contract, shall have direct recourse to the Contractor for the recovery of any funds
determined by UNDP to have been used in violation of or inconsistent with this
Contract.

LIMITATION ON ACTIONS:

28.1 Except with respect to any indemnification obligations in Article 12, above, or as are
otherwise set forth in the Contract, any arbitral proceedings in accordance with
Article 23.2, above, arising out of the Contract must be commenced within three
years after the cause of action has accrued.

28.2 The Parties further acknowledge and agree that, for these purposes, a cause of action
shall accrue when the breach actually occurs, or, in the case of latent defects, when
the injured Party knew or should have known al of the essentia elements of the
cause of action, or in the case of a breach of warranty, when tender of delivery is
made, except that, if a warranty extends to future performance of the goods or any
process or system and the discovery of the breach consequently must await the time
when such goods or other process or system is ready to perform in accordance with
the requirements of the Contract, the cause of action accrues when such time of
future performance actually begins.

ESSENTIAL TERMS:. The Contractor acknowledges and agrees that each of the
provisionsin Articles 30 to 36 hereof constitutes an essential term of the Contract and that
any breach of any of these provisions shall entitle UNDP to terminate the Contract or any
other contract with UNDP immediately upon notice to the Contractor, without any liability
for termination charges or any other liability of any kind. In addition, nothing herein shall
limit the right of UNDP to refer any alleged breach of the said essential terms to the
relevant national authorities for appropriate legal action.

SOURCE OF INSTRUCTIONS:. The Contractor shall neither seek nor accept
instructions from any authority external to UNDP in connection with the performance of
its obligations under the Contract. Should any authority external to UNDP seek to impose
any instructions concerning or restrictions on the Contractor's performance under the
Contract, the Contractor shall promptly notify UNDP and provide al reasonable assistance
required by UNDP. The Contractor shall not take any action in respect of the performance
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31.

32.

33.

of its obligations under the Contract that may adversely affect the interests of UNDP or the
United Nations, and the Contractor shall perform its obligations under the Contract with
the fullest regard to the interests of UNDP.

STANDARDS OF CONDUCT: The Contractor warrants that it has not and shall not
offer any direct or indirect benefit arising from or related to the performance of the
Contract, or the award thereof, to any representative, official, employee or other agent of
UNDP. The Contractor shall comply with all laws, ordinances, rules and regulations
bearing upon the performance of its obligations under the Contract. In addition, in the
performance of the Contract, the Contractor shall comply with the Standards of Conduct
set forth in the Secretary General's Bulletin ST/SGB/2002/9 of 18 June 2002, entitled
"Regulations Governing the Status, Basic Rights and Duties of Officials other than
Secretariat Officials, and Expert on Mission" and ST/SGB/2006/15 of 26 December 2006
on "Post-employment restrictions’, and shall also comply with and be subject to the
requirements of the following documents then in force at the time of signature of the
Contract:

31.1 The UN Supplier Code of Conduct;
31.2 UNDP Policy on Fraud and other Corrupt Practices ("UNDP Anti-fraud Policy");
31.3 UNDP Office of Audit and Investigations (OAI) Investigation Guidelines,

314 UNDP Sociad and Environmenta Standards (SES), including the related
Accountability Mechanism;

31.5 UNDP Vendor Sanctions Policy; and
31.6 All security directivesissued by UNDP.

The Contractor acknowledges and agrees that it has read and is familiar with the
requirements of the

foregoing documents which are available online at www.undp.org or at http://www.undp.
org/content/undp/en/home/operations/procurement/business/. In making such
acknowledgement, the Contractor represents and warrants that it is in compliance with the
requirements of the foregoing, and will remain in compliance throughout the term of this
Contract.

OBSERVANCE OF THE LAW: The Contractor shall comply with all laws, ordinances,
rules, and regulations bearing upon the performance of its obligations under the Contract.
In addition, the Contractor shall maintain compliance with all obligations relating to its
registration as a qualified vendor of goods or services to UNDP, as such obligations are set
forth in UNDP vendor registration procedures.

CHILD LABOR: The Contractor represents and warrants that neither it, its parent
entities (if any), nor any of the Contractor's subsidiary or affiliated entities (if any) is
engaged in any practice inconsistent with the rights set forth in the Convention on the
Rights of the Child, including Article 32 thereof, which, inter alia, requires that a child
shall be protected from performing any work that is likely to be hazardous or to interfere
with the child's education, or to be harmful to the child's health or physical, mental,
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35.

36.

spiritual, moral, or socia development.

MINES: The Contractor represents and warrants that neither it, its parent entities (if any),
nor any of the Contractor's subsidiaries or affiliated entities (if any) is engaged in the sale
or manufacture of anti-personnel mines or components utilized in the manufacture of anti-
personnel mines.

SEXUAL EXPLOITATION:

35.1 In the performance of the Contract, the Contractor shall comply with the Standards of
Conduct set forth in the Secretary-General's bulletin ST/SGB/2003/13 of 9 October
2003, concerning "Special measures for protection from sexua exploitation and
sexua abuse.” In particular, the Contractor shall not engage in any conduct that
would constitute sexual exploitation or sexual abuse, as defined in that bulletin.

35.2 The Contractor shall take all appropriate measures to prevent sexual exploitation or
abuse of anyone by its employees or any other persons engaged and controlled by the
Contractor to perform any services under the Contract. For these purposes, sexual
activity with any person less than eighteen years of age, regardless of any laws
relating to consent, shall constitute the sexual exploitation and abuse of such person.
In addition, the Contractor shall refrain from, and shall take all reasonable and
appropriate measures to prohibit its employees or other persons engaged and
controlled by it from exchanging any money, goods, services, or other things of
value, for sexual favors or activities, or from engaging any sexual activities that are
exploitive or degrading to any person.

35.3 UNDP shall not apply the foregoing standard relating to age in any case in which the
Contractor's personnel or any other person who may be engaged by the Contractor to
perform any services under the Contract is married to the person less than the age of
eighteen years with whom sexual activity has occurred and in which such marriage is
recognized as valid under the laws of the country of citizenship of such Contractor's
personnel or such other person who may be engaged by the Contractor to perform
any services under the Contract.

ANTI-TERRORISM: The Contractor agrees to undertake all reasonable efforts to ensure
that none of the UNDP funds received under the Contract is used to provide support to
individuals or entities associated with terrorism and that recipients of any amounts
provided by UNDP hereunder do not appear on the list maintained by the Security Council
Committee established pursuant to Resolution 1267 (1999). The list can be accessed via
https.//www.un.org/securitycouncil/content/un-sc-consolidated-list. This provision must
be included in al sub-contracts or sub-agreements entered into under the Contract.
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ANNEX 1
to the Contract Between the United Nations Development Programme and
AM SISTEME SRL

Schedule of Requirements and Schedule of Payments

Development of Designs and installation of Photovoltaic Systems within the “Addressing the impacts of the
energy crisis in the Republic of Moldova: Initiating solutions toward energy security and energy poverty”
Programme

I.  Scope of the assignment

The initiative aims to help the beneficiary medical institutions and households to reduce their bills on electricity
by applying the net metering mechanism. The intervention will consist in installation of the photovoltaic systems
of about 200 kW power each for three medical institutions and photovoltaic systems for 22 households.
Installation of photovoltaic systems according to the net metering scheme will allow the beneficiary medical
institutions to save significant amount of energy and ensure a higher level of security. The saved money will be
possible to be used for improving the quality of provided health services. In case of households the reduction of
energy bills will improve their quality of life.

Il.  Objective of the assighment

The overall objective of the assignment is to provide professional services for developing, endorsing, submission
and installation of photovoltaics systems. The assignment will be carried out in 2 phases:

Phase 1 —Elaboration of the Photovoltaic System Designs for the proposed projects (Table 1.). During elaboration
of the designs should be taken in to account the following criteria’s:

e Full designs of the solar PV system according to applicable local and international standards. The plant
has to be also aesthetically pleasing;

e Perform necessary analysis and estimate annual power generation;

e Supply of PV modules, inverter(s), mounting structure, cabling, mounting hardware, grid connection
works. PV modules must meet the Tier-1 standard.

e All installations shall be designed and installed to facilitate inspection, cleaning and maintenance and
to ensure continued operation under conditions prevailing at the roof.

e Submission of preliminary and final as built design documentation, including the string design and
wiring.

e Obtaining the necessary permissions, connections from the competent institutions in the specific field
(Energy Premier, FEE-Nord, ANRE etc.).

e All designs must be agreed with Beneficiary/Donor prior to commencement of the installation works.
Notwithstanding this agreement, the contractor shall be responsible for all design works and ensuring
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that all installations function correctly in accordance with these designs. The design has to consider
also all provisions on safety measures for working at elevated locations.

e In case of LOT 4 the bidders will take the responsibility for development of the Technical expertise
reports in order to identify the most appropriate solution for mounting the PV systems.

Phase 2 — Based on approved designs for the proposed projects (Table 1), contractor will proceed with installation
works, take in to account the following criteria’s:

e The contractor shall provide details of the manufacturer and the technical specifications for each item
of equipment included in the design and quotation. This shall include details for all components/ parts
of each installation; panels, inverter, combiner box, including material to be used in the mounting
structure. Please provide only one manufacturer/supplier for each item of equipment.

e The contractor shall be responsible for any systems that do not function correctly as a result of
improper design and/or improper workmanship. The contractor shall also clearly specify the warrantee
of the system and where appropriate specific warrantees for the main equipment.

e |Installation and commissioning of Solar PV system. The Contractor shall include for all associated civil
and construction works necessary for the complete installation of all equipment. Pricing, designs and
specifications for these works shall also be fully detailed in the quotation.

Photovoltaic Design Requirements

Basic Principles to Follow when Designing a Quality PV System:
e Ensure the roof area or other installation site is capable of handling the desired system size.
e Specify sunlight and weather resistant materials for all outdoor equipment.
e Locate the array to minimize shading from foliage, vent pipes, and adjacent structures.
e Design the system in compliance with all applicable building and electrical codes.
e Design the system with a minimum of electrical losses due to wiring, fuses, switches, and inverters.
e Ensure the design meets local utility interconnection requirements.

Photovoltaic Installation Requirements

The following is a list of general requirements to help the contractor and installer choose the right materials,
equipment, and installation methods that will help ensure that the system will provide many years of reliable
service these recommendations can be used to evaluate pre-engineered system designs and compare system
features from one supplier to another.

» Materials requirements:
e Materials used outdoors should be sunlight/UV resistant
e Urethane sealants should be used for all non-flashed roof penetrations.
e Materials should be designed to withstand the temperatures to which they are exposed.

e Dissimilar metals (such as steel and aluminum) should be isolated from one another using non-conductive
shims, washers, or other methods.

e Aluminum should not be placed in direct contact with concrete materials.
e Only high-quality fasteners should be used (stainless steel is preferred).

e Structural members should be either:
a. corrosion resistant aluminum, hot dip galvanized steel
b. stainless steel (particularly for hot and rainy environments)

» Equipment requirements and installation methods:
e All electrical equipment should be listed for the voltage and current ratings necessary for the application.
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o All electrical equipment must be accompanied by the declarations/certificates of conformity from the
manufacturer which proves the required technical characteristics and compliance with the CE standards in
force.

e PV modules should be listed based on Tier-1 standard and warranted for a minimum of 15 years.

e Inverters should be warranted for a minimum of 5 years.

e Inverters must meet the requirements of the standard EN 61547 / EN 61000-4-2, -3, -4, -5, -6, -8, -11; EN
55015: 2014 Electromagnetic compatibility.

e All exposed cables or conduits should be sunlight resistant.

e All required overcurrent protection should be included in the system and should be accessible for
maintenance.

e All electrical terminations should be fully tightened, secured, and strain relieved as appropriate.

e All mounting equipment should be installed according to manufacturers’ specifications

e All roof penetrations should be sealed with an acceptable sealing method that does not adversely impact
the roof warranty (not recommended to be penetrated)

e All cables, conduit, exposed conductors and electrical boxes should be secured and supported according
to code requirements.

e PV Array should be free of shade between 9:00 a.m. and 4:30 p.m. This requirement includes even small
obstructions such as vent pipes and chimneys. A small amount of shade can have a disproportionately high
impact on system performance.

e Forall works a 5-year warranty must be provided. During the warranty period maintenance works must be
performed at least twice per year as agreed with final beneficiary.

The products/metallic structure/equipment’s to be used for Photovoltaic Installation, supplied by the producer,
must be accompanied by a Quality Certificate and Certificates of Conformity, which must be submitted to the
Project Manager and Engineer.

Potential bidder needs to carry out a site visit for the verification of required details and assessment of installation
methods and structural rigidness (to avoid over stressed areas) of roof or slab for the PV panels. It is also required
to check the spacing for electrical connections, metering, and monitoring equipment's.

1. Expected Deliverables and Schedule of Payments

The Contractor is expected to complete all works (designs + installations) and submit full designs, in maximum 14
days and complete installations works in 3 or 4 months (for all buildings simultaneous) for all buildings since the
date of contract signature.

In full consideration for the complete and satisfactory provision of the Services, UNDP shall pay the Contractor a
total contract price of 635,147.52 USD (six hundred and thirty-five thousand one hundred and forty-seven US
Dollars, 52 cents), VAT excluded.

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations,
or the actual costs incurred by the Contractor in the performance of the Contract.

UNDP shall effect payments to the Contractor in the amounts and pursuant to this Schedule of Payments, upon
completion by the Contractor of the corresponding phase and related deliverable(s) and upon acceptance by
UNDP of the original invoices submitted by the Contractor to the UNDP Contact Person indicated in the Face Sheet
of this Contract, together with whatever supporting documentation that may be required by UNDP. The term
“acceptance” shall not be equated with “mere receiving” of deliverable(s), but certification by UNDP that the
deliverable(s) reflected in such invoice have been provided by the Contractor in accordance with the Contract.

Invoices shall indicate a deliverable completed and the corresponding amount payable.
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Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations
under this Contract nor as acceptance by UNDP of the Contractor’s delivery of the Goods and/or provision of the

Services.

All payments shall be made by UNDP in Moldovan Leu (MDL) at the UN Operational Rate of Exchange

(www.un.org/Depts/treasury/) on the day of payment.

The Schedule of Payments is presented below:

. . Payment schedule
# Phase # Deliverables Timeframe USD/%
Lot1
Phase 1 Development of Designs for Photovoltaic | 21 days since the date of
System of 200 kW maximum capacity on roof | contract signature
for Floresti Rayonal Hospital
164,640.00
Phase 2 Installation works of Photovoltaic System of | Maximum 3 months (25.92 %)
200 kW maximum capacity on roof of Floresti | since the date of
Rayonal Hospital contract signature:
Lot 2
Phase 1 Development of Designs for Photovoltaic | 21 days since the date of
System of 60 kW capacity on roof for | contract signature
Republican Dispensary of Narcology and 140
kW capacity on roof for Nisporeni Rayonal
Hospital
Phase 2 Installation works of Photovoltaic System of | Maximum 3 months
60 kW capacity on roof for Republican | since the date of
Dispensary of Narcology and 140 kW capacity | contract signature:
on roof for Nisporeni Rayonal Hospital 343,117.52
Lot 3 (54.02 %)
Phase 1 Development of Designs for Photovoltaic | 21 days since the date of
System of 100 kW maximum capacity on roof | contract signature
for Cahul Rayonal Hospital and 100 kW
capacity on roof for Stefan Voda Rayonal
Hospital
Phase 2 Installation works of Photovoltaic System of | Maximum 3 months
100 kW maximum capacity on roof of Cahul | since the date of
Rayonal Hospital and 100 kW capacity on roof | contract signature:
for Stefan Voda Rayonal Hospital
Lot 4
Phase 1 Development of the Technical expertise | 30 days since the date of
reports and Designs for 22 Photovoltaic | contract signature
Systems with total capacity of 95 kW 127,390.00
Phase 2 Installation works of 22 Photovoltaic Systems | Maximum 4 months (20.06 %)
with total capacity of 95 kW since the date of
contract signature:
100%
Total 635,147.52 USD
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Iv. List of beneficiaries and contact details:
. District Locality Name, Surname of contact ?erson/ beneficiary
representative
Households beneficiary
' ) Saptefrati Lilia
1. Telenesti Crasnaseni 067319071
) Srerei Ciuciveni Volosenco Tatiana Andrei
. g 062053110
] . - Briceag Alina llie
3. Floresti Gura Cainaruiui 069519095
. . . . Suschevici Aliona Eugen
4. | Riscani or. Riscani 078302091
. o Caldare Zalina Boris
5. | Donduseni s. Briceni 069289083
o Cencasciuc Tatiana
6. Soroca Septelici 069469960
, exing enitei Marian Nina
. gnat 069 20 94 76
o _ Girbu Stela
8. Calarasi Hirova 067211345
‘ . ) . Cojocari Dumitru
9. Criuleni or. Criuleni 060615307
o Sirghi Maria
10. Dubasari Oxentea 0685 83 209
_ Golvei Cristina
11. | Orhei Jeloboc 079318677
. . Lungu Dumitru
12. | Chisindu Singera 079776955
T L Nistor Maria
13. | Striseni Capriana 069864027
_ . Rotaru Maria
14. | Ungheni Petresti 068 65 23 96
- ' ) Burlacu Tatiana Profire
15. Hincesti Pervomaiscoe 069792288
G . Pogreban Ana
16. | Anenii Noi Speia 069965286
] ) . Sirghi Zinaida
17. | Stefan Voda Cioburciu 067391755
Lo Lo Casian Tatiana
18. | Cimislia or. Cimislia 068764432
. _ . Ciobanu Dumitru
19. | Cantemir Chioselia 078341518
o Cendir Lunea or. Ceadir Lunea Lazareva Liudmila
. g : g 076713378
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. R Celac Victor Nicolae
21. | Taraclia Hirtop 061069205
“ . . Ciolac Fedora Gheorghie
22. | Vulcanesti Etulia 068591653
Medical institutions
Floresti IMSP Spitalul Raional | Corolevschii Valeriu
L Floresti 069095058
Chisinau IMSP Dispensarul Tudor Vasiliev
2. Republican de 068066599
Narcologie
3 Nisporeni IMSP Spitalul Raional | Ulinici Nadejda
) Nisporeni 078122398
Cahul IMSP Spitalul Raional | Rotaru Vasile
4. Cahul 076700126, 029922448
Stefan Voda IMSP Spitalul Raional | Balanetchi Anatolie
> Stefan Vods 076702820

Language requirements

All communication and documentation, including catalogues, instructions and operating manuals, related to the
assignment should be in Romanian, Russian or English. The designs and other related documents will be presented
in both printed and electronic format.

Confidentiality:

- All data and information received from partners with the purpose of elaboration of design works for
Photovoltaic Systems shall not be disclosed to any person other than the Authorized Recipients, even after
completion of the contract.

- All Confidential Information should be kept secret and not used for any purpose other than for the clauses
mentioned in this document.

Timeframe
The expected period of implementation is April 2023 — August 2023.

The applicant shall include information on the volume of allocated resources to carry out the assignment. A
breakdown per man-days allocated for each deliverable shall be submitted, clearly explaining the role of team
members involved.

V. Institutional Arrangement

The contractor will work under the guidance of the Project Manager. The contractor will report to the Project
Manager UNDP Moldova.

Payments will be disbursed in several instalments, upon submission and approval of deliverables mentioned in
the Section “Deliverables and tentative framework” and certification by UNDP Team Leader that the services have
been satisfactorily performed.
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VI. Delivery and other Related Requirements
Delivery Bidder shall deliver the goods as per below table:
date
# Phase | # Deliverables Estimated timing
Lot 1
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
200 kW maximum capacity on roof for Floresti | of contract signature
Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 200 kW | Maximum 3 months
maximum capacity on roof of Floresti Rayonal | since the date of
Hospital contract signature
Lot 2
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
60 kW capacity on roof for Republican Dispensary | of contract signature
of Narcology and 140 kW capacity on roof for
Nisporeni Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 60 kW | Maximum 3 months
capacity on roof for Republican Dispensary of | since the date of
Narcology and 140 kW capacity on roof for | contract signature:
Nisporeni Rayonal Hospital
Lot 3
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
100 kW maximum capacity on roof for Cahul | of contract signature
Rayonal Hospital and 100 kW capacity on roof for
Stefan Voda Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 100 kW | Maximum 3 months
maximum capacity on roof of Cahul Rayonal | since the date of
Hospital and 100 kW capacity on roof for Stefan | contract signature:
Voda Rayonal Hospital
Lot 4
Phase 1 Development of the Technical expertise reports and | 30 days since the date
Designs for 22 Photovoltaic Systems with total | of contract signature
capacity of 95 kW
Phase 2 Installation works of 22 Photovoltaic Systems with | Maximum 4 months
total capacity of 95 kW since the date of
contract signature:
Delivery DDP Moldova (multiple locations)
place /
terms As per each LOT beneficiary institutions” addresses:
(INCOTER
MS 2020) # :I'he.ber.mefnaary Location/Address
institution
LOT1 Stefan cel Mare street, 77, Floresti city
1 Floresti Rayonal
Hospital
) LOT 2 Petru Rares street, 32, Chisinau city
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Republican Dispensary | Toma Ciorba street, 5, Nisporeni city
of Narcology
Nisporeni Rayonal
Hospital
LOT 3 Stefan cel Mare street, 120, Cahul city
3 Cahul Rayonal Hospital | N.Testemiteanu street, 1, Stefan Voda city
Stefan Voda Rayonal
Hospital
LOT 4 - o T Estimated capacity of
22 households from A XD the PV system, kw
Moldova 1 |Telenesti or.Telenesti 5
2 |Singerei s.Ciuciueni 3
3 |Floresti s.Gura Cainarului 5
4 |Riscani or. Riscani 3.5
5 |Donduseni |s.Briceni 3.5
6 |[Soroca or.5oroca 5
7 |Chisindu Singera 4
8 |Calarasi Hirova 5
9 |Criuleni Criuleni 4
10 |Dubdsari Oxentea 3
4 11 |Crhei Jeloboc 4
12 |Rezina Ignétei 4
13 |Straseni Capriana 4.5
14 |Ungheni Condratesti 4.5
15 |Hincesti Pervomaiscoe 5
16 |Anenii Noi |Speia 5
17 |Stefan Voda |Cicburciu 3
18 |Cimislia Hirtop 5
19 |Cantemir Chioselia 4.5
20 |Ceadir Lunga|Ceadir Lunga 5
21 |Taraclia Hirtop 5
22 |Vulcinesti  |Etulia 4.5
Total 95
Customs Shall be done by:
clearance | XSupplier/Bidder
(must be | UNDP is available to provide support to the contractor with required documents necessary for
linked to | customs clearance and VAT payment exemption, if needed.
INCOTER
M)
Packing N/A
requireme
nts
Mode of | Any
transport
Installatio | As per Section 5: Schedule of Requirements
n
Requirem
ents
Testing Done by Contractor as per Section 5: Schedule of Requirements
Requirem
ents
Scope of | Done by Contractor as per Section 5: Schedule of Requirements
Training
on Training is required at the premises of the beneficiary institutions. The trainings should be held
Operation | during the workweek, after the delivery of the equipment to the addresses stated in this ITB.
and Training should be provided by the company’s specialized staff.




DocuSign Envelope ID: 20B3274D-1B26-4ABA-B82F-5D6031698E43

Maintena | Training will focus on the procedures for using the delivered equipment, the security

nce techniques and the appropriate maintenance and operation procedures.

Training should last one day for each beneficiary institution. The End User is responsible for
organizing training premises.

The Supplier should cover trainers fee, travel costs to and from Moldova (if Bidder is not local),
accommodation costs (if any) during the training as well as the transportation costs from
Chisinau to beneficiaries for trainer(s). UNDP will organize translation, if needed.

Commissi | Required

oning

Warranty | The supplier shall provide warranty as follows:

Period e Warranty for all equipment and panels of at least fifteen (15) years except the inverter
where a minimum five (5) years warranty is applied. The warranty should include a
scheduled maintenance, carried out once a year and unscheduled as necessary.

e Written and signed statement of minimum five (5) years warranty for works.
After completion of installation works, the Contractor shall provide a warranty certificate or
similar issued to the beneficiary institution.

Local The Contractor must provide a list of at least one authorized representative located in

Service Moldova.

Support For the local/regional representative, the Contractor should indicate the web page, telephone,

email address and headquarters.
The Selected Bidder shall provide the following online and offline methods of technical

Technical suppprt: . . . . . . . .

Support On-site sgpport and/0|.' online support including answering technical queries online (email and

Requirem telephonic) when feasible ar'!d needgd. .

onts Turnaround.tlme for an.swerlng qL.Jerles will be less than 3 d.ayf,.

In case on site support is needed it needs to be provided within 10 days from the moment of
beneficiary’s notification.

After-sale Availability of written and signed statement of full warranty for all equipment and panels

services of at least fifteen (15) years except the inverter were a minimum five (5) years warranty is

Requirem | applied. The warranty should include a scheduled maintenance, carried out once a year and

ents unscheduled on the need.

Availability of written and signed statement of minimum five (5) years warranty for works
Availability of an authorized service center in Moldova
Technical Support

Payment 100% within 30 days upon UNDP’s acceptance of the goods delivered as specified and receipt

Terms of invoice

Conditions Inspection upon arrival at destination

for Installation

Release of X Testing

Payment Training on Operation and Maintenance

Written Acceptance of Goods based on full compliance with ITB requirements

All English; Xl Others: Russian, Romanian

document

ations,

including

catalogues

instruction

s and

operating
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manuals,
shall be in
this
language

DS
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10030687-1 UNITED NATIONSDEVELOPMENT
PROGRAMME

NO TO BE USED D|P]

Amendment to Contract for Goods and/or Services
Between United Nations Development Programme and (R) AM SISTEME SRL

Contractor: (R) AM SISTEME SRL
Amendment to Contract Number: 10030687
Amendment Number: 1

Amended Amount: +.00 US Dollar

WHEREAS (R) AM SISTEME SRL and United Nations Development Programme now wish to amend the said
Contract.

NOW THEREFORE, the relevant Contract is hereby amended as follows:

Amendment Description:
The Contractor and UNDP now wish to amend the Contract in order to extend the Contract duration and amend
the Schedule of Requirementsto list anew beneficiary.

WHEREAS such Amendment will result in a no-cost extension leaving this amended Contract total 635,147.52
USD (six hundred thirty-five thousand one hundred forty-seven US Dollars).

NOW THEREFORE, the Parties agree:
1. Therelevant Contract provisions indicated below are hereby modified as follows:

Article 8 of the Contract Ending Date is replaced partialy, as follows:
~Contract Ending Date: 31 January 2024"

2. The Contract's Annex 1 - Schedule of Requirements and Schedule Payments is hereby revised and attached
to the Contract in revised versions.

Changed 2:1 Installation works of Photovoltaic 12-Oct-2023 +.00 161,640.00
System of 200 kW maximum capacity on roof of
Floresti Rayonal Hospital

Changed 4:1 Installation works of Photovoltaic 12-Oct-2023 +.00 162,712.52
System of 60 kW capacity on roof for Calaras
Rayonal Hospital and 140 kW capacity on roof for
Nisporeni Rayonal Hospital

Changed 6:1 Installation works of Photovoltaic 12-Oct-2023 +.00 173,205.00
System of 100 kW maximum capacity on roof of
Cahul Rayonal Hospital and 100 kW capacity on roof
for Stefan Voda Rayonal Hospital

Changed 8:1 Installation works of 22 Photovoltaic 12-Sep-2023 +.00 113,090.00

Systems with total capacity of 95 kW (unit capacity
Ds
b

between 3 and 5 kW according to table 1)
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UNITED NATIONSDEVELOPMENT

PROGRAMME

All other terms and conditions of the Contract, except as amended herein, shall remain unchanged and shall
continue to be in effect.

IN WITNESS WHEREOF, (R) AM SISTEME SRL and United Nations Development Programme hetero have
executed this Amendment to the Contract.

For the Contractor For UNDP
DocuSigned by:
Signature: ﬁdﬂh (/w/,,\,,=~ Signature:
L30A862C5300Bd.l34...
Name: Andrea Cuzyova Name:
Title: Deputy Resident Representative Title:
Date: 23-Aug-2023 Date:
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Annex 2

GENERAL TERMS AND CONDITIONS
FOR CONTRACTS

This Contract is between the United Nations Development Programme, a subsidiary organ
of the United Nations established by the General Assembly of the United Nations
(hereinafter "UNDP"), on the one hand, and a company or organization indicated in the
Face Sheet of this Contract (hereinafter the "Contractor"), on the other hand.

LEGAL STATUS OF THE PARTIES: UNDP and the Contractor shall be referred
toasa" Party" or, collectively, " Parties’ hereunder, and:

11

12

Pursuant, inter aia, to the Charter of the United Nations and the Convention on the
Privileges and Immunities of the United Nations, the United Nations, including its
subsidiary organs, has full juridical personality and enjoys such privileges and
immunities as are necessary for the independent fulfillment of its purposes.

The Contractor shall have the legal status of an independent contractor vis-a-vis
UNDP, and nothing contained in or relating to the Contract shall be construed as
establishing or creating between the Parties the relationship of employer and
employee or of principal and agent. The officials, representatives, employees, or
subcontractors of each of the Parties shall not be considered in any respect as being
the employees or agents of the other Party, and each Party shall be solely responsible
for al claims arising out of or relating to its engagement of such persons or entities.

OBLIGATIONSOF THE CONTRACTOR:

21

2.2

The Contractor shall deliver the goods described in the Technical Specifications for
Goods (hereinafter the "Goods") and/or perform and complete the services described
in the Terms of Reference and Schedule of Payments (hereinafter the "Services"),
with due diligence and efficiency, and in accordance with this Contract. The
Contractor shall also provide all technical and administrative support needed in order
to ensure the timely and satisfactory delivery of the Goods and/or performance of the
Services.

To the extent that the Contract involves any purchase of the Goods, the Contractor
shall provide UNDP with written evidence of the delivery of the Goods. Such
evidence of delivery shal, at the minimum, consist of an invoice, a certification of
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2.3

2.4

conformity, and other supporting shipment documentation as may otherwise be
specified in the Technica Specifications for Goods.

The Contractor represents and warrants the accuracy of any information or data
provided to UNDP for the purpose of entering into this Contract, as well as the
quality of the deliverables and reports foreseen under this Contract, in accordance
with the highest industry and professional standards.

All time limits contained in this Contract shall be deemed to be of the essence in
respect of the performance of the delivery of the Goods and/or the provision of the
Services.

LONG TERM AGREEMENT: If the Contractor is engaged by UNDP on the basis of a
long-term agreement ("LTA") as indicated in the Face Sheet of this Contract, the
following conditions shall apply:

31

3.2

3.3

34

3.5

3.6

3.7

UNDP does not warrant that any quantity of Goods and/or Services shall be ordered
during the term of the LTA.

Any UNDP business unit, including, but not limited to, a Headquarters unit, a
Country Office or a Regional Centre, as well as any United Nations entity, may
benefit from the retainer and order Goods and/or Services from the Contractor
hereunder.

The Contractor shall provide the Services and/or deliver the Goods, as and when
requested by UNDP and reflected in a Purchase Order, which shall be subject to the
terms and conditions stipulated in this Contract. For the avoidance of doubt, UNDP
shall acquire no legal obligations towards the Contractor unless and until a Purchase
Order isissued.

The Goods and/or Services shall be at the Discount Prices annexed hereto. The prices
shall remain in effect for a period of three years from the Starting Date stated in the
Face Sheet of this Contract.

In the event of any advantageous technical changes and/or downward pricing of the
Goods and/or Services during the term of the retainer, the Contractor shall notify
UNDP immediately. UNDP shall consider the impact of any such event and may
request an amendment to the retainer.

The Contractor shall report semi-annually to UNDP on the Goods delivered and/or
Services provided, unless otherwise specified in the Contract. Each report should be
submitted to the UNDP Contact Person indicated in as indicated in the Face Sheet
hereto, as well as to a UNDP business unit that has placed a Purchase Order for the
Goods and/or Services during the reporting period.

The LTA shall remain in force for the maximum period of two years and may be
extended by UNDP for one additional year by mutual agreement of the Parties.

PRICE AND PAYMENT:

41

FIXED PRICE: If Fixed Price is chosen as a payment method pursuant to the Face
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4.2

Sheet of this Contract, in full consideration for the complete and satisfactory delivery
of the Goods and/or provision of the Services, UNDP shall pay the Contractor afixed
amount indicated in the Face Sheet of this Contract.

4.1.1 The amount stated in the Face Sheet of this Contract is not subject to any
adjustment or revision because of price or currency fluctuations, or the actual
costsincurred by the Contractor in the performance of the Contract.

4.1.2 UNDP shall effect payments to the Contractor in the amountsand pursuant to
the schedule of payments set forth in the Terms of Reference and Schedule of
Payments, upon completion by the Contractor of the corresponding
deliverable(s) and upon acceptance by UNDP of the origina invoices
submitted by the Contractor to the UNDP Contact Person indicated in the
Face Sheet of this Contract, together with whatever supporting
documentation that may be required by UNDP:

4.1.3 Invoices shall indicate a deliverable completed and the corresponding amount
payable.

4.1.4 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or provision of the
Services.

COST REIMBURSEMENT: If Cost Reimbursement is chosen as a payment
method pursuant to the Face Sheet of this Contract, in full consideration for the
complete and satisfactory delivery of the Goods and/or provision of the Services
under this Contract, UNDP shall pay the Contractor an amount not exceeding the
total amount stated in the Face Sheet of this Contract.

421 The said amount is the maximum total amount of reimbursable costs under
this Contract. The breakdown of costs contained in the Financial Proposal,
referred to in the Face Sheet to this Contract shall specify the maximum
amount per each cost category that is reimbursable under this Contract. The
Contractor shall specify in its invoices or financial reports (as required by
UNDP) the amount of the actual reimbursable costs incurred in the delivery
of the Goods and/or the provision of the Services.

4.2.2 The Contractor shall not provide the Services and/or deliver the Goods or
equipment, materials and supplies that may result in any costs in excess of the
amount stated in the Face Sheet of this Contract, or of the maximum amount
per each cost category specified in the breakdown of costs contained in the
Financial Proposal, without the prior written agreement of the UNDP Contact
Person.

4.2.3 The Contractor shall submit original invoices or financia reports (as required
by UNDP) for the Goods delivered in accordance with the Technical
Specifications for Goods and/or the Services provided in accordance with the
schedule set forth in the Terms of Reference and Schedule of Payments.
Such invoices or financia reports shall indicate a deliverable or deliverables
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completed and the corresponding amount payable. They shall be submitted to
the UNDP Contact Person, together with whatever supporting documentation
of the actua costs incurred that is required in the Financial Proposal, or may be
required by UNDP.

4.2.4 UNDP shal effect payments to the Contractor upon completion by the
Contractor of the deliverable(s) indicated in the original invoices or financia
reports (as required by UNDP) and upon acceptance of these invoices or
financia reports by UNDP. Such payments shall be subject to any specific
conditions for reimbursement specified in the breakdown of costs contained
in the Financial Proposal.

4.2.5 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or performance of the
Services.

ADVANCE PAYMENT:

5.1

5.2

If an advance payment is due to the Contractor pursuant to the Face Sheet of this
Contract, the Contractor shall submit an original invoice for the amount of that
advance payment upon signature of this Contract by the Parties.

If an advance payment representing 20% or more of the total contract value, or
amounting to US$30,000 or more, is to be made by UNDP upon signature of the
Contract by the Parties, such payment shall be contingent upon receipt and
acceptance by UNDP of a bank guarantee or a certified cheque for the full amount of
the advance payment, valid for the duration of the Contract, and in a form acceptable
to UNDP.

SUBMISSION OF INVOICES AND REPORTS:

6.1

6.2

All origina invoices, financial reports and any other reports and supporting
documentation required under this Contract shall be submitted by mail by the
Contractor to UNDP Contact Person. Upon request of the Contractor, and subject to
approva by UNDP, invoices and financial reports may be submitted to UNDP by fax
or email.

All reports and invoices shall be submitted by the Contractor to the UNDP Contact
Person specified in the Face Sheet of this Contract.

TIME AND MANNER OF PAYMENT:

7.1

7.2

Invoices shall be paid within thirty (30) days of the date of their acceptance by
UNDP. UNDP shall make every effort to accept an original invoice or advise the
Contractor of its non-acceptance within a reasonable time from receipt.

Where the Services are to be provided, in addition to an invoice, the Contractor shall
submit to UNDP a report, describing in detail the Services provided under the
Contract during the period of time covered in each report.
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8.

RESPONSIBILITY FOR EMPLOYEES: To the extent that the Contract involves the
provision of the Services to UNDP by the Contractor's officials, employees, agents,
servants, subcontractors and other representatives (collectively, the Contractor's
"personnel™), the following provisions shall apply:

8.1

8.2

8.3

8.4

8.5

The Contractor is responsible for and shall assume all risk and liabilities relating to
its personnel and property.

The Contractor shall be responsible for the professional and technical competence of
the personnel it assigns to perform work under the Contract and will select reliable
and competent individuals who will be able to effectively perform the obligations
under the Contract and who, while doing so, will respect the local laws and customs
and conform to a high standard of moral and ethical conduct.

Such Contractor personnel shall be professionally qualified and, if required to work
with officials or staff of UNDP, shall be able to do so effectively. The qualifications
of any personnel whom the Contractor may assign or may propose to assign to
perform any obligations under the Contract shall be substantially the same, or better,
as the qualifications of any personnel originally proposed by the Contractor.

At the option of and in the sole discretion of UNDP:

8.4.1 the qualifications of personnel proposed by the Contractor (e.g., a curriculum
vitae) may be reviewed by UNDP prior to such personnel's performing any
obligations under the Contract;

8.4.2 any personnel proposed by the Contractor to perform obligations under the
Contract may be interviewed by qualified staff or officials of UNDP prior to
such personnel's performing any obligations under the Contract; and,

8.4.3 in cases in which, pursuant to Article 8.4.1 or 8.4.2, above, UNDP has
reviewed the qualifications of such Contractor's personnel, UNDP may
reasonably refuse to accept any such personnel.

Requirements specified in the Contract regarding the number or qualifications of the
Contractor's personnel may change during the course of performance of the Contract.
Any such change shall be made only following written notice of such proposed
change and upon written agreement between the Parties regarding such change,
subject to the following:

8.5.1 UNDP may, at any time, request, in writing, the withdrawal or replacement of
any of the Contractor's personnel, and such request shall not be unreasonably
refused by the Contractor.

8.5.2 Any of the Contractor's personnel assigned to perform obligations under the
Contract shall not be withdrawn or replaced without the prior written consent
of UNDP, which shall not be unreasonably withheld.

8.5.3 The withdrawal or replacement of the Contractor's personnel shall be carried
out as quickly as possible and in a manner that will not adversely affect the
performance of obligations under the Contract.



DocuSign Envelope ID: F4ACB431D-1FBB-44EB-BC30-CBCC00928788

10030687

8.6

8.7

8.8

8.9

8.5.4 All expenses related to the withdrawal or replacement of the Contractor's
personnel shall, in al cases, be borne exclusively by the Contractor.

8.5.5 Any request by UNDP for the withdrawal or replacement of the Contractor's
personnel shall not be considered to be a termination, in whole or in part, of
the Contract, and UNDP shall not bear any liability in respect of such
withdrawn or replaced personnel.

8.5.6 If arequest for the withdrawal or replacement of the Contractor's personnel is
not based upon a default by or failure on the part of the Contractor to perform
its obligations in accordance with the Contract, the misconduct of the
personnel, or the inability of such personnel to reasonably work together with
UNDP officials and staff, then the Contractor shall not be liable by reason of
any such request for the withdrawal or replacement of the Contractor's
personnel for any delay in the performance by the Contractor of its
obligations under the Contract that is substantially the result of such
personnel’s being withdrawn or replaced.

Nothing in Articles 8.3, 8.4 and 8.5, above, shal be construed to create any
obligations on the part of UNDP with respect to the Contractor's personnel assigned
to perform work under the Contract, and such personnel shall remain the sole
responsibility of the Contractor.

The Contractor shall be responsible for requiring that all personnel assigned by it to
perform any obligations under the Contract and who may have access to any
premises or other property of UNDP shall:

8.7.1 undergo or comply with security screening requirements made known to the
Contractor by UNDP, including but not limited to, a review of any crimina
history;

8.7.2 when within UNDP premises or on UNDP property, display such
identification as may be approved and furnished by UNDP security officias,
and that upon the withdrawal or replacement of any such personnel or upon
termination or completion of the Contract, such personnel shall immediately
return any such identification to UNDP for cancellation.

Within one working day after learning that any of Contractor's personnel who have
access to any UNDP premises have been charged by law enforcement authorities
with an offense other than a minor traffic offense, the Contractor shall provide
written notice to inform UNDP about the particulars of the charges then known and
shall continue to inform UNDP concerning all substantial developments regarding
the disposition of such charges.

All operations of the Contractor, including without limitation, storage of equipment,
materials, supplies and parts, within UNDP premises or on UNDP property shall be
confined to areas authorized or approved by UNDP. The Contractor's personnel shall
not enter or pass through and shall not store or dispose of any of its equipment or
materials in any areas within UNDP premises or on UNDP property without
appropriate authorization from UNDP.
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8.10 The Contractor shall (i) put in place an appropriate security plan and maintain the
security plan, taking into account the security situation in the country where the
Services are being provided; and (ii) assume all risks and liabilities related to the
Contractor's security, and the full implementation of the security plan.

8.11 UNDP reserves the right to verify whether such a plan is in place, and to suggest
modifications to the plan when necessary. Failure to maintain and implement an
appropriate security plan as required hereunder shall be deemed a breach of this
contract. Notwithstanding the foregoing, the Contractor shall remain solely
responsible for the security of its personnel and for UNDP's property in its custody as
set forth in paragraph 8.10 above.

ASSIGNMENT:

9.1 Except as provided in Article 9.2, below, the Contractor may not assign, transfer,
pledge or make any other disposition of the Contract, of any part of the Contract, or
of any of the rights, claims or obligations under the Contract except with the prior
written authorization of UNDP. Any such unauthorized assignment, transfer, pledge
or other disposition, or any attempt to do so, shall not be binding on UNDP. Except
as permitted with respect to any approved subcontractors, the Contractor shall not
delegate any of its obligations under this Contract, except with the prior written
consent of UNDP. Any such unauthorized delegation, or attempt to do so, shall not
be binding on UNDP.

9.2 The Contractor may assign or otherwise transfer the Contract to the surviving entity
resulting from a reorganization of the Contractor's operations, provided that:

9.2.1 such reorganization is not the result of any bankruptcy, receivership or other
similar proceedings; and,

9.2.2 such reorganization arises from a sale, merger, or acquisition of all or
substantially all of the Contractor's assets or ownership interests; and,

9.2.3 the Contractor promptly notifies UNDP about such assignment or transfer at
the earliest opportunity; and,

9.24 the assignee or transferee agrees in writing to be bound by all of the terms
and conditions of the Contract, and such writing is promptly provided to
UNDP following the assignment or transfer.

10. SUBCONTRACTING: In the event that the Contractor requires the services of

subcontractors to perform any obligations under the Contract, the Contractor shall obtain
the prior written approval of UNDP. UNDP shall be entitled, in its sole discretion, to
review the qualifications of any subcontractors and to reject any proposed subcontractor
that UNDP reasonably considers is not qualified to perform obligations under the
Contract. UNDP shall have the right to require any subcontractor's remova from UNDP
premises without having to give any justification therefor. Any such rejection or request
for removal shall not, in and of itself, entitle the Contractor to claim any delays in the
performance, or to assert any excuses for the non-performance, of any of its obligations
under the Contract, and the Contractor shall be solely responsible for all services and
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11.

obligations performed by its subcontractors. The terms of any subcontract shall be subject
to, and shall be construed in a manner that is fully in accordance with, al of the terms and
conditions of the Contract.

PURCHASE OF GOODS: To the extent that the Contract involves any purchase of the
Goods, whether in whole or in part, and unless specifically stated otherwise in the
Contract, the following conditions shall apply to such purchases under the Contract:

11.1 DELIVERY OF GOODS: The Contractor shall hand over or make available the
Goods, and UNDP shall receive the Goods, at the place for the delivery of the Goods
and within the time for delivery of the Goods specified in the Contract. The
Contractor shall provide to UNDP such shipment documentation (including, without
limitation, bills of lading, airway bills, and commercial invoices) as are specified in
the Contract or, otherwise, as are customarily utilized in the trade. All manuals,
instructions, displays and any other information relevant to the Goods shall be in the
English language unless otherwise specified in the Contract. Unless otherwise stated
in the Contract (including, but not limited to, in any "INCOTERM" or similar trade
term), the entire risk of loss, damage to, or destruction of the Goods shall be borne
exclusively by the Contractor until physical delivery of the Goods to UNDP in
accordance with the terms of the Contract. Delivery of the Goods shall not be
deemed in itself as constituting acceptance of the Goods by UNDP.

11.2 INSPECTION OF THE GOODS: If the Contract provides that the Goods may be
inspected prior to delivery, the Contractor shall notify UNDP when the Goods are
ready for pre-delivery inspection. Notwithstanding any pre-delivery inspection,
UNDP or its designated inspection agents may also inspect the Goods upon delivery
in order to confirm that the Goods conform to applicable specifications or other
requirements of the Contract. All reasonable facilities and assistance, including, but
not limited to, access to drawings and production data, shall be furnished to UNDP or
its designated inspection agents at no charge therefor. Neither the carrying out of any
ingpections of the Goods nor any failure to undertake any such inspections shall
relieve the Contractor of any of its warranties or the performance of any obligations
under the Contract.

11.3 PACKAGING OF THE GOODS: The Contractor shall package the Goods for
delivery in accordance with the highest standards of export packaging for the type
and quantities and modes of transport of the Goods. The Goods shall be packed and
marked in a proper manner in accordance with the instructions stipulated in the
Contract or, otherwise, as customarily done in the trade, and in accordance with any
reguirements imposed by applicable law or by the transporters and manufacturers of
the Goods. The packing, in particular, shall mark the Contract or Purchase Order
number and any other identification information provided by UNDP as well as such
other information as is necessary for the correct handling and safe delivery of the
Goods. Unless otherwise specified in the Contract, the Contractor shall have no right
to any return of the packing materials.

11.4 TRANSPORTATION & FREIGHT: Unless otherwise specified in the Contract
(including, but not limited to, in any "INCOTERM" or similar trade term), the

10
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Contractor shall be solely liable for making all transport arrangements and for
payment of freight and insurance costs for the shipment and delivery of the Goods in
accordance with the requirements of the Contract. The Contractor shall ensure that
UNDP receives al necessary transport documents in atimely manner so as to enable
UNDP to take delivery of the Goods in accordance with the requirements of the
Contract.

11.5 WARRANTIES: Unless otherwise specified in the Contract, in addition to and
without limiting any other warranties, remedies or rights of UNDP stated in or
arising under the Contract, the Contractor warrants and represents that:

11.5.1 The Goods, including all packaging and packing thereof, conform to the
technical specifications, are fit for the purposes for which such Goods are
ordinarily used and for any purposes expressly made known in writing in the
Contract, and shall be of even quality, free from faults and defects in design,
material, manufacturer and workmanship;

11.5.2 If the Contractor is not the origina manufacturer of the Goods, the Contractor
shall provide UNDP with the benefit of al manufacturers warranties in
addition to any other warranties required to be provided under the Contract;

11.5.3 The Goods are of the quality, quantity and description required by the
Contract, including when subjected to conditions prevailing in the place of
final destination;

11.5.4 The Goods are free from any right of claim by any third-party, including
claims of infringement of any intellectual property rights, including, but not
limited to, patents, copyright and trade secrets,

11.5.5 The Goods are new and unused:;

11.5.6 All warranties will remain fully valid following any delivery of the Goods
and for a period of not less than one (1) year following acceptance of the
Goods by UNDP in accordance with the Contract;

11.5.7 During any period in which the Contractor's warranties are effective, upon
notice by UNDP that the Goods do not conform to the requirements of the
Contract, the Contractor shall promptly and at its own expense correct such
non-conformities or, in case of its inability to do so, replace the defective
Goods with Goods of the same or better quality or, at its own cost, remove
the defective Goods and fully reimburse UNDP for the purchase price paid
for the defective Goods; and,

11.5.8 The Contractor shall remain responsive to the needs of UNDP for any
services that may be required in connection with any of the Contractor's
warranties under the Contract.

11.6 ACCEPTANCE OF GOODS: Under no circumstances shall UNDP be required to
accept any Goods that do not conform to the specifications or requirements of the
Contract. UNDP may condition its acceptance of the Goods upon the successful
completion of acceptance tests as may be specified in the Contract or otherwise

11
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agreed in writing by the Parties. In no case shall UNDP be obligated to accept any
Goods unless and until UNDP has had a reasonable opportunity to inspect the Goods
following delivery. If the Contract specifies that UNDP shall provide a written
acceptance of the Goods, the Goods shall not be deemed accepted unless and until
UNDP in fact provides such written acceptance. In no case shall payment by UNDP
in and of itself constitute acceptance of the Goods.

11.7 REJECTION OF GOODS. Notwithstanding any other rights of, or remedies

available to UNDP under the Contract, in case any of the Goods are defective or
otherwise do not conform to the specifications or other requirements of the Contract,
UNDRP, at its sole option, may reject or refuse to accept the Goods, and within thirty
(30) days following receipt of notice from UNDP of such regjection or refusal to
accept the Goods, the Contractor shall, in sole option of UNDP:

11.7.1 provide a full refund upon return of the Goods, or a partial refund upon a
return of aportion of the Goods, by UNDP; or,

11.7.2 repair the Goods in a manner that would enable the Goods to conform to the
specifications or other requirements of the Contract; or,

11.7.3 replace the Goods with Goods of equal or better quality; and,

11.7.4 pay al costs relating to the repair or return of the defective Goods as well as
the costs relating to the storage of any such defective Goods and for the
delivery of any replacement Goods to UNDP.

11.8 In the event that UNDP elects to return any of the Goods for the reasons specified in

Article 11.7, above, UNDP may procure the Goods from another source. In addition
to any other rights or remedies available to UNDP under the Contract, including, but
not limited to, the right to terminate the Contract, the Contractor shall be liable for
any additional cost beyond the balance of the Contract price resulting from any such
procurement, including, inter alia, the costs of engaging in such procurement, and
UNDP shall be entitled to compensation from the Contractor for any reasonable
expenses incurred for preserving and storing the Goods for the Contractor's account.

11.9 TITLE: The Contractor warrants and represents that the Goods delivered under the

Contract are unencumbered by any third party's title or other property rights,
including, but not limited to, any liens or security interests. Unless otherwise
expressly provided in the Contract, title in and to the Goods shall pass from the
Contractor to UNDP upon delivery of the Goods and their acceptance by UNDP in
accordance with the requirements of the Contract.

11.1EXPORT LICENSING: The Contractor shall be responsible for obtaining any

export license required with respect to the Goods, products, or technologies,
including software, sold, delivered, licensed or otherwise provided to UNDP under
the Contract. The Contractor shall procure any such export license in an expeditious
manner. Subject to and without any waiver of the privileges and immunities of
UNDP, UNDP shall lend the Contractor all reasonable assistance required for
obtaining any such export license. Should any Governmental entity refuse, delay or
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hinder the Contractor's ability to obtain any such export license, the Contractor shall
promptly consult with UNDP to enable UNDP to take appropriate measures to
resolve the matter.

12. INDEMNIFICATION:

12.1 The Contractor shall indemnify, defend, and hold and save harmless, UNDP, and its
officials, agents and employees, from and against all suits, proceedings, claims,
demands, losses and liability of any kind or nature brought by any third party against
UNDP, including, but not limited to, all litigation costs and expenses, attorney's fees,
settlement payments and damages, based on, arising from, or relating to:

12.1.1 alegations or claims that the possession of or use by UNDP of any patented
device, any copyrighted material, or any other goods, property or services
provided or licensed to UNDP under the terms of the Contract, in whole or in
part, separately or in a combination contemplated by the Contractor's
published specifications therefor, or otherwise specifically approved by the
Contractor, constitutes an infringement of any patent, copyright, trademark,
or other intellectual property right of any third party; or,

12.1.2 any acts or omissions of the Contractor, or of any subcontractor or anyone
directly or indirectly employed by them in the performance of the Contract,
which give rise to legal liability to anyone not a party to the Contract,
including, without limitation, claims and liability in the nature of a claim for
workers compensation.

12.2 The indemnity set forth in Article 12.1.1, above, shall not apply to:

12.2.1 A claim of infringement resulting from the Contractor's compliance with
specific written instructions by UNDP directing a change in the specifications
for the goods, property, materials, equipment or supplies to be or used, or
directing a manner of performance of the Contract or requiring the use of
specifications not normally used by the Contractor; or

12.2.2 A claim of infringement resulting from additions to or changes in any goods,
property, materials equipment, supplies or any components thereof furnished
under the Contract if UNDP or another party acting under the direction of
UNDP made such changes.

12.3 In addition to the indemnity obligations set forth in this Article 12, the Contractor
shall be obligated, at its sole expense, to defend UNDP and its officials, agents and
employees, pursuant to this Article 12, regardless of whether the suits, proceedings,
claims and demands in question actually give rise to or otherwise result in any loss or
liability.

12.4 UNDP shall advise the Contractor about any such suits, proceedings, claims,
demands, losses or liability within a reasonable period of time after having received
actua notice thereof. The Contractor shall have sole control of the defense of any
such suit, proceeding, claim or demand and of all negotiations in connection with the
settlement or compromise thereof, except with respect to the assertion or defense of
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the privileges and immunities of UNDP or any matter relating thereto, for which only
UNDP itself is authorized to assert and maintain. UNDP shall have the right, at its
own expense, to be represented in any such suit, proceeding, claim or demand by
independent counsel of its own choosing.

12.5 In the event the use by UNDP of any Goods, property or Services provided or

licensed to UNDP by the Contractor, in whole or in part, in any suit or proceeding, is
for any reason enjoined, temporarily or permanently, or is found to infringe any
patent, copyright, trademark or other intellectual property right, or in the event of a
settlement, is enjoined, limited or otherwise interfered with, then the Contractor, at
its sole cost and expense, shall, promptly, either:

12.5.1 procure for UNDP the unrestricted right to continue using such Goods or
Services provided to UNDP;

12.5.2 replace or modify the Goods and/or or Services provided to UNDP, or part
thereof, with the equivalent or better Goods and/or Services, or part thereof,
that is non-infringing; or,

12.5.3 refund to UNDP the full price paid by UNDP for the right to have or use such
Goods, property or Services, or part thereof.

INSURANCE AND LIABILITY:
13.1 The Contractor shall pay UNDP promptly for al loss, destruction, or damage to the

property of UNDP caused by the Contractor's personnel or by any of its
subcontractors or anyone else directly or indirectly employed by the Contractor or
any of its subcontractorsin the performance of the Contract.

13.2 Unless otherwise provided in the Contract, prior to commencement of performance

of any other obligations under the Contract, and subject to any limits set forth in the
Contract, the Contractor shall take out and shall maintain for the entire term of the
Contract, for any extension thereof, and for a period following any termination of the
Contract reasonably adequate to deal with losses:

13.2.1 insurance against all risks in respect of its property and any equipment used
for the performance of the Contract;

13.2.2 workers compensation insurance, or its equivalent, or employer's liability
insurance, or its equivalent, with respect to the Contractor's personnel
sufficient to cover al claims for injury, death and disability, or any other
benefits required to be paid by law, in connection with the performance of the
Contract;

13.2.3 liahility insurance in an adequate amount to cover all claims, including, but
not limited to, claims for death and bodily injury, products and completed
operations liability, loss of or damage to property, and personal and
advertising injury, arising from or in connection with the Contractor's
performance under the Contract, including, but not limited to, liability arising
out of or in connection with the acts or omissions of the Contractor, its
personnel, agents, or invitees, or the use, during the performance of the
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Contract, of any vehicles, boats, airplanes or other transportation vehicles and
equipment, whether or not owned by the Contractor; and,

13.2.4 such other insurance as may be agreed upon in writing between UNDP and
the Contractor.

13.3 The Contractor's liability policies shall also cover subcontractors and al defense
costs and shall contain a standard "cross liability" clause.

13.4 The Contractor acknowledges and agrees that UNDP accepts no responsibility for
providing life, health, accident, travel or any other insurance coverage which may be
necessary or desirable in respect of any personnel performing services for the
Contractor in connection with the Contract.

13.5 Except for the workers compensation insurance or any self-insurance program
maintained by the Contractor and approved by UNDP, in its sole discretion, for
purposes of fulfilling the Contractor's requirements for providing insurance under the
Contract, the insurance policies required under the Contract shall:

13.5.1 name UNDP as an additional insured under the liability policies, including, if
required, as a separate endorsement under the policy;

13.5.2 include a waiver of subrogation of the Contractor's insurance carrier's rights
against UNDP,

13.5.3 provide that UNDP shall receive written notice from the Contractor's
insurance carrier not less than thirty (30) days prior to any cancellation or
material change of coverage; and,

13.5.4 include a provision for response on a primary and non-contributing basis with
respect to any other insurance that may be available to UNDP.

13.6 The Contractor shall be responsible to fund all amounts within any policy deductible
or retention.

13.7 Except for any self-insurance program maintained by the Contractor and approved by
UNDP for purposes of fulfilling the Contractor's requirements for maintaining
insurance under the Contract, the Contractor shall maintain the insurance taken out
under the Contract with reputable insurers that are in good financial standing and that
are acceptable to UNDP. Prior to the commencement of any obligations under the
Contract, the Contractor shall provide UNDP with evidence, in the form of certificate
of insurance or such other form as UNDP may reasonably require, that demonstrates
that the Contractor has taken out insurance in accordance with the requirements of
the Contract. UNDP reserves the right, upon written notice to the Contractor, to
obtain copies of any insurance policies or insurance program descriptions required to
be maintained by the Contractor under the Contract. Notwithstanding the provisions
of Article 13.5.3, above, the Contractor shall promptly notify UNDP concerning any
cancellation or material change of insurance coverage required under the Contract.

13.8 The Contractor acknowledges and agrees that neither the requirement for taking out
and maintaining insurance as set forth in the Contract nor the amount of any such
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15.

16.

insurance, including, but not limited to, any deductible or retention relating thereto,
shall in any way be construed as limiting the Contractor's liability arising under or
relating to the Contract.

ENCUMBRANCES AND LIENS: The Contractor shall not cause or permit any lien,
attachment or other encumbrance by any person to be placed on file or to remain on filein
any public office or on file with UNDP against any monies due to the Contractor or that
may become due for any work done or against any goods supplied or materials furnished
under the Contract, or by reason of any other claim or demand against the Contractor or
UNDP.

EQUIPMENT FURNISHED BY UNDP TO THE CONTRACTOR: Title to any
equipment and supplies that may be furnished by UNDP to the Contractor for the
performance of any obligations under the Contract shall rest with UNDP, and any such
equipment shall be returned to UNDP at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same
condition as when delivered to the Contractor, subject to normal wear and tear, and the
Contractor shall be liable to compensate UNDP for the actual costs of any loss of, damage
to, or degradation of the equipment that is beyond normal wear and tear.

COPYRIGHT, PATENTSAND OTHER PROPRIETARY RIGHTS:

16.1 Except as is otherwise expressly provided in writing in the Contract, UNDP shall be
entitled to all intellectual property and other proprietary rights including, but not
limited to, patents, copyrights, and trademarks, with regard to products, processes,
inventions, ideas, know-how, or documents and other materials which the Contractor
has developed for UNDP under the Contract and which bear a direct relation to or are
produced or prepared or collected in consequence of, or during the course of, the
performance of the Contract. The Contractor acknowledges and agrees that such
products, documents and other materials constitute works made for hire for UNDP.

16.2 To the extent that any such intellectual property or other proprietary rights consist of
any intellectual property or other proprietary rights of the Contractor: (i) that pre-
existed the performance by the Contractor of its obligations under the Contract, or
(i1) that the Contractor may develop or acquire, or may have developed or acquired,
independently of the performance of its obligations under the Contract, UNDP does
not and shall not claim any ownership interest thereto, and the Contractor grants to
UNDP a perpetual license to use such intellectual property or other proprietary right
solely for the purposes of and in accordance with the requirements of the Contract.

16.3 At the request of UNDP, the Contractor shall take all necessary steps, execute all
necessary documents and generally assist in securing such proprietary rights and
transferring or licensing them to UNDP in compliance with the requirements of the
applicable law and of the Contract.

16.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans,
reports, estimates, recommendations, documents, and all other data compiled by or
received by the Contractor under the Contract shall be the property of UNDP, shall
be made available for use or inspection by UNDP at reasonable times and in
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18.

reasonable places, shall be treated as confidential, and shall be delivered only to
UNDP authorized officials on completion of work under the Contract.

PUBLICITY, AND USE OF THE NAME, EMBLEM OR OFFICIAL SEAL OF
UNDP OR THE UNITED NATIONS: The Contractor shall not advertise or otherwise
make public for purposes of commercial advantage or goodwill that it has a contractual
relationship with UNDP, nor shall the Contractor, in any manner whatsoever use the
name, emblem or official seal of UNDP or the United Nations, or any abbreviation of the
name of UNDP or the United Nations in connection with its business or otherwise without
the written permission of UNDP.

CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION: Information
and data that is considered proprietary by either Party or that is delivered or disclosed by
one Party ("Discloser”) to the other Party ("Recipient”) during the course of performance
of the Contract, and that is designated as confidential ("Information”), shall be held in
confidence by that Party and shall be handled as follows:

18.1 The Recipient shall:

18.1.1 use the same care and discretion to avoid disclosure, publication or
dissemination of the Discloser's Information as it uses with its own similar
Information that it does not wish to disclose, publish or disseminate; and,

18.1.2 use the Discloser's Information solely for the purpose for which it was
disclosed.

18.2 Provided that the Recipient has a written agreement with the following persons or
entities requiring them to treat the Information confidential in accordance with the
Contract and this Article 18, the Recipient may disclose Information to:

18.2.1 any other party with the Discloser's prior written consent; and,

18.2.2 the Recipient's employees, officials, representatives and agents who have a
need to know such Information for purposes of performing obligations under
the Contract, and employees officials, representatives and agents of any legal
entity that it controls, controls it, or with which it is under common control,
who have a need to know such Information for purposes of performing
obligations under the Contract, provided that, for these purposes a controlled
legal entity means:

18.2.2.1 a corporate entity in which the Party owns or otherwise controls,
whether directly or indirectly, over fifty percent (50%) of voting
shares thereof; or,

18.2.2.2 any entity over which the Party exercises effective managerial
control; or,

18.2.2.3 for the United Nations, a principal or subsidiary organ of the United
Nations established in accordance with the Charter of the United
Nations.
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18.3 The Contractor may disclose Information to the extent required by law, provided
that, subject to and without any waiver of the privileges and immunities of the
United Nations, the Contractor will give UNDP sufficient prior notice of a request
for the disclosure of Information in order to allow UNDP to have a reasonable
opportunity to take protective measures or such other action as may be appropriate
before any such disclosure is made.

18.4 UNDP may disclose Information to the extent as required pursuant to the Charter of
the United Nations, or pursuant to resolutions or regulations of the General Assembly
or rules promulgated thereunder.

18.5 The Recipient shall not be precluded from disclosing Information that is obtained by
the Recipient from a third party without restriction, is disclosed by the Discloser to a
third party without any obligation of confidentiality, is previously known by the
Recipient, or at any time is developed by the Recipient completely independently of
any disclosures hereunder.

18.6 These obligations and restrictions of confidentiality shall be effective during the term
of the Contract, including any extension thereof, and, unless otherwise provided in
the Contract, shall remain effective following any termination of the Contract.

FORCE MAJEURE; OTHER CHANGESIN CONDITIONS:

19.1 In the event of and as soon as possible after the occurrence of any cause constituting
force majeure, the affected Party shall give notice and full particulars in writing to
the other Party, of such occurrence or cause if the affected Party is thereby rendered
unable, wholly or in part, to perform its obligations and meet its responsibilities
under the Contract. The affected Party shall also notify the other Party of any other
changes in condition or the occurrence of any event which interferes or threatens to
interfere with its performance of the Contract. Not more than fifteen (15) days
following the provision of such notice of force majeure or other changes in condition
or occurrence, the affected Party shall also submit a statement to the other Party of
estimated expenditures that will likely be incurred for the duration of the change in
condition or the event of force majeure. On receipt of the notice or notices required
hereunder, the Party not affected by the occurrence of a cause constituting force
majeure shall take such action as it reasonably considers to be appropriate or
necessary in the circumstances, including the granting to the affected Party of a
reasonabl e extension of time in which to perform any obligations under the Contract.

19.2 If the Contractor is rendered unable, wholly or in part, by reason of force majeure to
perform its obligations and meet its responsibilities under the Contract, UNDP shall
have the right to suspend or terminate the Contract on the same terms and conditions
as are provided for in Article 20, "Termination," except that the period of notice shall
be seven (7) days instead of thirty (30) days. In any case, UNDP shall be entitled to
consider the Contractor permanently unable to perform its obligations under the
Contract in case the Contractor is unable to perform its obligations, wholly or in part,
by reason of force majeure for any period in excess of ninety (90) days.

19.3 Force majeure as used herein means any unforeseeable and irresistible act of nature,
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any act of war (whether declared or not), invasion, revolution, insurrection, terrorism,
or any other acts of a similar nature or force, provided that such acts arise from
causes beyond the control and without the fault or negligence of the Contractor. The
Contractor acknowledges and agrees that, with respect to any obligations under the
Contract that the Contractor must perform in areas in which UNDP is engaged in,
preparing to engage in, or disengaging from any peacekeeping, humanitarian or
similar operations, any delays or failure to perform such obligations arising from or
relating to harsh conditions within such areas, or to any incidents of civil unrest
occurring in such areas, shall not, in and of itself, constitute force majeure under the
Contract.

20. TERMINATION:

20.1 Either Party may terminate the Contract for cause, in whole or in part, upon thirty

(30) day's notice, in writing, to the other Party. The initiation of conciliation or
arbitral proceedings in accordance with Article 23 "Settlement of Disputes,” below,
shall not be deemed to be a "cause" for or otherwise to be in itself a termination of
the Contract.

20.2 UNDP may terminate the Contract at any time by providing written notice to the

Contractor in any case in which the mandate of UNDP applicable to the performance
of the Contract or the funding of UNDP applicable to the Contract is curtailed or
terminated, whether in whole or in part. In addition, unless otherwise provided by
the Contract, upon sixty (60) day's advance written notice to the Contractor, UNDP
may terminate the Contract without having to provide any justification therefor.

20.3 In the event of any termination of the Contract, upon receipt of notice of termination

that has been issued by UNDP, the Contractor shall, except as may be directed by
UNDP in the notice of termination or otherwise in writing:

20.3.1 take immediate steps to bring the performance of any obligations under the
Contract to a close in a prompt and orderly manner, and in doing so, reduce
expenses to a minimum;

20.3.2 refrain from undertaking any further or additional commitments under the
Contract as of and following the date of receipt of such notice;

20.3.3 place no further subcontracts or orders for materials, services, or facilities,
except as UNDP and the Contractor agree in writing are necessary to
complete any portion of the Contract that is not terminated;

20.3.4 terminate all subcontracts or orders to the extent they relate to the portion of
the Contract terminated;

20.3.5 transfer title and deliver to UNDP the fabricated or unfabricated parts, work
in process, completed work, supplies, and other material produced or
acquired for the portion of the Contract terminated,;

20.3.6 deliver al completed or partially completed plans, drawings, information, and
other property that, if the Contract had been completed, would be required to
be furnished to UNDP thereunder;
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20.3.7 complete performance of the work not terminated; and,

20.3.8 take any other action that may be necessary, or that UNDP may direct in
writing, for the minimization of losses and for the protection and preservation
of any property, whether tangible or intangible, related to the Contract that is
in the possession of the Contractor and in which UNDP has or may be
reasonably expected to acquire an interest.

20.4 In the event of any termination of the Contract, UNDP shall be entitled to obtain

reasonable written accountings from the Contractor concerning al obligations
performed or pending in accordance with the Contract. In addition, UNDP shall not
be liable to pay the Contractor except for those Goods satisfactorily delivered and/or
Services satisfactorily provided to UNDP in accordance with the requirements of the
Contract, but only if such Goods or Services were ordered, requested or otherwise
provided prior to the Contractor's receipt of notice of termination from UNDP or
prior to the Contractor's tendering of notice of termination to UNDP.

20.5 UNDP may, without prejudice to any other right or remedy available to it, terminate

the Contract forthwith in the event that:

20.5.1 the Contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, or
applies for a moratorium or stay on any payment or repayment obligations, or
applies to be declared insolvent;

20.5.2 the Contractor is granted a moratorium or a stay, or is declared insolvent;

20.5.3 the Contractor makes an assignment for the benefit of one or more of its
creditors;

20.5.4 aReceiver is appointed on account of the insolvency of the Contractor;
20.5.5 the Contractor offers a settlement in lieu of bankruptcy or receivership; or,

20.5.6 UNDP reasonably determines that the Contractor has become subject to a
materially adverse change in its financial condition that threatens to
substantially affect the ability of the Contractor to perform any of its
obligations under the Contract.

20.6 Except as prohibited by law, the Contractor shall be bound to compensate UNDP for

all damages and costs, including, but not limited to, al costs incurred by UNDP in
any legal or non-legal proceedings, as a result of any of the events specified in
Article 20.5, above, and resulting from or relating to a termination of the Contract,
even if the Contractor is adjudged bankrupt, or is granted a moratorium or stay or is
declared insolvent. The Contractor shall immediately inform UNDP of the
occurrence of any of the events specified in Article 20.5, above, and shall provide
UNDP with any information pertinent thereto.

20.7 The provisions of this Article 20 are without prejudice to any other rights or remedies

of UNDP under the Contract or otherwise.

NON-WAIVER OF RIGHTS. The falure by either Party to exercise any rights
available to it, whether under the Contract or otherwise, shal not be deemed for any

20



DocuSign Envelope ID: F4ACB431D-1FBB-44EB-BC30-CBCC00928788

10030687

22.

23.

24,

25.

purposes to constitute a waiver by the other Party of any such right or any remedy
associated therewith, and shall not relieve the Parties of any of their obligations under the
Contract.

NON-EXCLUSIVITY: Unless otherwise specified in the Contract, UNDP shall have no
obligation to purchase any minimum quantities of goods or services from the Contractor,
and UNDP shall have no limitation on its right to obtain goods or services of the same
kind, quality and quantity described in the Contract, from any other source at any time.

SETTLEMENT OF DISPUTES:

23.1 AMICABLE SETTLEMENT: The Parties shall use their best efforts to amicably
settle any dispute, controversy, or claim arising out of the Contract or the breach,
termination, or invalidity thereof. Where the Parties wish to seek such an amicable
settlement through conciliation, the conciliation shall take place in accordance with
the Conciliation Rules then obtaining of the United Nations Commission on
International Trade Law ("UNCITRAL"), or according to such other procedure as
may be agreed between the Parties in writing.

23.2 ARBITRATION: Any dispute, controversy, or clam between the Parties arising
out of the Contract or the breach, termination, or invalidity thereof, unless settled
amicably under Article 23.1, above, within sixty (60) days after receipt by one Party
of the other Party's written request for such amicable settlement, shall be referred by
either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The decisions of the arbitral tribunal shall be based on general principles
of international commercia law. The arbitral tribuna shall be empowered to order
the return or destruction of goods or any property, whether tangible or intangible, or
of any confidential information provided under the Contract, order the termination of
the Contract, or order that any other protective measures be taken with respect to the
goods, services or any other property, whether tangible or intangible, or of any
confidential information provided under the Contract, as appropriate, al in
accordance with the authority of the arbitral tribunal pursuant to Article 26 ("Interim
measures') and Article 34 ("Form and effect of the award") of the UNCITRAL
Arbitration Rules. The arbitral tribunal shall have no authority to award punitive
damages. In addition, unless otherwise expressly provided in the Contract, the
arbitral tribunal shall have no authority to award interest in excess of the London
Inter-Bank Offered Rate ("LIBOR") then prevailing, and any such interest shall be
simpleinterest only. The Parties shall be bound by any arbitration award rendered as
aresult of such arbitration as the final adjudication of any such dispute, controversy,
or claim.

PRIVILEGES AND IMMUNITIES: Nothing in or relating to the Contract shal be
deemed awaiver, express or implied, of any of the privileges and immunities of the United
Nations, including its subsidiary organs.

TAX EXEMPTION:

25.1 Article 11, Section 7, of the Convention on the Privileges and Immunities of the
United Nations provides, inter alia, that the United Nations, including its subsidiary
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organs, is exempt from all direct taxes, except charges for public utility services, and
is exempt from customs restrictions, duties, and charges of a similar nature in respect
of articles imported or exported for its official use. In the event any governmental
authority refuses to recognize the exemptions of UNDP from such taxes, restrictions,
duties, or charges, the Contractor shall immediately consult with UNDP to determine
amutually acceptable procedure.

25.2 The Contractor authorizes UNDP to deduct from the Contractor's invoices any
amount representing such taxes, duties or charges, unless the Contractor has
consulted with UNDP before the payment thereof and UNDP has, in each instance,
specifically authorized the Contractor to pay such taxes, duties, or charges under
written protest. In that event, the Contractor shall provide UNDP with written
evidence that payment of such taxes, duties or charges has been made and
appropriately authorized, and UNDP shall reimburse the Contractor for any such
taxes, duties, or charges so authorized by UNDP and paid by the Contractor under
written protest.

MODIFICATIONS:

26.1 No modification or change in this Contract shall be valid and enforceable against
UNDP unless executed in writing by the duly authorized representatives of the
Parties.

26.2 If the Contract shall be extended for additional periods in accordance with the terms
and conditions of the Contract, the terms and conditions applicable to any such
extended term of the Contract shall be the same terms and conditions as set forth in
the Contract, unless the Parties shall have agreed otherwise pursuant to a valid
amendment concluded in accordance with Article 26.1, above.

26.3 Theterms or conditions of any supplemental undertakings, licenses, or other forms of
agreement concerning any Goods or Services provided under the Contract shall not
be valid and enforceable against UNDP nor in any way shall constitute an agreement
by UNDP thereto unless any such undertakings, licenses or other forms are the
subject of avalid amendment concluded in accordance with Article 26.1, above.

AUDITSAND INVESTIGATIONS:

27.1 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors,
whether internal or external, of UNDP or by other authorized and qualified agents of
UNDP at any time during the term of the Contract and for a period of three (3) years
following the expiration or prior termination of the Contract.

27.2 UNDP may conduct investigations relating to any aspect of the Contract or the award
thereof, the obligations performed under the Contract, and the operations of the
Contractor generally relating to performance of the Contract at any time during the
term of the Contract and for a period of three (3) years following the expiration or
prior termination of the Contract.

27.3 The Contractor shall provide its full and timely cooperation with any such
inspections, post-payment audits or investigations. Such cooperation shall include,

22



DocuSign Envelope ID: F4ACB431D-1FBB-44EB-BC30-CBCC00928788

10030687

28.

29.

30.

but shall not be limited to, the Contractor's obligation to make available its personnel
and any relevant documentation for such purposes at reasonable times and on
reasonable conditions and to grant to UNDP access to the Contractor's premises at
reasonable times and on reasonable conditions in connection with such access to the
Contractor's personnel and relevant documentation. The Contractor shall require its
agents, including, but not limited to, the Contractor's attorneys, accountants or other
advisers, to reasonably cooperate with any inspections, post-payment audits or
investigations carried out by UNDP hereunder.

27.4 UNDP shall be entitled to a refund from the Contractor for any amounts shown by
such audits or investigations to have been paid by UNDP other than in accordance
with the terms and conditions of the Contract. The Contractor also agrees that, where
applicable, donors to UNDP whose funding is the source of, in whole or in part, the
funding for the procurement of Goods and/or Services which are the subject of this
Contract, shall have direct recourse to the Contractor for the recovery of any funds
determined by UNDP to have been used in violation of or inconsistent with this
Contract.

LIMITATION ON ACTIONS:

28.1 Except with respect to any indemnification obligations in Article 12, above, or as are
otherwise set forth in the Contract, any arbitral proceedings in accordance with
Article 23.2, above, arising out of the Contract must be commenced within three
years after the cause of action has accrued.

28.2 The Parties further acknowledge and agree that, for these purposes, a cause of action
shall accrue when the breach actually occurs, or, in the case of latent defects, when
the injured Party knew or should have known al of the essentia elements of the
cause of action, or in the case of a breach of warranty, when tender of delivery is
made, except that, if a warranty extends to future performance of the goods or any
process or system and the discovery of the breach consequently must await the time
when such goods or other process or system is ready to perform in accordance with
the requirements of the Contract, the cause of action accrues when such time of
future performance actually begins.

ESSENTIAL TERMS:. The Contractor acknowledges and agrees that each of the
provisionsin Articles 30 to 36 hereof constitutes an essential term of the Contract and that
any breach of any of these provisions shall entitle UNDP to terminate the Contract or any
other contract with UNDP immediately upon notice to the Contractor, without any liability
for termination charges or any other liability of any kind. In addition, nothing herein shall
limit the right of UNDP to refer any alleged breach of the said essential terms to the
relevant national authorities for appropriate legal action.

SOURCE OF INSTRUCTIONS:. The Contractor shall neither seek nor accept
instructions from any authority external to UNDP in connection with the performance of
its obligations under the Contract. Should any authority external to UNDP seek to impose
any instructions concerning or restrictions on the Contractor's performance under the
Contract, the Contractor shall promptly notify UNDP and provide al reasonable assistance
required by UNDP. The Contractor shall not take any action in respect of the performance
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31.

32.

33.

of its obligations under the Contract that may adversely affect the interests of UNDP or the
United Nations, and the Contractor shall perform its obligations under the Contract with
the fullest regard to the interests of UNDP.

STANDARDS OF CONDUCT: The Contractor warrants that it has not and shall not
offer any direct or indirect benefit arising from or related to the performance of the
Contract, or the award thereof, to any representative, official, employee or other agent of
UNDP. The Contractor shall comply with all laws, ordinances, rules and regulations
bearing upon the performance of its obligations under the Contract. In addition, in the
performance of the Contract, the Contractor shall comply with the Standards of Conduct
set forth in the Secretary General's Bulletin ST/SGB/2002/9 of 18 June 2002, entitled
"Regulations Governing the Status, Basic Rights and Duties of Officials other than
Secretariat Officials, and Expert on Mission" and ST/SGB/2006/15 of 26 December 2006
on "Post-employment restrictions’, and shall also comply with and be subject to the
requirements of the following documents then in force at the time of signature of the
Contract:

31.1 The UN Supplier Code of Conduct;
31.2 UNDP Policy on Fraud and other Corrupt Practices ("UNDP Anti-fraud Policy");
31.3 UNDP Office of Audit and Investigations (OAI) Investigation Guidelines,

314 UNDP Sociad and Environmenta Standards (SES), including the related
Accountability Mechanism;

31.5 UNDP Vendor Sanctions Policy; and
31.6 All security directivesissued by UNDP.

The Contractor acknowledges and agrees that it has read and is familiar with the
requirements of the

foregoing documents which are available online at www.undp.org or at http://www.undp.
org/content/undp/en/home/operations/procurement/business/. In making such
acknowledgement, the Contractor represents and warrants that it is in compliance with the
requirements of the foregoing, and will remain in compliance throughout the term of this
Contract.

OBSERVANCE OF THE LAW: The Contractor shall comply with all laws, ordinances,
rules, and regulations bearing upon the performance of its obligations under the Contract.
In addition, the Contractor shall maintain compliance with all obligations relating to its
registration as a qualified vendor of goods or services to UNDP, as such obligations are set
forth in UNDP vendor registration procedures.

CHILD LABOR: The Contractor represents and warrants that neither it, its parent
entities (if any), nor any of the Contractor's subsidiary or affiliated entities (if any) is
engaged in any practice inconsistent with the rights set forth in the Convention on the
Rights of the Child, including Article 32 thereof, which, inter alia, requires that a child
shall be protected from performing any work that is likely to be hazardous or to interfere
with the child's education, or to be harmful to the child's health or physical, mental,
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35.

36.

spiritual, moral, or socia development.

MINES: The Contractor represents and warrants that neither it, its parent entities (if any),
nor any of the Contractor's subsidiaries or affiliated entities (if any) is engaged in the sale
or manufacture of anti-personnel mines or components utilized in the manufacture of anti-
personnel mines.

SEXUAL EXPLOITATION:

35.1 In the performance of the Contract, the Contractor shall comply with the Standards of
Conduct set forth in the Secretary-General's bulletin ST/SGB/2003/13 of 9 October
2003, concerning "Special measures for protection from sexua exploitation and
sexua abuse.” In particular, the Contractor shall not engage in any conduct that
would constitute sexual exploitation or sexual abuse, as defined in that bulletin.

35.2 The Contractor shall take all appropriate measures to prevent sexual exploitation or
abuse of anyone by its employees or any other persons engaged and controlled by the
Contractor to perform any services under the Contract. For these purposes, sexual
activity with any person less than eighteen years of age, regardless of any laws
relating to consent, shall constitute the sexual exploitation and abuse of such person.
In addition, the Contractor shall refrain from, and shall take all reasonable and
appropriate measures to prohibit its employees or other persons engaged and
controlled by it from exchanging any money, goods, services, or other things of
value, for sexual favors or activities, or from engaging any sexual activities that are
exploitive or degrading to any person.

35.3 UNDP shall not apply the foregoing standard relating to age in any case in which the
Contractor's personnel or any other person who may be engaged by the Contractor to
perform any services under the Contract is married to the person less than the age of
eighteen years with whom sexual activity has occurred and in which such marriage is
recognized as valid under the laws of the country of citizenship of such Contractor's
personnel or such other person who may be engaged by the Contractor to perform
any services under the Contract.

ANTI-TERRORISM: The Contractor agrees to undertake all reasonable efforts to ensure
that none of the UNDP funds received under the Contract is used to provide support to
individuals or entities associated with terrorism and that recipients of any amounts
provided by UNDP hereunder do not appear on the list maintained by the Security Council
Committee established pursuant to Resolution 1267 (1999). The list can be accessed via
https.//www.un.org/securitycouncil/content/un-sc-consolidated-list. This provision must
be included in al sub-contracts or sub-agreements entered into under the Contract.
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REVISED ANNEX 1
to the Contract Between the United Nations Development Programme and
AM SISTEME SRL

Schedule of Requirements and Schedule of Payments

Development of Designs and installation of Photovoltaic Systems within the “Addressing the impacts of the
energy crisis in the Republic of Moldova: Initiating solutions toward energy security and energy poverty”
Programme

I.  Scope of the assighment

The initiative aims to help the beneficiary medical institutions and households to reduce their bills on electricity
by applying the net metering mechanism. The intervention will consist in installation of the photovoltaic systems
of about 200 kW power each for three medical institutions and photovoltaic systems for 22 households.
Installation of photovoltaic systems according to the net metering scheme will allow the beneficiary medical
institutions to save significant amount of energy and ensure a higher level of security. The saved money will be
possible to be used for improving the quality of provided health services. In case of households the reduction of
energy bills will improve their quality of life.

Il.  Objective of the assignment

The overall objective of the assignment is to provide professional services for developing, endorsing, submission
and installation of photovoltaics systems. The assignment will be carried out in 2 phases:

Phase 1 —Elaboration of the Photovoltaic System Designs for the proposed projects (Table 1.). During elaboration
of the designs should be taken in to account the following criteria’s:

e Full designs of the solar PV system according to applicable local and international standards. The plant
has to be also aesthetically pleasing;

e Perform necessary analysis and estimate annual power generation;

e Supply of PV modules, inverter(s), mounting structure, cabling, mounting hardware, grid connection
works. PV modules must meet the Tier-1 standard.

e All installations shall be designed and installed to facilitate inspection, cleaning and maintenance and
to ensure continued operation under conditions prevailing at the roof.

e Submission of preliminary and final as built desigh documentation, including the string design and
wiring.

e Obtaining the necessary permissions, connections from the competent institutions in the specific field
(Energy Premier, FEE-Nord, ANRE etc.).

e All designs must be agreed with Beneficiary/Donor prior to commencement of the installation works.
Notwithstanding this agreement, the contractor shall be responsible for all design works and ensuring

ZECH
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that all installations function correctly in accordance with these designs. The design has to consider
also all provisions on safety measures for working at elevated locations.

e In case of LOT 4 the bidders will take the responsibility for development of the Technical expertise
reports in order to identify the most appropriate solution for mounting the PV systems.

Phase 2 — Based on approved designs for the proposed projects (Table 1), contractor will proceed with installation

works, take in to account the following criteria’s:

e The contractor shall provide details of the manufacturer and the technical specifications for each item
of equipment included in the design and quotation. This shall include details for all components/ parts
of each installation; panels, inverter, combiner box, including material to be used in the mounting
structure. Please provide only one manufacturer/supplier for each item of equipment.

e The contractor shall be responsible for any systems that do not function correctly as a result of
improper design and/or improper workmanship. The contractor shall also clearly specify the warrantee
of the system and where appropriate specific warrantees for the main equipment.

e Installation and commissioning of Solar PV system. The Contractor shall include for all associated civil
and construction works necessary for the complete installation of all equipment. Pricing, designs and
specifications for these works shall also be fully detailed in the quotation.

Photovoltaic Design Requirements

Basic Principles to Follow when Designing a Quality PV System:

Ensure the roof area or other installation site is capable of handling the desired system size.
Specify sunlight and weather resistant materials for all outdoor equipment.

Locate the array to minimize shading from foliage, vent pipes, and adjacent structures.

Design the system in compliance with all applicable building and electrical codes.

Design the system with a minimum of electrical losses due to wiring, fuses, switches, and inverters.
Ensure the design meets local utility interconnection requirements.

Photovoltaic Installation Requirements

The following is a list of general requirements to help the contractor and installer choose the right materials,
equipment, and installation methods that will help ensure that the system will provide many years of reliable
service these recommendations can be used to evaluate pre-engineered system designs and compare system
features from one supplier to another.

» Materials requirements:

Materials used outdoors should be sunlight/UV resistant

Urethane sealants should be used for all non-flashed roof penetrations.

Materials should be designed to withstand the temperatures to which they are exposed.

Dissimilar metals (such as steel and aluminum) should be isolated from one another using non-conductive
shims, washers, or other methods.

Aluminum should not be placed in direct contact with concrete materials.
Only high-quality fasteners should be used (stainless steel is preferred).

Structural members should be either:
a. corrosion resistant aluminum, hot dip galvanized steel
b. stainless steel (particularly for hot and rainy environments)

» Equipment requirements and installation methods:

All electrical equipment should be listed for the voltage and current ratings necessary for the application.
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e All electrical equipment must be accompanied by the declarations/certificates of conformity from the
manufacturer which proves the required technical characteristics and compliance with the CE standards in
force.

e PV modules should be listed based on Tier-1 standard and warranted for a minimum of 15 years.

e Inverters should be warranted for a minimum of 5 years.

e Inverters must meet the requirements of the standard EN 61547 / EN 61000-4-2, -3, -4, -5, -6, -8, -11; EN
55015: 2014 Electromagnetic compatibility.

e All exposed cables or conduits should be sunlight resistant.

o All required overcurrent protection should be included in the system and should be accessible for
maintenance.

e All electrical terminations should be fully tightened, secured, and strain relieved as appropriate.

e All mounting equipment should be installed according to manufacturers’ specifications

e All roof penetrations should be sealed with an acceptable sealing method that does not adversely impact
the roof warranty (not recommended to be penetrated)

e All cables, conduit, exposed conductors and electrical boxes should be secured and supported according
to code requirements.

® PV Array should be free of shade between 9:00 a.m. and 4:30 p.m. This requirement includes even small
obstructions such as vent pipes and chimneys. A small amount of shade can have a disproportionately high
impact on system performance.

e For all works a 5-year warranty must be provided. During the warranty period maintenance works must be
performed at least twice per year as agreed with final beneficiary.

The products/metallic structure/equipment’s to be used for Photovoltaic Installation, supplied by the producer,
must be accompanied by a Quality Certificate and Certificates of Conformity, which must be submitted to the
Project Manager and Engineer.

Potential bidder needs to carry out a site visit for the verification of required details and assessment of installation
methods and structural rigidness (to avoid over stressed areas) of roof or slab for the PV panels. It is also required
to check the spacing for electrical connections, metering, and monitoring equipment's.

M. Expected Deliverables and Schedule of Payments

The Contractor is expected to complete all works (designs + installations) and submit full designs, in maximum 14
days and complete installations works in 3 or 4 months (for all buildings simultaneous) for all buildings since the
date of contract signature.

In full consideration for the complete and satisfactory provision of the Services, UNDP shall pay the Contractor a
total contract price of 635,147.52 USD (six hundred and thirty-five thousand one hundred and forty-seven US
Dollars, 52 cents), VAT excluded.

The price of this Contract is not subject to any adjustment or revision because of price or currency fluctuations,
or the actual costs incurred by the Contractor in the performance of the Contract.

UNDP shall effect payments to the Contractor in the amounts and pursuant to this Schedule of Payments, upon
completion by the Contractor of the corresponding phase and related deliverable(s) and upon acceptance by
UNDP of the original invoices submitted by the Contractor to the UNDP Contact Person indicated in the Face Sheet
of this Contract, together with whatever supporting documentation that may be required by UNDP. The term
“acceptance” shall not be equated with “mere receiving” of deliverable(s), but certification by UNDP that the
deliverable(s) reflected in such invoice have been provided by the Contractor in accordance with the Contract.

ERC

Invoices shall indicate a deliverable completed and the corresponding amount payable.
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Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor of its obligations
under this Contract nor as acceptance by UNDP of the Contractor’s delivery of the Goods and/or provision of the
Services.

The Schedule of Payments is presented below:

# Phase

# Deliverables

Timeframe

Payment schedule
UsD/%

Lot 1

Phase 1

Development of Designs for Photovoltaic
System of 200 kW maximum capacity on roof
for Floresti Rayonal Hospital

21 days since the date of
contract signature

Phase 2

Installation works of Photovoltaic System of
200 kW maximum capacity on roof of Floresti
Rayonal Hospital

Maximum 6 months
since the date of
contract signature

164,640.00
(25.92 %)

Lot 2

Phase 1

Development of Designs for Photovoltaic
System of 60 kW capacity on roof for Calarasi
Rayonal Hospital and 140 kW capacity on
roof for Nisporeni Rayonal Hospital

21 days since the date of
contract signature

Phase 2

Installation works of Photovoltaic System of
60 kW capacity on roof for Calarasi Rayonal
Hospital and 140 kW capacity on roof for
Nisporeni Rayonal Hospital

Maximum 6 months
since the date of
contract signature

Lot 3

Phase 1

Development of Designs for Photovoltaic
System of 100 kW maximum capacity on roof
for Cahul Rayonal Hospital and 100 kW
capacity on roof for Stefan Voda Rayonal
Hospital

21 days since the date of
contract signature

Phase 2

Installation works of Photovoltaic System of
100 kW maximum capacity on roof of Cahul
Rayonal Hospital and 100 kW capacity on roof
for Stefan Voda Rayonal Hospital

Maximum 6 months
since the date of
contract signature

343,117.52
(54.02 %)

Lot 4

Phase 1

Development of the Technical expertise
reports and Designs for 22 Photovoltaic
Systems with total capacity of 95 kW

30 days since the date of
contract signature

Phase 2

Installation works of 22 Photovoltaic Systems
with total capacity of 95 kW

Maximum 5 months
since the date of
contract signature

127,390.00
(20.06 %)

Total

100%
635,147.52 USD

(A =
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Iv. List of beneficiaries and contact details:

N District Locality Name, Surnamer:: ::::::;t?:erson/ beneficiary
Households beneficiary

1. Telenesti Crasnaseni gaegtgef;?)t;f“a

7 Singerei Ciuciueni Volosenco Tatiana Andrei
062053110

3. Floresti Gura Cainaruiui gggcgigoAgl;na llie

4, Riscani or. Riscani (S)l;;c?’fz)ez\g;ilAliona Eugen

5. Donduseni s. Briceni gglgdzagrgozgaslma Boris

6. Soroca Septelici gzgzasic;ggTatiana

7. Rezina Ignatei (I\)/Isagrggg;\zr;z

8. Calarasi Hirova g;?zuligei:

9. Criuleni or. Criuleni gggoec;r;g;;mitru

10. | Dubasari Oxentea gzgglgl\gazgag

11. | Orhei Jeloboc g%\geligzr;s;ina

12. | Chisindu Singera gl;gil;ggin;itru

13. | Straseni Capriana gésgt;g:l\gg;a

14. | Ungheni Petresti gg;aer: 2/I3a;i2

15. | Hincesti Pervomaiscoe g;;l;;:;;;giana Profire

16. | Anenii Noi Speia ggg;zgazr;éna

17. | Stefan Voda Cioburciu 325:;?;:;%

18. | Cimislia or. Cimislia gz;i;‘g 42"“‘323”3

19. | Cantemir Chioselia (()Zi708t;a4n1l151D;mitru

20. | Ceadir Lunga or. Ceadir Lunga Lazareva Liudmila
076713378

21. | Taraclia Hirtop gglfgs\g;g:r Nicolae

(A L=
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“ . . Ciolac Fedora Gheorghie
22. | Vulcanesti Etulia 068591653
Medical institutions
Floresti IMSP Spitalul Raional | Corolevschii Valeriu
1 Floresti 069095058
Chisindu IMSP Dispensarul Tudor Vasiliev
2. Republican de 068066599
Narcologie
Nisporeni IMSP Spitalul Raional | Ulinici Nadejda
3 Nisporeni 078122398
Cahul IMSP Spitalul Raional | Rotaru Vasile
4. Cahul 076700126, 029922448
Stefan Voda IMSP Spitalul Raional | Balanetchi Anatolie
> Stefan Voda 076702820

Language requirements

All communication and documentation, including catalogues, instructions and operating manuals, related to the
assignment should be in Romanian, Russian or English. The designs and other related documents will be presented
in both printed and electronic format.

Confidentiality:

- All data and information received from partners with the purpose of elaboration of design works for
Photovoltaic Systems shall not be disclosed to any person other than the Authorized Recipients, even after
completion of the contract.

- All Confidential Information should be kept secret and not used for any purpose other than for the clauses
mentioned in this document.

Timeframe
The expected period of implementation is April 2023 — January 2024.

The applicant shall include information on the volume of allocated resources to carry out the assignment. A
breakdown per man-days allocated for each deliverable shall be submitted, clearly explaining the role of team
members involved.

V. Institutional Arrangement

The contractor will work under the guidance of the Project Manager. The contractor will report to the Project
Manager UNDP Moldova.

Payments will be disbursed in several instalments, upon submission and approval of deliverables mentioned in
the Section “Deliverables and tentative framework” and certification by UNDP Team Leader that the services have

been satisfactorily performed.
[—Ds /@




DocuSign Envelope ID: F4ACB431D-1FBB-44EB-BC30-CBCC00928788

VI. Delivery and other Related Requirements

Delivery Bidder shall deliver the goods as per below table:
date
# Phase | # Deliverables Estimated timing
Lot 1
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
200 kW maximum capacity on roof for Floresti | of contract signature
Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 200 kW | Maximum 6 months
maximum capacity on roof of Floresti Rayonal | since the date of
Hospital contract signature
Lot 2
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
60 kW capacity on roof for Calarasi Rayonal | of contract signature
Hospital and 140 kW capacity on roof for Nisporeni
Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 60 kW | Maximum 6 months
capacity on roof for Calarasi Rayonal Hospitaland | since the date of
140 kW capacity on roof for Nisporeni Rayonal | contract signature
Hospital
Lot 3
Phase 1 Development of Designs for Photovoltaic System of | 21 days since the date
100 kW maximum capacity on roof for Cahul | of contract signature
Rayonal Hospital and 100 kW capacity on roof for
Stefan Voda Rayonal Hospital
Phase 2 Installation works of Photovoltaic System of 100 kW | Maximum 6 months
maximum capacity on roof of Cahul Rayonal | since the date of
Hospital and 100 kW capacity on roof for Stefan | contract signature
Voda Rayonal Hospital
Lot 4
Phase 1 Development of the Technical expertise reports and | 30 days since the date
Designs for 22 Photovoltaic Systems with total | of contract signature
capacity of 95 kW
Phase 2 Installation works of 22 Photovoltaic Systems with | Maximum 5 months
total capacity of 95 kW since the date of
contract signature
Delivery DDP Moldova (multiple locations)
place /
terms As per each LOT beneficiary institutions’ addresses:
(INCOTER
MS 2020) # :I'he.ber-Iefluary Location/Address
institution
LOT 1 Stefan cel Mare street, 77, Floresti city
1 Floresti Rayonal
Hospital
5 LOT 2 59 Testemitanu str., Calarasi

(A [
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Calarasi Rayonal Toma Ciorba street, 5, Nisporeni city
Hospital
Nisporeni Rayonal
Hospital
LOT 3 Stefan cel Mare street, 120, Cahul city
3 Cahul Rayonal Hospital | N.Testemiteanu street, 1, Stefan Voda city
Stefan Voda Rayonal
Hospital
LOT 4 - - Locati Estimated capacity of
22 households from o ocation the PV system, kW
Moldova 1 |Telenesti |or.Telenesti 5
2 |Singerei s.Ciuciueni 3
3 |Floresti s.Gura Cainarului 5
4 |Riscani or. Riscani 3.5
5 |Donduseni |s.Briceni 3.5
6 |Soroca or.Soroca 5
7 |Chisindu Singera 4
8 |Cilarasi Hirova 5
9 |Criuleni Criuleni 4
10 |Dub3sari Oxentea 3
4 11 |Orhei Jeloboc 1
12 |Rezina Ignatei 4
13 |Straseni Capriana 4.5
14 |Ungheni Condratesti 4.5
15 |Hincesti Pervomaiscoe 5
16 |Anenii Noi |Speia 5
17 |Stefan Voda |Cioburciu 3
18 |Cimislia Hirtop 5
19 |Cantemir Chioselia 4.5
20 |Ceadir Lunga|Ceadir Lunga 5
21 |Taraclia Hirtop 5
22 |Vulcinesti |Etulia 4.5
Total 95
Customs Shall be done by:
clearance | XiSupplier/Bidder
(must be | UNDP is available to provide support to the contractor with required documents necessary for
linked to | customs clearance and VAT payment exemption, if needed.
INCOTER
M)
Packing N/A
requireme
nts
Mode of | Any
transport
Installatio | As per Section 5: Schedule of Requirements
n
Requirem
ents
Testing Done by Contractor as per Section 5: Schedule of Requirements
Requirem
ents
Scope of | Done by Contractor as per Section 5: Schedule of Requirements
Training
on Training is required at the premises of the beneficiary institutions. The trainings should be held
Operation | during the workweek, after the delivery of the equipment to the addresses stated in this ITB.
and Training should be provided by the company’s specialized staff.
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Maintena | Training will focus on the procedures for using the delivered equipment, the security

nce techniques and the appropriate maintenance and operation procedures.

Training should last one day for each beneficiary institution. The End User is responsible for
organizing training premises.

The Supplier should cover trainers fee, travel costs to and from Moldova (if Bidder is not local),
accommodation costs (if any) during the training as well as the transportation costs from
Chisinau to beneficiaries for trainer(s). UNDP will organize translation, if needed.

Commissi | Required

oning

Warranty | The supplier shall provide warranty as follows:

Period e Warranty for all equipment and panels of at least fifteen (15) years except the inverter
where a minimum five (5) years warranty is applied. The warranty should include a
scheduled maintenance, carried out once a year and unscheduled as necessary.

e Written and signed statement of minimum five (5) years warranty for works.
After completion of installation works, the Contractor shall provide a warranty certificate or
similar issued to the beneficiary institution.

Local The Contractor must provide a list of at least one authorized representative located in

Service Moldova.

Support For the local/regional representative, the Contractor should indicate the web page, telephone,

email address and headquarters.
The Selected Bidder shall provide the following online and offline methods of technical

Technical suppprt: . . . . . . . .

On-site support and/or online support including answering technical queries online (email and

Support . .

Requirem telephonic) w.hen feasible an.d neede.d. .

onts Turnaround.tlme for an§wer|ng ql.Jerles will be less than 3 d.ay.f,.

In case on site support is needed it needs to be provided within 10 days from the moment of
beneficiary’s notification.

After-sale Availability of written and signed statement of full warranty for all equipment and panels

services of at least fifteen (15) years except the inverter were a minimum five (5) years warranty is

Requirem | applied. The warranty should include a scheduled maintenance, carried out once a year and

ents unscheduled on the need.

Availability of written and signed statement of minimum five (5) years warranty for works
Availability of an authorized service center in Moldova
Technical Support

Payment 100% within 30 days upon UNDP’s acceptance of the goods delivered as specified and receipt

Terms of invoice

Conditions Inspection upon arrival at destination

for Installation

Release of Testing

Payment Training on Operation and Maintenance

Written Acceptance of Goods based on full compliance with ITB requirements

All English; X Others: Russian, Romanian

document

ations,

including

catalogues

instruction

s and

operating

(4 [
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manuals,
shall be in
this
language
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10030687-1 UNITED NATIONSDEVELOPMENT
PROGRAMME

Amendment to Contract for Goods and/or Services
Between United Nations Development Programme and (R) AM SISTEME SRL

Contractor: (R) AM SISTEME SRL
Amendment to Contract Number: 10030687
Amendment Number: 1

Amended Amount: +.00 US Dollar

WHEREAS (R) AM SISTEME SRL and United Nations Development Programme now wish to amend the said
Contract.

NOW THEREFORE, the relevant Contract is hereby amended as follows:

Amendment Description:
The Contractor and UNDP now wish to amend the Contract in order to extend the Contract duration and amend
the Schedule of Requirementsto list anew beneficiary.

WHEREAS such Amendment will result in a no-cost extension leaving this amended Contract total 635,147.52
USD (six hundred thirty-five thousand one hundred forty-seven US Dollars).

NOW THEREFORE, the Parties agree:
1. Therelevant Contract provisions indicated below are hereby modified as follows:

Article 8 of the Contract Ending Date is replaced partialy, as follows:
~Contract Ending Date: 31 January 2024"

2. The Contract's Annex 1 - Schedule of Requirements and Schedule Payments is hereby revised and attached
to the Contract in revised versions.

Changed 2:1 Installation works of Photovoltaic 12-Oct-2023 +.00 161,640.00
System of 200 kW maximum capacity on roof of
Floresti Rayonal Hospital

Changed 4:1 Installation works of Photovoltaic 12-Oct-2023 +.00 162,712.52
System of 60 kW capacity on roof for Calaras
Rayonal Hospital and 140 kW capacity on roof for
Nisporeni Rayonal Hospital

Changed 6:1 Installation works of Photovoltaic 12-Oct-2023 +.00 173,205.00
System of 100 kW maximum capacity on roof of
Cahul Rayonal Hospital and 100 kW capacity on roof
for Stefan Voda Rayonal Hospital

Changed 8:1 Installation works of 22 Photovoltaic 12-Sep-2023 +.00 113,090.00

Systems with total capacity of 95 kW (unit capacity
Ds
gk

between 3 and 5 kW according to table 1)
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All other terms and conditions of the Contract, except as amended herein, shall remain unchanged and shall
continue to be in effect.

IN WITNESS WHEREOF, (R) AM SISTEME SRL and United Nations Development Programme hetero have
executed this Amendment to the Contract.

For the Contractor For UNDP
DocuSigned by: DocuSighed by:
Signature: W Signature; [ Ardceo Covayove
& 49C7C755225442... N——30A862C5300B4B4...
Name: Andrel Mereacre Name: Andrea Cuzyova
Title: Mr Title: Deputy Resident Representative
Date; 23-Aug-2023 Date: 23-Aug-2023
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Annex 2

GENERAL TERMS AND CONDITIONS
FOR CONTRACTS

This Contract is between the United Nations Development Programme, a subsidiary organ
of the United Nations established by the General Assembly of the United Nations
(hereinafter "UNDP"), on the one hand, and a company or organization indicated in the
Face Sheet of this Contract (hereinafter the "Contractor"), on the other hand.

LEGAL STATUS OF THE PARTIES: UNDP and the Contractor shall be referred
toasa" Party" or, collectively, " Parties’ hereunder, and:

11

12

Pursuant, inter aia, to the Charter of the United Nations and the Convention on the
Privileges and Immunities of the United Nations, the United Nations, including its
subsidiary organs, has full juridical personality and enjoys such privileges and
immunities as are necessary for the independent fulfillment of its purposes.

The Contractor shall have the legal status of an independent contractor vis-a-vis
UNDP, and nothing contained in or relating to the Contract shall be construed as
establishing or creating between the Parties the relationship of employer and
employee or of principal and agent. The officials, representatives, employees, or
subcontractors of each of the Parties shall not be considered in any respect as being
the employees or agents of the other Party, and each Party shall be solely responsible
for al claims arising out of or relating to its engagement of such persons or entities.

OBLIGATIONSOF THE CONTRACTOR:

21

2.2

The Contractor shall deliver the goods described in the Technical Specifications for
Goods (hereinafter the "Goods") and/or perform and complete the services described
in the Terms of Reference and Schedule of Payments (hereinafter the "Services"),
with due diligence and efficiency, and in accordance with this Contract. The
Contractor shall also provide all technical and administrative support needed in order
to ensure the timely and satisfactory delivery of the Goods and/or performance of the
Services.

To the extent that the Contract involves any purchase of the Goods, the Contractor
shall provide UNDP with written evidence of the delivery of the Goods. Such
evidence of delivery shal, at the minimum, consist of an invoice, a certification of
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2.3

2.4

conformity, and other supporting shipment documentation as may otherwise be
specified in the Technica Specifications for Goods.

The Contractor represents and warrants the accuracy of any information or data
provided to UNDP for the purpose of entering into this Contract, as well as the
quality of the deliverables and reports foreseen under this Contract, in accordance
with the highest industry and professional standards.

All time limits contained in this Contract shall be deemed to be of the essence in
respect of the performance of the delivery of the Goods and/or the provision of the
Services.

LONG TERM AGREEMENT: If the Contractor is engaged by UNDP on the basis of a
long-term agreement ("LTA") as indicated in the Face Sheet of this Contract, the
following conditions shall apply:

31

3.2

3.3

34

3.5

3.6

3.7

UNDP does not warrant that any quantity of Goods and/or Services shall be ordered
during the term of the LTA.

Any UNDP business unit, including, but not limited to, a Headquarters unit, a
Country Office or a Regional Centre, as well as any United Nations entity, may
benefit from the retainer and order Goods and/or Services from the Contractor
hereunder.

The Contractor shall provide the Services and/or deliver the Goods, as and when
requested by UNDP and reflected in a Purchase Order, which shall be subject to the
terms and conditions stipulated in this Contract. For the avoidance of doubt, UNDP
shall acquire no legal obligations towards the Contractor unless and until a Purchase
Order isissued.

The Goods and/or Services shall be at the Discount Prices annexed hereto. The prices
shall remain in effect for a period of three years from the Starting Date stated in the
Face Sheet of this Contract.

In the event of any advantageous technical changes and/or downward pricing of the
Goods and/or Services during the term of the retainer, the Contractor shall notify
UNDP immediately. UNDP shall consider the impact of any such event and may
request an amendment to the retainer.

The Contractor shall report semi-annually to UNDP on the Goods delivered and/or
Services provided, unless otherwise specified in the Contract. Each report should be
submitted to the UNDP Contact Person indicated in as indicated in the Face Sheet
hereto, as well as to a UNDP business unit that has placed a Purchase Order for the
Goods and/or Services during the reporting period.

The LTA shall remain in force for the maximum period of two years and may be
extended by UNDP for one additional year by mutual agreement of the Parties.

PRICE AND PAYMENT:

41

FIXED PRICE: If Fixed Price is chosen as a payment method pursuant to the Face
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4.2

Sheet of this Contract, in full consideration for the complete and satisfactory delivery
of the Goods and/or provision of the Services, UNDP shall pay the Contractor afixed
amount indicated in the Face Sheet of this Contract.

4.1.1 The amount stated in the Face Sheet of this Contract is not subject to any
adjustment or revision because of price or currency fluctuations, or the actual
costsincurred by the Contractor in the performance of the Contract.

4.1.2 UNDP shall effect payments to the Contractor in the amountsand pursuant to
the schedule of payments set forth in the Terms of Reference and Schedule of
Payments, upon completion by the Contractor of the corresponding
deliverable(s) and upon acceptance by UNDP of the origina invoices
submitted by the Contractor to the UNDP Contact Person indicated in the
Face Sheet of this Contract, together with whatever supporting
documentation that may be required by UNDP:

4.1.3 Invoices shall indicate a deliverable completed and the corresponding amount
payable.

4.1.4 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or provision of the
Services.

COST REIMBURSEMENT: If Cost Reimbursement is chosen as a payment
method pursuant to the Face Sheet of this Contract, in full consideration for the
complete and satisfactory delivery of the Goods and/or provision of the Services
under this Contract, UNDP shall pay the Contractor an amount not exceeding the
total amount stated in the Face Sheet of this Contract.

421 The said amount is the maximum total amount of reimbursable costs under
this Contract. The breakdown of costs contained in the Financial Proposal,
referred to in the Face Sheet to this Contract shall specify the maximum
amount per each cost category that is reimbursable under this Contract. The
Contractor shall specify in its invoices or financial reports (as required by
UNDP) the amount of the actual reimbursable costs incurred in the delivery
of the Goods and/or the provision of the Services.

4.2.2 The Contractor shall not provide the Services and/or deliver the Goods or
equipment, materials and supplies that may result in any costs in excess of the
amount stated in the Face Sheet of this Contract, or of the maximum amount
per each cost category specified in the breakdown of costs contained in the
Financial Proposal, without the prior written agreement of the UNDP Contact
Person.

4.2.3 The Contractor shall submit original invoices or financia reports (as required
by UNDP) for the Goods delivered in accordance with the Technical
Specifications for Goods and/or the Services provided in accordance with the
schedule set forth in the Terms of Reference and Schedule of Payments.
Such invoices or financia reports shall indicate a deliverable or deliverables
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completed and the corresponding amount payable. They shall be submitted to
the UNDP Contact Person, together with whatever supporting documentation
of the actua costs incurred that is required in the Financial Proposal, or may be
required by UNDP.

4.2.4 UNDP shal effect payments to the Contractor upon completion by the
Contractor of the deliverable(s) indicated in the original invoices or financia
reports (as required by UNDP) and upon acceptance of these invoices or
financia reports by UNDP. Such payments shall be subject to any specific
conditions for reimbursement specified in the breakdown of costs contained
in the Financial Proposal.

4.2.5 Payments effected by UNDP to the Contractor shall be deemed neither to
relieve the Contractor of its obligations under this Contract nor as acceptance
by UNDP of the Contractor's delivery of the Goods and/or performance of the
Services.

ADVANCE PAYMENT:

5.1

5.2

If an advance payment is due to the Contractor pursuant to the Face Sheet of this
Contract, the Contractor shall submit an original invoice for the amount of that
advance payment upon signature of this Contract by the Parties.

If an advance payment representing 20% or more of the total contract value, or
amounting to US$30,000 or more, is to be made by UNDP upon signature of the
Contract by the Parties, such payment shall be contingent upon receipt and
acceptance by UNDP of a bank guarantee or a certified cheque for the full amount of
the advance payment, valid for the duration of the Contract, and in a form acceptable
to UNDP.

SUBMISSION OF INVOICES AND REPORTS:

6.1

6.2

All origina invoices, financial reports and any other reports and supporting
documentation required under this Contract shall be submitted by mail by the
Contractor to UNDP Contact Person. Upon request of the Contractor, and subject to
approva by UNDP, invoices and financial reports may be submitted to UNDP by fax
or email.

All reports and invoices shall be submitted by the Contractor to the UNDP Contact
Person specified in the Face Sheet of this Contract.

TIME AND MANNER OF PAYMENT:

7.1

7.2

Invoices shall be paid within thirty (30) days of the date of their acceptance by
UNDP. UNDP shall make every effort to accept an original invoice or advise the
Contractor of its non-acceptance within a reasonable time from receipt.

Where the Services are to be provided, in addition to an invoice, the Contractor shall
submit to UNDP a report, describing in detail the Services provided under the
Contract during the period of time covered in each report.
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8.

RESPONSIBILITY FOR EMPLOYEES: To the extent that the Contract involves the
provision of the Services to UNDP by the Contractor's officials, employees, agents,
servants, subcontractors and other representatives (collectively, the Contractor's
"personnel™), the following provisions shall apply:

8.1

8.2

8.3

8.4

8.5

The Contractor is responsible for and shall assume all risk and liabilities relating to
its personnel and property.

The Contractor shall be responsible for the professional and technical competence of
the personnel it assigns to perform work under the Contract and will select reliable
and competent individuals who will be able to effectively perform the obligations
under the Contract and who, while doing so, will respect the local laws and customs
and conform to a high standard of moral and ethical conduct.

Such Contractor personnel shall be professionally qualified and, if required to work
with officials or staff of UNDP, shall be able to do so effectively. The qualifications
of any personnel whom the Contractor may assign or may propose to assign to
perform any obligations under the Contract shall be substantially the same, or better,
as the qualifications of any personnel originally proposed by the Contractor.

At the option of and in the sole discretion of UNDP:

8.4.1 the qualifications of personnel proposed by the Contractor (e.g., a curriculum
vitae) may be reviewed by UNDP prior to such personnel's performing any
obligations under the Contract;

8.4.2 any personnel proposed by the Contractor to perform obligations under the
Contract may be interviewed by qualified staff or officials of UNDP prior to
such personnel's performing any obligations under the Contract; and,

8.4.3 in cases in which, pursuant to Article 8.4.1 or 8.4.2, above, UNDP has
reviewed the qualifications of such Contractor's personnel, UNDP may
reasonably refuse to accept any such personnel.

Requirements specified in the Contract regarding the number or qualifications of the
Contractor's personnel may change during the course of performance of the Contract.
Any such change shall be made only following written notice of such proposed
change and upon written agreement between the Parties regarding such change,
subject to the following:

8.5.1 UNDP may, at any time, request, in writing, the withdrawal or replacement of
any of the Contractor's personnel, and such request shall not be unreasonably
refused by the Contractor.

8.5.2 Any of the Contractor's personnel assigned to perform obligations under the
Contract shall not be withdrawn or replaced without the prior written consent
of UNDP, which shall not be unreasonably withheld.

8.5.3 The withdrawal or replacement of the Contractor's personnel shall be carried
out as quickly as possible and in a manner that will not adversely affect the
performance of obligations under the Contract.
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8.6

8.7

8.8

8.9

8.5.4 All expenses related to the withdrawal or replacement of the Contractor's
personnel shall, in al cases, be borne exclusively by the Contractor.

8.5.5 Any request by UNDP for the withdrawal or replacement of the Contractor's
personnel shall not be considered to be a termination, in whole or in part, of
the Contract, and UNDP shall not bear any liability in respect of such
withdrawn or replaced personnel.

8.5.6 If arequest for the withdrawal or replacement of the Contractor's personnel is
not based upon a default by or failure on the part of the Contractor to perform
its obligations in accordance with the Contract, the misconduct of the
personnel, or the inability of such personnel to reasonably work together with
UNDP officials and staff, then the Contractor shall not be liable by reason of
any such request for the withdrawal or replacement of the Contractor's
personnel for any delay in the performance by the Contractor of its
obligations under the Contract that is substantially the result of such
personnel’s being withdrawn or replaced.

Nothing in Articles 8.3, 8.4 and 8.5, above, shal be construed to create any
obligations on the part of UNDP with respect to the Contractor's personnel assigned
to perform work under the Contract, and such personnel shall remain the sole
responsibility of the Contractor.

The Contractor shall be responsible for requiring that all personnel assigned by it to
perform any obligations under the Contract and who may have access to any
premises or other property of UNDP shall:

8.7.1 undergo or comply with security screening requirements made known to the
Contractor by UNDP, including but not limited to, a review of any crimina
history;

8.7.2 when within UNDP premises or on UNDP property, display such
identification as may be approved and furnished by UNDP security officias,
and that upon the withdrawal or replacement of any such personnel or upon
termination or completion of the Contract, such personnel shall immediately
return any such identification to UNDP for cancellation.

Within one working day after learning that any of Contractor's personnel who have
access to any UNDP premises have been charged by law enforcement authorities
with an offense other than a minor traffic offense, the Contractor shall provide
written notice to inform UNDP about the particulars of the charges then known and
shall continue to inform UNDP concerning all substantial developments regarding
the disposition of such charges.

All operations of the Contractor, including without limitation, storage of equipment,
materials, supplies and parts, within UNDP premises or on UNDP property shall be
confined to areas authorized or approved by UNDP. The Contractor's personnel shall
not enter or pass through and shall not store or dispose of any of its equipment or
materials in any areas within UNDP premises or on UNDP property without
appropriate authorization from UNDP.
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8.10 The Contractor shall (i) put in place an appropriate security plan and maintain the
security plan, taking into account the security situation in the country where the
Services are being provided; and (ii) assume all risks and liabilities related to the
Contractor's security, and the full implementation of the security plan.

8.11 UNDP reserves the right to verify whether such a plan is in place, and to suggest
modifications to the plan when necessary. Failure to maintain and implement an
appropriate security plan as required hereunder shall be deemed a breach of this
contract. Notwithstanding the foregoing, the Contractor shall remain solely
responsible for the security of its personnel and for UNDP's property in its custody as
set forth in paragraph 8.10 above.

ASSIGNMENT:

9.1 Except as provided in Article 9.2, below, the Contractor may not assign, transfer,
pledge or make any other disposition of the Contract, of any part of the Contract, or
of any of the rights, claims or obligations under the Contract except with the prior
written authorization of UNDP. Any such unauthorized assignment, transfer, pledge
or other disposition, or any attempt to do so, shall not be binding on UNDP. Except
as permitted with respect to any approved subcontractors, the Contractor shall not
delegate any of its obligations under this Contract, except with the prior written
consent of UNDP. Any such unauthorized delegation, or attempt to do so, shall not
be binding on UNDP.

9.2 The Contractor may assign or otherwise transfer the Contract to the surviving entity
resulting from a reorganization of the Contractor's operations, provided that:

9.2.1 such reorganization is not the result of any bankruptcy, receivership or other
similar proceedings; and,

9.2.2 such reorganization arises from a sale, merger, or acquisition of all or
substantially all of the Contractor's assets or ownership interests; and,

9.2.3 the Contractor promptly notifies UNDP about such assignment or transfer at
the earliest opportunity; and,

9.24 the assignee or transferee agrees in writing to be bound by all of the terms
and conditions of the Contract, and such writing is promptly provided to
UNDP following the assignment or transfer.

10. SUBCONTRACTING: In the event that the Contractor requires the services of

subcontractors to perform any obligations under the Contract, the Contractor shall obtain
the prior written approval of UNDP. UNDP shall be entitled, in its sole discretion, to
review the qualifications of any subcontractors and to reject any proposed subcontractor
that UNDP reasonably considers is not qualified to perform obligations under the
Contract. UNDP shall have the right to require any subcontractor's remova from UNDP
premises without having to give any justification therefor. Any such rejection or request
for removal shall not, in and of itself, entitle the Contractor to claim any delays in the
performance, or to assert any excuses for the non-performance, of any of its obligations
under the Contract, and the Contractor shall be solely responsible for all services and
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11.

obligations performed by its subcontractors. The terms of any subcontract shall be subject
to, and shall be construed in a manner that is fully in accordance with, al of the terms and
conditions of the Contract.

PURCHASE OF GOODS: To the extent that the Contract involves any purchase of the
Goods, whether in whole or in part, and unless specifically stated otherwise in the
Contract, the following conditions shall apply to such purchases under the Contract:

11.1 DELIVERY OF GOODS: The Contractor shall hand over or make available the
Goods, and UNDP shall receive the Goods, at the place for the delivery of the Goods
and within the time for delivery of the Goods specified in the Contract. The
Contractor shall provide to UNDP such shipment documentation (including, without
limitation, bills of lading, airway bills, and commercial invoices) as are specified in
the Contract or, otherwise, as are customarily utilized in the trade. All manuals,
instructions, displays and any other information relevant to the Goods shall be in the
English language unless otherwise specified in the Contract. Unless otherwise stated
in the Contract (including, but not limited to, in any "INCOTERM" or similar trade
term), the entire risk of loss, damage to, or destruction of the Goods shall be borne
exclusively by the Contractor until physical delivery of the Goods to UNDP in
accordance with the terms of the Contract. Delivery of the Goods shall not be
deemed in itself as constituting acceptance of the Goods by UNDP.

11.2 INSPECTION OF THE GOODS: If the Contract provides that the Goods may be
inspected prior to delivery, the Contractor shall notify UNDP when the Goods are
ready for pre-delivery inspection. Notwithstanding any pre-delivery inspection,
UNDP or its designated inspection agents may also inspect the Goods upon delivery
in order to confirm that the Goods conform to applicable specifications or other
requirements of the Contract. All reasonable facilities and assistance, including, but
not limited to, access to drawings and production data, shall be furnished to UNDP or
its designated inspection agents at no charge therefor. Neither the carrying out of any
ingpections of the Goods nor any failure to undertake any such inspections shall
relieve the Contractor of any of its warranties or the performance of any obligations
under the Contract.

11.3 PACKAGING OF THE GOODS: The Contractor shall package the Goods for
delivery in accordance with the highest standards of export packaging for the type
and quantities and modes of transport of the Goods. The Goods shall be packed and
marked in a proper manner in accordance with the instructions stipulated in the
Contract or, otherwise, as customarily done in the trade, and in accordance with any
reguirements imposed by applicable law or by the transporters and manufacturers of
the Goods. The packing, in particular, shall mark the Contract or Purchase Order
number and any other identification information provided by UNDP as well as such
other information as is necessary for the correct handling and safe delivery of the
Goods. Unless otherwise specified in the Contract, the Contractor shall have no right
to any return of the packing materials.

11.4 TRANSPORTATION & FREIGHT: Unless otherwise specified in the Contract
(including, but not limited to, in any "INCOTERM" or similar trade term), the

10



DocuSign Envelope ID: F4ACB431D-1FBB-44EB-BC30-CBCC00928788

10030687

Contractor shall be solely liable for making all transport arrangements and for
payment of freight and insurance costs for the shipment and delivery of the Goods in
accordance with the requirements of the Contract. The Contractor shall ensure that
UNDP receives al necessary transport documents in atimely manner so as to enable
UNDP to take delivery of the Goods in accordance with the requirements of the
Contract.

11.5 WARRANTIES: Unless otherwise specified in the Contract, in addition to and
without limiting any other warranties, remedies or rights of UNDP stated in or
arising under the Contract, the Contractor warrants and represents that:

11.5.1 The Goods, including all packaging and packing thereof, conform to the
technical specifications, are fit for the purposes for which such Goods are
ordinarily used and for any purposes expressly made known in writing in the
Contract, and shall be of even quality, free from faults and defects in design,
material, manufacturer and workmanship;

11.5.2 If the Contractor is not the origina manufacturer of the Goods, the Contractor
shall provide UNDP with the benefit of al manufacturers warranties in
addition to any other warranties required to be provided under the Contract;

11.5.3 The Goods are of the quality, quantity and description required by the
Contract, including when subjected to conditions prevailing in the place of
final destination;

11.5.4 The Goods are free from any right of claim by any third-party, including
claims of infringement of any intellectual property rights, including, but not
limited to, patents, copyright and trade secrets,

11.5.5 The Goods are new and unused:;

11.5.6 All warranties will remain fully valid following any delivery of the Goods
and for a period of not less than one (1) year following acceptance of the
Goods by UNDP in accordance with the Contract;

11.5.7 During any period in which the Contractor's warranties are effective, upon
notice by UNDP that the Goods do not conform to the requirements of the
Contract, the Contractor shall promptly and at its own expense correct such
non-conformities or, in case of its inability to do so, replace the defective
Goods with Goods of the same or better quality or, at its own cost, remove
the defective Goods and fully reimburse UNDP for the purchase price paid
for the defective Goods; and,

11.5.8 The Contractor shall remain responsive to the needs of UNDP for any
services that may be required in connection with any of the Contractor's
warranties under the Contract.

11.6 ACCEPTANCE OF GOODS: Under no circumstances shall UNDP be required to
accept any Goods that do not conform to the specifications or requirements of the
Contract. UNDP may condition its acceptance of the Goods upon the successful
completion of acceptance tests as may be specified in the Contract or otherwise

11
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agreed in writing by the Parties. In no case shall UNDP be obligated to accept any
Goods unless and until UNDP has had a reasonable opportunity to inspect the Goods
following delivery. If the Contract specifies that UNDP shall provide a written
acceptance of the Goods, the Goods shall not be deemed accepted unless and until
UNDP in fact provides such written acceptance. In no case shall payment by UNDP
in and of itself constitute acceptance of the Goods.

11.7 REJECTION OF GOODS. Notwithstanding any other rights of, or remedies

available to UNDP under the Contract, in case any of the Goods are defective or
otherwise do not conform to the specifications or other requirements of the Contract,
UNDRP, at its sole option, may reject or refuse to accept the Goods, and within thirty
(30) days following receipt of notice from UNDP of such regjection or refusal to
accept the Goods, the Contractor shall, in sole option of UNDP:

11.7.1 provide a full refund upon return of the Goods, or a partial refund upon a
return of aportion of the Goods, by UNDP; or,

11.7.2 repair the Goods in a manner that would enable the Goods to conform to the
specifications or other requirements of the Contract; or,

11.7.3 replace the Goods with Goods of equal or better quality; and,

11.7.4 pay al costs relating to the repair or return of the defective Goods as well as
the costs relating to the storage of any such defective Goods and for the
delivery of any replacement Goods to UNDP.

11.8 In the event that UNDP elects to return any of the Goods for the reasons specified in

Article 11.7, above, UNDP may procure the Goods from another source. In addition
to any other rights or remedies available to UNDP under the Contract, including, but
not limited to, the right to terminate the Contract, the Contractor shall be liable for
any additional cost beyond the balance of the Contract price resulting from any such
procurement, including, inter alia, the costs of engaging in such procurement, and
UNDP shall be entitled to compensation from the Contractor for any reasonable
expenses incurred for preserving and storing the Goods for the Contractor's account.

11.9 TITLE: The Contractor warrants and represents that the Goods delivered under the

Contract are unencumbered by any third party's title or other property rights,
including, but not limited to, any liens or security interests. Unless otherwise
expressly provided in the Contract, title in and to the Goods shall pass from the
Contractor to UNDP upon delivery of the Goods and their acceptance by UNDP in
accordance with the requirements of the Contract.

11.1EXPORT LICENSING: The Contractor shall be responsible for obtaining any

export license required with respect to the Goods, products, or technologies,
including software, sold, delivered, licensed or otherwise provided to UNDP under
the Contract. The Contractor shall procure any such export license in an expeditious
manner. Subject to and without any waiver of the privileges and immunities of
UNDP, UNDP shall lend the Contractor all reasonable assistance required for
obtaining any such export license. Should any Governmental entity refuse, delay or

12
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hinder the Contractor's ability to obtain any such export license, the Contractor shall
promptly consult with UNDP to enable UNDP to take appropriate measures to
resolve the matter.

12. INDEMNIFICATION:

12.1 The Contractor shall indemnify, defend, and hold and save harmless, UNDP, and its
officials, agents and employees, from and against all suits, proceedings, claims,
demands, losses and liability of any kind or nature brought by any third party against
UNDP, including, but not limited to, all litigation costs and expenses, attorney's fees,
settlement payments and damages, based on, arising from, or relating to:

12.1.1 alegations or claims that the possession of or use by UNDP of any patented
device, any copyrighted material, or any other goods, property or services
provided or licensed to UNDP under the terms of the Contract, in whole or in
part, separately or in a combination contemplated by the Contractor's
published specifications therefor, or otherwise specifically approved by the
Contractor, constitutes an infringement of any patent, copyright, trademark,
or other intellectual property right of any third party; or,

12.1.2 any acts or omissions of the Contractor, or of any subcontractor or anyone
directly or indirectly employed by them in the performance of the Contract,
which give rise to legal liability to anyone not a party to the Contract,
including, without limitation, claims and liability in the nature of a claim for
workers compensation.

12.2 The indemnity set forth in Article 12.1.1, above, shall not apply to:

12.2.1 A claim of infringement resulting from the Contractor's compliance with
specific written instructions by UNDP directing a change in the specifications
for the goods, property, materials, equipment or supplies to be or used, or
directing a manner of performance of the Contract or requiring the use of
specifications not normally used by the Contractor; or

12.2.2 A claim of infringement resulting from additions to or changes in any goods,
property, materials equipment, supplies or any components thereof furnished
under the Contract if UNDP or another party acting under the direction of
UNDP made such changes.

12.3 In addition to the indemnity obligations set forth in this Article 12, the Contractor
shall be obligated, at its sole expense, to defend UNDP and its officials, agents and
employees, pursuant to this Article 12, regardless of whether the suits, proceedings,
claims and demands in question actually give rise to or otherwise result in any loss or
liability.

12.4 UNDP shall advise the Contractor about any such suits, proceedings, claims,
demands, losses or liability within a reasonable period of time after having received
actua notice thereof. The Contractor shall have sole control of the defense of any
such suit, proceeding, claim or demand and of all negotiations in connection with the
settlement or compromise thereof, except with respect to the assertion or defense of
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the privileges and immunities of UNDP or any matter relating thereto, for which only
UNDP itself is authorized to assert and maintain. UNDP shall have the right, at its
own expense, to be represented in any such suit, proceeding, claim or demand by
independent counsel of its own choosing.

12.5 In the event the use by UNDP of any Goods, property or Services provided or

licensed to UNDP by the Contractor, in whole or in part, in any suit or proceeding, is
for any reason enjoined, temporarily or permanently, or is found to infringe any
patent, copyright, trademark or other intellectual property right, or in the event of a
settlement, is enjoined, limited or otherwise interfered with, then the Contractor, at
its sole cost and expense, shall, promptly, either:

12.5.1 procure for UNDP the unrestricted right to continue using such Goods or
Services provided to UNDP;

12.5.2 replace or modify the Goods and/or or Services provided to UNDP, or part
thereof, with the equivalent or better Goods and/or Services, or part thereof,
that is non-infringing; or,

12.5.3 refund to UNDP the full price paid by UNDP for the right to have or use such
Goods, property or Services, or part thereof.

INSURANCE AND LIABILITY:
13.1 The Contractor shall pay UNDP promptly for al loss, destruction, or damage to the

property of UNDP caused by the Contractor's personnel or by any of its
subcontractors or anyone else directly or indirectly employed by the Contractor or
any of its subcontractorsin the performance of the Contract.

13.2 Unless otherwise provided in the Contract, prior to commencement of performance

of any other obligations under the Contract, and subject to any limits set forth in the
Contract, the Contractor shall take out and shall maintain for the entire term of the
Contract, for any extension thereof, and for a period following any termination of the
Contract reasonably adequate to deal with losses:

13.2.1 insurance against all risks in respect of its property and any equipment used
for the performance of the Contract;

13.2.2 workers compensation insurance, or its equivalent, or employer's liability
insurance, or its equivalent, with respect to the Contractor's personnel
sufficient to cover al claims for injury, death and disability, or any other
benefits required to be paid by law, in connection with the performance of the
Contract;

13.2.3 liahility insurance in an adequate amount to cover all claims, including, but
not limited to, claims for death and bodily injury, products and completed
operations liability, loss of or damage to property, and personal and
advertising injury, arising from or in connection with the Contractor's
performance under the Contract, including, but not limited to, liability arising
out of or in connection with the acts or omissions of the Contractor, its
personnel, agents, or invitees, or the use, during the performance of the
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Contract, of any vehicles, boats, airplanes or other transportation vehicles and
equipment, whether or not owned by the Contractor; and,

13.2.4 such other insurance as may be agreed upon in writing between UNDP and
the Contractor.

13.3 The Contractor's liability policies shall also cover subcontractors and al defense
costs and shall contain a standard "cross liability" clause.

13.4 The Contractor acknowledges and agrees that UNDP accepts no responsibility for
providing life, health, accident, travel or any other insurance coverage which may be
necessary or desirable in respect of any personnel performing services for the
Contractor in connection with the Contract.

13.5 Except for the workers compensation insurance or any self-insurance program
maintained by the Contractor and approved by UNDP, in its sole discretion, for
purposes of fulfilling the Contractor's requirements for providing insurance under the
Contract, the insurance policies required under the Contract shall:

13.5.1 name UNDP as an additional insured under the liability policies, including, if
required, as a separate endorsement under the policy;

13.5.2 include a waiver of subrogation of the Contractor's insurance carrier's rights
against UNDP,

13.5.3 provide that UNDP shall receive written notice from the Contractor's
insurance carrier not less than thirty (30) days prior to any cancellation or
material change of coverage; and,

13.5.4 include a provision for response on a primary and non-contributing basis with
respect to any other insurance that may be available to UNDP.

13.6 The Contractor shall be responsible to fund all amounts within any policy deductible
or retention.

13.7 Except for any self-insurance program maintained by the Contractor and approved by
UNDP for purposes of fulfilling the Contractor's requirements for maintaining
insurance under the Contract, the Contractor shall maintain the insurance taken out
under the Contract with reputable insurers that are in good financial standing and that
are acceptable to UNDP. Prior to the commencement of any obligations under the
Contract, the Contractor shall provide UNDP with evidence, in the form of certificate
of insurance or such other form as UNDP may reasonably require, that demonstrates
that the Contractor has taken out insurance in accordance with the requirements of
the Contract. UNDP reserves the right, upon written notice to the Contractor, to
obtain copies of any insurance policies or insurance program descriptions required to
be maintained by the Contractor under the Contract. Notwithstanding the provisions
of Article 13.5.3, above, the Contractor shall promptly notify UNDP concerning any
cancellation or material change of insurance coverage required under the Contract.

13.8 The Contractor acknowledges and agrees that neither the requirement for taking out
and maintaining insurance as set forth in the Contract nor the amount of any such
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15.

16.

insurance, including, but not limited to, any deductible or retention relating thereto,
shall in any way be construed as limiting the Contractor's liability arising under or
relating to the Contract.

ENCUMBRANCES AND LIENS: The Contractor shall not cause or permit any lien,
attachment or other encumbrance by any person to be placed on file or to remain on filein
any public office or on file with UNDP against any monies due to the Contractor or that
may become due for any work done or against any goods supplied or materials furnished
under the Contract, or by reason of any other claim or demand against the Contractor or
UNDP.

EQUIPMENT FURNISHED BY UNDP TO THE CONTRACTOR: Title to any
equipment and supplies that may be furnished by UNDP to the Contractor for the
performance of any obligations under the Contract shall rest with UNDP, and any such
equipment shall be returned to UNDP at the conclusion of the Contract or when no longer
needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same
condition as when delivered to the Contractor, subject to normal wear and tear, and the
Contractor shall be liable to compensate UNDP for the actual costs of any loss of, damage
to, or degradation of the equipment that is beyond normal wear and tear.

COPYRIGHT, PATENTSAND OTHER PROPRIETARY RIGHTS:

16.1 Except as is otherwise expressly provided in writing in the Contract, UNDP shall be
entitled to all intellectual property and other proprietary rights including, but not
limited to, patents, copyrights, and trademarks, with regard to products, processes,
inventions, ideas, know-how, or documents and other materials which the Contractor
has developed for UNDP under the Contract and which bear a direct relation to or are
produced or prepared or collected in consequence of, or during the course of, the
performance of the Contract. The Contractor acknowledges and agrees that such
products, documents and other materials constitute works made for hire for UNDP.

16.2 To the extent that any such intellectual property or other proprietary rights consist of
any intellectual property or other proprietary rights of the Contractor: (i) that pre-
existed the performance by the Contractor of its obligations under the Contract, or
(i1) that the Contractor may develop or acquire, or may have developed or acquired,
independently of the performance of its obligations under the Contract, UNDP does
not and shall not claim any ownership interest thereto, and the Contractor grants to
UNDP a perpetual license to use such intellectual property or other proprietary right
solely for the purposes of and in accordance with the requirements of the Contract.

16.3 At the request of UNDP, the Contractor shall take all necessary steps, execute all
necessary documents and generally assist in securing such proprietary rights and
transferring or licensing them to UNDP in compliance with the requirements of the
applicable law and of the Contract.

16.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans,
reports, estimates, recommendations, documents, and all other data compiled by or
received by the Contractor under the Contract shall be the property of UNDP, shall
be made available for use or inspection by UNDP at reasonable times and in
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18.

reasonable places, shall be treated as confidential, and shall be delivered only to
UNDP authorized officials on completion of work under the Contract.

PUBLICITY, AND USE OF THE NAME, EMBLEM OR OFFICIAL SEAL OF
UNDP OR THE UNITED NATIONS: The Contractor shall not advertise or otherwise
make public for purposes of commercial advantage or goodwill that it has a contractual
relationship with UNDP, nor shall the Contractor, in any manner whatsoever use the
name, emblem or official seal of UNDP or the United Nations, or any abbreviation of the
name of UNDP or the United Nations in connection with its business or otherwise without
the written permission of UNDP.

CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION: Information
and data that is considered proprietary by either Party or that is delivered or disclosed by
one Party ("Discloser”) to the other Party ("Recipient”) during the course of performance
of the Contract, and that is designated as confidential ("Information”), shall be held in
confidence by that Party and shall be handled as follows:

18.1 The Recipient shall:

18.1.1 use the same care and discretion to avoid disclosure, publication or
dissemination of the Discloser's Information as it uses with its own similar
Information that it does not wish to disclose, publish or disseminate; and,

18.1.2 use the Discloser's Information solely for the purpose for which it was
disclosed.

18.2 Provided that the Recipient has a written agreement with the following persons or
entities requiring them to treat the Information confidential in accordance with the
Contract and this Article 18, the Recipient may disclose Information to:

18.2.1 any other party with the Discloser's prior written consent; and,

18.2.2 the Recipient's employees, officials, representatives and agents who have a
need to know such Information for purposes of performing obligations under
the Contract, and employees officials, representatives and agents of any legal
entity that it controls, controls it, or with which it is under common control,
who have a need to know such Information for purposes of performing
obligations under the Contract, provided that, for these purposes a controlled
legal entity means:

18.2.2.1 a corporate entity in which the Party owns or otherwise controls,
whether directly or indirectly, over fifty percent (50%) of voting
shares thereof; or,

18.2.2.2 any entity over which the Party exercises effective managerial
control; or,

18.2.2.3 for the United Nations, a principal or subsidiary organ of the United
Nations established in accordance with the Charter of the United
Nations.
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18.3 The Contractor may disclose Information to the extent required by law, provided
that, subject to and without any waiver of the privileges and immunities of the
United Nations, the Contractor will give UNDP sufficient prior notice of a request
for the disclosure of Information in order to allow UNDP to have a reasonable
opportunity to take protective measures or such other action as may be appropriate
before any such disclosure is made.

18.4 UNDP may disclose Information to the extent as required pursuant to the Charter of
the United Nations, or pursuant to resolutions or regulations of the General Assembly
or rules promulgated thereunder.

18.5 The Recipient shall not be precluded from disclosing Information that is obtained by
the Recipient from a third party without restriction, is disclosed by the Discloser to a
third party without any obligation of confidentiality, is previously known by the
Recipient, or at any time is developed by the Recipient completely independently of
any disclosures hereunder.

18.6 These obligations and restrictions of confidentiality shall be effective during the term
of the Contract, including any extension thereof, and, unless otherwise provided in
the Contract, shall remain effective following any termination of the Contract.

FORCE MAJEURE; OTHER CHANGESIN CONDITIONS:

19.1 In the event of and as soon as possible after the occurrence of any cause constituting
force majeure, the affected Party shall give notice and full particulars in writing to
the other Party, of such occurrence or cause if the affected Party is thereby rendered
unable, wholly or in part, to perform its obligations and meet its responsibilities
under the Contract. The affected Party shall also notify the other Party of any other
changes in condition or the occurrence of any event which interferes or threatens to
interfere with its performance of the Contract. Not more than fifteen (15) days
following the provision of such notice of force majeure or other changes in condition
or occurrence, the affected Party shall also submit a statement to the other Party of
estimated expenditures that will likely be incurred for the duration of the change in
condition or the event of force majeure. On receipt of the notice or notices required
hereunder, the Party not affected by the occurrence of a cause constituting force
majeure shall take such action as it reasonably considers to be appropriate or
necessary in the circumstances, including the granting to the affected Party of a
reasonabl e extension of time in which to perform any obligations under the Contract.

19.2 If the Contractor is rendered unable, wholly or in part, by reason of force majeure to
perform its obligations and meet its responsibilities under the Contract, UNDP shall
have the right to suspend or terminate the Contract on the same terms and conditions
as are provided for in Article 20, "Termination," except that the period of notice shall
be seven (7) days instead of thirty (30) days. In any case, UNDP shall be entitled to
consider the Contractor permanently unable to perform its obligations under the
Contract in case the Contractor is unable to perform its obligations, wholly or in part,
by reason of force majeure for any period in excess of ninety (90) days.

19.3 Force majeure as used herein means any unforeseeable and irresistible act of nature,
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any act of war (whether declared or not), invasion, revolution, insurrection, terrorism,
or any other acts of a similar nature or force, provided that such acts arise from
causes beyond the control and without the fault or negligence of the Contractor. The
Contractor acknowledges and agrees that, with respect to any obligations under the
Contract that the Contractor must perform in areas in which UNDP is engaged in,
preparing to engage in, or disengaging from any peacekeeping, humanitarian or
similar operations, any delays or failure to perform such obligations arising from or
relating to harsh conditions within such areas, or to any incidents of civil unrest
occurring in such areas, shall not, in and of itself, constitute force majeure under the
Contract.

20. TERMINATION:

20.1 Either Party may terminate the Contract for cause, in whole or in part, upon thirty

(30) day's notice, in writing, to the other Party. The initiation of conciliation or
arbitral proceedings in accordance with Article 23 "Settlement of Disputes,” below,
shall not be deemed to be a "cause" for or otherwise to be in itself a termination of
the Contract.

20.2 UNDP may terminate the Contract at any time by providing written notice to the

Contractor in any case in which the mandate of UNDP applicable to the performance
of the Contract or the funding of UNDP applicable to the Contract is curtailed or
terminated, whether in whole or in part. In addition, unless otherwise provided by
the Contract, upon sixty (60) day's advance written notice to the Contractor, UNDP
may terminate the Contract without having to provide any justification therefor.

20.3 In the event of any termination of the Contract, upon receipt of notice of termination

that has been issued by UNDP, the Contractor shall, except as may be directed by
UNDP in the notice of termination or otherwise in writing:

20.3.1 take immediate steps to bring the performance of any obligations under the
Contract to a close in a prompt and orderly manner, and in doing so, reduce
expenses to a minimum;

20.3.2 refrain from undertaking any further or additional commitments under the
Contract as of and following the date of receipt of such notice;

20.3.3 place no further subcontracts or orders for materials, services, or facilities,
except as UNDP and the Contractor agree in writing are necessary to
complete any portion of the Contract that is not terminated;

20.3.4 terminate all subcontracts or orders to the extent they relate to the portion of
the Contract terminated;

20.3.5 transfer title and deliver to UNDP the fabricated or unfabricated parts, work
in process, completed work, supplies, and other material produced or
acquired for the portion of the Contract terminated,;

20.3.6 deliver al completed or partially completed plans, drawings, information, and
other property that, if the Contract had been completed, would be required to
be furnished to UNDP thereunder;
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20.3.7 complete performance of the work not terminated; and,

20.3.8 take any other action that may be necessary, or that UNDP may direct in
writing, for the minimization of losses and for the protection and preservation
of any property, whether tangible or intangible, related to the Contract that is
in the possession of the Contractor and in which UNDP has or may be
reasonably expected to acquire an interest.

20.4 In the event of any termination of the Contract, UNDP shall be entitled to obtain

reasonable written accountings from the Contractor concerning al obligations
performed or pending in accordance with the Contract. In addition, UNDP shall not
be liable to pay the Contractor except for those Goods satisfactorily delivered and/or
Services satisfactorily provided to UNDP in accordance with the requirements of the
Contract, but only if such Goods or Services were ordered, requested or otherwise
provided prior to the Contractor's receipt of notice of termination from UNDP or
prior to the Contractor's tendering of notice of termination to UNDP.

20.5 UNDP may, without prejudice to any other right or remedy available to it, terminate

the Contract forthwith in the event that:

20.5.1 the Contractor is adjudged bankrupt, or is liquidated, or becomes insolvent, or
applies for a moratorium or stay on any payment or repayment obligations, or
applies to be declared insolvent;

20.5.2 the Contractor is granted a moratorium or a stay, or is declared insolvent;

20.5.3 the Contractor makes an assignment for the benefit of one or more of its
creditors;

20.5.4 aReceiver is appointed on account of the insolvency of the Contractor;
20.5.5 the Contractor offers a settlement in lieu of bankruptcy or receivership; or,

20.5.6 UNDP reasonably determines that the Contractor has become subject to a
materially adverse change in its financial condition that threatens to
substantially affect the ability of the Contractor to perform any of its
obligations under the Contract.

20.6 Except as prohibited by law, the Contractor shall be bound to compensate UNDP for

all damages and costs, including, but not limited to, al costs incurred by UNDP in
any legal or non-legal proceedings, as a result of any of the events specified in
Article 20.5, above, and resulting from or relating to a termination of the Contract,
even if the Contractor is adjudged bankrupt, or is granted a moratorium or stay or is
declared insolvent. The Contractor shall immediately inform UNDP of the
occurrence of any of the events specified in Article 20.5, above, and shall provide
UNDP with any information pertinent thereto.

20.7 The provisions of this Article 20 are without prejudice to any other rights or remedies

of UNDP under the Contract or otherwise.

NON-WAIVER OF RIGHTS. The falure by either Party to exercise any rights
available to it, whether under the Contract or otherwise, shal not be deemed for any
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23.

24,

25.

purposes to constitute a waiver by the other Party of any such right or any remedy
associated therewith, and shall not relieve the Parties of any of their obligations under the
Contract.

NON-EXCLUSIVITY: Unless otherwise specified in the Contract, UNDP shall have no
obligation to purchase any minimum quantities of goods or services from the Contractor,
and UNDP shall have no limitation on its right to obtain goods or services of the same
kind, quality and quantity described in the Contract, from any other source at any time.

SETTLEMENT OF DISPUTES:

23.1 AMICABLE SETTLEMENT: The Parties shall use their best efforts to amicably
settle any dispute, controversy, or claim arising out of the Contract or the breach,
termination, or invalidity thereof. Where the Parties wish to seek such an amicable
settlement through conciliation, the conciliation shall take place in accordance with
the Conciliation Rules then obtaining of the United Nations Commission on
International Trade Law ("UNCITRAL"), or according to such other procedure as
may be agreed between the Parties in writing.

23.2 ARBITRATION: Any dispute, controversy, or clam between the Parties arising
out of the Contract or the breach, termination, or invalidity thereof, unless settled
amicably under Article 23.1, above, within sixty (60) days after receipt by one Party
of the other Party's written request for such amicable settlement, shall be referred by
either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then
obtaining. The decisions of the arbitral tribunal shall be based on general principles
of international commercia law. The arbitral tribuna shall be empowered to order
the return or destruction of goods or any property, whether tangible or intangible, or
of any confidential information provided under the Contract, order the termination of
the Contract, or order that any other protective measures be taken with respect to the
goods, services or any other property, whether tangible or intangible, or of any
confidential information provided under the Contract, as appropriate, al in
accordance with the authority of the arbitral tribunal pursuant to Article 26 ("Interim
measures') and Article 34 ("Form and effect of the award") of the UNCITRAL
Arbitration Rules. The arbitral tribunal shall have no authority to award punitive
damages. In addition, unless otherwise expressly provided in the Contract, the
arbitral tribunal shall have no authority to award interest in excess of the London
Inter-Bank Offered Rate ("LIBOR") then prevailing, and any such interest shall be
simpleinterest only. The Parties shall be bound by any arbitration award rendered as
aresult of such arbitration as the final adjudication of any such dispute, controversy,
or claim.

PRIVILEGES AND IMMUNITIES: Nothing in or relating to the Contract shal be
deemed awaiver, express or implied, of any of the privileges and immunities of the United
Nations, including its subsidiary organs.

TAX EXEMPTION:

25.1 Article 11, Section 7, of the Convention on the Privileges and Immunities of the
United Nations provides, inter alia, that the United Nations, including its subsidiary
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organs, is exempt from all direct taxes, except charges for public utility services, and
is exempt from customs restrictions, duties, and charges of a similar nature in respect
of articles imported or exported for its official use. In the event any governmental
authority refuses to recognize the exemptions of UNDP from such taxes, restrictions,
duties, or charges, the Contractor shall immediately consult with UNDP to determine
amutually acceptable procedure.

25.2 The Contractor authorizes UNDP to deduct from the Contractor's invoices any
amount representing such taxes, duties or charges, unless the Contractor has
consulted with UNDP before the payment thereof and UNDP has, in each instance,
specifically authorized the Contractor to pay such taxes, duties, or charges under
written protest. In that event, the Contractor shall provide UNDP with written
evidence that payment of such taxes, duties or charges has been made and
appropriately authorized, and UNDP shall reimburse the Contractor for any such
taxes, duties, or charges so authorized by UNDP and paid by the Contractor under
written protest.

MODIFICATIONS:

26.1 No modification or change in this Contract shall be valid and enforceable against
UNDP unless executed in writing by the duly authorized representatives of the
Parties.

26.2 If the Contract shall be extended for additional periods in accordance with the terms
and conditions of the Contract, the terms and conditions applicable to any such
extended term of the Contract shall be the same terms and conditions as set forth in
the Contract, unless the Parties shall have agreed otherwise pursuant to a valid
amendment concluded in accordance with Article 26.1, above.

26.3 Theterms or conditions of any supplemental undertakings, licenses, or other forms of
agreement concerning any Goods or Services provided under the Contract shall not
be valid and enforceable against UNDP nor in any way shall constitute an agreement
by UNDP thereto unless any such undertakings, licenses or other forms are the
subject of avalid amendment concluded in accordance with Article 26.1, above.

AUDITSAND INVESTIGATIONS:

27.1 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors,
whether internal or external, of UNDP or by other authorized and qualified agents of
UNDP at any time during the term of the Contract and for a period of three (3) years
following the expiration or prior termination of the Contract.

27.2 UNDP may conduct investigations relating to any aspect of the Contract or the award
thereof, the obligations performed under the Contract, and the operations of the
Contractor generally relating to performance of the Contract at any time during the
term of the Contract and for a period of three (3) years following the expiration or
prior termination of the Contract.

27.3 The Contractor shall provide its full and timely cooperation with any such
inspections, post-payment audits or investigations. Such cooperation shall include,
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but shall not be limited to, the Contractor's obligation to make available its personnel
and any relevant documentation for such purposes at reasonable times and on
reasonable conditions and to grant to UNDP access to the Contractor's premises at
reasonable times and on reasonable conditions in connection with such access to the
Contractor's personnel and relevant documentation. The Contractor shall require its
agents, including, but not limited to, the Contractor's attorneys, accountants or other
advisers, to reasonably cooperate with any inspections, post-payment audits or
investigations carried out by UNDP hereunder.

27.4 UNDP shall be entitled to a refund from the Contractor for any amounts shown by
such audits or investigations to have been paid by UNDP other than in accordance
with the terms and conditions of the Contract. The Contractor also agrees that, where
applicable, donors to UNDP whose funding is the source of, in whole or in part, the
funding for the procurement of Goods and/or Services which are the subject of this
Contract, shall have direct recourse to the Contractor for the recovery of any funds
determined by UNDP to have been used in violation of or inconsistent with this
Contract.

LIMITATION ON ACTIONS:

28.1 Except with respect to any indemnification obligations in Article 12, above, or as are
otherwise set forth in the Contract, any arbitral proceedings in accordance with
Article 23.2, above, arising out of the Contract must be commenced within three
years after the cause of action has accrued.

28.2 The Parties further acknowledge and agree that, for these purposes, a cause of action
shall accrue when the breach actually occurs, or, in the case of latent defects, when
the injured Party knew or should have known al of the essentia elements of the
cause of action, or in the case of a breach of warranty, when tender of delivery is
made, except that, if a warranty extends to future performance of the goods or any
process or system and the discovery of the breach consequently must await the time
when such goods or other process or system is ready to perform in accordance with
the requirements of the Contract, the cause of action accrues when such time of
future performance actually begins.

ESSENTIAL TERMS:. The Contractor acknowledges and agrees that each of the
provisionsin Articles 30 to 36 hereof constitutes an essential term of the Contract and that
any breach of any of these provisions shall entitle UNDP to terminate the Contract or any
other contract with UNDP immediately upon notice to the Contractor, without any liability
for termination charges or any other liability of any kind. In addition, nothing herein shall
limit the right of UNDP to refer any alleged breach of the said essential terms to the
relevant national authorities for appropriate legal action.

SOURCE OF INSTRUCTIONS:. The Contractor shall neither seek nor accept
instructions from any authority external to UNDP in connection with the performance of
its obligations under the Contract. Should any authority external to UNDP seek to impose
any instructions concerning or restrictions on the Contractor's performance under the
Contract, the Contractor shall promptly notify UNDP and provide al reasonable assistance
required by UNDP. The Contractor shall not take any action in respect of the performance
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of its obligations under the Contract that may adversely affect the interests of UNDP or the
United Nations, and the Contractor shall perform its obligations under the Contract with
the fullest regard to the interests of UNDP.

STANDARDS OF CONDUCT: The Contractor warrants that it has not and shall not
offer any direct or indirect benefit arising from or related to the performance of the
Contract, or the award thereof, to any representative, official, employee or other agent of
UNDP. The Contractor shall comply with all laws, ordinances, rules and regulations
bearing upon the performance of its obligations under the Contract. In addition, in the
performance of the Contract, the Contractor shall comply with the Standards of Conduct
set forth in the Secretary General's Bulletin ST/SGB/2002/9 of 18 June 2002, entitled
"Regulations Governing the Status, Basic Rights and Duties of Officials other than
Secretariat Officials, and Expert on Mission" and ST/SGB/2006/15 of 26 December 2006
on "Post-employment restrictions’, and shall also comply with and be subject to the
requirements of the following documents then in force at the time of signature of the
Contract:

31.1 The UN Supplier Code of Conduct;
31.2 UNDP Policy on Fraud and other Corrupt Practices ("UNDP Anti-fraud Policy");
31.3 UNDP Office of Audit and Investigations (OAI) Investigation Guidelines,

314 UNDP Sociad and Environmenta Standards (SES), including the related
Accountability Mechanism;

31.5 UNDP Vendor Sanctions Policy; and
31.6 All security directivesissued by UNDP.

The Contractor acknowledges and agrees that it has read and is familiar with the
requirements of the

foregoing documents which are available online at www.undp.org or at http://www.undp.
org/content/undp/en/home/operations/procurement/business/. In making such
acknowledgement, the Contractor represents and warrants that it is in compliance with the
requirements of the foregoing, and will remain in compliance throughout the term of this
Contract.

OBSERVANCE OF THE LAW: The Contractor shall comply with all laws, ordinances,
rules, and regulations bearing upon the performance of its obligations under the Contract.
In addition, the Contractor shall maintain compliance with all obligations relating to its
registration as a qualified vendor of goods or services to UNDP, as such obligations are set
forth in UNDP vendor registration procedures.

CHILD LABOR: The Contractor represents and warrants that neither it, its parent
entities (if any), nor any of the Contractor's subsidiary or affiliated entities (if any) is
engaged in any practice inconsistent with the rights set forth in the Convention on the
Rights of the Child, including Article 32 thereof, which, inter alia, requires that a child
shall be protected from performing any work that is likely to be hazardous or to interfere
with the child's education, or to be harmful to the child's health or physical, mental,
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35.

36.

spiritual, moral, or socia development.

MINES: The Contractor represents and warrants that neither it, its parent entities (if any),
nor any of the Contractor's subsidiaries or affiliated entities (if any) is engaged in the sale
or manufacture of anti-personnel mines or components utilized in the manufacture of anti-
personnel mines.

SEXUAL EXPLOITATION:

35.1 In the performance of the Contract, the Contractor shall comply with the Standards of
Conduct set forth in the Secretary-General's bulletin ST/SGB/2003/13 of 9 October
2003, concerning "Special measures for protection from sexua exploitation and
sexua abuse.” In particular, the Contractor shall not engage in any conduct that
would constitute sexual exploitation or sexual abuse, as defined in that bulletin.

35.2 The Contractor shall take all appropriate measures to prevent sexual exploitation or
abuse of anyone by its employees or any other persons engaged and controlled by the
Contractor to perform any services under the Contract. For these purposes, sexual
activity with any person less than eighteen years of age, regardless of any laws
relating to consent, shall constitute the sexual exploitation and abuse of such person.
In addition, the Contractor shall refrain from, and shall take all reasonable and
appropriate measures to prohibit its employees or other persons engaged and
controlled by it from exchanging any money, goods, services, or other things of
value, for sexual favors or activities, or from engaging any sexual activities that are
exploitive or degrading to any person.

35.3 UNDP shall not apply the foregoing standard relating to age in any case in which the
Contractor's personnel or any other person who may be engaged by the Contractor to
perform any services under the Contract is married to the person less than the age of
eighteen years with whom sexual activity has occurred and in which such marriage is
recognized as valid under the laws of the country of citizenship of such Contractor's
personnel or such other person who may be engaged by the Contractor to perform
any services under the Contract.

ANTI-TERRORISM: The Contractor agrees to undertake all reasonable efforts to ensure
that none of the UNDP funds received under the Contract is used to provide support to
individuals or entities associated with terrorism and that recipients of any amounts
provided by UNDP hereunder do not appear on the list maintained by the Security Council
Committee established pursuant to Resolution 1267 (1999). The list can be accessed via
https.//www.un.org/securitycouncil/content/un-sc-consolidated-list. This provision must
be included in al sub-contracts or sub-agreements entered into under the Contract.
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The estimated amount for the performed works for the Contract ITB22/02568: FP1/ Designs and

installation of Photovoltaic Systems

Works Acceptance Certificate NO. 1/02568 from 16.11.2023

Price, USD Excl. VAT
Iitemn # Description ount
Pt astimated amount an forthe
performed work
Development of the Technical expertise reports and Designs for 22 Photovoltale Systems with|
total capacity of 95 kW {unlt capacity between 3 and 5 kW according to table 1) Note: A price 14 300,00 USD 14 300,00 USD
Lot #4 breakdown per each household shall be presented In addition to the total price.
Installation works of 22 Photovoltaic Systems with total capacity of 95 kW {unit capacity between
3 and 5 kW according to table 1} Note: A price breakdown per each household shall be presented| 113 050,00 USD 113 090,00 USD
in addition to the total orice
Total Lot #4 127 390,00 USD 127 390,00 USD!
Total 127 390,00 USD 127 390,00 USD |
Contracior: Investor:
“AM Bisteme" SRL UNDP Moldova

Mo\ canr By

Nume, Premume, Semndniin LS.

Digitally signed by Mereacre Andrei
Date: 2023.11.23 17:28:13 EET
Reason: MoldSign Signature
Location: Moldova

.N'umi'u‘rrﬂrmi'. ,\'r_if)?&mm LS.




Performed works for the Contract ITB22/02568: FPI/ Designs and installation
of Photovoltaic Systems

Works Acceptance Certificate NO. 2/02568 from 14.12.2023

FOR: UNDP MDLDOVA
REF: TB22/02568: FPI/ Dasigns and Installation of Photovoltalc Systems

LOT NOQ. 1 Development of Dasigns and Installation of a Photovoltalc System of 200 kW maxdmum capacity on roof for Floresti Rayonal Hospital

INSTITUTION/LOCATION: Elorest] Ravonal Hospltel

amount for
Ne TYPE amount | performed | unit PRICE SUMM
works
1 |Photovottaic panel 200 200 KWp | $ 430,000 $86 000,00
2 |On-grid inverter 200 200 Ap | $ 60,000 $12 000,00
3 |Data transmitter 1 1 pc | $ 800,000 $800,00]
4 |Support system for flat roof (galvanized steel) 130 130 kwp | $ 120,000 $15 600,00}
5 |Ballast for the support system 1 1 set |$  2740,000 $2 740,00]
6 |Support system for sloping roof (metal tiles) 70 70 wp | ¢ 90,000 $6 300,00|
7 |Photovoltaic panel wirlng / MC connectors 1 1 set |$  3700,000 $3 700,00|
8 |Additional electric equipment 1 1 set |[§  7000,000 $7 000,00|
9 |AC wiring 1 1 set [$ 4500000 $4 soo,ool
10 |Earthing witing 1 1 set |[$  1000,000 $1 000,00|
11 |Earthing system 1 1 se¢ [$ 500,000 $500,00|
12 |Design works 1 1 sev |$  3000,000 $3 000,00|
13 |Instaliation services wiring 200 200 kWp |$ 100,000 $20 000,00|
14 |Commisloning 1 1 sev |$  1500,000 $1 soo,ool
TOT/ | 316 A
Contractor; Investor:
“AM Sisteme™ SRL UNDF Moldova

-

‘Nume, Prenume, Serinaturg.” LS.~ = .-

Nume, Prenwme, Semupitura L§.

Digitally signed by Mereacre Andrei
Date: 2323.]2.14 14:48:14 EET
Reason: MoldSign Signature
Location: Moldova




Performed works for the Contract (TB22/02568: FPI/ Designs and installation

of Photovoltaic Systems

Works Acceptance Certificate NO. 3b/02568 from 14.12.2023

FOR: UNDP MOLDOVA

REF; [TB22/02568: FPI/ Dasigns and Installation of Photovolatc Systems

LOT 2 - Installation works of Photovoltalc System of 60 kW capacity on roof for Calarasl Rayonal Hospltal and 140 kw capacity on roof for Misporen! Rayonal

Hospital
INSTITUTION/LOCATION: Nisboren) Ravonal Hospitsl

amount for
[ TYPE amount | psformed | unit PRICE SUMM
works
1 |Photovoitalc panel 140 140 kwp | % 430,00 $60 200,00|
2 |on-grid inverter 140 140 wp | $ 60,00 38 400,00|
3 |Data transmitter 1 1 pc |$ 600,00 $600,00]
4 [Support system for flat roof (galvanized steel) 140 140 kwp |[$ 120,00 $16 600,00
5  [Ballast for the support system 1 1 st [$  2950,00 $2 950,00
6 [Photovoitalc panel wiring / MC connectors 1 1 set [$ 292000 $2 920,00
7 |Additional eleciric equipment 1 1 set | § 3 300,00 $3 300,00}
8 [AC wiring 1 1 set |$ 450000 $4 500,00|
9 |Earthing wiring 1 1 set |$ 800,00 $800,00]
10 |Earthing system 1 1 set |$ 375,00 $375,00|
11 |Design works 1 1 serv |$ 150000 $1 500,00
12 |Instalation services wiring 140 140 kWp | $ 70,00 $9 800,00
13 [Commisioning 1 1 sev [$  1000,00 $1 ooo,ool
TOT} | % !
Contracior: Investor;
“AM Sisterne” SRL UNDP Moldova P

NS S

Dttty S e sy Mo Andrei
Date: 2023.12.14 10:48:43 EET
Reason: MoldSign Signature
Location: Moldova

,r

Nume, P Semn r L5 1 1321}
HI? 4 ﬁy;b “ ; A J
‘\;‘- \_J 4



Performed works for the Contract ITB22/02568: FPI/ Designs and installation
of Photovoltaic Systems

Works Acceptance Certificate NO. 3a/02568 from 14.12.2023

FOR: UNDP MOLDOVA
REF: ITB22/02568: FP1f Designs and Installation of Photovoltalc Systems

LOT 2— Installation works of Photovoltale System of 60 kW capacity on roof for Calaras! Ravonal Hospital and 140 kW capacity on roof for Nisporen| Rayonal
Hospital

INSTITUTION/LOCATION: Calarasi Ravonal Hospital

amount for
N2 TYPE amount | performad | unit PRICE SUMM
works
1 |Photovoltaic panel 60 60 Kwp | $ 430,00 $25 800,00]
2 |On-grid Inverter 60 60 kWp | $ 66,79 $4 007,52
3 |Data transmitter 1 1 pe |3 600,00 $600,00
4 |support system for flat roof (galvanized steel) 80 60 kwp | $ 120,00 $7 200,00|
5 |Ballast for the support system 1 1 set |$ 127500 $1 275.oo|
6 [Photovoitaic panel wiring / MC connectors 1 1 set |$ 143500 $1 435,00
7 |Additional electric equipment 1 1 set |$  3300,00 ¥3 300,00
8 |AC wiring 1 1 set | $ 150000 $1 500,00
9 |Earthing wiring 1 1 set |$ 500,00 ssoo,ou]
10 |Earthing system 1 1 set | $ 250,00 $250,00|
11 [Design works 1 1 sev | $  1500,00 $1 500,00|
12 |Installation sesvices wiring 60 60 KWp | $ 70,00 $4 200,00|
13 |Commisloning 1 1 serv | $ 1 000,00 $1 000,00
TOTS T m‘ﬂ‘l 57 587,
Contractor: Investor: 7
“AM Sisteme” SRL UNDP Moklova

Nume, Prenume, Semndturg LS.

Duglbnl signed by Mereacre Andrei

323 12.14 10:49:19 EET
Reason MoldSign Signature
Location; Moldova




Performed works for the Contract ITB22/02568: FPI/ Designs and installation
of Photovoltaic Systems

Works Acceptance Certificate NO. 4b/02568 from 15.01.24

FOR: LUNDP MOLDOVA
REF: IMB22/02568: FPI/ Designs and Instaitation of Photovoltalc Systems

LOT 3 — Devatopment of Dasigns and Instellation of 3 Photovoltalc System of 100 kW maximum capacity on roof for Cahul Reyonal Hospital and 100 kW capacity
on roof for Stefan Voda Rayonal Hospital

INSTITUTION/LOCATION: Cahul Revons| Hospitsl

amount for
N2 TYPE amount | performed unit PRICE SUMM
works
1 |Photovoltaic panel 100 100 kwp | $ 430,00 $43 000,00
2 |On-grid inverter 100 100 kwp | $ 60,00 $6 000,00'
3 [Data transmitter g 1 pc |4 800,00 $800,00|
4  |Support system for flat roof {galvanized steel} 100 100 kwp | % 120,00 $12 OOD,OOI
5 'Ballast for the support system 1 1 set $ 2 105,00 $2 105,00'
6 |Photovoltaic panel wirlng / MC connectors 1 1 set |[$ 215000 $2 150,00
7 |Additional electric equipment 1 1 set |$ 6 000,00 $6 ooo,oo|
8 [AC wiring 1 1 set [$ 450000 $4 500,00
9 |Earthing wiring 1 1 set $ 500,00 $500,00
10 |Earthing system 1 1 set | $ 250,00 $250,00
11 |Design works 1 1 serv | § 2 200,00 $2 200,00
12 |Installation services wiring 100 100 kwp | % 110,00 $11 000,00
13 |Commisioning 1 1 sery | § 1 500,00 $1 500,00
TOT/ T sz EFFW|=
Contractor; Investor;
“AM Sisteme” SRL UNDP Moldova

Digitally signed by Mereaere Andrei
Date: 2024.01.15 09:47:18 EET
Reason: MoldSign Signature

Location: Moldova
Nume, Premume, Semniatwra LS
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Performed works for the Contract ITB22/02568: FPI/ Designs and installation
of Photovoltaic Systems

Works Acceptance Certificate NO. 4a/02568 from 15.01.24

REF: [TB22/02568: FPI/ Deslgns and installation of Photovoltale Systems

LOT 3 - Development of Designs and Instalfation of 9 Photovoltalc System of 100 kW maximum capacity on roof for Cabwil Rayonal Hospital and 100 kW capacity
on raof for Stefan Voda Reyonsl Hospltal

NSTITUTION/LOCATION: Stefan Vods Rayvena) Hospltal
amount for
No TYPE amount | performed | unit PRICE SUMM
works
1 |Photovoltaic panel 100 100 kwp | % 430,00 $43 000,00
2 |On-grid inverter 100 100 kwp | $ 60,00 $6 000,00
3 |Data transmitter 1 1 pc $ 800,00 $800,00
4 |Support system for flat roof (galvanized steel) 100 100 kwp | % 90,00 $9 000,00
S |Photovoltaic panel wiring / MC connectors 1 1 set | § 2 150,00 $2 150,00
6 [Addltional electric equipment 1 1 set $ 6 000,00 $6 000,00
7 |AC wiring 1 1 set $ 4 500,00 $4 500,00
8 |Earthing wiring 1 1 set $ 500,00 $500,00
9 |Earthing system 1 1 set $ 250,00 $250,00
10 |Design works 1 1 serv | $ 2 000,00 $2 000,00
11 |Instalation services wiring 100 100 kWwp | % 100,00 $10 000,00
12 |Commisioning 1 1 serv | § 1 200,00 $1 200,00
TOTAL [ 400,
Contractor: Investor:

“AM Sistere™ SRL UNDP Moldova

\/\u\ \‘W J\xf\ﬁ‘m

MNume, | ridnwu \unuq it

Digitally signed by Mereacre Andrei
Date: 2024.01.15 09:47:00 EET

nnfre

Reasan: MoldSign Sig
Meendon ot LS.




Republica Moldova

Agentia Nationald pentru Reglementare in Energetica

ANRE

str, Pugkin, nr, 52/A, MD-2005, Chisindu, tel: 022 823 955, anre@anre.md, http://www.anre.md

: ACT DE CORESPUNDERE
a instalatiei electrice de utilizare noi/reconstruite, sistemului de distributie inchis,
centralei electrice §i pentru transmiterea cu titlu gratuit a instalatiilor electrice

1. Proprietarul IMSP__Spitalul Raional Cilarasi”, or. Caldrasi, str. N. Testemiteanu, 59,
tel. 078 122398, 1003609150317, e-mail srcalarasi@ms.md.

denumirea , adresa juridicd, tel., IDNO, e-mail

Centrali electricd fotovoltaica, or. Cildrasi, str. N. Testemiteanu, 59.
destinafia instalajiei; adresa locului de consum

2. Reprezentantul proprietarului, administrator, Ion VEVERITA,
functia, numele, prenumele

3. Proiectul instalatiei electrice de racordare este elaborat de: instalatie electrica existentd

denumirea institufiel de proiectare, nr. certificatului, coordonarea proiectului, data coordonirii

4. Proiectul instalatiei electrice de utilizare/centralei electrice nr. 34-23 EEF este elaborat de
SRL . Eta-Lumis-Proiect”, mun. Chisindu, proiectant Viorel BIBER, certificat nr. 0531, P-2020,
domeniile C.4: verificator de proiecte nr. 094 Veaceslav Bugaevschi, domeniile C.4, 5, 6a, valabil
de la 22.12.2021 pani la 22.12.2025. nr. de inregistrare a avizului 307/11.23, coordonat cu ICS
_Premier Energy Distribution” SA la 05.12.23; proiectul nr. 02-11/2023-C, elaborat de SRL
_Proiect-Design”, mun. Chisiniu, proiectant Irina Chisco, certificat nr. 0360, P-2019, domeniile
B.1.2.7: verificator de proiecte Eugenia CIOBANU, certificat nr. 140, domeniile 4.a,b.d.e valabil
de la 08.02.2023 péani la 08.02.2028, nr. de inregistrare a avizului 800/27.11.23.
derumirea institufiei de proiectare, rr. certificatului, coordonarea proiectului, data coordonirii

5. Executantul instalatiei electrice de racordare este

persoand fizicd/ agent economic

electricianul autorizat nr. autorizatiei valabild péna la _

numele, premumele

Declaratia electricianului autorizat din

6. Executantul instalatiei electrice de utilizare/centralei electrice este

" persoan fizich/ agent econamic
electricianul autorizat Serghei Mereja nr. autorizatiei 28 valabild pana la _28.07.2025

numele, premumele

Declaratia electricianului autorizat nr. 47 din 12.12.2023.

7. Parametrii instalatiei electrice

a. Linii electrice aeriene, lipsesc - Tipul , Tensiunea kV; Puterea proiectatd kW;
Lungimea km; Marca conductoarelor siS, - mm’; Marca stalpilor si
nr. de stalpi : Intersectii cu alte comunicatii ; Suspendarea comund cu LEA

Pierderi de tensiune (conform proiectului) ,V.

b. Linii electrice in cablu, TGD-MIIIO-PD1, Tipul NA2XH-O; Tensiunea 0.38 KV Puterca proiectatd
60 kW: Modul de amplasare furtun metalic izolat ; Lungimea 0,04 km; S, - 5(1x70)mm?; Intersectii
cu alte comunicatii : Pierderi de tensiune (conform proiectului) V.
Linii electrice in cablu, PD1- Invertor 1, Tipul BB[ar-LS; Tensiunea 0,38 kV; Puterea proiectatd
36 kW; Modul de amplasare jgheab metalic 100x50mm ; Lungimea 0 005 km; S, - 5x25mm?;
Intersectii cu alte comunicatii - Pierderi de tensiune (conform proiectului) ,V.




Linii electrice in cablu, PDI1- Invertor 1, Tipul BBI'ar-LS; Tensiunea 0,38 kV; Puterea proiectatd
24 kW; Modul de amplasare jgheab metalic 100x50mm ; Lungimea 0,005 km; S, - 5x10mm?

Intersectii cu alte comunicatii ; Pierderi de tensiune (conform proiectului) V.

c. _Posturi de Transformatoare, lipsesc - Tipul ; Nr/Puterea transformatorde forfa _~ kVA;
Tensiunea _ / _ kV, Schema conectarii i‘nfésurénlor | Aparat de protectic U=10 kV,
tip 5> I nom A; R prizei pimint Q) R izopagic transformator _ Q; Sistemul de racire al
transfonnatorulm

d. Instalatii de compengg_re a putem reactive: lipsesc, Tipul instalatiei ; Tensiunea in
punctul de racordare kV; Puterea proiectatd __ kVAr; Numarul de faze :
Numarul de trepte de reglare ;Curentul maxim de lucru I mex__ A; Diapazonul de
reglare a valorii factorului de putere cosg ;

e. Generatoare electrice autonome: lipsesc, Tip generator

: Nr./Puterea kVA;
- Numarul de faze ; Tensiunea kV; Tip aparat de protectie :
Loom A; Tip intreruptor basculant 3 T nom

f. . Centrale electrice solare PV: Tip module LONGI LR5-72HTH-580M; Nr. !'Puterea 104/580W,
Data producerii, 2022, Tip invertor 1 SOFAR 36KTLX-G3, 1 un. Data producerii, 2022,
I max =3x40 A; Tensiunea 180-1000 V; Tip aparat de protectie curent continuu sigurante
fuzibile Vecas gPV; Numirul de faze 3, Tip invertor 2 SOFAR 24KTLX-G3. 1 un; Data
producerii, 2022; I max =2x26 A; Tensiunea 140-1000 V; Tip aparat de protectie curent
continuu sigurante fuzibile Vecas gPV; Numirul de faze 3. Modulele fotovoltaice sunt
amenajate pe acoperis din tigld metalicd .

g. Centrale electrice eoliene: lipsesc, Tip instalatie ; Nr./Puterea kW; Tip
generator ; Tensiunea kV; Tip aparat de protectie curent continuu
Inum—A Numénﬂ-llde fa.ZB—

h. Centrale electrice hidroelectrice: lipsesc, Tip instalatie ; Nr./Puterea kW; Tip
generator ; Tensiunea kV; Tip aparat de protecfie curent continuu
Inom—A Numéruldefaz.e_________

i. Centrale de cogenerare pe biogaz: lipsesc, Tip instalafie de ardere ; Nr./Puterea

kW, Tip generator ; Tensiunea kV; Tip aparat de protectie curent
continuu
I nom A Numirul de faze AT TR e

j. Centrale de coge cogenerare pe biomasé solida: lipsesc, Tip cazan ; Nr./Puterea kW, Tip
turbind ___ ; Tip generator : Tensiunea kV; T Tlp aparat de protectie curent
continuu ol A; Numarul de faze )

8. Componenta sarcinii

se enumerd principalele receptoare electrice cu indicarea puterii lor nominale, inclusiv receptoarele de categoria I gi I, kW

9. Au fost prezentate urmatoarele documente tehnice:
a. Avizul de racordare nr. G20202023090005 601 din 21.03.2024, emis de ICS ,, Premier Energy
Distribution”, SA, valabil pana la 27.09.2025 pentru Py = 60 kW; Isc= 3,435 kA, U=10 kV.
Punctul de racordare este stabilit la:

1. LEA-10 kV, PDC-146, Cildrasi 110/35/10 kV, F-8, st. nr. 36, PT-473 existent;

2. LEA-10 kV, PDC-146, Calaragi 110/35/10 kV, F-8, st. nr. 37, PT-473 existent;

b. Raportul tehnic de masurdri i incercéri in instalatiile electrice de racordare si de utilizare:
denumirea, numirul, data, procesele verbale

Raport tehnic din 06.02.2024 cu privire la efectuarea masurarilor gi incercérilor de reglare-receptie

si profilactice care include urmétoarele procese verbale:

Proces-verbal nr. 01-02 din 06.02.2024, incerciri cu tensiune miritd a echipamentelor si aparatelor

electrice

Proces-verbal nr. 02-02 din 06.02.2024, incercédri a cablurilor electrice cu tensiune maritd

redresata.




Proces-verbal nr. 03-02 din 06.02.2024, incercdri a cablurilor electrice cu tensiune maritd
redresat.

Proces-verbal nr. 04-02 din 06.02.2024, incerciri a cablurilor electrice cu tensiune maritd
redresata.

Proces-verbal nr. 05-02 din 06.02.2024, misurarea rezistentei de izolatie, rezistentei ohmice a
infasurdrilor transformatorului de forta.

Proces-verbal nr. 06-02 din 06.02.2024, misurarea rezistentei de izolatie a aparatelor electrice,
circuitelor secundare, cablurilor si retelelor de iluminat cu tensiunea pénd la 1000 V.
Proces-verbal nr. 07-02 din 06.02.2024, verificarea continuitatii electrice dintre priza de pamant
si instalatiile legate de ea.

Schema electrici de alimentare cu energie electrici a PT-473 din or. Célarasi,

intocmite de citre laboratorul electrotehnic SRL ,, KENOTRON”, autorizatia nr. 50, valabild pana
la 21.12.2026, seful laboratorului Vadim Usanli,

Raport tehnic nr.24 din 08.12.2023 cu privire la efectuarea masurdrilor i incercérilor de reglare-
receptie si profilactice care include urmatoarele procese verbale:

Proces-verbal nr. 24/01-01 din 08.12.2023, misurarea rezistentei de izolatie a aparatelor electrice,
circuitelor secundare, cablurilor si retelelor de iluminat cu tensiunea pané la 1000 V.
Proces-verbal nr. 24/02-01 din 08.12.2023, verificarea continuititii electrice dintre priza de
pamant §i elementele protejate.

Proces-verbal nr. 24/03-01 din 08.12.2023, aprecierea actionarii protectiei in instalatiile electrice
cu neutru legat la pimant in sistemul TN.

intocmite de citre laboratorul electrotehnic II ,,Oboroc Sergiu”, autorizatia nr. 18, valabild pana la
26.06.2026, seful laboratorului Sergiu OBOROC;

Concluziile: Rapoartele tehnice confirmi c3, instalatiile electrice de racordare si utilizare

corespund cerintelor documentelor normativ-tehnice.
corespund

¢. Alte documente prezentate:

Act de receptie a lucrarilor de executare a instalatiei/centralei electrice, din 12.12.2023;
Borderoul echipamentului electric montat din 12.12.2023;

Actul de transmitere a echipamentului montat pentru efectuarea lucrarilor de reglare-demarare din
12.12.2023;

Actul inspectirii vizuale a instalatiei de legare la pdmant nainte de acoperire nr. 1 din 12.12.2023;
Cerere pentru eliberarea actului de corespundere al centralei electrice fotovoltaice, inregistrata la
ANRE cu nr. 9528 din 09.07.2024;

Pasaportul tehnic al invertorului SOFAR 36KTLX-G3, SOFAR 24KTLX-G3 si modulelor
fotovoltaice LONGI LR5-72-HTH-560-580M;,

Contract pentru servicii, intretinere §i reparatjii SR/E-12/23 din 15.12.2023;

Ordinul de numire a persoanei responsabile de securitatea exploatérii utilajului electric nr. 97 din
15.12.2023;

Talonul de autorizare la grupa de securitate electricd nr. 193 din 29.12.23;

Actul de delimitare nr. F 20202024030001 din 20.03.2024;

Conventie de interactiune in cazul instalatiilor electrice racordate la nivelul de tensiune > 1000 V;
Lista mijloacelor de protectie din dotare al SRL ,, Energodeservire”;

Proces verbal nr. 668 din 11.12.2023, incercarea prijinilor izolante, clestelor pentru masuréri,
sculelor cu manere izolante;

Proces verbal nr. 668 din 11.12.2023, incercarea manusilor electroizolante;

Proces verbal nr. 668 din 11.12.2023, incercarea indicatoarelor de tensiune;

efectuate de citre laboratorul electrotehnic SRL ,Helio”, autorizatia nr. 77, valabild pani la
28.02.2026, seful laboratorului Alexandru LEVCO,



10. Persoana responsabild de gospodiria electricd/exploatarea inofensivd a instalatiei electrice
este: JTon STRATAN _.desemnati conform ordinului nr. 97 din 15.12.2023, atestatd la grupa de

securitate electricd V, talonul de autorizare nr. 193, valabil pana la 29.12.2024, este eliberat de
Serviciul Teritorial ANRE Calérasi.

11. Date suplimentare: Pontractata/declarata 348/60 kW

o
Aparat de protectie: Tablou TGD-MILO-PD1 Isc, A | 920
Siguranfi fuzibila Tip: | In, A | I Ifuz, A I | tact.= ]
Intrerupitor automat Tip: BA-88-33/M6E-160H/3P/160A i I Caracteristica de declangare
Declansator termic: In, A
T clangator electromagnetic: Im, A tact.= I s
Declansator reglabil: In, A 160 k=
a suprasarcini = “m= | 125 | A
Tm= XIr = A | tag= s
la scurtcircuit
Tm= *In = A | tag= s
Isd= 4 xIr= 500 A tact.= <0,4 8
la scurtcircuit cu acfionare temporizati
Isd= %In= A | taci= 3
= xIr= A [ tag= s
la scurtcircuit cu acfionare instantanee
Ii= xIn= A | tact= 5
Dispozitiv de protectie contra curentilor Tip: In, A AL mA
diferentiali reziduali (DDR cu Al maxim)
Aparat de proteciie: Invertor 1 ‘ Isc, A 843
Siguranfi fuzibila Tip: i In, A I | Tfuz, A | | tacl.= 5
Intrerupdtor automat Tip: RA.88-32/3P/80A l Caracteristica de declangare
Declansator termic: InA | 8
Declangator electromagnetic: Im, A | 800 Lact.= | <04 s
Declansator reglabil: In, A k=
la suprasarcini Ir= xIn = A
Tm= <Ir= A | tac= 5
la scurtcircuit
Im= <In= A | tag.= 5
Tsd= xIr= A [ tac= s
la scurtcircuit cu actionare temporizatd
Tsd= “In= A [ tag= s
Ii= xIr = A tact.= s
la scurtcircuit cu acjionare instantanee
Li= xIn= A tact.= s
Dispozitiv de protecyie contra curentilor
FAERRRE O c"l Tip: In, A AL mA
diferentiali reziduali (DDR cu Al maxim)
Aparat de protectie: Invertor 2 Isc, A 808
~Siguranf fuzibila Tip: . In, A ] | Tfuz, A | tact.= s
Intrerupator automat Tip:BA47-29,3P | Caracteristica de declangare C
Declangator termic: InA | 50
Declansator electromagnetic: Im, A | 500 t act.= I <04 I 5
Declangator reglabil: In, A k=
[a suprasarcind Ir= xIn= A
la scurtcircuit Im= xIr = A | tac= I ‘ s




Im= x[n = A tact.= [
Yiiciaa ofi 4 : Isd= xIr= A tact.= s
a circuit cu acfionare temporizati
Tsd= xIn= A [tag= 5
. : : hi= xr = A | tac= 5
la scurtcircuit cu actionare instantanee
Ii= *In= A Lact.= s
Dispozitiv de proteciie conira curentilor
.p sid: w . rm_ Tip: In A AL mA
diferentiali reziduali (DDR cu Al maxim)
o
i Concluzii:

L

Instalatia electrica corespunde cerintelor documentelor normativ-tehnice.

in cazul admiterii pe etape/provizoriu se va mentiona despre aceasta

Inspector Cilarasi Anatolie Aparatu CLL
inspector superior / inspector Servicin Teritorial numels, prenumele semnitura

Sef ST Calirasi Tudor Gavriliti
inspector superior / inspector Serviciu Teritorial nixele, prenumels '

Actul este inregistrat la ANRE cu nr. 425 din 22.07.2024

Noti. Actul se perfecteazi in douii exemplare: | — se emite consumatorului final; 2 — se péstreazi la ANRE.

S pzf;m'r‘ Len Bxé’mﬁfadi
gl  sadoides” db covespundese




Republica Moldova

Agentia Nationali pentru Reglementare in Encrgeticd
ANRE

str. A Ic\unda: Pug-kjn.] 52/A, MD 2005 Chiginau, Tel: 022 923 955, anicranre md, hitp:/avww ame md

ACT DE CORESPUNDERE
electrice de utilizare noi/reconstruite, sistemului de distributie inchis,
lu gratuit a instalatiilor electrice

a instalatiei
centralei electrice si pentru transmiterea cu tit

Stefan cel Mare, 77,

1. Proprietarul IMSP ..Spitalul Raional Floresti”, or. Floresti, str.
tel.069358869, DNO 1003607150140

denumirea , adresa juridicd, fel., IDNO, e-mail

constructie de sindtate, asistenta sociald cu sursd de generare a energiei electrice (centrald

fotovoltaicd), or. Floresti, str. Stefan cel Mare, extravilan.

destinatin instalagior; adresa loculul de consum

2. Reprezentantul proprietarului Ludmila CAPCELEA - administrator

functin, numele, prenumele

3. Proiectul instalatiei electrice de racordare este elaborat de
denumirea institutiei de proicctare, nr. certificatului; | proi

lui, duta dondrii

4. Proicctul instalatiei electrice de utilizare/centralei clectrice este elaborat, SRL ,ITA-LUMIS
PROIECT”, executant Viorel BIBER, certificat nr. 0531 din 2020, verificator de proiecte 094
Viaceslav BUGAEVSCHI, aviz nr. 253 din noiembrie 2023, coordonat cu SA ,RED NORD”.

denumirea instilutici de proicctare, nr. ceftificatului, lui, data dondrii

5. Executantul instalatiei electrice de racordare este

persoand fizicl/ agent cconomic

electricianul autorizat nr. autorizatiei valabild péni la
numele, prenumele

Declaratia electricianului autorizat

6. Executantul instalatiei electrice de utilizare/centralei electrice este _Serghei MEREJA
persoand fizicd/ agent economic

electricianul autorizat _Serghei MEREJA nr. autorizatiei _28 valabilid pana la 28.07.2025.

numele, prenumele

Declaratia electricianului autorizat din nr. 46 din 29.11.2023

7. Parametrii instalatiei electrice
a, Linii electrice aeriene - Tipul ; Tensiunea __kV; Puterea proiectatd __kW; Lungimea km:

Marca conductoarelor 5iS mm?; Marca stalpilor si nr. de stalpi Intersectii cu
alte comunicatii _ ; Suspendarea comuni cu LEA__; Pierderi de tensiune (conform proiectului)
vV 3
,V. :
b. Linii electrice in cablu — Tipul 2xABBI'ar(A)-LS+2xABBI'HI(A)-LS ; Tensiunea 0,38 kV: Puterea

proiectati 200_kW; Modul de amplasare jgheab metalic ; Lungimea 0,005+0.08  km; S= 5x50+5x50
mm? Intersectii cu alte comunicatii __lipsesc ; Pierderi de tensiune (conform proiectului)

038+6.,84 V;

_Linii electrice in cablu -~ Tipul BBIurLS+BBIHrLS+BBIurLS+BBIHrLS ; Tensiunea 038 kV:
Puterea  proiectatd 200 kW; Modul de amplasare jgheab metalic _: Lungimea;

0,005+0.005+0,015+0,005_ km; S=_5x35+5x35+5x35+5x35 mm?; Intersectii cu alte comunicatii
lipsesc _; Pierderi de tensiune (conform proiectului) _0,76+0,76+1,14+0,38 V;




¢. Postuti de Transformatoare- Tipul __; Nr/Puterea transformator de _fortﬁ __kVA; T?“Si“_““’a —-—k;;'
Schema conectarii infasurdrilor __; Aparat de protectie U=10kV, tip __, Tnom A; R prizei pimint 2%

R izolatie transt ME; Sistemul de ricire al transformatorului ____- ;

d. Instalatii de compensare a puterii reactive: Tipul instalatiei : Tensiunea in punctul de
racordare kV; Puterea proiectata _ kVAr; Numérul de faze ; Numarul de trepte
de reglare ____ ; Curentul maxim de lucru I me A; Diapazonul de reglare a valoril
factorului de putere cos >

& G_egm;p_gﬂxmtﬂ_tmm&: Tip generator______; Nr./Puterea kv Numdrul de
faze ; Tensiunea kV; Tip aparat de protectie 5

[ som - A; Tip intreruptor basculant______3 ORI | )

f. Centrale electrice solare PV: Tip module LR-72HTH-580M ; Nr./Puterea 345/0,580 kW Tip invertor
4xSofar SOKTLX-G3; I max_4x40_ A; Tensiunea _180-1000 V; Tip aparat de protectie curent
continuu _gPV_; I aom _25_ A; Numirul de faze 3 . Modulele fotovoltaice sunt amplasate pe
acoperis.

g. Centrale electrice eoliene: Tip instalatie : Nr./Puterea kW; Tip generator____»
Tensiunea kV; Tip aparat de protectie curent continuu ;

1 nom e Sl A Numiirul de faze BN W)
h. Centrale electrice hidroelectrice: Tip instalatie ; Nr./Puterea kW; Tip generator
; Tensiunea kV; :

i. Centrale de cogenerare pe biogaz: Tip instalatie de ardere ; Nr./Puterea kw; Tip
generator ; Tensiunea kV; ,

j. Centrale de cogenerare pe biomasd solida: Tip cazan ; Nr./Puterea kW; Tip turbind
___; Tip generator ; Tensiunea ___~ kV.

8. Componenta sarcinii: -

P lectrice cu indi puterii lor ptoarele de categoria I i ILkW
9, Au fost prezentate urmitoarele documente tehnice:

a. Avizul de racordare nr. 4368 din ,, 05" _decembrie 2022, emis de SA ..RED-Nord” pentru
P sprotas= 200 KW Ise= 3384 A, U= 04 kV;

Punctul de racordare este stabilit: bornele cablurilor de iegire ID-0.4 kV PT181FRS, fiderul Nel-
Nell;
b. Raport tehnic nr. 165 din 29.11.2023 cu privire la efectuarea mésurdrilor si incercérilor de

reglare-receptie si profilactice, ca parte integrantd a procesului de mentenantd a instalatiei
electrice:

- aprecierea actiondrii protectiei in instalatiile electrice cu neutrul legat la pdmént cu sistema de
legare la psmént TN, P-V nr. 03-1/RT 165 din 29.1 1.2023;

- masurarea rezistentei electrice a izolatiei echipamentelor, aparatelor si liniilor electrice, P-V nr.
01-1/RT 165 din 29.11.2023;

- masurarea rezistentei electrice a izolatiei a condensatoarelor si cablurilor de fortd, P-V nr. 01-2/RT
165 din 29.11.2023;

- misurarea rezistentei de dispersie a prizei de pimant cu aparatul M-416, P-V nr. 02-1/RT 165 din
29.11.2023;
- verificarea continuititii electrice dintre priza de pdmant §i instalaiile impdméntate, P-V nr. 02-
4/RT165 din 29.11.2023, intocmite de citre laboratorul electrotehnic SRL ..LT-Power Group”,
autorizatia nr. 1, valabil pini la 20.04.2025, seful laboratorului Constantin LISNIC.
Concluziile: Raportului tehnic confirma cd, instalatia electricd de racordare si utilizare se admite
conectarea la retea operatorului de distributie.
¢. Alte documente prezentate:
- actul de delimitare 008 din 18.01.2018;
- proiectul de executie, constructia centralei fotovoltaice, 200 kW, cu instalarea pe acoperisurile
edificiilor: blocul chirurgical; blocul alimentar §i al garajului pentru auto speciale a IMSP
“Spitalul Raional Floresti”, nr. cadastrale ale constructiilor: 4501218.062.03; 4501218.062.06;
4501218.062.24; nr. 01-09/2023 - C - rezistentd, intocmit de catre SRL”PROIECT-DESIGN”




Irina CHISCO, certificat nr. 0360 din 2019, verificator de proiecte 0140 Eugenia CIOBANU,

aviz nr. 698 din 24.10.2023; )

- actul de receptie a lucrérilor de executare a instalatiei electrice nr. 1 din 16.11.2023;

- borderoul echipamentului electric montat din 16.1 1.2023;

- acte inspectdrii vizuale a instalatiei de legare la pamant inainte de
16.11.2023; . _ ,

- ordin nr. 2-A din 09.01.2023 cu privirea la numirea persoanei responsabile de gospodéria
electric3; )

- lista mijloacelor de protectie si procesele verbale de verificéri i incercart;

- contract individual de munca nr.39 din 31.12.2022.;

- pasaportul tehnic al panourilor fotovoltaice model LR5-72HTH 580M, produse 2023;

- pasaportele tehnice a invertorelor Solar SOKTLX-G3. produse in februarie 2023. 3 .
10.  Persoana responsabild de gospodiria electricd/exploatarea inofensiva a instalatiei electrice
este: Anatol DOBROVOLSCHI, desemnata conform ordinului nr. 2-A din 09.01.2023, atestatd la
grupa de securitate electrica [V, talonul de autorizare nr. 694, eliberat de ST Soroca, DSE, ANRE.

acoperire nr. 3 din

denumirca ServiciuluiTertorinl
11. Date suplimentare: P contractat#/declarata 380/200 kW,
Aparat de protectie: intrerupgitor automat PDG1-PD1 Isc, A 1466
Sigurant3 fuzibila Tip: [ In, A | [ Tz A tacl.= s
nirerupitor automat Tip: VA88-35/M6LE-25011/3P/250A Caracieristica de declansare
Declansator termic: In, A .
Declangator electromagnetic: | Im, A tact.= | | s
Declangator reglabil: In, A 250 k=
la suprasarcind Ir= xIn= | 180 A
la scurtcircuit o L 2 L 2
Im= xIn = A 1 act= s
o " : Isd= 3 xIr= | 440 A t act= <5 s
la scuricircuit cu acfionare temporizatd Tsd= g T T act= 3
- . 5 ' li= xIr= A {act= s
la scurtcircuit cu ac{ionare instantanee = s i Yo .
Dispozitiv de protectie contra curentilor | Tip: In, A Al,
diferentiali reziduali (DDR cu Al maxim) mA
Aparat de protectie Invertor nr. 1, nr. 2 Isc, A 1100
Sigurant fuzibild Tip: [ In, A | [ Tomy A tact.= s
Intrerupétor automat Tip: VA88-33/M6E-160H/3P/100A Caracteristica de declangare
Declansator termic: In, A ] -
Declansator electromagnetic: Im, A tact.= | [ s
Declangator reglabil: InA | 100 k=
la suprasarcing Jr= xIn= | 90 A
Im= — =
la scurtcircuit T Ir & 5 ol 3
Im= XIn = A t ac|.= s
la scurtcircuit cu acjionare temporizatd :sg: - . = 360 A tact.= | <04 s
Sl xIn= A t act.= s
= o - 5 Ii= X[r= A t ac‘ =
la scurtcircuit cu actionare instantanee Ti= o = : act. 5
Dispozitiv de protectie contra curentilor Tip: In, A - Al :
diferentiali reziduali (DDR cu Al maxim) . m A
Aparat de protectie Invertor nr. 3 Isc. A 1222
Siguranta fuzibila Tip: [ InA | [ Jge, A tact— ~
Intrerupétor automat Tip: VA88-33/M6E-160H/3P/100A Caracteristica de declansare
Declansator termic: In, A
Declansator electromagnetic: Im, A _ tact= | [ s
Declansator reglabil: In, A 100 k=
la suprasarcind’ Ir= xin=] 90 | A |




Im= xIr= A L acl.= ﬁ____w._ . .
la scurteircuit Jme xin = A 1 acl.= §
: Isd= 6 xIr = 540 A { acl.= <04 | S |
la scurtcircuit cu actionare temporizatd fad= xIn = A 1 act.= s
. li= xIr = A 1 acl.= 5|
la scuricircuit cu acfionare instantance = xin = A 1 act.= $
Dispozitiv de proteciie contra curenilor Tip: , In, A MA,
diferentiali reziduali (DDR cu Al maxim) m
Aparat de protectic Invertor nr. 4 [se, A 628
Sigurangi fuzibild Tip: [ n,A | [ 1o A |__tact.= $
Intrerupitor automat Tip: VA88-33/M6IE-1601/3P/100A Caracteristica de declangare
Declansator termic: In, A
Declansator electromagnetic: Im, A tact.= | [ s
Declansator reglabil: In, A 100 k=
la suprasarcind Ir= xIn= [ 90 A
N Im= xIr = A t acl.= S
= tact=_ | <04 s
la scurtcircuit cu actionare temporizatd :ﬁ 2 :Il:l = 200 2 n :2:; s
: ; : li= xIr= A 1 act= S
la scurtcircuit cu acfionare instantance = = A Tact= s
Dispozitiv de protectie contra curenilor Tip: In, A Al,
diferentiali reziduali (DDR cu Al maxim) mA
Concluzii:
Instalaia electricd corespunde cerintelor documcntelor normanv-tchmce.
Tn cazul admiterii pe etap izoriu s va { nceasia
Sef ST Soroca Soroca Mihail SAPOJE IC /
inspector superior / inspectar Sorviciu Teritorial numcle, prenumelo
Inspector Soroca Vadi DESCO /
inspocior superior f inspocior Serviciu Teritorinl numele, prenumele

Actul este inregistrat la ANRE nr. 965 din 21.12.2023

Notil. Actul se perfecteazs In doust exemplare: | —se emite consumatorului final; 2 — se pastreazii la ANRE.




Anexanr. 15

la Regulamentul de admitere

in exploatare a instalatiilor electrice
aprobat prin Hotararea ANRE

nr. 475 din 29 octombrie 2021

Republica Moldova

Agentia Nationala pentru Reglementare in Energetica
ANRE

str. Puskin, nr. 52A, MD-2005, Chisindu, tel: 022 823 955, anre@anre.md, http://www.anre.md

ACT DE CORESPUNDERE
a instalatiei electrice de utilizare noi/reconstruite, sistemului de distributie inchis,
centralei electrice si pentru transmiterea cu titlu gratuit a instalatiilor electrice

1. Proprictarul _IMSP Spital Raional Nisporeni, or. Nisporeni, str. Toma Ciorba, 5, (078) 122 398,
¢/f 1003609150340

denumines . adresa jurched, el DN, el

Centrald electrica fotovoltaicd, or. Nisporeni, str. Toma Ciorba, 5, num.cad. 6001205114,

et mstabaner, adresa lovalue de consum

2. Reprezentantul proprietarului  administrator Ulinici Nadejda

funcpi. numele, prenumele

3. Proiectul instalatiei electrice de racordare este elaborat de L e, WY S .

demumires mstitugier de protectare, nr. certitivatuluil coordonares proteciub, diti courdunirii

4. Proiectul instalatiei electrice de utilizare/centralei electrice este elaborat de
SRL ,.Eta-Lumis Proiect”, mun. Chisindu, proiectant Viorel Biber, certificat nr. 0531 din 2020,

domeniile C.4; verificator de proiecte nr. 094 Veaceslav Bugaevski, domeniile C4, 5, 6a, valabil de

la 22.12.2021 pénd la 22.12.2026, nr. 242/09.2023 de inregistrare a avizului; coordonat cu 1CS
»Premier Energy Distribution™ SA 27.11.2023.

demmnren msttutien de prosectare, e cevtficatului; coordonaren protectulun, data coordondn

5. Executantul instalatici clectrice de racordare este

PETSOANG TT71C agenl Sconammic

electricianul autorizat nr. autorizatiel _ valabila pana la

numele, prenumely

Declaratia electricianului autorizat din - - S

6. Executantul instalatiei electrice de utilizare/centralei electrice este
SRL ,, Eta-Lumis Proiect”

v T2 agenl cearnic

electricianul autorizat___Mereja Serghei  nr. autorizatiei 28 valabild pind la  28.07.2025

numele, prennmele

Declaratia electricianului autorizat din 08.12.2023. nr. 46

7. Parametrii instalatiei electrice

a. Linii electrice acriene - Tipul . Tensiunea kV: Puterea proiectata kW Lungimca
_ km; Marca conductoarelor i S, - mm’; Marca stalpilor sinr. de stalpi
» Intersectii cu alte comunicatii ~ : Suspendarea comund cu LEA  Pierderi de

tensiune (conform proicctului) V.

b. Linii electrice in cablu - Tipul ABBY_I_!I'-L_S_"_* AllyB: Tensiunea 0.4 kV; Puterea proiectatd 100 kW;
Modul de amplasare jgheab metalic; Lungimea 0,08 km; S, - 4x120+1x70 mm”; Intersectii cu alte
comunicatii lipsesc; Pierderi de tensiune (conform proiectului) V.

Linii electrice in cablu - Tipul BB ur-LS Tensiunca 0.4 kV; Puterea proiectatda 50 kW: Modul




de amplasare pe perete: Lungimea 0.01 km; S, - 5x35 mm’; Intersectii cu alte comunicatii lipsesc;
Pierderi de tensiune (conform proiectului) N
Linii electrice in cablu - Tipul ABBI'ur-LS; Tensiunea 0.4 kV: Puterea proiectata 40 kW: Modul de
amplasare jgheab metalic; Lungimea 0,095 km; S, - 5*%50 mm?; Intersectii cu alte comunicatii lipsesc:
Pierderi de tensiune (conform proiectului) v,
Linii electrice in cablu - Tipul BBIur-LS Tensiunea 0.4 kV; Puterea proiectata 40 kW; Modul
de amplasare pe perete: Lungimea 0,005 km: S, - §x25 mm*; Intersectii cu alte comunicatii lipsesc;
Picrderi de tensiune (conform proiectului) V.

. _Posturi de Transformatoare - Tipul s Nr/Puterea transformator de forta kVA; Tensiunea

/__KkV; Schema conectirii infagurdrilor __ /_ : Aparat de protectic U=10 kV, tip_ | I yom

A; R pringi pamant Q! R 1 transformator Q: Sistemul de racirc al transformatorului
d. _Instalatii de compensare a puterii reactive: Tipul instalatiei —_: Tensiunea in punctul de
racordare kV: Puterca proiectati _ kVAr: Numarul de faze ___: Numirul de trepte

de reglare _; Curentul maxim de lucru | max_ A: Diapazonul de reglare a valorii factorului

de putere cosg ;
e. Generatoare electrice autonome: Tip generator __:Nr./Puterea kVA; Numarul de faze
; Tensiunea kV: Tip aparat de protectie - 2

Loom A; Tip intreruptor basculant 4h T :_ A.
f.  Centrale electrice solare PV: Tip module LR5-72HTH-580M . Nr./Puterea 174/0,545 kW :

Tip invertor Sofar S0KTLX-G3 — 2 buc; I iy 4x40 A: Tensiunea 180-1000 V; Tip aparat de protectie
curent continuu sigurante VA88-33/M6E-250H In=180A; Numarul de faze trifazat.
Modulele fotovoltaice sunt amenajate pe acoperis.
Centrale electrice solare PV: Tip module LRS5-72HTH-580M Nr./Puterea  68/0,545 kW :
Tip invertor Sofar 40KTLX-G3; I mix 4x40 A: Tensiunea 180-1000 V; Tip aparat de protectie curent
continuu sigurante VA88-33/M6E-160H In=80A: Numarul de faze trifazat.
Modulele fotovoltaice sunt amenajate pe acoperis

g. Centrale electrice eoliene: Tip instalatie ; Nr./Puterea kW: Tip generator 3
Tensiunea kV; Tip aparat de protectie curent continuu :
I nok e o= A Numarul de faze e oo ol

h. Centrale electrice hidroelectrice: Tip instalatic. : Nr./Puterea . kW: Tip generator

; Tensiunea kV;

i. Centrale de cogenerare pe biogaz: Tip instalatic de ardere i Nr/Puterea _ kw: Tip
generator ; Tensiunea kV:

J- Centrale de cogenerare pe biomasa solida: Tip cazan : Nr./Puterea kW: Tip turbini N
Tip generator : Tensiunea kV;

8. Componenta sarcinii

¢ enumerd principalele receploare electrice cu indicaren puterti lor nominale, inclusn receploarele de cateporia |31 11, KW

9. Au fost prezentate urmatoarele documente tehnice:

a. Avizul de racordare nr. G20602022120002 din * 26 " decembrie 2023, emis de culCS
,»Premier Energy Distribution” SA pentru P upopas = 140 kW; Ise= 3255 A, U= 400V,
Punctul de racordare este stabilit la: PDC-149 fid. 18, PT-124G fid. 1, stifturi trafo — 0,4 kV.

b. Raportul tehnic de masuriri si incercdri in instalatiile electrice de racordare si de utilizare:
Raport tehnic nr. 22 din 01 12.2023 cu privire la efectuarea masurdrilor si incercirilor de -
reglare- receptie si profilactice, ca parte integranti a procesului de mentenanti a instalatiei
electrice care include urmatoarele procese verbale: -
- Proces - verbal nr. 22/01-1 din 01.12.2023 ., Misurarea rezistentei de izolatie a aparatelor
electrice, circuitelor secundare, cablurilor, retelor de iluminat cu tensiunat pina la 1000 ¥u
- Proces - verbal nr. 22/02-2 din 01.12.2023 ..Cu rezultate verificdrii continuitatii metalice
dintre magistrale dec protactie si elementele protejate™; N .
- Proces - verbal nr, 22/03-1 din 01.12.2023 ..Cu rezultatele verificarii actionirii protectiei la
instalaitii electrice cu electrice cu neutrul legat la pdmant in sistemul TN”

denumirca, numarul, data, procescle verbale




10.
este:

intocmite de catre laboratorul electrotehnic i1 "Oboroc Sergiu” or. Nisporeni

autorizatia nr._18 , valabila pana la 26.07.2026, seful laboratorului Oboroc Sergiu

Concluziile Raportului tehnic confirma ca, instalatiile electrice de racordare si utilizare
corespund  cerintelor documentelor normativ-tehnice.

corespund

Alte documente prezentate, actul de receptie a lucrarilor de executare a instalatiei electrice,
documentatia de predare-primire, conventii de exploatare comuni, contracte de deservire,
pasapoarte a echipamentelor electrotehnice:

Lista mijloacelor de protectie din dotare a IMSP Spitalul Raional Nisporeni:

Proces verbal nr. 661 din 08.12.2023 ..Incercarea manusilor electroizolante™;
intocmit de cdtre laboratorul electrotehnic SRL ,HELIO™ autorizatia nr. 7, valabila pana la
28.02.2026, setul laboratorului Alexandru LEVCO:

Proces verbal nr. 24/1 din 24.05.2023 ,.Incercarea mijloacelor de protectie”

intocmit de cétre laboratorul electrotehnic SA ,,ENERGOSERVICE”, autorizatia nr. 031,
valabila pana la 23.07.2023, seful laboratorului Pavel ILIESCU:

Borderoul echipamentului electric montat nr. 5 din 04.12.2023:

Act de receptie a lucrarilor de executare a instalatiei electrice nr. 5 din 04.12.2023

Schema monofilard de alimentare cu energie electrici din 01.12.2023:

Actul de transmitere a echipamentului montat pentru efectuarea lucririlor de reglare-
demarare:

Cerere pentru eliberarea actului de corespundere al centralei electrice fotovoltaice din
posesia IMSP Spital Raional Nisporeni, or. Nisporeni, str. Toma Ciorba, 5, nr. 18217 din
18.12.2023; i
Pasaportul invertoarelor 1-3 de modelul Sofar SOKTLX-G3. Pac = 2x50 kW, U=230/400 V,
‘Poc= 75 kW, anul producerii invertorului 2023; Sofar 40KTLX-G3, Pac = 1x 40 kW.
U=230/400 V, Poc= 60 kW, anul producerii invertorului 2023

Pagaportul modulelor fotovoltaice de tip LR5-72HTH-580M, Proc=140,36 kW, anul producerii
modulelor fotovoltaice 2023:

denumirea documentulu, data
Persoana responsabila de gospodaria electrici/exploatarea inofensivi a instalatiei electrice
Romeo Nacu' , desemnatd conform ordinului nr. 392P din 28.1 1.2019,

nume, prenume

atestatd la grupa de securitate electrica IV, talonul de autorizare nr. 168 este eliberat de
Serviciului Teritorial ANRE Calarasi

denumiren Serviceulu Tertoral

11. Date suplimentare: P contractata declaraa ~ 150/140 kW

Aparat de protectie TGD see | - PDG 1 Isc, A TR6
Siguran|a fuzibila Tip: | In, A 1 [ 1Muz, A | ‘ tacy.= 5
Intrerupitor automat Tip: VABK-35'M6E-250H [ Caracteristica de declansare
Declansator termic: In. A
Declansator electromagnetic: Im, A tact [ . 5
Declangator reglabil: In, A 250 k=
la suprasarcina Ir= xIn= [ A
- Im= <Ir A Lae).= §
la scurteircuit .
Im *In A L acy. 5
Isd- 4 =Ir 720 A | tacy- =0.1 s
la scurtcireuit cu aclionare temporizata
Isd= In= A 1 agl.= 5
la scurtcircuit cu actionare instantanee li= xr= A tacy,= 5




Dispozitiv de protectie contra curengilor

diferentiali reziduali (DDR cu Al maximi

B = YT
Aparat de prolecie PDI ~ Invertor |

Ise. A 636
Siguranta fuzibila Tip:

| L TR
Intrerupdtor automan Tip: VABR-33 MGE-16071]

Caracteristica de declungare
Declansator termic- In. A '
Declangator electromagnetic: Im. A e TN Rt | Tl b
Declangator reglabil: 100 R o
la suprasarcing I x[p = 90 A

ey )
la scuricireuit ==
]
- : _ 6 A rac= < 0.0
la scurteireuit ey actionare lemporizati 5 "
Isd

xr =

- n 1 ae. - ‘
li scurtcirewmt cu {IC;IOIIEU'\! nstitntanee —rl e
Dispozitiv de protecie contra curengilor . ) o |
. . Tip: In, A Al mA
diferentiali reziduali (DDR cu AL maxim) |
Aparat deproectie DI —favenory T ———————— seA | ean

Siguranid fuzibila

Intrerupator awtoman

Tipr "TniT\_l _WE el T
Tip: VARN-33 M6E- s

160H Caracleristica de declansare

Declansator termic:

Declansator electromagnetic:
Declansator reglabil:

la suprasarcina
—
la seurteireuit

—————
la scurteireuit cu actionare temporizatd
—— |

la scurteireuit cu actionire instantance

._'7__:._._‘—‘———--_‘_‘_‘—.‘
Dispozitiv de protectic conira curengilor
diferentiali reziduali (DR cu Al maxim)

Aparat de protectie ) TGD see 2 - PDG 2

Sigurania fuzibila

Intrerupdtor automal

Declansator termic:

Declansator clectromagnetic:

Declansator reglubil:

la suprasarcing

la scurteircuit
r——————a e .
la scurteireuit eu actionare lemporizatd

—_—

la seurteireuit cu actionare instantianee

Dispozitiv de proteciic contra curentifor
diferentiali reziduali (DDR ¢y Al mitxim)

_—




Aparat de protectic PD2 — Invertor 3 Ise. A 636
Sigurania fuzibila Tip: I In, A I ] Tfuz, A [ l tac.=
Intrerupdtor automat Tip: VAEE-33'M6E-160H | Caracteristica de declansare
Declansator termic: In, A
Declangator electromagnetic: Im, A lacy.- [
Declansgator reglabil: In, A 100 k=
la suprasarcina Ir= *ln = 80 A

Im= x|r= A 1 acl.=
la scurtcircuit

Im= *In A t acl.

) ) a1 Isd E =[r A0 A 1 acl. =04

la scurteireuit eu actionare lempuorizati - [ |

Isd= ¥ln= A tact.=

: li= x|r= A Lact.=

la scurteireuit cu actionare instantanee

li= %[n = A tacl.=
Dispozitiv de protecic contra curenjilor :

. Tip: In. A Al. mA
diferentiali reziduali (DDR cu AT maxim)
Concluzii:

[nstalatia electricd corespunde cerintelor documentelor normativ-tehnice.

i carul admiteny pe elipe provizonu se v mentom despre sesisi

Inspector superior Cilirasi Tudor Gavrilita
Inspector superion / inspector Servici Teritorial numiele. prenumele
Sef Serviciul Teritorial ~ Calarasi Nicolae Stratan
Sel Servicin Tentarial/ mspecior superior  inspecior a Servicw Termonal numele. prenumele Sermndiun

Actul este inregistrat la ANRE cu nr. 1105 din 29 decembrie 2023

Notid. Actul se perfecteaza in doud exemplare: | - se emite consumatorului final; 2 - se pistreazi la ANRE.




Republica Moldova
Agentia National3 pentru Reglementare in Energeticd
ANRE

3T, Pughin, fr. S2A, MD-2005, Chiginky, tel: 022 823 955, gore@ants.md. hate:diwrw apce.md

ACT DE CORESPUNDERE BT
a instalatiei electrice de utilizare noi/reconstruite, sistemului de distribu(ic inchis,

centralei electrice si pentru transmiteres cu titlu gratuit 2 instalagiilor clectrice

1. Proprietarul_IMSP . Spital i ahul”, mun. Cahul, str. Stefan cel Mare, 23, tel. 067562839,
1009603003860, , im: hul@ms.md
s adewy itk i, UMD e ret

Centrald electrica fotovoltaica, mun. Cabul, sir. Stefan cel Mase, 122

& rh sy, T o ln| d e

2. Reprezentantul proprietarului___direcror, Vasile Rotaru

huncgia, pumdle, prenumele

3. Proieciul instalatici electrice de racordare este elaboral de: instalatie electrics de racordare existentd

T, il

Proiectul instalatiei electrice de utilizarc/centralei electrice este elaborat de SRL LETA-LUMIS
PROIECT™, Proiect nr. 33/23-EEF, proiectant V. Biber, cerlificat seria P — 2020 nr. 0531 ¢4, verificat

de verificatorul de proiccte nr. 094 Veaceslav Bugaevski domeniile C.4, §, 6a, valabil pénd la
22.12.2026 aviz de verificare nr. 313/11.2023, coordonat cu {CS . Premier Energy Distribution” SA

la data 15.11.2023
efed lletet e e e e o
S. Executanuul instalatiei electrice de racordare este
persaand Auch 22w s ongovic
electricianul autorizat nr. autorizatiei valabild pani Ja
ook, prmmde
Declaratia electricianului autorizat din »
6. Exccutantul instalagici elecirice de utilizare/centralei electrice este SRL ,AM SISTEM"
st fiencl! sgant sooncmic

electricianul autorizat lon Murzin _ nr, autorizatiei 3087 valabiis pdnd la _ 27.09.2024

tnairiehe, e ke

Declaratia electricianului autorizat nr. 10 din _ 12.12.2023
7. Parametrii instalatiei electrice ___ Central# electrica fotovoltaick

a. Lipii ice aeriene 10 kV - Tipul ; Tensivnea kV; Puterea proiectaid kW;
Lungimea __ km; Marca conductoarclor §i8,- mm?; Marea stilpilor sinr.
de stilpi ; Intersectii cu alte comunicatii ; Suspendarea comun3 cu LEA :
Pierderi de tensiune (conform proiectului) AL

b. Linii electrice in ¢ablu 10 kV - Tipul ; Tensiunca kV; Puterea proiectats kW: Modul
de ampiasare ; Lungimea km; S, - mmi; Intersectii cu alte comunicatii :

Pierden de tensiune (conform proiectului) V.

¢. Linii electrice in cablu TDG2 - PDI - Tipul __H2, N.AZXI-I-O Tensiunea 0,38 kV; Pulereg

proiectatd 50 _k'W; Modul de amplasare _in jgheab metalic; Lungimea 0.07 km: S

m2; Intersectii cu alte comunica

d. Linii ¢lectrice in cablu TDG2 - PD2 - Tipul _H2, NA2XH-O Tengiunea 0,38 kV; Puterea
i W: Modul | ini talic; jmea_0.07 km;

«7() mm2; 1 ii cu alte comunicalii_- ; Pierder ensiun




).

intocmite de catre Inboratorul elecirotehnic SRL , LT-Power Group”

autorizatia nr. _L ., valabila pana la _19.04.2025 , seful Inboratorului _Constantin Lisnic.

Concluziile Raportului tehnic confirmi ca, instalatiile electrice de racordare §i utilizare
corespund cerinjelor docunentelor normativ-tehnice.

Alte documenle prezentate, actul de receplie a lucrarilor de executare a instalatiei electrice,
documentatia de predare-primire, conventii de exploatare comund, contracte de deservire,
pasapoarte a echipamentelor electrotehnice:

- ACT nr. 1 din 12.12.2023 de receplie a lucririlor de executare a instalatiei electrice,

- Borderoul din 12.12.2023 echipamentutlui electric montat fin.

- ACT nr. 2 din 12122023 de transmitere a echipamentului montat pentru efectuarea
lucrarilor de reglare-demarare.
- ACT nr. 3 din 12.12 2023 Inspectdrii vizuale a instalatiei de legare 1a pAmént inainte de
acoperire.

- Ordin or. 39 din 27.01.2023, cu privire la numirea persoanei responsabile de gospodaria

lectr

- Proiect_de executie nr. 08- 09{2223 C ingtalarea centralei electnoe fotovoltaice pe
acoperisul.

- Lista miiloacelor de protectie cu PV,

- Pasaportul invertorului Sofar SOKTLX-G3, data prodygerii 24.10.2022

- Pasaportuf panourilor fotovoltaice LRS-T2ZHTH- data ucerii 24.10.2023

- Buletine de verificare metrologic# peptra contor electric §i a transformatoarelor de curent.

denumiures doturmaralal, dits

Persoana responsabild de gospodaria electrich/exploatarea i ivi a instalatiei ¢lectrice

te; Alexandru Nebunu. desempatd conform ordinului nr. 39 din _27.01.2023

UM, Drérnume

estati la grupa de securitate electricd IV, talonul de autorizare nr. CH-283 este ¢liberat de Serviciul

eritorial ANRE Cahul.

dscmwires $arcuha Tenronsd

. Date suplimentare: P coomacramidectames _200/100 kW,

Apari de p fie I P pentru | I | e A 1466
YEurania uzsbita T I A | | uz. A RS %
Irkteruptor automat Tip: VAE-IVMOE-160H I Caractenstica de declansare
langator 1ecmic: In, A
“Declnngator elecoomagnetic: In A tag= l [
Declangalor reglabik: In, A 160 [
30 suprasarcing i= ey = 160 A
Im= = A racy= 5
la scuntcimcut
I In = A | tag= 4
3 Isd= EH Hr= 500 A | taci= GA 5
Ta L] P
Isd= wln = A tac) = F}
. : ii= 10 it = 1000 | A |t~ 0.2 3
In scueciccun cu acjionare :
ii= xIn = tec= s




iche ctalic; Lun

g gg 0.38 kV: Puterea gmgggmm
¢, Linii ¢lecirice in cable PD - lnvcnorl Tipul BBf‘urL g nsmn 38 \
i 2 -

[t i ice in cably PD2-|nv 8Bl

MMLJMJB@%{W \ljm S, 535 mmz._ls_rm_!
- rderi d iupe {confo role _- .

E Postt:l:r::::n;:ansf:rmatoare Tipul ; Nr/Puterea (ransformator de foq:V kw\l Tensiunea
____KkV; Schema conectirii infigvrarilor __/__ Aparatde protec;:e U=10 ; tip___ lunm
A; R_,..,w,w... ; R jzotuge transformator 0 Sistemul de ricire al transformatoru _m

h. Instalatii de compensare a puterii reactive: Tipul Tipul instalatiei ; Tensiunea in punciu
racordare kV; Puterca projectati ____ kVAr; Numarul de faze _ : Numlrul de:t tre;lyte
dereglare ___ :Curentul maxim de lucru | ms______ A; Diapazonul de reglare a valorii factorulm
de putere co

1 Qggpcratoares;?ecmce autonome: Tip generalor 3 Nr./Puterca kVA; Numéru) de faze

; Tensiunea kV; Tip aparat de protecie +

I oom A; Tip intreruptor basculant 31 zom, A,

j-  Centrala electrica fotovoltai .

Invertor 1: Tip module LR5-72HTH-580M: Nr./Puterea 93/0.58 kW; Tip invertor Sofar SOKTLX-G3;
I mix_40_ A; Tensiunea 180-1000 V; Tip aparat de proleciie curent continuw SDF-30 cu sigurante
fuzibile de tip 10238 ;] .0, 20 A: Numirul de faze 3.

Modulele fotovoltaice sunt amenajale pe acoperis.

Invertor 2: Tip module LRS-72HTH-580M: Nr./Puterea 80 /0,58 kW; Tip invertor Sofar SOKTLX-G3:
| o 40 A; Tensiunea 180-1000 V; Tip aparat de proteciie curent continuu SDF-30 cu sigurante

fuzibil 1D 10%38 1,020 A: Numarul de faze 3.
Moedulele fotoveltaice sunt amenajale pe acoperis.

k. Centrale electrice eoliene: Tip insialagie ; Nr./Puterea kW; Tip generator :
Tensiunea kV; Tip aparat de protecjie curent continuu 3
e A; Numdarul de faze

. Centrale electrice hidroelectrice: Tip mstalane 3 Nr/Puterea kW; Tip gencrator

; Tensiunea kV; Tip aparat de protecjie curent continuu :

] wow ___ A; Numdrul de faze

m. ngb_dmmgm&pe_lmg@z Tlp :mlala;ne de ardere ; Nr./Puterea kW; Tip
generator ; Tensiunea k¥; Tip aparat de protecnc currmt continuu 2
| nom A; Numirul de faze__

n. Centrale de coge cogenerare pe biomasa solida: Tip cazan s Nr./Puterea kW; Tiprurbind  ;
Tip penerator , Tensiunca kV; Ti Tlp aparat de proteclie curent continuu

i | aan A; Numirul de faze

8. Componenta sarcinii
g enumerd principalel P becqmce tu ind puteriy lof bt inclugiy recepuoards de categona Ly 1L W

9. Au fost prezentate urmitoarele documente tehnice:
a.  Avizul de racordare nr. G3030202212001] din 22.12.2022 emis de {CS ,,Premier Energy
Distribution” SA_ pentru P ypronas = 100 kW Esc= 5116 A, U= 330 V.
Punctul de racordare este stabilit la;
PDC =203, fid. 13. PT - 885/630 kVA, F— 1, ID— 04 kV —baza
PDC 203, fid. 11, PT —908/630 kVA. F— | ID = 0.4 k¥ — rezerv
b. 1. Rapostul tehnic de masurdri $i incercari in instalagiile electrice de racordare $i de

ut|I|zare _Raport tehnic nr. 164 din 29.1].2023.
denumires, memdna, data, proceielo vesbale

PV nr. 01-1/RTI164 din 291 3. Misurarea_rezistentei izolatie a a lor
electrice,_cifcujtelor secundare, cablurilor, retelelor de iluminat cu tensiunca pind la 1000 V

2. PV nr. 01-2/RT164 dig 29.11.2023, Misurarea rezistentei de izolatie a condensatoarelor
si cablurilor de forta.

-



Dispozitiv de protectie cantra curenfilos Tip In A Al, mA l J
Jdiferenpiali reziduali (DDR cu Al maxim)
Aparut de protecjic Intrerupitor nutomat pentru Invertonl 2 l Isc, A 1375
Siguranfa fuzibila Tip in, A | Tuz,A || taci= .
Tntrerupator automat Tip: VAG88-33/M6E-160H | Caracienstica de declanyare
Declangatar termic: In, A
Declangator eleciromagnetic: Im, A tact= | 3
Declangalor reglabil: In, A 160 k=
1a suprasarcini I= x]n = 100 A
Im= x|r = A tac| = s
la scurtcircuit
Im= xIn = A | tacl= s
: Isd= 5 xIr = 500 A t act.= 04 s
la scurtcircuit cu actionare temporizati
Isd= xln = A tac|.= s
: li= 10 xIr = 1000 A t acj.= 02 s
la scurtcircuit cu acfionare instantanee
li= xln = A tacy= s
Dispozitiv de protecfie contra curentilor .
i o : Tip: In, A Al mA
diferentiali reziduali (DDR cu AT maxim)
Concluzii:

Instalatia electricd corespunde cerintelor documentelor normativ-tehnice.

1n cozu! admitenii pe elape/provizonu se va menjiona despre acensia

L] /
Inspector  superior Cahul Nicolai GAIDARJI / Z -
inspecior sugerior / inspactor Serviciu Teritonal numele, prenumeln - serTndl e
Sef Serviciu Teritorial Cahul Nicolae Ciobu / /
Sef Seniciu Tentgnal/ ingpector supenos / mspeciot Semciu Teriorial numele, prenumele

Actul este inregistrat la ANRE cu nr. 72 din__ 12.02.2024 .

Not3. Actul se perfecteazi in doud exemplare: 1 — se emite consumatorului final; 2 - se piistreazi la ANRE.




Republica Moldova

Agentia Nationald pentru Reglementare in Energeticd
ANRE

ste_ Pupkin, . 52/A, MD-1005, Chiindu, tol- 072 423 955, anre B arce MANTE 1

sy 4 M

ACT DE CORESPUNDERF.
a instalatiei clectvice de utilizare noifreconstruite, sistemului de distribufie inchis,

le rice §i pentre fransmiterea cu tith graduil 2 instalagislor electrice

1. Proprietarul _IMSP Spitlul_Raional Stefan Voda_ or. Stefan Voda, sir. Nicolae Testimitiant- L
Mf’mwﬂﬂﬁlmj 28, c-mail: sestelppvodagims.md -

v, il penbecl, W, mlu) wrem) t

d a electricd fota icfi or. Stefan Voda, str. Nicolae Testimitiuny L, c-nul Stefin Yok
deabinagen shaiada)ies, whvane bodylu e Qormaum (-

2. Reprezentantul proprictarului administrator. Pelin Viclor 2

fungpia, nmrle, peenumele

4. Prow.lu! mstalallei electrice de ulilimre!cenlr'alel electrice cste elabumt de: _SRL ' Llal_l-"“”1
seti 3,2020, proiget nr. 30

. ggﬁcat de verifjgalorui
i : 2

3. Proiectul instalatiei ell.ctnce de mordarc este claboml de: S

it de |WoweeTuTaL, Uats Go Jidank

JUL0

e ———

5. Exccutantul instalafiei electrice de racordare este e
pessoanl Mg/ agem ey onome

electricianul autorizal nr. autorizatiei valabildpandla

nuinele, prenumele

Declarajia electricianului autorizat din

6. Exccutantul instalatiei elcctrice de utilizare/centralei este__ i =
persoand finch! agent economic
lectricianul autorizat _Murzin lon_ nr. awtorizafiei 3087 _valabilapanala___ 27.09.2024
2 oumele, precurmsle 1 P

12.12.2023

Declarafia electricianului autorizat din__

T

7. Parametrii instalatiei ¢lectrice;
a. Linii electrice aeriene [0 kV - Tipul _; Tensiunea ___ kV; Puterea proiectatd __kw; Lungimea
km; Marca conductoarelor __si S._mm" Marca stilpilor __ sinr. de stdlpi lnmscc;iicu
; Pierderi de tensiune _ V.

alte connmicaii __nusunt_: Suspcndarca comund cu LEA__
b. Linii electrice in cably - Tipul _; Tensiunca __kV; Puterea pr proneclatﬁ kW; Modul de amplasare _

subteran _: Lungimea __ km: S _mm?; lnu.rsectu <u alte comunicatii ___; Pierderi de tensiune -
V.
¢. Posturi de Transformatoare - Tipul_ ; Nr/Puterea transformator de fortd _ kVA; Tensiunea  kV:

Schema coneciirii infagurdrilor __; Aparat de protectie . de tiP, luon_ A; R puse seam 2 R
transformator __ MQ; Sistenmul de r!it.lre al transformatorului __,

d. Instalatii de compensare a pterii reactive; Tipul instalajiei : Tensiunea in punctul d
kVAr; Numirul de faze o

racordare _____ kV; Putcrea proiectatd ; Numaru! de wrepte



ul
- alorii I'ucmrul
v
. reglure
spazonul e yrul de 07
A [ WA Num
de reglore ; Cureniul pain e luertt . Nf JPuteres
do puiene o t i > H A v
¢ Gieneratome glocinee pulupamy 1 ged roleche 0. 580 KW c‘h;
KV, Tip “l""n' X Putered J 70 at a¢ rote P
Tl Tip #par fgto\fohalce

Tensiumen ; >
: N .
7201 1H-580M 501000 Y “Modulele

) o AL Tip Intreenptcs bkt
LR i
A sIUne e
¢ (e

£ Centmle electrice fotovoltaics, Tip module s A T6

Tip imvertor 2y, Sofar:SOK TLX-GY: ln:n‘__:‘%“’- :;, Al Numfrul d
curent continimn - sigurmnid-cu element fuzibil les &5

SUIT DICHnjate e acoperiy. Ne./Patered A o

. tor «

L1 nom
8. Componena sarcinii:

g Centoale elestrice eolione: Tip tnstadatic .+ 507 T S ra
Tensiunes _kV; Tip apnrat dg protectic cures! "T:.'?ll::icrca“:._ K Tip gene
h.  Centeale clegtrice hidroglectrive. Tip instalntic .= ¢ 2 '
_ k¥ Tip aparat de proteciie curent cuntinuu _ — KW Tip
loom . A:Nemdeulde fure _ . (atic do anjore . Nr./Putered _—— F
i 5 = b Tip instalagic de on ot continuy _
I Keucm:or . Tensi ka|\lr': 1ip aparat de proteciic sl rbing :
] i Jonsiuncn ‘ w Tip turbind ___
i .....l = :‘,\’ N"m'tm‘l :j :; ﬁmn tdd: Tipcazon Nr.fl’ulcrcz . mwck‘ic cul:ent conlinuu
Tip generator ¢ Tensiunea __kv; Tip aparat d¢ P
__ A:Numibrul defoze -
9. Aufost prezentate urmétoarele documente lehnice: A M—'i——
a.  Avizul de racordarc nr._G20802022120007_din*“ 19" 12.2022, emis d"c kl -
Energy Distribution™ SA_ pentru P gromen= 100 kW : Tsc= 3.255 kA. U= !--—[_’_I’l 4KV
Punctul de racordare este stabilit la_PDC-109, fid. 4, PT- ‘S I, fid. nr. : -'ie o
b. Raporiul iehnic de masurdri §i incerciri in instalatitle clectrice de racordare §i ¢
nr. 149 din 25.10.2023,
o nusmdrl, dia, le varbake y o
1. Proces-verbal nr. 02-1/RT149 din 30.08.2023 - Masurarea rezistenjel prizel delpasl'nanl,
2. Proces-verbal nr. 01-2/RT149 din 30.08.2023 - Masurarea rezistentei de izolaiie a

condensatoarelor si cablurilor de forfa. R . .
Proces-verbal nr. 02-4/RT149 din 30.08.2023 — Verificarea continuitétii electrice dintre

instalatia legatj la priza de pimdnt si instalaiile protejate; .. .
Proces-verbal nr. 03-1/RT149 din 30.08.2023 - Aprecierea acliondril proteciiel in

4.
instalaiile electrice cu neutrul legat ta pamant, cu sistema de legare la pamant TN.

3.

intocmite de citre laboratorul electrotehnic SRL ,LT-Power Group”, autorizajia nr. _1_, valabila
pandla_19.04.2025 | seful laboratorului Lisnic Constantin.
Concluziile Raporwulut tehnic confirma ca, instalatiile electrice de racordare si utilizare

corespund cerinfelor documentelor normativ-tehinice.
o e

¢. Alte documente prezentate:
Avizul de racordare nr. (G20802022120007 din 19.12.2022, emis de iCS _Premier Energy

Distribution™ SA;
Declaragia executantului nr. 9 din 12.12.2023, depusi de citre SRL ,Am Sisteme” prin
eleciricianul autorizat Murzin lon nr. autorizafiei 3087 valabila pind la 27.09.2024:

Act de receptic a lucrérilor de executare a instalatiilor electrice nr. | din 12.12.2023:

Act de transmitere a echipamentului montat pentru efectuarea lucririlor de reglare-demarare,

nr. 2 din 12.12.2023;

Borderoul echipamentului electric montat din 12.12.2023;
Act inspectdrii vizuale a instalajiei de legare la pAmdnt inainte de aceperire, nr, 3 din

12.12.2023;



Actul de delimitare g Instaly
Consuy,

# 20
R20M200905603/0 1
Lista mijloace
electrotchnie
laboratorylyj

OMD144VM (in 22.08.200m

. Gheorghe Musteagn;

Proicciul de exceutic o cemtralei electrice nr. 30/23-ELL;

Aviz de verificare a proicctilui de exceutic nr. 191/08.2023,
Protectul compartimentului rezistentei construetici nr. 30/23 - C:

21.08.23;

Ilor eleetrice ale Furnizoriui falh de instalagiile de utilizore a
wiui de pry wprictiMe $i responsnhilithjii pentru exploatarea lor ar.

Aviz. de verificare o proicetului compartimentul rezistenjei constructiei nr. CH-80/3

lor de proteciic #l Rupoartele tehnice nle acestorn, Intaemite de edire Jahoratorul
«Gheorghe Mustema™ 1.1, nutoelzagio ne. 86, volabild phnd lu 29.03.2024, seful

din

= Copia pasaportului invertorului de tip Sofur-S0KTLX-G3 cu Pp=50 kW, anul produceril nt

putut fi stabifiu;

- Copia pasaportului modulelor fotovoltaice model LONG! de tip LRS-72HTH-3

kW. anul producerii nu a putut fi stabilit.

10.  Persoana responsabild de gospodiria electricd/

try. desemnata conformn ordinului pr, S7_ din 29083019 . 4t

I Teritorial

grupa de securitate electrica Y . tatonul de autorizare nr. _376 eliberat de Serviciu

o s S wmkn Tarwond

1. Date suplimentare: P contmeiardectarais 300 kW/100 KW

KOM. P 0,580

i sivi a instalatigl !"-l-“-'l.u.“ este

estatd la
ANRI

Cima | 4000
Aparat de protecyie: Tabloul de eviden(d lsc. & | e 1
SiguranA fzibila Tip | fu, s -
& automat Tip: VASS-10M6E-800]1. 3P | Caracteristica de decian =
langator termic: A pm—" —
Declangator electromagnetic: i_g A 1. | |
Declangator reglabii: ! InA | 610 ) - - -
| 1a suprasarcin e e I W T T
la scuricircuit fn= M = A | tage 3 A
= 2[p= 3360 A - < 5 L]
Ja scuncircuit cu acfionase lemporizatd —:.;3_ 4 % s A : g_: :
- = L By
la scurtcircuit cu acqionare instantanee ||!- n= A | tegm g —||
Dispozitiv de proteciie conira curentilor : n A Al mA |
| diferengiali reziduali (DDR cu &1 maxim) Ui " o
] lse, A 1047 '
Tip [ InA | [wz.A | | wa= | R
Tip: 2xVA88-33/M6-160H, 3P | Caracteristica de declansare | 10ln |
In A | to0
_im, A | 1000 tac=<0d 1 | 5
In, A k=
I Rm - A
[y—— P i i ——
: _ime xjn = A | tagye . \
la i i |_lsd= xire A tagym i
, scurtcircuit cu actionare temporizatd Isde e LR ._‘ﬂL,- s; |
’ I scurtcircuir cu actionare instantanes = I A_ | Vacts F
- M AT li= Xl = A | tecs ” 1
’ Dispozitiv de proteciie conira curentilor Tin:
diferenjiali reziduali (DDR cu Al maxim ip: In, A AL mA r




Concluzii:
Instalapia electrica corespunde cerintelor documentelor normativ-tehnice.

inspector _inspeclor superior ST Causenij V._Bulgari
* AT O | ML Sarvciu Tamonal mumele pramumels
Inspector __Sef, ST Cluseni R.Ochisar _ /
B4 Servecay TarsiDnal” (CayeBcior Sugel MF § | pICEOr San utra Tanmsnel

AL

Actul este inregisirat la ANRE cu nr. _4]1  din 23.01.2024

Notd, Actsl se perfecscach In doud exerrplare | = se exeite consumatorului final; 2 - se

At

(S
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