

ФОРМУЛЯР F3.9

**ДЕКЛАРАЦИЯ О СПИСКЕ ОСНОВНЫХ РАБОТ, ВЫПОЛНЕННЫХ
ЗА ПОСЛЕДНИЙ ГОД ДЕЯТЕЛЬНОСТИ**

№ крт.	Предмет договора	Наименование/фамилия бенефициара/адрес	Качество подрячика ^{*)}	Цена договора/стоимость выполненных работ	Период выполнения работ (месяцы)	Номер и дата протокола приемки при завершении работ
1	Лот №1- Усиление конструктивных элементов подвала Дома Культуры мун.Комрат Лот №2 - ремонт санузла и гардеробной с коридором Дома Культуры мун.Комрат	Примария мун.Комрат Мун.Комрат ул.Третьякова 36	_____	289 368,46	1	01 din 29/08/2017
2	Ремонт актового зала районной администрации мун. Чадыр-Лунга	I.S. "SUD-A-CON" мун.Комрат, ул. Ленина 204/6	_____	306 751,00	1	01 din 18/07/2018
3	Ремонт Профессионального Училища мун. Чадыр-Лунга (СПТУ-14)	I.S. "SUD-A-CON" мун.Комрат, ул. Ленина 204/6	_____	318 755,00	2	01 din 14/08/2018
4	Lucrari de reparatie a acoperisului la liceul teoretic Ion Creanga	Liceul teoretic Ion Creanga mun.Cahul bd-ul Victoriei 4	_____	822 477,41	2	01 din 19/12/2017
5	Site1: "Rehabilitation of regional sports hall in the village of Musaitu" Musaitu village, Taraclia district. Site2: "Partial rehabilitation of the building of the kindergarden" Albota de Sus village, Taraclia district	UNDP Moldova mun.Chisinau 31 August 1989	_____	2 435 989.00		01 din 24/05/2018 02 din 19/10/2018
6	Capital repairing of the roof of the kindergarden no.3, Besalma village, GATU	UNDP Moldova mun.Chisinau 31 August 1989	_____	1 686 876.85		01 din 17/10/2017
7	Construction Works for "Cleaning a segment of the riverbed of the River Cahul alongside Vulcanesti town	UNDP Moldova mun.Chisinau 31 August 1989	_____	2 242 385.00		01 din 02/11/2018
8	AMEDMENT # Construction Works for "Cleaning a segment of the riverbed of the River Cahul alongside Vulcanesti town.	UNDP Moldova mun.Chisinau 31 August 1989	_____	421 831.88		01 din 02/11/2018
9	"Street lighting system optimization", Aluatu village, Taraclia district Site2: Street lighting system optimization", Dezghinea village, GATU.	UNDP Moldova mun.Chisinau 31 August 1989		1 178 352,00		02 din 10/10/2018 01 din 04/07/2018
10	AMEDMENT # "Street lighting system optimization", Aluatu village, Taraclia district Site2: Street lighting system optimization", Dezghinea village, GATU.	UNDP Moldova mun.Chisinau 31 August 1989		758 634.00		02 din 10/10/2018 01 din 04/07/2018

*) Уточняется качество, в котором принял участие в выполнении договора, которое может быть: единый участник договора или лидер ассоциации; ассоциированный участник договора; субподрядчик.

Подписано: _____

Фамилия: _____ Мавроди О.Л. _____

Должность в рамках фирмы: _____ директор _____

Наименование фирмы и печать: _____ SRL «Moncomtex» _____

