

1. Information on the qualified personnel proposed for the implementation of the contract

Personnel allocated to the project will depend on the agreed start date of the project and the currently available capacities. Target experts dedicated for the project will fulfil the expertise required.

1.1 Project Manager

1.1.1 Yana Lyakh

Year	Project - Field
2025 - now	Damas MMS Family – Project Manager
2021 - 2025	REN Balancing Energy Market – Project Manager
2020 - 2021	Eirgrid RMT – Project Manager
2016 - 2020	Eirgrid ICMP – Project Manager
2016	eSett NBS – Deputy Project Manager
2014 - 2015	Ukrenergo NPC – Project Manager

1.1.2 Radim Štork

Year	Project - Field
2025 - now	Fingrid MMS – Project Manager
2024 - 2025	MAVIR, DAMAS MMS – Project Manager
2022 - 2023	Net4Gas, Capacity Market System – Project Manager
2020 - 2022	Fifty AS, Nordic Activation Optimization Function – Project Manager
2017 - 2019	Česká spořitelna, a.s., Agile Development Team – Project Manager
2015 - 2017	eSett Oy, project Nordic Balance Settlement – Project Manager

1.1.3 Matej Sová

Year	Project - Field
2026 - now	MAVIR MMS – Project Manager
2024 - 2025	eSett, NBS – Project Manager
2022 - 2023	Tennet, ANT – Project Manager
2022 - 2023	Net4gas, CAMS – Project Manager
2021 - 2023	Veolia, Lancelot Dispatching – Project Manager
2020 - 2022	Gastrans, GEDP – Project Manager
2018 - 2020	VUB Bank, Constallation – Project Manager
2017 - 2017	Orange Slovakia, GPDR project – Project Manager
2016 - 2017	

1.2 Functional System Architect

1.2.1 Libor Sluka

Year	Project - Field
2021 - now	Transelectrica MMS - Functional System Architect
2019 - now	Eirgrid, Res implementation - Functional System Architect
2018 - now	Terna MMS - Functional System Architect
2017 - 2017	ČEPS MMS - Functional System Architect
2013 - 2013	EMS MMS - Functional System Architect
2011 - 2012	Terna MMS - Functional System Architect

1.2.2 Dmytro Nikolaienko

Year	Project - Field
2023 - now	Litgrid MMS - Functional System Architect
2023 - now	REN Balancing Energy Market - Functional System Architect
2021 - 2026	Damas MMS product - Functional System Architect
2020 - 2021	Ramping Margin Tool for EirGrid - Functional System Architect
2018 - 2020	ANT system (Damas Based) - Functional System Architect
2018 - 2019	Project SC ENERGORYNOK Consultancy - Functional System Architect
2017 - 2018	UkrEnergo Electronic Auction Platform Support – Functional System Architect

1.3 Technical System Architect (8)

1.3.1 Vitalii Iakubets

Year	Project - Field
2024 - now	Litgrid MMS - Technical System Architect
2023 - 2026	REN MMS - Technical System Architect
2021 - 2022	Damas Balancing product - Technical System Architect
2020 - 2021	Eirgrid RMT - Technical System Architect
2019 - 2020	Lancelot product - Technical System Architect
2018 - 2019	RNP (GIC, RTE, BritNed and Nemo Link) - Technical System Architect
2017 - 2018	Eirgrid CMP – Technical System Architect
2016	eSett, NBS – Technical System Architect

1.4 Test Manager

1.4.1 Jiří Holeček

Year	Project - Field
2023 - now	Litgrid MMS – Test Manager
2022 - 2024	REN MMS – Test Manager
2022 - 2023	ČEPS, Capacity Management Module – Test Manager
2021 - 2022	Fifty AS, Nordic Price – Test Manager
2021 - 2022	Certigy/CEN – Test Manager
2020 - now	RTE, MARI project – Test Manager
2019 – 2020	Fifty AS, Nordic Activation Optimization Function – Test Manager
2019	RTE, LIBRA project – Test Manager
2017 - 2019	Škoda Auto, AMS FIB, Compask G2 – Test Manager