
fara tva tva cu tva

5.2 A - CBA 1.087.132,46 217.426,49 1.304.558,95

5.2 A - RAC 142.087,07 28.417,41 170.504,48

5.2. A -EEF-IEI 235.985,48 47.197,10 283.182,58

5.2.A - CM 1.205.855,81 241.171,16 1.447.026,97

5.2.A - IVC 418.741,74 83.748,35 502.490,09

5.2.A - SA 3.771.857,19 754.371,44 4.526.228,63

5.2.A - TP 766.761,87 153.352,37 920.114,24

5.2.A - TS  80.786,03 16.157,21 96.943,24

5.2.A - TS1 3.000,00 600,00 3.600,00

7.712.207,65 1.542.441,53 9.254.649,18

0,00 0,00

5.2B IVC 571.393,52 114.278,70 685.672,22

5.2B RAC 177.867,97 35.573,59 213.441,56

5.2B CBA 1.463.953,68 292.790,74 1.756.744,42

5.2B CM 1.944.862,82 388.972,56 2.333.835,38

5.2B SA 5.000.545,85 1.000.109,17 6.000.655,02

5.2B TP 1.097.837,05 219.567,41 1.317.404,46

5.2B EEF/IEI 343.825,42 68.765,08 412.590,50

5.2B TS 82.301,72 16.460,34 98.762,06

5.2B TS1 3.000,00 600,00 3.600,00

10.685.588,03 2.137.117,61 12.822.705,64

0,00 0,00

5.2c CBA 1.500.806,88 300.161,38 1.800.968,26

5.2c CM 1.882.531,80 376.506,36 2.259.038,16

5.2c EEF-IEI 332.373,51 66.474,70 398.848,21

5.2C IVC 608.379,61 121.675,92 730.055,53

5.2C RAC 162.878,42 32.575,68 195.454,10

5.2C SA 4.999.134,69 999.826,94 5.998.961,63

5.2C TP 1.059.848,07 211.969,61 1.271.817,68

5.2c TS 72.959,21 14.591,84 87.551,05

5.2c-TS1 3.000,00 600,00 3.600,00

10.621.912,19 2.124.382,44 12.746.294,63

0,00 0,00

5-2d IVC 613.166,63 122.633,33 735.799,96

5-2d RAC 165.620,64 33.124,13 198.744,77

5.2d CBA 1.358.334,32 271.666,86 1.630.001,18

5.2d CM 1.877.693,65 375.538,73 2.253.232,38

5.2d EEF-IEI 341.708,95 68.341,79 410.050,74

5.2d SA 4.958.985,52 991.797,10 5.950.782,62

5.2d TP 1.059.848,07 211.969,61 1.271.817,68

5.2d TS 75.585,10 15.117,02 90.702,12

5.2d TS1 3.000,00 600,00 3.600,00
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10.453.942,88 2.090.788,58 12.544.731,46

0,00 0,00

5-1e RAC 66.560,25 13.312,05 79.872,30

5.1 e AEF.1 16.760,22 3.352,04 20.112,26

5.1e AIVC 69.030,20 13.806,04 82.836,24

5.1e CBA 1.452.551,11 290.510,22 1.743.061,33

5.1e EEF-IEI 499.149,87 99.829,97 598.979,84

5.1e IV BlAdmin 1.168.922,86 233.784,57 1.402.707,43

5.1e SA 2.390.890,45 478.178,09 2.869.068,54

5.1e TP 179.850,92 35.970,18 215.821,10

5.1e TS 347.422,53 69.484,51 416.907,04

5.1e-TS1 3.000,00 600,00 3.600,00

6.194.138,41 1.238.827,68 7.432.966,09

total proiect 45.667.789,16 9.133.557,83 54.801.346,99
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