

CURRICULUM VITAE – ANDREI ISAC

Proposed role in the project:

- | | |
|---|--|
| 1. Family name: Isac
3. Date of birth: 09 June 1970
5. Nationality: Republic of Moldova,
Passport B 0082869 | 2. First names: Andrei
4. Civil status: married |
|---|--|
- 6. Education:**

Institution - Dates	Degree(s) or Diploma(s) obtained
Moscow Chemical - Technological University , Russia – 1987-1993	MSc. Engineer chemist, Speciality – environmental protection and rational use of natural resources

7. Language Skills: Indicate competence on a scale of 1 to 5 (1 – excellent; 5 – basic)

Language	Reading	Speaking	Writing
Romanian	1	1	1
Russian	1	1	1
English	1	1	1

- 8. Membership of professional bodies:** European Environment and Health Committee (EEHC)(1999-2002), OECD EAP Task Force (1995-2002, 2005-2009), International Coordination Committee for EECCA RECs Network (2005-2006), NGOs Donor Group, Moldova (2005-2008), UNDP Advisory Council for the development of the National Human Development Report on Climate Change (2009), UNDP Moldova Environmental NGOs Grants Evaluation Committee (2008-2010), Public Association EcoContact (Environmental NGO)(2015-03.2018), member of the WG on the development of the National Development Strategy Moldova 2030 (2018), Member of Board of National Environmental Centre (2015-current), Member of WG on environmental institutions reform (2019).

- 9. Other skills:** (e.g. computer literacy, etc.) Able to work with MS Office (Word), Power Point, Excel, E-mail, Internet, Skype, Driving License.

10. Present position: -

11. Years within the firm: -

12. Key qualifications (relevant to the project):

- Development of the Roadmap on Capacity Building on SEA and EIA in the Republic of Moldova (UN ECE, March 2018, Eng, Rom). Preparation of the promotion materials on SEA implementation in Moldova: Romanian version of the SEA brochure 'Protocol on SEA: facts and benefits', including translation from English to Romanian, adaptation of the text to the national context, and layout (printed in 200 copies); prepared a short (up to 8 pages) leaflet in Romanian language summarizing main outputs and results of SEA and EIA-related activities in the Republic of Moldova within the EaP GREEN as well as will outline further steps needed to enhance environmental assessment system in the country, including its layout (printed 100 copies).
- Participation in the implementation of the Pilot project on SEA of the Orhei Town Master Plan, trainings and work with stakeholders on SEA promotion in Moldova (UN ECE, UNDP). Participation in the SEA Study tour in Czech Republic (2014), Georgia (2016) and Ukraine (2017).
- Participation on the EAQ-NET project activities on EIA and SEA, funded by the Swedish Institute (November 2018-May 2019, Chisinau-Tbilisi-Stockholm).
- Participation in the coordination of the preparation of the SEA Report on the Program on the promotion of green economy 2018-2021 (UNECE, ECoContact).

Member of the Inter-ministerial Working Group on the promotion of Sustainable Development and Green Economy (since 2015, updated composition – since March 2019). The WG was responsible for the coordination of EaP GREEN and is coordinating the EU4 Environment Action in Moldova. Preparation of the WG meeting in February 2019, of the Green Economy Round Table, IV edition. Participation in the organization of the Launching event for the EU4 Environment in Moldova, 12 April 2019, Mapping national priorities for EU4 Environment – April-May 2019. Participation at the First Regional Assembly of the EU4 Environment, 27-28 June 2019. Preparation of the WG meeting on 08.08.2019 for examination of the country and regional plans in contact with NFPs and implementation partners, of the Summary of the meeting and Letter to EC and implementing partners (06.09.2019) on comments and proposals from Moldova.

- Implementation of Green Growth Indicators (GGIs) and Preparation of the Report on Green Growth in Kazakhstan in the framework of the implementation of the Country Programme between Kazakhstan and the OECD.
- Final UNDP/GEF Project evaluation “Mainstreaming Biodiversity Conservation into Moldova’s Territorial Planning Policies and Land-Use Practices.
- Terminal Project Evaluation: Improving Coverage and Management Effectiveness of the Protected Area System in Moldova.
- Participation at the 6th meeting of Eastern Partnership Panel on Environment and Climate Change (EC, 12-13 June 2018, Kyiv, Ukraine).
- Organization of the meeting of the Working Group on Sustainable Development and Green Economy on 07 February 2019 and 23 November 2017, in the new format of the Government (MEI and MARDE). Preparation and participation of the delegation of Moldova at the Final regional event on EaP GREEN in Brussels, 01.12.2017. Organization of the exhibition of organic products from Moldova. Organization of the Final National Conference of the EaP GREEN Program in Moldova, 15 December 2017. Finalization of the Program on the promotion of Green Economy in Moldova and submission to the Government for approval (2018, approved by Government). Organization of the National High level Round table “Green Economy. Made in Moldova” (2016-2019 – 4 editions).
- Development of the National Report on Green Growth Indicators, list of GGIs for Moldova and chapter on GGIs for the Road Map for the promotion of the Green Economy in Moldova within the OECD implemented EU EaP GREEN Program Sub-component in Moldova. Organization of the national workshop on Measuring Green Growth (November 2016).
- Establishment of the Inter-ministerial Working Group on Sustainable Development and Green Economy and facilitation of the development of the Action Plan (Road Map) for the promotion of the Green Economy in Moldova. Implementation of the EU EaP GREEN Program Sub-component, implemented by UNEP ROE. Under the EU, OECD, UNECE, UNEP, and UNIDO’s partnership project on ‘Greening Economies in the Eastern Neighbourhood’ (hereinafter EaP GREEN), UNEP is leading the implementation of the project’s activity component 1.1: ‘Supporting strategic policy setting’. Facilitate the process of the formation of the high-level inter-ministerial working group by the Cabinet decision through providing secretarial services to the Ministry of Environment and Ministry of Economy. Facilitate the process of carrying out the economic assessment and modelling on GE in Moldova. Provide assistance in the development of the detailed Road Map on Green Economy promotion following the Environmental Strategy. Assist with outreach activities by raising visibility of the EaP GREEN programme in Moldova.
- Providing support to the International consultant in the conducting of the assessment of the institutional set up of water sector in Moldova and related potential capacity building interventions for the SCO-M in October-November 2013, including mission arrangements; participated in the development of the institutional analyses and elaboration of the framework matrix and final assessment report. Participation in organization and conducting a joint SDC/ADA analysis of potential options for joint Swiss/Austrian intervention in the institutional framework of the Water Sector in Moldova (September-November 2014, February-June 2015).
- International co-operation and public participation activities, collaboration with national and international environmental authorities and NGOs. Promotion of the Environmental Protection and Sustainable Development principles, Green Growth, EUWI, IWRM (development of the River Basin Management Plans), National Policy Dialogue on Water, which was focused on Water Supply and Sanitation issues, Water Supply and Sanitation Financing Strategy, SAICM, rational waste management in the country and region (Waste Management Plan for the rayon), establishment of sub-basin management councils. Participation in the development of the national MDGs (MDG 7 – environmental protection), meetings, assessments and monitoring of their achievement.
- Participation in the activities for the Improving water management and protection of water-related ecosystems in the Lower Dniester Ramsar Site, development of Guidelines on legislation, draft Strategy on Wetlands (as part of Biodiversity Conservation Strategy), workshops and training of the local public authorities in the field of water legislation (including the international, EU water policies and legislation), including of a Guide for LPA.
- Participation in the implementation of the Pilot project on SEA of the Orhei Town Master Plan, trainings and work with stakeholders on SEA promotion in Moldova (UN ECE, UNDP). Participation in the SEA Study tour in Czech Republic (2014), Georgia (2016) and Ukraine (2017).
- Promotion of the Green Economy implementation in Moldova: elaboration of the Study on impact of Green Economy investments in Moldova, with focus on organic agriculture and energy efficiency. Support to NFPs in GE promotion, drafting of the Action Plan for the promotion of Green Economy in Moldova within the EU EaP GREEN Program (UNEP ROE).
- Assessment of environmental infrastructure in the Security Zone and Transnistria, including the water supply and sanitation facilities, identification of priority investment areas. Monitoring of the implementation of the identified projects (municipal wastes collection in Slobodzia and Causeni; solar collectors on both banks in the social institutions (kindergartens etc) (EU/UNDP). Organisation of collaboration and information exchange events for authorities and NGOs from both banks.
- Participation in the organization of launching and works of the EaP GREEN Program in Moldova (EU, OECD, UN ECE, UNEP, UNDP), Green Growth Indicators development and Inclusive Green Growth Investments promotion.
- Development of the Feasibility study for the implementation of the PRTR in Moldova (OSCE Aarhus Project) and of the draft Action Plan for the implementation of the PRTR in Moldova. Organization of two PRTR missions and stakeholders consultations and National Workshop on PRTR.
- Coordination of the National Preparatory process for the UN CSD 2012 Rio+20. Organisation of the National Workshop on Green Economy (UNDP, UNEP), National Workshop on organic agriculture, 5 TV and 2 Radio programs on SD and Green Economy, 5 Meetings of the National Preparatory WG Rio+20, National Consultations on Rio+20 (May 2012) and National

Conference on Sustainable Development (5 June 2012), organisation of follow up after Rio+20, facilitation of the establishment of the National Council for Sustainable Development under the President of the Republic of Moldova. Participation in the development of the National Environmental Strategy of the Republic of Moldova 2014-2023, including participatory and awareness component, National Development Strategy "Moldova 2020" and of the National Report for the UN Conference on Sustainable Development Rio+20, completion of the UN Questionnaire on SDGs for Moldova.

- Participation in the strengthening of the National Statistical System Joint Project (UNDP). Technical assistance for the evaluation of the current situation in the field of collection, proceeding and use of environmental indicators in Moldova, compare with UN ECE Guides and international requirements, prepare recommendations for changes in data collection forms or ways of data collection, development of new statistical data collection forms on air (including climate change, ozone), waste (including hazardous wastes and chemicals). Participation in the promotion of the establishment of IPPC and PRTR systems in Moldova. Involvement in the preparation of the national reports under Stockholm, Aarhus, CLRTAP and Ramsar Conventions
- Development and promotion of the environmental policy, including in water supply and sanitation domain, implementation of the National Environmental Action Plan, development of the Local Environmental Action Plans, drafting of the environmental laws and regulations (including Law on waste, Law on secondary resources, Law on payment for pollution), environmental financing, chemicals and wastes management, economic instruments and ecological funds management (Regulation of the National Ecological Fund). Participation in promotion of the Law on water, establishment of the river basin management.
- Participation of the development of the SEA Manual for Moldova (UNDP, MoE, WG of experts), organisation of workshops on SEA for NGOs (2006-2008). Elaboration of the draft pilot project on the SEA for the National Roads Development Programme (2008-2009).
- Capacity building and strengthening of Environmental NGOs community in Moldova, including in Transnistria (during the work as Executive Director of Regional Environmental Centre – REC Moldova (2005-2010), providing and monitoring of grants programmes, trainings, organisation of Environmental NGOs Forums, evaluation of NGOs activities, development of NGOs Guide etc.
- Participation in the development of the new draft laws on environmental protection, wastes, chemicals, water (2007-2011). Development of the draft Action Plan for the implementation of the Aarhus Convention in the Republic of Moldova (2010-2011), work with NGOs (REC Moldova and member of the evaluation committee of the UNDP NGOs Small Grants projects (2008-2011).
- Coordination of the development of the National Concept of Environmental Policy (adopted by Parliament in 2001), participation in the development of the Environmental Financing Strategy for water supply and sanitation (2000), promotion of ESD, SEA, IPPC principles, environmental indicators and statistics (including waste statistics). Collaboration with the international organization and donors (WB, OECD, UNDP, UNEP Chemicals, UN ECE, WHO (including activities, related to the Protocol on Water and Health), EEHC, Defra, PECE), local and regional NGOs and EECCA RECs.

13. Professional experience

Dates/months	Location	Company & reference person	Position	Description
1. 06 September – 06 November 2019 17 December 2019 – 16 November 2020	Chisinau, Moldova	Rie TSUTSUMI, Regional Coordinator for Resource Efficiency and Climate Change, UN Environment, Europe Office, 15, Chemin des Anemones CH-1219 Chatelaine, Geneva Tel: +4122 917 8504 Email: rie.tsutsumi@un.org	National Action Coordinator	<p>The National Action Coordinator (NAC) of the EU4Environment Action provide overall support to the implementation of the EU4 Environment in the Republic of Moldova and provide support to the National Focal Points (NFPs). The NAC is tasked with providing specific support to the implementation of Results 1 (Greener decision-making, excluding activity 1.3), 3 (An environmental level playing field) and 5 (Monitoring progress at environment-economy nexus) of EU4Environment (see a separate document “EU4Environment Description of the Action”). Expected outputs are:</p> <ul style="list-style-type: none"> • EU4Environment national work plan finalized; • Implementation of EU4Environment progressed; • Relevant partners and synergies with other programmes/projects identified; • Operational support provided to the EU4Environment National Implementation Committee (NIC) – the Inter-ministerial Working Group on the promotion of Sustainable Development and Green Economy (coordination body in RM for EU4 Environment, co-chaired by MEI and MARDE, EU4 Environment NFPs), including assisting in organising regular meetings of NIC/WG and liaising with other stakeholders identified in consultation with the Implementing Partners; • Updated country information provided to Implementing partners.
2. June 2018- December 2019 (completed - May 2019)	Astana, Kazakhstan and home based	Krzysztof MICHALAK Programme Manager, GREEN Action Program Task Force, Environment Directorate Organisation for Economic Co-operation and Development (OECD) krzysztof.michalak@oecd.org	International consultant	<p>Implementation of Green Growth Indicators (GGIs) and Preparation of the Report on Green Growth in Kazakhstan in the framework of the implementation of the Country Programme between Kazakhstan and the OECD.</p> <p>Development of a country-specific GGI-based report to present progress on greening the Kazakhstan economy.</p> <p>Catalyse inter-ministerial cooperation and support the sustainability of the Kazakhstan's inter-ministerial Working Group on GGIs.</p> <p>Increase the awareness on GGIs with all stakeholders in Kazakhstan and beyond.</p> <p>Identification of the needs to broaden the data collection.</p>
3. 29 June 2018 – 30 November 2018	Chisinau, Moldova	Alexandru Rotaru, Project Manager, alexandru.rotaru@undp.org UNDP Moldova	Local consultant	<p>Final UNDP/GEF Project evaluation “Mainstreaming Biodiversity Conservation into Moldova’s Territorial Planning Policies and Land-Use Practices.</p> <p>Meetings with project stakeholders, beneficiaries, examination of the project documents and reports and development of Final Terminal Evaluation Report.</p>
4. 18 June 2018 –	Chisinau and	Hydrophil GmbH,	Local consultant	Policy and logistical arrangements to assist the JSC Apa Canal Nisporeni to successfully establish a new water tariff

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
December 2018	Nisporeni, Moldova	Martin Edthofer Mariahilfer Str. 84M/31, 1070 Vienna, Austria Phone: +43 1 996 98 00 m.edthofer@hydrophil.at ADA Vienna and Chisinau Office		and have it approved by the national regulation authority ANRE.
5. 22 February – 22 March 2018	Chisinau, Moldova	Martin SMUTNY Consultant martin.smutny@unece.org Ms. Elena SANTER <i>Environmental Affairs Officer</i> <i>Secretariat to the Espoo Convention</i> <i>Environment Division</i> Elena.Santer@unece.org UN ECE, Geneva	National consultant	To provide substantive and technical support to the preparation of the awareness raising materials on SEA. The assignment described in the Terms of Reference shall be carried out as a part of the UNECE assistance programme for developing the national environmental assessment system in the Republic of Moldova in accordance with the Convention on Environmental Impact Assessment in a Transboundary Context (Espoo Convention) and its Protocol on Strategic Environmental Assessment (Protocol on SEA). The technical assistance programme is funded by the EU programme Greening Economies in the Eastern Neighbourhood (EaP GREEN) and in its final stage of implementation (October 2017 – February 2018) it includes: (a) Finalisation of the SEA guidelines and preparation SEA/EIA capacity-building strategy, (b) Preparation of the promotional materials on SEA in Romanian language; and (c) Organizing the final dissemination event on the EaP GREEN SEA/EIA activities in the Republic of Moldova. Development of the Roadmap on Capacity Building on SEA and EIA in the Republic of Moldova for 2018-2020.
6. 01.07.2016 – 31.04.2017 extended till 31.08.2017 24-27 June 2018	Chisinau, Moldova	Krzysztof MICHALAK Senior Programme Manager, EAP Task Force Non-Member Countries Division, Environment Directorate Organisation for Economic Co-operation and Development (OECD) krzysztof.michalak@oecd.org	Local consultant for the development of GGI report	Identify and use national sets of Green Growth Indicators, to better integrate the economy-environment linkages in decision-making and to construct an evidence-based for monitoring of the transition towards a green economy. Assist the Government of Moldova in developing a set of national GGIs, which will provide a monitoring basis for the Road Map on Green Economy Promotion in Moldova: Compile a draft Chapter on GGI for the Road Map and a draft Report on GGIs for Moldova Draft the National GGIs Report in English and Romanian Communicate interim and final project results to Moldovan stakeholders at bilateral meetings with relevant national stakeholders, organize national workshop on GGIs. Mission to Kazakhstan (June 2018) – participate to the launch of the project on "Implementing Green Growth Indicators (GGI) and Preparing the Report on Green Growth in Kazakhstan", restart of GGIs Report of Kazakhstan preparation.
7. 20.05.2014 – 15.12.2014 extended till 15.12.2015	Chisinau, Moldova	Rie TSUTSUMI Programme Officer UN Environment UNEP / Regional Office for	Local Consultant to support the National Focal Points for EaP GREEN to	Implementation of the EU EaP GREEN Program Sub-component, implemented by UNEP ROE. Under the EU, OECD, UNECE, UNEP, and UNIDO's partnership project on 'Greening Economies in the Eastern Neighbourhood' (hereinafter EaP GREEN), UNEP is leading the implementation of the project's activity component 1.1: 'Supporting strategic policy setting'. Facilitate the process of the formation of the high-level inter-ministerial working group by the Cabinet decision through providing secretarial services to the Ministry of Environment and Ministry of Economy.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
<p>extended till 31.08.2016</p> <p>new contract and extension till 31.12.2017</p>		<p>Europe 15, chemin des Anemones CH-1219 Chatelaine, Geneve</p> <p>Tel +4122 917 8504 Fax +4122 917 8024 Email: rie.tsutsumi@unep.org</p>	implement project activity in Moldova	<p>Facilitate the process of carrying out the economic assessment and modelling on GE in Moldova. Provide assistance in the development of the detailed Action Plan following the Environmental Strategy. Assist with outreach activities by raising visibility of the EaP GREEN programme in Moldova. Establishment of the Inter-ministerial Working Group on Sustainable Development and Green Economy and facilitation of the development of the Action Plan (Road Map) for the promotion of the Green Economy in Moldova. Finalization of the Program on promotion of Green Economy and submission to the Government for approval (approved by Government on 31 January 2018). Conducting of the GE WG Meeting in the new format. Preparation for the participation at the regional meeting on December 1, 2017, Brussels. Organization of the Final National EaP GREEN Event in Moldova on 15 December 2017. Preparation of the National High-Level Round Table on Green Economy "Green Economy. Made in Moldova" in early 2018.</p>
<p>24.11.2014 – 31.12.2014</p> <p>Extended till 15.08.2015</p>	Chisinau, Orhei, Moldova	<p>UN ECE (Geneva), UNDP Moldova, Rodica Iordanov, Project Coordinator, Chisinau, MD 2004 S.Lazo 4 str. tel (# 373 22) 212786 tel / fax (# 373 22) 234261 www.eco.vox.md r.iordanov@vox.md</p>	Consultant (part time), Implementation of the pilot SEA of the Orhei Town Master Plan	<p><i>The overall aims</i> of the project is to further develop legislation on SEA, build capacities in application of SEA procedures at a national level and to raise awareness of SEA benefits among various national stakeholders.</p> <p><i>Specific objectives</i> include:</p> <ul style="list-style-type: none"> • testing and demonstrating opportunities of practical application of the draft law on SEA based on the implementation of a pilot project • provide support in the development of the draft law on SEA, developing recommendations for further improvement of national legislative and institutional frameworks on SEA in a country. <p>The Government of Moldova selected the Master Plan of Orhei Town as a strategic document for a pilot application of SEA procedure. Development of SEA Scoping and Environmental Reports, organisation of trainings and consultations. Presentation of the results of the Pilot Project at the workshop and EaP GREEN Steering Committee Meeting, 17-18 June 2015.</p>
<p>26.06.2013 – 19.07.2013</p> <p>13.11.2013 – 13.10.14</p> <p>extended by 28.02.2015</p>	Chisinau, Moldova	<p>Viorel ALBU, Project Manager, EU/UNDP Support to Confidence Building Measures Programme, 29, Sfatul Tarii Str., of. 302 Chisinau, MD2012 Republic of Moldova viorel.albu@undp.org Tel: (+373 22) 839 872 Fax: (+373 22) 839 869 Cell: (+373) 69182848 www.undp.md</p>	National consultant to provide consultancy services on analysis of potential environmental initiatives (part time)	<p>Major outcomes:</p> <ul style="list-style-type: none"> • A general assessment of the situation and environmental priorities of the sides; • A brief assessment of the past and ongoing environmental initiatives on both banks of Nistru River; • An overview and analysis of potential joint projects in the environmental sector, outlining specific areas for future environmental initiatives and individual projects, as detailed above, under the environmental component of the CBM programme. • Selection and implementation of identified projects; • Monitoring of implementation of the identified projects in Slobodzia and Causeni (waste management); • Monitoring and implementation of the solar collectors project on both banks; • Organisation of confidence building, information exchange and collaboration events (round tables, workshops etc) for authorities, operators and NGOs from both banks.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
08.09.2014 – 30.11.2014 01.09.2013 – 30.11.2013	Chisinau, Moldova	Andrei CANTEMIR, National Programme Officer Swiss Cooperation Office Representation of the Embassy of Switzerland to Moldova Str. A. Mateevici 23 B, MD-2009 Chisinau Tel: + 373 22 79 69 38 Fax:+ 373 22 79 69 35 e-mail: andrei.cantemir@eda.admin.ch www.swiss-cooperation.admin.ch/moldova	Local Consultant, Joint SDC/ADA analysis Local Consultant, SCO Water Sector Assessment (part time)	Conducting a joint SDC/ADA analysis of potential options for joint Swiss/Austrian intervention in the institutional framework of the Water Sector in Moldova. Preparation of the Mission agenda and organisation of logistics Identify and provide relevant documents for the desk review and actors/stakeholders for interviews Assist international consultants in carrying desk review, mission, group discussion, site visits Preparation of the Stakeholders consultation workshop (draft agenda, invitations, list of participants etc) Contribute to the preparation of the report (mission findings, conclusions, recommendations, annexes). Assessment of the Water Sector institutional framework in Moldova. The Swiss Cooperation Office, Representation of the Embassy of Switzerland to Moldova (SCO-M) involved experienced team of consultants (one international and one local consultant) to conduct an assessment of the institutional set up of water sector in Moldova and related potential capacity building interventions. Preparation of the Assessment Report, assisting the International Consultant (missions, meetings, examination of national policy and legal documents, elaboration of conclusions and recommendations).
18.04.2014 – 20.06.2014	Chisinau, Moldova	Eugene MAZUR Project Manager, Environmental Directorate, OECD +33 1 45 24 76 92, eugene.mazur@oecd.org	Consultant to provide support for the organisation of the Second National Workshop on economic instruments (part time)	Organisation of the Second National Workshop on economic instruments for managing environmentally harmful products. Prepare the workshop logistics (list of participants, letter of invitation, agenda, prepare draft meeting documents). Liaise with the Ministry of Environment, Ministry of Economy and Ministry of Finance to provide support in the process of the workshop organisation. Prepare Workshop Summary Record.
29.08.2013 – 28.10.2013	Chisinau, Moldova	Alexandru ROTARU, Project Manager 131, 31 August St. 2012 Chisinau, Republic of Moldova alexandru.rotaru@undp.org Tel/Fax: (+373 22) 843101 Mob: (+373) 69162798 www.undp.md	National expert for the Terminal Project Evaluation	Project: Improving Coverage and Management Effectiveness of the Protected Area System in Moldova Major activities according to the TE ToR: <ul style="list-style-type: none"> • Collection of the background materials; • Support to the International expert in the desk review; • Participation in the development of the evaluation mission agenda and setting up the meetings; • Field visits and meetings with major stakeholders and project beneficiaries; • Assistance to the International expert in the development of the Terminal Evaluation Report.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
15.10.2013 – 30.11.2013	Chisinau, Moldova	Dr. Valentin Ciubotaru Executive Director NGO BIOS 72/3 Columna str # 3, Chisinau, MD-2045, Republic of Moldova Tel./Fax: +(373-22) 54-57-33; +(373-22) 86-29-64 GSM: +(373) 691-34294 E-mail: ngobios@yahoo.com ; ngobios@mtc.md ; valentin.ciubotaru@yahoo.com Website: http://www.bios.org.md/	Consultant, Pilot Project within EU Air Gov (part time)	Participation in the Implementation of the National Pilot Project “Support in creating national emission inventory system needed for joining CLRTAP protocols and meeting corresponding reporting commitments” Description of the ongoing projects in the field of emission inventory. Examination of the statistical report nr.1-air “protection of atmospheric air” and its adjustment to the requirements of the international requirements of the CLRTAP convention and Protocols, develop of the new draft of the statistical form and provide advice to the involved expert for it’s digitalization. Training of the involvement stakeholders in data collection.
05.03.2013 – 31.08.2014	Chisinau, Stefan- Voda, Moldova	Mr. Alexei Andreev, Chairman and Project Manager, SE BIOTICA, ADA alexei.andreev@mail.ru of. 22, Nicolae Dimo str. 17/4, mun. Chisinau, 2068, Moldova Tel.: +373 (22) 49 88 37, 43 47 26, 45 05 79; Fax: +373 (22) 49 56 25 http://www.biotica-moldova.org/ biotica@biotica-moldova.org	Consultant (part time)	Implementation of the Project on Improving water management and protection of water-related ecosystems in the Lower Dniester Ramsar Site (ADA Project) Development of the materials for the training of the local public authorities in the field of water legislation (including the international, EU water policies and legislation), including of a Guide for LPA Preparation of the workshops for the LPA and for the Association of Water Users
01.08.2013 – 15.09.2013 01.06.2014 – 30.09.2014	Chisinau, Moldova Minsk, BLR	John Vijgen International HCH & Pesticides Association john.vijgen@ihpa.info	National Waste Management Consultant (part time)	EU-FAO Disposal Study Assessment of Capacity for Environmentally Sound Disposal of POPs and Obsolete Pesticide Wastes. Perform the Technical assessment of the management of obsolete pesticides and POPs waste and soil contamination in Moldova within the framework of a Disposal Study for Obsolete Pesticides in the Former Soviet Union. Participation in the organisation and conducting of the regional workshop in Chisinau. Assist IHPA with the finalization of the other 10 national WM management reports, prepared by national consultants from involved countries (Russian Federation, Belarus, countries of the Eastern Neighbourhood (Armenia, Azerbaijan, Moldova, Georgia and Ukraine) and the Central Asian Countries [CACs] (Kazakhstan, Kyrgyzstan, Tajikistan, Turkmenistan and Uzbekistan)). Verify that all deliveries of the national consultants reports are in full support of the works to be implemented/under implementation by the 2 international consultants. Support national consultants with standard presentations to be made at the workshop in Minsk, Belarus. Provide support in the development of the Road Map, recommendations, finalization of country reports etc.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
15.09.2013 – 01.03.2014	Chisinau, Moldova	Ilya Trombitsky Eco-TIRAS Intl. Env. Assn. of Dniester River Keepers Str. Teatrala 11A Chisinau 2012 Moldova Tel./fax: (373 22) 225615; 550953 Mob.: (373 691) 21726 E-mails: ecotiras@mtc.md ; ilyatrom@mail.ru www.eco-tiras.org	Consultant, Improvement of Public Participation in Environmental Decision Making Conditions (part time)	Participation in the team of experts, events and activities for the Development of the Regulation on public participation in decision making and of the Guidelines within the National Project within the SECTOR Program Project on Improvement of Public Participation in Environmental Decision Making Conditions in Moldova
11.07.2013 – 30.10.2013	Chisinau, Moldova	OSCE Mission to Moldova Mr. Mihail Tcaciuc, Project Coordinator Mihail.Tcaciuc@osce.org	Local Expert to perform the Pollutant Release and Transfer Register (PRTR) feasibility study (part time, together with the International Expert)	Assist the international expert in the overall work regarding identification of existing regulations and reporting requirements concerning the emission of pollutants to various environmental media (air, water, soil) and hazardous waste generation. Conduct communication process with stakeholders with the purpose to identify public and environmental interest groups, research institutes and industrial associations whose activities are relevant to the development of a national PRTR system. Assist the international expert in the development of a National PRTR Feasibility Report (May - August 2013) Organize an internal information/consultation process for the presentation of the project findings at all project stages, Feasibility Report and establishment of the National PRTR System in Moldova, collect feed back and proposals. Develop a plan of actions for the implementation of the findings/recommendations of the National PRTR Feasibility Report for the establishment of the National PRTR System in Moldova.
05.01.2013 – 30.10.2013	Chisinau, Moldova	Rodica Iordanov, Executive Director, EcoContact Association, and Republican Union of Agricultural Producers UniAgroProtect Chisinau, MD 2004 S.Lazo 4 str. tel (# 373 22) 212786 tel / fax (# 373 22) 234261 www.eco.vox.md r.iordanov@mkt.vox.md	Local consultant, Civil Society Capacity Building in Support of SAICM Implementation in Moldova (part time)	Development and strengthening of national chemicals management institutions, plans, programmes and activities to implement SAICM. Undertaking analysis, interagency coordination, and public participation activities dedicated to the enabling and implement SAICM by mainstreaming the sound management of chemicals in national strategies. Conduct a public perception survey on chemicals safety, as a evidence base for strategic planning and baseline data. Participate in the preparing and organising of national training for civil society leaders. Organise the testing of products and toys on the content of toxic chemicals. Provide assistance in the organisation and conducting of the Chemicals Safety Week in Moldova (September 2013).

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
19 02.01.2013 – 31.03.2013	Chisinau, Moldova	Ina COSERU, President National Environmental Centre str. Banulescu Bodoni 45, of. 404-405 MD-2012, Chisinau Republica Moldova tel.: (+373 22) 836727 fax: (+373 22) 836726 ina.coseru@environment.md www.environment.md	Consultant (part time)	Participation in the implementation of the Project „Eco-School – the way to sustainable development (Phase II)”, which consisted in education of the young generation in the spirit of sustainable development, using participatory and democratic approach. Development of the Analytical Report on the environmental education and of education for environmental protection in the system of school and lyceum education in Moldova. Examination of all curricula and school books related to ESD (from 1 to 12 year of education, all relevant subjects), comparative analyses, conclusions and recommendations. Elaboration of Proposals and Action plan for ESD promotion in Moldova, based on findings and international approaches and experience. Submission of all reports and findings to the Ministry of Education and Ministry of Environment, arrange working meetings with authorities.
20 13.09.2012 – 30.12.2012	Chisinau, Moldova	Tatiana Tugui, Project Manager, Head of EPPO Office of Ministry of Environment of Moldova Chisinau, MD-2005, Str. Cosmonautilor 9, Environment Pollution Prevention Office, of. 736 tel/fax (+373 22) 22-25-42 tuguitatiana@ymail.com	Local Consultant, Mainstreaming of Sound Management of Chemicals into the National Development Planning Process in Moldova	Development of the proposals and recommendations for the integration of Sound Chemicals Management in the national development strategies. Proposals are developed for the National Environmental Strategy 2012-2022, policy documents in the filed of industry, agriculture, energy and transport. National Consultation workshop and consultations with ministries and general public, NGOs organised and conducted.
21 12.2011- 07.2012	Chisinau, Moldova	UNDP Moldova, UN DESA, Ministry of Environment of Moldova Nadja Vettters, Programme Manager Environment & Energy United Nations Development Programme nadja.vettters@undp.org Tel: +373 (22) 220 045 Fax: +373 (22) 220 041	National Lead Consultant/ Process Coordinator for the RIO +20 National preparatory processes	Coordination of the National preparatory process for the UN Conference on Sustainable Development Rio+20, development of the ToRs and coordination of the work of involved consultants for the Inter-sectorial stocktaking report, coordination of the work of the National Working Group Rio+20, awareness, consultations, and other preparatory work for the national delegation and National Report for the UN CSD 2012. Work with the Office of the President, Parliament and ministries for the promotion of the SD and ESD and re-establishment of the National Council for Sustainable Development.
22 01.2011- 12.2011	Chisinau, Moldova	Ministry of Environment, TCS UNDP Project, Mr. Marin Eladi,	National Consultant,	Development of the National Environmental Strategy. Assistance to upgrade and strengthen the capacities of the Division of Policies Analysis, Monitoring and Evaluation of the Ministry of Environment on Policy Cycle Management,

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
		UNDP Project Component Coordinator, marin.eladi@gov.md , Phone: + 373 22 250561 mobile: 060070904	Environmental Policy and Strategy Expert – Environment and Strategic Expert	Strategic Planning and Management and in Project Management during the process of development of the Republic of Moldova National Environmental Protection Strategy and secure the implementation of Participatory Methodology of development of the Strategy. The Strategy will contain a special chapter on water resources, water supply and sanitation. Strong NGOs involvement and participatory process ensured.
23 10.2010-12.2010	Chisinau, Moldova	WB/GEF, Ministry of Environment of Moldova, Mr. Valentin Plesca, Project Manager, vplesca@moldovapops.md , Phone: + 373 22 22 62 54	Local Consultant, Environmental Policy Expert – To complete for all the position with local or national or international consultant	Project on Persistent Organic Pollutants Stockpiles Management and Destruction in the Republic of Moldova Providing technical assistance to the Ministry of Environment in developing of the Concept for POPs information management and reporting system and monitoring network. Providing assistance to International Consultant to prepare the Concept of POPs Information Management and Reporting System and of Monitoring Network, develop the reporting requirements and formats, design the Information Management and Reporting System and of Monitoring Network and prepare the ToRs for the creation of the System.
24 04.2010-06.2010	Chisinau, Moldova	Ministry of Environment, OECD, Ms. Angela Bularga, OECD EAP Task Force Secretariat, angela.bularga@oecd.org , Phone: +33 1 45 24 98 63	Local Consultant, Environmental Policy Expert	National Policy Dialogue on Environment and Development. Discuss with Ministry officials the priority topics for the NPDs, earlier proposed by the OECD Secretariat, and establish the final list of NPDs, with their objective, key issues to be discussed, participants, and possible outcomes; Guide and facilitate the substantive and logistical preparation of NPDs; Act as a facilitator during NPDs; Summarize the outcomes of NPDs; Promote the Green Growth Principles
25 06.2009-12.2009	Chisinau, Moldova	UNDP, National Bureau of Statistics of Moldova, Ms. Aurelia Spataru, Project Coordinator, aurelia.spataru@undp.org Phone: +373 22 40 31 42	Consultant	Strengthening of the National Statistical System Joint Project. Technical assistance for the evaluation of the current situation in the field of collection, proceeding and use of environmental indicators in Moldova, compare with UN ECE Guides and international requirements, prepare recommendations for changes in data collection forms or ways of data collection, development of new statistical data collection forms on air (including climate change, ozone), waste (including hazardous wastes and chemicals)
26 06.2007-11.2008	Chisinau, Moldova	COWI (Denmark), WB/GEF, Mr. Valentin Plesca, Project Manager, vplesca@moldovapops.md , Phone: + 373 22 22 62 54	Local Consultant	Persistent Organic Pollutants Stockpiles Management and Destruction Project in Moldova, CS-7/3, Technical assistance for review of existing legislation and drafting regulations, instructions for POPs, including relevant trainings and workshops. Assist in legal gap analyses, drafting and input to the development of primary and supporting legislation, planning of and participation in round table consultations with key stakeholders, training courses, provide input to the output reports
27 06.2007-07.2009	Chisinau, Moldova	European Commission, REC, Mr. Carey Crane, Chairman of the Board of Directors, REC Moldova, carey@c2invest.net , Phone: +54045440448	Executive Director, Project Component Coordinator	Promotion of the EUWI and IWRM in Moldova. Capacity building in the field of IWRM promotion in Moldova, organization of workshops for the national water authorities in the field of EU WFD, EUWI and IWRM, organization of the zonal workshops on wells water quality, public debates on draft water law and water supply and sanitation strategy, facilitation of the establishment of the Cubolta River Basin Council, its Regulation, development of the Cubolta River management Plan and of the IWRM Guide, participation in the EECCA EUWI Working Group and in the National Policy Dialogue on Water in collaboration with the Agency "Apele Moldovei". Cooperation with NGOs from Romania, Ukraine, Belarus, development of cross-border projects.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
28 06.2005-02.2010	Chisinau, Moldova	Regional Environmental Centre for Moldova (REC Moldova), Mr. Arcaide Capcelea, Chairman of the Board of Directors of REC Moldova, acapcelea@worldbank.org Phone: + 202 47 34 186	Executive Director	Daily activities management, elaboration of the work plans, development of the strategic and programme directions, coordination of the collaboration with local environmental stakeholders, NGOs, international organizations and donors. Implementation of the decisions of the Board of Directors, preparation of the Reports on the activities. Cooperation with EECCA RECs Network, potential founders. Since 2006 – participation in development and coordination/implementation of all REC Moldova Projects: EUWI and IWRM promotion, separate waste collection, organic farming, Green Building, SEA, Aarhus Convention, SOS, POPs etc. Development of the Waste Management Plan for the Slobodzia Rayon. Participation of the development of the SEA Manual for Moldova (UNDP, MoE, WG of experts), organisation of workshops on SEA for NGOs.
29 05.2005-11.2006	Minsk, Belarus	WB/GEF, Ministry of Natural Resources and Environmental Protection, Mr. Yuri Soloviov, Project Manager, popsbelarus@sml.by , Phone: +375 17 289 38 88	International Consultant	WB/GEF Enabling Activities on the Implementation of the Stockholm Convention on POPs in the Republic of Belarus Assessment of the legal and institutional capacities of Belarus in the field of POPs management, support in the development of the National Implementation Plan for the Stockholm Convention on POPs
30 12.2004-01.2005	Kiev, Ukraine	GEF, Ministry of Nature Protection, Mr. Anatol Gamera, Coordinator, gamera@ukr.net , Phone: + 380 386 60 57	International Consultant	Project on the Implementation of the Stockholm Convention on POPs in Ukraine. Assessment of the legal and institutional capacities of Ukraine in the field of POPs management, support in the development and assessment of the National Implementation Plan for the Stockholm Convention on POPs
31 09.2002-10.2004	Chisinau, Moldova	Ministry of Environment, Mr. Arcaide Capcelea, WB Consultant /Project Coordinator, acapcelea@worldbank.org Phone: + 202 47 34 186	Project Manager	WB/GEF Project, Stockholm Convention on POPs. Responsible for the implementation of the project, development of the National Implementation Plan (adopted in 2004) and building capacities for the implementation of the Stockholm Convention in the Republic of Moldova. Facilitation of the ratification of the Convention (ratified in 2004).
32 07/1998-10/2002	Chisinau, Moldova	Ministry of Environment, Mr. Arcadie Capcelea, Minister of Environment acapcelea@worldbank.org Phone: + 202 47 34 186	Head, Environmental Policy Division	Responsible for the development and implementation of national environmental policy, strategies and action plans. Cooperation with UN CSD, UNDP, OECD, UN ECE CEP, EEHC. Collaboration with national and international environmental NGOs and REC Moldova. Member of the Working Group for the preparation for the World Summit on Sustainable Development, Johannesburg, 2002, Secretary of the National Preparatory Committee. Coordinator of the development of the Concept of Environmental Policy of the Republic of Moldova (adopted by Parliament on 02.11.2001). Promotion of Environmental Financing Strategy in the field of Water supply and sanitation and of the IPPC.
33 11/1995-07/1998	Chisinau, Moldova	State Department for Environmental Protection, Mr. Arcadie Capcelea, First Deputy General Director of the Department, acapcelea@worldbank.org Phone: + 202 47 34 186	Head, Environmental Strategies and Programmes Division	Responsible for the implementation of the National Strategic Environmental Action Program (1995), National Environmental Action Plan (NEAP) (1996). In charge for the co-ordination of the development of the Law on taxes for environmental pollution, Law on industrial and municipal waste, Law on changes in the Law on environmental protection, Regulation on ecological funds. Development of the Environmental Indicators for the NEAP (OECD Project).
34 12/1993-	Chisinau,	State Ecological Inspectorate, Mr.	Senior inspector	State control of the activities of the economic units on the use of toxic substances and waste management.

<i>Dates/months</i>	<i>Location</i>	<i>Company & reference person</i>	<i>Position</i>	<i>Description</i>
11/1995	Moldova	Arcadie Capcelea, Head of Inspectorate , acapcelea@worldbank.org Phone: + 202 47 34 186		Development of the regulations for the Territorial Ecological Agencies, preparation of the reports on the state of the environment and on the results of activities.

14. Other relevant information (e.g. publications)

More than 15 publications in the field of environment, including the coordination of preparation of: Measuring the performance of Green Economic Development in the Republic of Moldova: National Report based on the OECD set of Green Growth Indicators (EaP GREEN, OECD, 2017 (Rom/Eng)); Brochure on the Promotion of Green Economy in Moldova (EcoContact, 2017); Environmental Performance Review of the Republic of Moldova. UN ECE, Geneva, 1998; National Sustainable Development Strategy of the Republic of Moldova, Chapter on Environment and Waste management, UNDP, MoE, Chisinau, 1998; National Report on the Implementation of the Agenda 21 in the Republic of Moldova. Government of RM, UNDP, MoETD, Chisinau, 2002; National Action Plan for the Implementation of the Stockholm Convention on POPs in the Republic of Moldova. WB/GEF, MENR, Stiinta, Chisinau, 2004, REC Moldova Annual Reports and promotion materials, Report on the evaluation of the promotion of the education for sustainable development in Moldova (NEC, 2013).

Integrated Approach to Environmental Sustainability in Development Planning in the Republic of Moldova, WECF, UNEP (2015), Draft Road Map/Program on promotion of Green Economy in the Republic of Moldova (2016-2017), UN Environment, EC EaP GREEN; Report on Measurement of green economic development, based on the OECD set of GGIs indicators (2017), OECD, EaP GREEN.

15. Specific experience in the region

<i>Country</i>	<i>Dates</i>
Moldova	Since 2002 until present – various assignments
Belarus	2005 – 2006, November 2009, 2014
Ukraine	2004-2005
Romania	2009-2010
Kazakhstan	2018-2019



Andrei Isac

01 January 2025