

DECLARAȚIE
privind experiența similară

1. Denumirea și obiectul contractului *”Reparații capitale a sediului din s. Răzeni, rl Ialoveni, în cadrul proiectului ”Creșterea protecției populației în situațiile de urgență cauzate de dezastre naturale în zona transfrontalieră”*
și
”Reparații capitale a sediului din s. Răzeni, rl Ialoveni, în cadrul proiectului ”Îmbunătățirea timpului de reacție pentru situații de urgență în zona transfrontalieră prin renovarea infrastructurii pentru instruirea populației”.
2. Numărul și data contractului NR 46 din 24.11.2021, nr. 47 din 24.11.2021
3. Denumirea/numele beneficiarului: **Centrul Republican de Instruire IGSU**
4. Adresa beneficiarului: Mun. Chisinau, bd. Cuza Voda 8/1
5. Țara: **Republica Moldova**
6. Calitatea în care a participat la îndeplinirea contractului **a) antreprenorul general**
(se notează opțiunea corespunzătoare)
 - a) antreprenorul sau antreprenorul general (lider de asociație)
 - b) antreprenor asociat
 - c) subantreprenor
7. Valoarea contractului exprimată în moneda exprimată
 în care s-a în echivalent
 încheiat contractul dolari SUA
 - a) inițială (la data semnării contractului) **10 814 152,76 MDL**
 - b) finală (la data finalizării contractului) **10 814 152,76 MDL**
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: _____
9. Perioada de executare a lucrării (luni)
 - a) contractată 16 luni.
 - b) efectiv realizată 12 luni.
 - c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul _____
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor **PV RF nr. 3 din 30.12.2022, PV RF nr. 4 din 30.12.2022.**
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție _____
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte _____

Data completării: 26 decembrie 2023

Semnat: _____

Nume: Ciobanu Sergiu

Funcția în cadrul întreprinderii: Administrator

Denumirea întreprinderii: „Prestigiu-AZ” SRL

DECLARAȚIE
privind experiența similară

1. Denumirea și obiectul contractului: **Lucrări de construcții și renovare. Anexa la blocul central a construcției IET nr. 10 din or. Fălești.**
2. Numărul și data contractului: N 3319120C0006 din 21.07.2020
3. Denumirea/numele beneficiarului: **Primăria or. Fălești.**
4. Adresa beneficiarului or. Falesti.
5. Țara: **Republica Moldova**
6. Calitatea în care a participat la îndeplinirea contractului **a) antreprenorul general**
(se notează opțiunea corespunzătoare)
 - g) antreprenorul sau antreprenorul general (lider de asociație)
 - h) antreprenor asociat
 - i) subantreprenor
7. Valoarea contractului

	exprimată în moneda în care s-a încheiat contractul	exprimată în echivalent dolari SUA
a) inițială (la data semnării contractului)	4 996 945.40 lei	271 242,00
b) finală (la data finalizării contractului)	4 996 945.40 lei	271 242,00
8. Dacă au fost litigii privind îndeplinirea contractului, natura acestora și modul lor de soluționare: _____
9. Perioada de executare a lucrării (luni)
 - c) contractată 24 luni
 - d) b) efectiv realizată 24 luni.
- c) motivul de decalare a termenului contractat (dacă este cazul), care va fi susținut pe bază de acte adiționale încheiate cu beneficiarul _____
10. Numărul și data procesului-verbal de recepție la terminarea lucrărilor **PV RF nr. 01 din 18.01.2023.**
11. Principalele remedieri și completări înscrise în procesul-verbal de recepție _____
12. Alte aspecte relevante prin care ofertantul își susține experiența similară, cu referire în mod special la suprafețe sau volume fizice ale principalelor capacități și categorii de lucrări prevăzute în contracte _____

Data completării: 26 decembrie 2023

Semnat: _____

Nume: Ciobanu Sergiu

Funcția în cadrul întreprinderii: Administrator

Denumirea întreprinderii: „Prestigiu-AZ” SRL

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>		1. SOLICITATION NO. N3319120R40220001	2. TYPE OF SOLICITATION ☐ SEALED BID (IFB) ☒ NEGOTIATED (RFP)	3. DATE ISSUED 21-Jul-2020	PAGE OF PAGES 1 OF 24
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.					
4. CONTRACT NO. N3319120C0006		5. REQUISITION/PURCHASE REQUEST NO. ACQR5780886		6. PROJECT NO.	
7. ISSUED BY CODE N33191 NAVFAC EUROPE AFRICA CENTRAL VIALE PORTO CAPODICHINO NAPOLI 80144 TEL: 39 081 568 7750 FAX: 39 081 568 7750		8. ADDRESS OFFER TO <i>(If Other Than Item 7)</i> CODE See Item 7			
9. FOR INFORMATION CALL:	A. NAME SABRINA M WENNING		B. TELEPHONE NO. <i>(Include area code) (NO COLLECT CALLS)</i>		
SOLICITATION					
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".					
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS <i>(Title, identifying no., date):</i> N3319120R4022 D-B Renovate Falesti Kindergarten, Falesti, Moldova Proposals are to be submitted electronically per the instructions in Block 13 and Section 00100. Please note: the deadline to submit proposals is in Central European Time (CET). In accordance with FAR 36.204, the magnitude of this project is estimated to be between \$250,000 and \$500,000.					
11. The Contractor shall begin performance within <u>10</u> calendar days and complete it within <u>700</u> calendar days after receiving ☒ award, ☐ notice to proceed. This performance period is ☒ mandatory, ☐ negotiable. <i>(See _____.)</i>					
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> ☒ YES ☐ NO				12B. CALENDAR DAYS	
13. ADDITIONAL SOLICITATION REQUIREMENTS: A. Sealed offers in original and <u>1</u> copies to perform the work required are due at the place specified in Item 8 by <u>02:00 PM</u> <i>(hour)</i> local time <u>30 Mar 2020</u> <i>(date)</i> . If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. B. An offer guarantee ☐ is, ☒ is not required. C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. D. Offers providing less than <u>120</u> calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.					

SOLICITATION, OFFER, AND AWARD (Continued) <i>(Construction, Alteration, or Repair)</i>										
OFFER (Must be fully completed by offeror)										
14. NAME AND ADDRESS OF OFFEROR <i>(Include ZIP Code)</i> PRESTIGIU-AZ SRL SERGIU CIOBANU PADURILOR CHISINAU MD 2092					15. TELEPHONE NO. <i>(Include area code)</i> 373 022 00 95 00					
CODE STE93					16. REMITTANCE ADDRESS <i>(Include only if different than Item 14)</i> See Item 14					
17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. <i>(Insert any number equal to or greater than the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)</i>										
AMOUNTS		SEE SCHEDULE OF PRICES								
18. The offeror agrees to furnish any required performance and payment bonds.										
19. ACKNOWLEDGMENT OF AMENDMENTS <i>(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)</i>										
AMENDMENT NO.										
DATE										
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER <i>(Type or print)</i>					20B. SIGNATURE			20C. OFFER DATE		
AWARD (To be completed by Government)										
21. ITEMS ACCEPTED: SEE SCHEDULE										
22. AMOUNT \$271,242.00		23. ACCOUNTING AND APPROPRIATION DATA See Schedule								
24. SUBMIT INVOICES TO ADDRESS SHOWN IN <i>(4 copies unless otherwise specified)</i>				ITEM	25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO ☐ 10 U.S.C. 2304(c) ☐ 41 U.S.C. 253(c)					
26. ADMINISTERED BY				CODE	27. PAYMENT WILL BE MADE BY:					
See Item 7				CODE	N62588 COMMERCIAL BILL PAYING OFFICE - NAPLES NSA, COMPTROLLER DEPT. ADMIN III VIALE FULCO RUFFO DI CALABRIA NAPOLI 80144					
CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE										
☐ 28. NEGOTIATED AGREEMENT <i>(Contractor is required to sign this document and return _____ copies to issuing office.) Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.</i>					☒ 29. AWARD <i>(Contractor is not required to sign this document.)</i> Your offer on this solicitation, is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary. REF: Proposal dated 13 May 2020					
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN <i>(Type or print)</i>					31A. NAME OF CONTRACTING OFFICER <i>(Type or print)</i> Teresa C. Smith / Contract Specialist					
30B. SIGNATURE			30C. DATE		TEL:			EMAIL:		
					31B. UNITED STATES OF AMERICA BY <i>Teresa C Smith</i>			31C. AWARD DATE 21-Jul-2020		

Section SF 30 - BLOCK 14 CONTINUATION PAGE

Amendment 0001

The purpose of this solicitation amendment is to extend the proposal due date to 13 May 2020 by 2:00pm Central European Summer Time (CEST).

Section 00010 - Solicitation Contract Form

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Base Bid - D-B Construct Falesti FFP The contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to design and construct the renovation to Falesti School for Renovate Falesti Kindergarten, Falesti, Moldova in accordance with the Performance Technical Specifications - Attachment 1 to this solicitation. FOB: Destination PURCHASE REQUEST NUMBER: ACQR5780886 PSC CD: Z2CA	1	Each	\$138,142.00	\$138,142.00
NET AMT					\$138,142.00
000101	FUND ACRN AA FFP Funding Doc. No. W91FVL939777 Customer ACRN: AA MILSTRIP: W91FVL939777				\$0.00
NET AMT					\$0.00
ACRN AA CIN: 00000000000000000000000000000000					\$138,142.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002		1	Each	\$86,400.00	\$86,400.00

EXERCISED
OPTIONOption No. 1 - Construct new block
FFP

The contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to design and construct the renovation of the Northeast block demolished under CLIN 0001 and construction of the annex for Renovate Falesti Kindergarten, Falesti, Moldova in accordance with the Performance Technical Specifications - Attachment 1 to this solicitation.

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR5780886

PSC CD: Z2CA

NET AMT

\$86,400.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000201					\$0.00

FUND ACRN AA
FFPFunding Doc. No. W91FVL939777 Customer ACRN: AA
MILSTRIP: W91FVL939777

NET AMT

\$0.00

ACRN AA

CIN: 00000000000000000000000000000000

\$86,400.00

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003		1	Each	\$46,700.00	\$46,700.00
EXERCISED OPTION	Option No. 2 - Pavement and canopy FFP				

The contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to design and construct a new exterior canopy and new pavement for Renovate Falesti Kindergarten, Falesti, Moldova in accordance with the Performance Technical Specifications - Attachment 1 to this solicitation.

FOB: Destination

PURCHASE REQUEST NUMBER: ACQR5780886

PSC CD: Z2CA

NET AMT	\$46,700.00
---------	-------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000301					\$0.00

FUND ACRN AA

FFP

Funding Doc. No. W91FVL939777 Customer ACRN: AA

MILSTRIP: W91FVL939777

NET AMT	\$0.00
---------	--------

ACRN AA

CIN: 00000000000000000000000000000000

	\$46,700.00
--	-------------

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	N/A	N/A	N/A	Government
000101	N/A	N/A	N/A	N/A
0002	N/A	N/A	N/A	Government
000201	N/A	N/A	N/A	N/A

0003	N/A	N/A	N/A	Government
000301	N/A	N/A	N/A	N/A

DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
0001	POP 21-JUL-2020 TO 11-AUG-2022	N/A	N/A FOB: Destination	
000101	N/A	N/A	N/A	N/A
0002	POP 21-JUL-2020 TO 11-AUG-2022	N/A	N/A FOB: Destination	
000201	N/A	N/A	N/A	N/A
0003	POP 21-JUL-2020 TO 11-AUG-2022	N/A	N/A FOB: Destination	
000301	N/A	N/A	N/A	N/A

**PROCES-VERBAL
DE RECEPȚIE LA TERMINAREA LUCRĂRILOR**

nr. 01 din “ 18 ” ianuarie 2023

privind: ”Anexa la blocul central a construcției de cultura și agrement IET nr.10 din or. Fălești” conform contractului nr. N3319120C0006 din 21.07.2020 încheiat între Primăria orașului Fălești și SRL „Prestigiu Az” pentru ”Anexa la blocul central a construcției de cultura și agrement IET nr.10 din or. Fălești”

1. Comisia de recepție și-a desfășurat activitatea în intervalul de o zi, fiind formată din:

Președintele comisiei:

Alexandru Severin

Primar al orașului Fălești

Membrii comisiei:

Russu Evghenia

Contabil- sef, primăria or. Fălești

Anatolie Antonciuc

Viceprimar al orașului Fălești

Aliona Stavciuc

Director IET nr. 10

Ion Ciobanu

Responsabil tehnic

Vasile Puiu

Responsabil tehnic

Ion Leahu

Responsabil tehnic

Ivan Negura

Specialist principal

Boris Dedov

Consilier, consiliul local Fălești

2. Au mai participat la recepție:

Sergiu Ciobanu – Director SC ”Prestigiu Az” SRL,

Ion Beșelea – diriginte de șantier,

Ciobanu ION - responsabil tehnic

3. Constatările comisiei de recepție:

1) din documentația scrisă și desenată, care trebuia prezentată, au lipsit sau sunt incomplete piesele cuprinse în lista-anexă nr. 1;

2) lucrările cuprinse în lista-anexă nr. 2 nu au fost executate;

3) în lucrările, cuprinse în lista-anexă nr. 3, nu s-au respectat prevederile proiectului.

4. Comisia de recepție, în urma constatărilor făcute, propune:

Se acceptă recepția la terminarea lucrărilor

5. Comisia de recepție motivează propunerea făcută prin:

Examinarea lucrărilor de către comisie.

7. Comisia de recepție recomandă următoarele:

Se recomandă recepția la terminarea lucrărilor cu înlăturarea neconformităților reflectate în anexele nr. 1, 2, 3 în termen de 30 zile.

7¹. Descrierea obiectului recomandat spre recepție:

"Anexa la blocul central a construcției de cultura și agrement IET nr.10 din or. Fălești"

8. Prezentul proces-verbal, conținând 2 fișe și 3 anexe numerotate, cu un total de 5 fișe, a fost încheiat astăzi " " ianuarie 2023 în 5 exemplare.

Președintele comisiei:

Alexandru Severin

Membrii comisiei:

Russu Evghenia

Anatolie Antonciuc

Aliona Stavciuc

Ion Ciobanu

Vasile Puțu

Ion Leahu

Ivan Negura

Boris Dedov

Beșelea Ion

Ciobanu Ion

10. Lucrarea "Anexa la blocul central a construcției de cultura și agrement IET nr.10 din or. Fălești" este recepționată.

TRANSMISĂ:

EXECUTANTUL:

SRL „Prestigiu Az”

Sergiu Ciobanu

" 18 " ianuarie 2023

L.Ș.

PRIMITĂ:

BENEFICIAR:

Primar al orașului Fălești

Alexandru Severin

" 18 " ianuarie 2023

L.Ș.

Anexa nr. 1
la Procesul verbal de recepție la terminarea lucrărilor
nr. din „___” ianuarie 2023

LISTA
lista documentației serise și desenate **care lipsește**

Ciobanu Sergiu

Director SRL „Prestigiu Az”

Alexandru Severin

Președinte al comisiei



Anexa nr. 2
la Procesul verbal de recepție la terminarea lucrărilor
nr. din „___” ianuarie 2023

LISTA
lista lucrărilor care nu au fost executate

Ciobanu Sergiu

Director SRL „Prestigiu Az”

Alexandru Severin

Președinte al comisiei



LISTA
lista observațiilor comisiei de recepție și a lucrărilor care nu
au respectat prevederile proiectului

Ciobanu Sergiu

Alexandru Severin

Director SRL „Prestigiu Az”

Președinte al comisiei





This project is funded by
the European Union



Romania-Republic of Moldova
ENI-CROSS BORDER COOPERATION

CONTRACT FORM
WORKS CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS
NO. 2SOFT/4.2/71/LP-004

NO. 46 FROM 24.11 2021

FINANCED FROM THE EU GENERAL BUDGET
(PREPARED ACCORDING TO PRAG RULES)

Between

Republican Training Center of the General Inspectorate for Emergency Situations of
Ministry of Internal Affairs from Republic of Moldova, MD-2060, Mun. Chişinău, 8/1,
Cuza-Vodă bd, E-mail: cri@dse.md, represented by Ghenadie DANILIUC

("The Contracting Authority"),

of the one part,

and

"Prestigiu-AZ" SRL, Fiscal code: 1005600037219, VAT number: 0404180, Legal address:
village Corjova, district Criuleni, Republic of Moldova, Address of head office: of. 409, 11/6,
Mircea cel Batrin str. MD-4817, Chisinau, Republic of Moldova, e-mail: prestigiu@mail.ru,
represented by Sergiu CIOBANU

("the Contractor")

of the other part,

have agreed as follows:

PROJECT "Increasing the protection of the population in emergency situation caused by
natural disasters in the cross-border area" (2SOFT/4.2/71)

CONTRACT TITLE:

Renovation works for Republican Training Center in Razeni (infrastructure works) for
Republican Training Center of the General Inspectorate for Emergency Situation of the
Ministry of Internal Affairs from Republic of Moldova

Identification number 2SOFT/4.2/71/LP-004



Whereas the Contracting Authority would like the Contractor to carry out the following works:

Construction works of Republican Training Center in Razeni, Republic of Moldova

and has accepted a tender by the Contractor for the execution and completion of such works and the remedying of any defects therein.

It is hereby agreed as follows:

- (1) In this Contract, words and expressions shall have the meanings assigned to them in the contractual conditions set out below.
- (2) The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:
 - (a) the Contract,
 - (b) the Special Conditions,
 - (c) the General Conditions,
 - (d) Forms F3, F5 and F7 from WinCmeta 2020, Neo, WinDoc
 - (e) the Technical and /or Performance Specifications,
 - (f) the Design Documentation (drawings),
 - (g) any other documents forming part of the Contract.

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending.

(3) In consideration of the payments to be made by the Contracting Authority to the Contractor as hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy defects therein in full compliance with the provisions of the Contract.

(4) The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) **5.088.636,22 MDL** (five million, eighty-eight thousand, six hundred thirty-six,22 MDL).
- VAT taxes : 0 %

or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. VAT will be paid in compliance with the binding regulations, national law and international agreements concerning the execution of the project. VAT and other taxes shall not be paid on the funds originating from EU funds.

(5) Other specific conditions applying to the Contract

Not the case

In witness whereof the parties hereto have signed the Contract. This Contract shall take effect on the date on which it is signed by the last party, namely the Contractor.

This contract, drawn up, shall enter into force upon its signing and shall act until the execution of each of the parties obligations assumed in accordance with this contract, being valid until **July 31, 2022**.

Done in English in three originals, two originals for the Contracting Authority, one and one original for the Contractor.



For the Contractor

Name: Sergiu CIOBANU


Title: Director

Signature: 

Date:

For the Contracting Authority

Name: Ghenadie DANILIUC

Title: Head of the Republican Training
Center of GIESSignature: 

Date:

Payment dates of the parties**For the Contractor**

Name: "Prestigiu-AZ" SRL

Fiscal code 1005600037219

IBAN MD40AG000000022512217993

Bank Code AGRNMD2X

Bank Name MOLDOVA-AGROINDBANK SA

For the Contracting AuthorityName: Republican Training Center of
the General Inspectorate for
Emergency Situations of
Ministry of Internal Affairs
from Republic of Moldova

Fiscal code 1006601000576


IBAN: MD13TRPBAA311120A00651AD;
MD57TRPHAA311120C00651AB.

Bank Code TREZMD2X

Bank Name Ministry of Finance - State Treasury

a.u 2021 cota RM - 445000,00 lei
UE - 1584000,00 lei

a.u 2022 - 3056636,22 lei





This project is funded by
the European Union



Romania-Republic of Moldova
ENI-CROSS BORDER COOPERATION

CONTRACT FORM

WORKS CONTRACT FOR EUROPEAN UNION EXTERNAL ACTIONS

NO. 2SOFT/4.2/85/

17 dec 24.11.2021

FINANCED FROM THE EU GENERAL BUDGET

Between

Republican Training Center of the General Inspectorate for Emergency Situations of
Ministry of Internal Affairs from Republic of Moldova, MD-2060, Mun. Chişinău, 8/1,
Cuza-Vodă bd, E-mail: cri@dse.md, represented by Ghenadie DANILIUC

("The Contracting Authority"),

of the one part,

and

"Prestigiu-AZ" SRL, Fiscal code: 1005600037219, VAT number: 0404180, Legal address:
village Corjova, district Criuleni, Republic of Moldova, Address of head office: of. 409, 11/6,
Mircea cel Batrin str. MD-4817, Chisinau, Republic of Moldova, e-mail: presigiu@mail.ru,
represented by Sergiu CIOBANU

("the Contractor")

of the other part,


have agreed as follows:

**PROJECT "Improving response time for emergency situations in the cross-border area by
renovating and equipping the infrastructure necessary for training and effectively
managing the population in the provision of the first aid" – 2SOFT/4.2/85**

**CONTRACT TITLE: Renovation works of the module for granting qualified first aid
within the Republican Training Center in Razeni (infrastructure works) for Republican
Training Center of the General Inspectorate for Emergency Situation of the Ministry of
Internal Affairs from Republic of Moldova (2SOFT/4.2/85)**

Identification number 2SOFT/4.2/85/

Whereas the Contracting Authority would like the Contractor to carry out the following works:
**Renovation works of the module for granting qualified first aid within the Republican
Training Center in Razeni (infrastructure works)** and has accepted a tender by the Contractor
for the execution and completion of such works and the remedying of any defects therein.



It is hereby agreed as follows:

- (1) In this Contract, words and expressions shall have the meanings assigned to them in the contractual conditions set out below.
- (2) The following documents shall be deemed to form and be read and construed as part of this Contract, in the following order of precedence:
 - (a) the Contract,
 - (b) the Special Conditions,
 - (c) the General Conditions,
 - (d) Forms F3, F5 and F7 from WinCmeta 2020, Neo, WinDoc
 - (e) the Technical and /or Performance Specifications,
 - (f) the Design Documentation (drawings),
 - (g) any other documents forming part of the Contract.

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. Addenda shall have the order of precedence of the document they are amending.

- (3) In consideration of the payments to be made by the Contracting Authority to the Contractor as hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy defects therein in full compliance with the provisions of the Contract.

- (4) The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) **5.725.516,54 MDL** (five million, seven hundred and twenty-five thousand, five hundred and sixteen,54 MDL).
- VAT taxes : 0 %

or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. VAT will be paid in compliance with the binding regulations, national law and international agreements concerning the execution of the project. VAT and other taxes shall not be paid on the funds originating from EU funds.

- (5) Other specific conditions applying to the Contract

Not the case

In witness whereof the parties hereto have signed the Contract. This Contract shall take effect on the date on which it is signed by the last party, namely the Contractor.

This contract, drawn up, shall enter into force upon its signing and shall act until the execution of each of the parties obligations assumed in accordance with this contract, being valid until **July 31, 2022**.

Done in English in three originals, two originals for the Contracting Authority, one and one original for the Contractor.



For the Contractor

Name: Sergiu CIOBANU

Title: Director

Signature:

Date:

For the Contracting Authority

Name: Ghenadie DANILIUC

Title: Head of the Republican Training
Center of GIES

Signature:

Date:

Payment dates of the parties**For the Contractor**

Name: "Prestigiu-AZ" SRL

Fiscal code 1005600037219

IBAN MD40AG000000022512217993

Bank Code AGRNMD2X

Bank Name MOLDOVA-AGROINDBANK SA

For the Contracting AuthorityName: Republican Training Center of
the General Inspectorate for
Emergency Situations of
Ministry of Internal Affairs
from Republic of Moldova


Fiscal code 1006601000576

IBAN MD13TRPBAA311120A00651AD
MD05TRPHAA311120B00651AB

Bank Code TREZMD2X

Bank Name Ministry of Finance - State Treasury


a. u 2021 cota RM - 494400,00 lei
ME - 1545600,00 lei
a. u 2022 - 3685516,54 lei



Nr. d/o	Numărul de înregistrare	Denumirea proiectului	Instituțiile implementatoare	Beneficiarii	scriere	mentilune
129 ¹⁹	8721131214471	Renovarea Spitalului raional Tarachia Proiectarea și construirea	„Prestigiu-AZ” SRL	Consiliul Raional Tarachia	nr. 4 din 13.05.2022	de adaugat in adresare nr. proiect si pct din Anexa 1
129 ²⁰	8721131214478	Renovarea grădiniței din Fălești Proiectarea și construirea	„Prestigiu-AZ” SRL	Consiliul raional Fălești		
129 ²²	8721131215933	Proiectarea și construirea stației de pompieri și salvatori Ștefan Vodă, Moldova	Departamentul Apărării al Statelor Unite, Societatea Comercială „Prestigiu-AZ” SRL	Inspectoratul General pentru Situații de Urgență	nr. 3 din 13.05.2022	de adaugat in adresare nr. proiect si pct din Anexa 1, copia contractului nr. 3319121C0002 din 04.03.2021
129 ²³	8721131215941	Renovarea și construirea maternității Spitalul Cahul	Societatea Comercială „Prestigiu-AZ” SRL	IMPS „Spitalul Raional Cahul”	nr. 5 din 31.03.2022	de adaugat in adresare nr. proiect si pct din Anexa 1, copia contractului nr. 3319121C0001 din 04.03.2021
129 ²⁶	8721131216369	Renovarea spitalului Ștefan Vodă proiectarea și construirea	Societatea Comercială „Prestigiu-AZ” SRL	IMSP Spitalul raional Ștefan Vodă,	nr. 2 din 13.05.2022	de adaugat in adresare nr. proiect si pct din Anexa 1, copia contractului nr. 3319121C0002 din 04.03.2021
293 ²⁰⁴	8721179814500	Creșterea protecției populației în situații de urgență cauzate de dezastru naturale în zona transfrontalieră	Centrul Republican de Instruire al Inspectoratului General pentru Situații de Urgență al Ministerului Afacerilor Interne	Centrul Republican de Instruire al Inspectoratului General pentru Situații de Urgență al Ministerului Afacerilor Interne	nr. 1 din 13.05.2022	de adaugat in adresare nr. proiect si pct din Anexa 1
293 ²⁰⁶	8721179814523	Amplasarea timpului de reacție pentru situații de urgență în zona transfrontalieră prin renovarea infrastructurii pentru instruirea populației	Centrul Republican de Instruire al Inspectoratului General pentru Situații de Urgență al Ministerului Afacerilor Interne	Centrul Republican de Instruire al Inspectoratului General pentru Situații de Urgență al Ministerului Afacerilor Interne		

Proiect 8721131215941
Anexa 1 HG 246/2010,
scris nr. 5 din 31.03.2022

Proiect nr. 8721179814500 Anexa 1 HG 246/2010, scris nr. 11.05.2022.



Către „Cegoltar” S.R.L

A D R E S A R E

Nr.1 din 13.05.2022

*Cu privire la aplicarea cotei zero a TVA
de către*

SC " Cegoltar " SRL " la livrarea mărfurilor și serviciilor

Prin prezenta „Prestigiu-AZ” S.R.L aduce la cunoștință despre faptul că pe parcursul anului 2021-2022 efectuează lucrări de construcție la proiecte de asistență tehnică și investițională care cad sub incidența tratatelor internaționale la care Republica Moldova este parte după cum urmează:

1. Creșterea protecției populației în situații de urgență cauzate de dezastre naturale în zona transfrontalieră.
2. Îmbunătățirea timpului de reacție pentru situații de urgență în zona transfrontalieră prin renovarea infrastructurii pentru instruirea populației

Astfel în conformitate cu prevederile numărului de proiect și punct 293²⁰⁴ № înregistrării 8721179814500 și punct 293²⁰⁶ № înregistrării 8721179814523 din Anexa nr. 1 la HG nr. 246 din 08 aprilie 2010 „Prestigiu-AZ” S.R.L solicită aplicarea cotei zero a TVA la livrarea pe teritoriul țării a mărfurilor și serviciilor destinate proiectului menționat.

Drept documente confirmative de efectuare a livrărilor la cota zero a TVA se anexează:

- 1) Lista proiectelor, aprobată de Guvern, în care este indicat proiectul pentru care se efectuează livrarea cu aplicarea cotei zero a TVA.
- 2) Copia Contractului NO.2SOFT/4.2/85 din 24.11.2021 și NO2SOFT/4.2/71/LP-004 din 24.11.2021.

Cu respect,

Sergiu Ciobanu



Director

“Prestigiu-AZ” SRL
IDNO 1005600037219
TVA 0404180

IBAN: MD
C/B AGRNMD2X413
BC "Moldova-Agroindbank" S.A fil. Nr. 6, Chisinau



INVESTITOR: Centrul Republican de Instruire al IGSU

PROCES-VERBAL DE RECEPȚIE FINALĂ

Nr. 3 din 30.12.2022

Obiectul *Centrul Republican de Instruire al IGSU din s. Răzeni, r-l Ialoveni din cadrul proiectului "Creșterea protecției populației în situațiile de urgență cauzate de dezastre naturale în zona transfrontalieră" (2SOFT/4.2/71)* este executat în cadrul contractului nr. 46 din 24 noiembrie 2021.

Lucrările au fost executate în baza autorizației nr. 10 din 15 august 2022 valabilă până la 15 august 2023, de către *Primăria s. Răzeni, r-l Ialoveni*.

1. Comisia de recepție finală și-a desfășurat activitatea în intervalul, fiind formată din:

Președintele comisiei:

Victor Mîrza

Șef adjunct al CRI al IGSU, locotenent-colonel al s/intern

Membrii comisiei:

Vlad Golban

Șef DL al IGSU, colonel al s/intern

Ion Ciobanu

Șef DACI al IGSU, locotenent-colonel al s/intern

Nadejda Harea

Ofițer superior al SL a CRI al IGSU, maior al s/intern

Tatiana Pogolșa

Șef SF al CRI al IGSU, maior al s/intern

3. Au mai participat la recepție:

Ion Butucea

Responsabil tehnic

Sergiu Ciobanu

Director SRL "Prestigiu Az"

3. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în Cartea tehnică a construcției, a constatat următoarele:

- 1) lucrările pe specialități au fost executate și recepționate conform listei-anexă nr. 1;
- 2) lucrările au fost complet terminate la data de 21.12.2022;
- 3) observațiile comisiei de recepție finală sînt prezentate în lista-anexă nr. 2;
- 4) Cartea tehnică a construcției și fișa sintetică a obiectului au fost completate;
- 5) instrucțiunile de exploatare și urmărire a comportării în timp a obiectului sînt în posesia utilizatorului;
- 6) construcția s-a comportat corespunzător în perioada de la terminarea ei la data de 21.12.22 pînă în prezent, respectiv pe o durată de _____ luni, constatările comisiei fiind enumerate în anexa nr. 3;

7) valoarea obiectului este de **5 088 636,22 lei**, conform listei-anexă nr. 1.

4. În baza constatărilor făcute, comisia de recepție finală propune:

Admiterea recepției finale

5. Comisia de recepție finală motivează propunerea făcută prin:

Examinarea obiectului

6. Comisia de recepție finală recomandă următoarele:

Recepția finală

6¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral **2334314.005.06**, adresa poștală **s. Răzeni, r-l Ialoveni**, destinația **săli de studii**, compus din următoarele construcții: suprafața la sol **997,65 m²**, suprafața totală, **1 739,7**

m2, numărul de etaje **S+P+E**, conform certificatului despre rezultatele inspectării bunului imobil, anexat la prezentul proces-verbal.

7. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un total de 5 file, a fost încheiat astăzi 30. 12. 2022 la în 5 exemplare.

8. Concluzia Inspecției de Stat în Construcții:
Comisia de recepție:

Președintele comisiei:

Membrii comisiei:



Victor Mirza

Vlad Golban

Ion Ciobanu

Nadejda Harea

Tatiana Pogolșa

Ion Butucea

Executant

"Prestigiu - AZ" SRL
Sergiu Ciobanu

30 12. 2022




LISTA
documentației scrise și desenate care lipsește

Obiecții nu sunt.

Diriginte de șantier

Responsabil tehnic

Șef adjunct al CRI



Ion Beșelea

Ion Butucea

Victor Mîrza

LISTA
lista lucrărilor care nu au fost executate

Obiecții nu sunt

Diriginte de șantier

Responsabil tehnic


Șef adjunct al CRI



Ion Beșelea



Ion Butucea



Victor Mîrza

LISTA


**lista observațiilor comisiei de recepție și a lucrărilor care nu
au respectat prevederile proiectului**


Obiecții nu sunt

Diriginte de șantier

Responsabil tehnic

Șef adjunct al CRI

*Ion Beșelea*
Ion Butucea
Victor Mîrza



INVESTITOR: Centrul Republican de Instruire al IGSU

PROCES-VERBAL DE RECEPȚIE FINALĂ

Nr. 4 din 30.12.2022

Obiectul *Centrul Republican de Instruire al IGSU din s. Răzeni, r-l Ialoveni din cadrul proiectului "Îmbunătățirea timpului de reacție pentru situații de urgență în zona transfrontalieră prin renovarea infrastructurii pentru instruirea populației" (2SOFT/4.2/85)* este executat în cadrul contractului nr. 47 din 24 noiembrie 2021.

Lucrările au fost executate în baza autorizației nr. 9 din 15 august 2022 valabilă până la 15 august 2023, de către *Primăria s. Răzeni, r-l Ialoveni*.

1. Comisia de recepție finală și-a desfășurat activitatea în intervalul, fiind formată din:

Președintele comisiei:

Victor Mîrza

Șef adjunct al CRI al IGSU, locotenent-colonel al s/intern

Membrii comisiei:

Vlad Golban

Șef DL al IGSU, colonel al s/intern

Ion Ciobanu

Șef DACI al IGSU, locotenent-colonel al s/intern

Nadejda Harea

Ofițer superior al SL a CRI al IGSU, maior al s/intern

Tatiana Pogolșa

Șef SF al CRI al IGSU, maior al s/intern

3. Au mai participat la recepție:

Ion Butucea

Responsabil tehnic

Sergiu Ciobanu

Director SRL "Prestigiu Az"

3. Comisia de recepție finală, în urma examinării și analizei lucrărilor efectuate și a documentelor cuprinse în Cartea tehnică a construcției, a constatat următoarele:

- 1) lucrările pe specialități au fost executate și recepționate conform listei-anexă nr. 1;
- 2) lucrările au fost complet terminate la data de 21.12. 2022;
- 3) observațiile comisiei de recepție finală sînt prezentate în lista-anexă nr. 2;
- 4) Cartea tehnică a construcției și fișa sintetică a obiectului au fost completate;
- 5) instrucțiunile de exploatare și urmărire a comportării în timp a obiectului sînt în posesia utilizatorului;

6) construcția s-a comportat corespunzător în perioada de la terminarea ei la data de 21.12.2022 pînă în prezent, respectiv pe o durată de — luni, constatările comisiei fiind enumerate în anexa nr. 3;

7) valoarea obiectului este de **5 725 516,54 lei**, conform listei-anexă nr. 1.

4. În baza constatărilor făcute, comisia de recepție finală propune:

Admiterea recepției finale

5. Comisia de recepție finală motivează propunerea făcută prin:

Examinarea obiectului

6. Comisia de recepție finală recomandă următoarele:

Recepția finală

6¹. Descrierea obiectului recomandat spre recepție:

Obiectul cu numărul cadastral **2334314.005.06**, adresa poștală **s. Răzeni, r-l Ialoveni**, destinația **săli de studii**, compus din următoarele construcții: suprafața la sol **997,65 m²**, suprafața totală, **1 739,7**

m2, numărul de etaje **S+P+E**, conform certificatului despre rezultatele inspecției bunului imobil, anexat la prezentul proces-verbal.

7. Prezentul proces-verbal, conținând 2 file și 3 anexe numerotate, cu un total de 5 file, a fost încheiat astăzi 30.12.2022 la în 5 exemplare.

8. Concluzia Inspecției de Stat în Construcții:
Comisia de recepție:

Președintele comisiei:

Membrii comisiei:



Victor Mîrza

Vlad Golban

Ion Ciobanu

Nadejda Harea

Tatiana Pogolșa

Ion Butucea

Executant:



SRL "PRESTIGIU-RE"
Sergiu Ciobanu


LISTA
documentației scrise și desenate care lipsește

Obiecții nu sunt.

Diriginte de șantier

Responsabil tehnic

Șef adjunct al CRI



Ion Beșelea

Ion Butucea

Victor Mîrza


LISTA
lista lucrărilor care nu au fost executate

Obiecții nu sunt

Diriginte de șantier

Responsabil tehnic

Șef adjunct al CRI



Ion Beșelea

Ion Butucea

Victor Mîrza


LISTA
lista observațiilor comisiei de recepție și a lucrărilor care nu
au respectat prevederile proiectului

Obiecții nu sunt

Diriginte de șantier

Responsabil tehnic

Șef adjunct al CRI



Ion Beșulea

Ion Butucea

Victor Mîrza