

<b>SOLICITATION, OFFER, AND AWARD</b> <i>(Construction, Alteration, or Repair)</i>	1. SOLICITATION NO.	2. TYPE OF SOLICITATION	3. DATE ISSUED	PAGE OF PAGES
	N3319122R4017	<input type="checkbox"/> SEALED BID (IFB) <input checked="" type="checkbox"/> NEGOTIATED (RFP)	29-Aug-2022	1 OF 37

**IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.**

4. CONTRACT NO. N3319122C0012	5. REQUISITION/PURCHASE REQUEST NO.	6. PROJECT NO.
7. ISSUED BY NAVFAC EUROPE AFRICA CENTRAL VIALE PORTO CAPODICHINO NAPOLI 80144  TEL: 39 081 568 7750 FAX: 39 081 568 7750	CODE N33191  8. ADDRESS OFFER TO <i>(If Other Than Item 7)</i> CODE  <b>See Item 7</b>  TEL: FAX:	
9. FOR INFORMATION CALL:	A. NAME TERESA C. SMITH	B. TELEPHONE NO. <i>(Include area code)</i> (NO COLLECT CALLS)

### SOLICITATION

**NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".**

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS *(Title, identifying no., date):*

N3319122R4017 D-B Construct Donduseni Fire and Rescue Station, Moldova

Proposals shall be submitted electronically per the instructions in Block 13 and Section 00 10 00.

Please note: The deadline to submit proposals is in Central European Summer Time (CEST).

In accordance with FAR 36.204, the magnitude of this project is expected to be between \$500,000 and \$1,000,000.

11. The Contractor shall begin performance within <u>10</u> calendar days and complete it within <u>900</u> calendar days after receiving <input checked="" type="checkbox"/> award, <input type="checkbox"/> notice to proceed. This performance period is <input checked="" type="checkbox"/> mandatory, <input type="checkbox"/> negotiable. (See _____ .)	
12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> <input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	12B. CALENDAR DAYS
13. ADDITIONAL SOLICITATION REQUIREMENTS: A. Sealed offers in original and _____ copies to perform the work required are due at the place specified in Item 8 by <u>02:00 PM</u> (hour) local time <u>22 Jun 2022</u> (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. B. An offer guarantee <input type="checkbox"/> is, <input checked="" type="checkbox"/> is not required. C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. D. Offers providing less than _____ calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.	

<b>SOLICITATION, OFFER, AND AWARD (Continued)</b> <i>(Construction, Alteration, or Repair)</i>									
<b>OFFER (Must be fully completed by offeror)</b>									
<b>14. NAME AND ADDRESS OF OFFEROR</b> <i>(Include ZIP Code)</i> PRESTIGIU-AZ SRL SERGIU CIOBANU PADURILOR CHISINAU MD 2092					<b>15. TELEPHONE NO.</b> <i>(Include area code)</i> 373 022 00 95 00  <b>16. REMITTANCE ADDRESS</b> <i>(Include only if different than Item 14)</i>  <b>See Item 14</b>				
<b>CODE</b> STE93		<b>FACILITY CODE</b>							
<b>17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. <i>(Insert any number equal to or greater than the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)</i></b>									
<b>AMOUNTS</b>		<b>SEE SCHEDULE OF PRICES</b>							
<b>18. The offeror agrees to furnish any required performance and payment bonds.</b>									
<b>19. ACKNOWLEDGMENT OF AMENDMENTS</b> <i>(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)</i>									
<b>AMENDMENT NO.</b>									
<b>DATE</b>									
<b>20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER</b> <i>(Type or print)</i>					<b>20B. SIGNATURE</b>			<b>20C. OFFER DATE</b>	
<b>AWARD (To be completed by Government)</b>									
<b>21. ITEMS ACCEPTED:</b> <div style="font-size: 1.5em; font-weight: bold; margin-top: 10px;">SEE SCHEDULE</div>									
<b>22. AMOUNT</b> \$858,500.00		<b>23. ACCOUNTING AND APPROPRIATION DATA</b> See Schedule							
<b>24. SUBMIT INVOICES TO ADDRESS SHOWN IN</b> <i>(4 copies unless otherwise specified)</i>				<b>ITEM</b>		<b>25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO</b> <input type="checkbox"/> 10 U.S.C. 2304(c) <input type="checkbox"/> 41 U.S.C. 253(c)			
<b>26. ADMINISTERED BY</b>		<b>CODE</b>		<b>See Item 7</b>		<b>27. PAYMENT WILL BE MADE BY:</b>		<b>CODE</b> N61240 CBPO EURAFSWA IRAPT PSC 817 BOX 58 FPO AE 09622	
<b>CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE</b>									
<input type="checkbox"/> <b>28. NEGOTIATED AGREEMENT</b> <i>(Contractor is required to sign this document and return _____ copies to issuing office.)</i> Contractor agrees to furnish and deliver all items or perform all work, requisitions identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications or incorporated by reference in or attached to this contract.					<input checked="" type="checkbox"/> <b>29. AWARD</b> <i>(Contractor is not required to sign this document.)</i> Your offer on this solicitation, is hereby accepted as to the items listed. This award constitutes the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary.  REF: Proposal dates 22 June 2022				
<b>30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN</b> <i>(Type or print)</i>					<b>31A. NAME OF CONTRACTING OFFICER</b> <i>(Type or print)</i> Teresa C. Smith / Contract Specialist				
<b>30B. SIGNATURE</b>		<b>30C. DATE</b>			<b>TEL.</b>		<b>EMAIL</b>		
<b>31B. UNITED STATES OF AMERICA</b> BY <i>Teresa C Smith</i>		<b>31C. AWARD DATE</b> 29-Aug-2022							

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001		1	Each	\$748,000.00	\$748,000.00
	Base Bid - Donduseni FRS				
	FFP				
	The contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to design and construct a new operational and certified Fire and Rescue Station, connected with road infrastructure and providing four truck bays, to include a paved road and ramp for D-B Construct Donduseni Fire and Rescue Station Moldova in accordance with the Performance Technical Specifications - Attachment 1 to this solicitation.				
	FOB: Destination				
	PSC CD: Y1JZ				

NET AMT	\$748,000.00
---------	--------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000101	FUND ACRN AA FFP Funding Doc. No. W91FVL280936 Customer ACRN: AA MILSTRIP: W91FVL280936				\$0.00

NET AMT	\$0.00
---------	--------

ACRN AA	\$748,000.00
CIN: 00000000000000000000000000000000	



ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002 EXERCISED OPTION	Option Item No. 1 FFP The contractor shall provide all labor, supervision, materials, equipment and applicable safety precautions necessary to design and construction of additional elements to the Fire and Rescue Station, to include a pad-mounted generator, an additional 998 m2 of heavy load pavement, an underground culvert, perimeter fence and street lights for D-B Construct Donduseni Fire and Rescue Station Moldova in accordance with the Performance Technical Specifications - Attachment 1 to this solicitation. FOB: Destination PSC CD: Y1JZ	1	Each	\$110,500.00	\$110,500.00

---

NET AMT	\$110,500.00
---------	--------------

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
000201	FUND ACRN AA FFP Funding Doc. No. W91FVL280936 Customer ACRN: AA MILSTRIP: W91FVL280936				\$0.00
				NET AMT	\$0.00
	ACRN AA CIN: 00000000000000000000000000000000				\$110,500.00

## DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	DODAAC / CAGE
0001	POP 29-AUG-2022 TO 15-FEB-2025	N/A	N/A FOB: Destination	
000101	N/A	N/A	N/A	N/A

0002	POP 29-AUG-2022 TO 15-FEB-2025	N/A	N/A FOB: Destination	
000201	N/A	N/A	N/A	N/A

## Section 00 70 00 - Conditions of the Contract

## INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	N/A	N/A	N/A	Government
000101	N/A	N/A	N/A	N/A
0002	N/A	N/A	N/A	Government
000201	N/A	N/A	N/A	N/A

## CLAUSES INCORPORATED BY REFERENCE

52.202-1	Definitions	JUN 2020
52.203-3	Gratuities	APR 1984
52.203-5	Covenant Against Contingent Fees	MAY 2014
52.203-6	Restrictions On Subcontractor Sales To The Government	JUN 2020
52.203-7	Anti-Kickback Procedures	JUN 2020
52.203-8	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity	MAY 2014
52.203-10	Price Or Fee Adjustment For Illegal Or Improper Activity	MAY 2014
52.203-12	Limitation On Payments To Influence Certain Federal Transactions	JUN 2020
52.203-17	Contractor Employee Whistleblower Rights and Requirement To Inform Employees of Whistleblower Rights	JUN 2020
52.204-2	Security Requirements	MAR 2021
52.204-4	Printed or Copied Double-Sided on Postconsumer Fiber Content Paper	MAY 2011
52.204-13	System for Award Management Maintenance	OCT 2018
52.204-18	Commercial and Government Entity Code Maintenance	AUG 2020
52.204-21	Basic Safeguarding of Covered Contractor Information Systems	NOV 2021
52.204-23	Prohibition on Contracting for Hardware, Software, and Services Developed or Provided by Kaspersky Lab and Other Covered Entities	NOV 2021
52.209-6	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment	NOV 2021
52.209-10	Prohibition on Contracting With Inverted Domestic Corporations	NOV 2015
52.211-13	Time Extensions	SEP 2000
52.215-2	Audit and Records--Negotiation	JUN 2020
52.217-5	Evaluation Of Options	JUL 1990
52.222-1	Notice To The Government Of Labor Disputes	FEB 1997
52.222-50 Alt I	Combating Trafficking in Persons (NOV 2021) Alternate I	MAR 2015
52.223-18	Encouraging Contractor Policies To Ban Text Messaging While Driving	JUN 2020
52.225-13	Restrictions on Certain Foreign Purchases	FEB 2021

52.225-14	Inconsistency Between English Version And Translation Of Contract	FEB 2000
52.227-4	Patent Indemnity-Construction Contracts	DEC 2007
52.229-6	Taxes--Foreign Fixed-Price Contracts	FEB 2013
52.232-5	Payments under Fixed-Price Construction Contracts	MAY 2014
52.232-17	Interest	MAY 2014
52.232-23	Assignment Of Claims	JAN 2017
52.232-27	Prompt Payment for Construction Contracts	OCT 2018
52.232-33	Payment by Electronic Funds Transfer--System for Award Management	
52.232-39	Unenforceability of Unauthorized Obligations	JUN 2013
52.233-3	Protest After Award	AUG 1996
52.233-4	Applicable Law for Breach of Contract Claim	OCT 2004
52.236-6	Superintendence by the Contractor	APR 1984
52.236-7	Permits and Responsibilities	NOV 1991
52.236-8	Other Contracts	APR 1984
52.236-9	Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements	APR 1984
52.236-10	Operations and Storage Areas	APR 1984
52.236-11	Use and Possession Prior to Completion	APR 1984
52.236-12	Cleaning Up	NOV 1991
52.236-13	Accident Prevention	APR 1984
52.236-15	Schedules for Construction Contracts	APR 1984
52.236-17	Layout of Work	FEB 1995
52.236-26	Preconstruction Conference	APR 1984
52.242-14	Suspension of Work	JUN 2007
52.243-4	Changes	APR 1984
52.243-5	Changes and Changed Conditions	JAN 2022
52.244-6	Subcontracts for Commercial Products and Commercial Services	APR 1984
52.246-1	Contractor Inspection Requirements	AUG 1996
52.246-12	Inspection of Construction	AUG 1996
52.246-13	Inspection--Dismantling, Demolition, or Removal of Improvements	
52.247-63	Preference For U.S. Flag Air Carriers	JUN 2003
52.249-2	Termination For Convenience Of The Government (Fixed-Price)	APR 2012
52.249-10	Default (Fixed-Price Construction)	APR 1984
52.253-1	Computer Generated Forms	JAN 1991
252.201-7000	Contracting Officer's Representative	DEC 1991
252.203-7000	Requirements Relating to Compensation of Former DoD Officials	SEP 2011
252.203-7000	Requirements Relating to Compensation of Former DoD Officials	SEP 2011
252.203-7001	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies	DEC 2008
252.203-7002	Requirement to Inform Employees of Whistleblower Rights	SEP 2013
252.203-7003	Agency Office of the Inspector General	AUG 2019
252.204-7003	Control Of Government Personnel Work Product	APR 1992
252.204-7008	Compliance With Safeguarding Covered Defense Information Controls	OCT 2016
252.204-7012	Safeguarding Covered Defense Information and Cyber Incident Reporting	DEC 2019
252.204-7015	Notice of Authorized Disclosure of Information for Litigation Support	MAY 2016



252.209-7004	Subcontracting With Firms That Are Owned or Controlled By The Government of a Country that is a State Sponsor of Terrorism	MAY 2019
252.222-7002	Compliance With Local Labor Laws (Overseas)	JUN 1997
252.225-7005	Identification Of Expenditures In The United States	JUN 2005
252.225-7041	Correspondence in English	JUN 1997
252.225-7048	Export-Controlled Items	JUN 2013
252.227-7022	Government Rights (Unlimited)	MAR 1979
252.227-7023	Drawings and Other Data to become Property of Government	MAR 1979
252.227-7033	Rights in Shop Drawings	APR 1966
252.232-7008	Assignment of Claims (Overseas)	JUN 1997
252.232-7010	Levies on Contract Payments	DEC 2006
252.232-7011	Payments in Support of Emergencies and Contingency Operations	MAY 2013
252.236-7000	Modification Proposals-Price Breakdown	DEC 1991
252.242-7006	Accounting System Administration	FEB 2012
252.243-7001	Pricing Of Contract Modifications	DEC 1991
252.244-7000	Subcontracts for Commercial Items	JAN 2021
252.247-7023	Transportation of Supplies by Sea	FEB 2019

#### CLAUSES INCORPORATED BY FULL TEXT

#### 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT (NOV 2021)

##### (a) Definitions. As used in this clause--

Backhaul means intermediate links between the core network, or backbone network, and the small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).

Covered foreign country means The People's Republic of China.

Covered telecommunications equipment or services means--

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security surveillance of critical infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided by an entity that the Secretary of Defense, in consultation with the Director of National Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of a covered foreign country.

Critical technology means--



## Proces-verbal de recepție la terminarea lucrărilor

nr. 2/47 localitatea or. Dondușeni, r-nul Dondușeni

Cu privire la lucrările de construcții a Remizei de salvatori și pompieri, or. Dondușeni, executate la obiectivul "Remiza de salvatori și pompieri a SSE Dondușeni", situată pe terenul cu nr. cadastral 3401104.052, în or. Dondușeni, str. Păcii, nr. 1/3

având categoria de importanță construcție de importanță deosebită (categoria B, care corespunde clasei de consecințe CC3)

fiind finanțate din contul mijloacelor financiare prin intermediul Programului de asistență tehnică lansat de către Guvernul SUA în Republica Moldova 11154,9 mii lei – sursa externă și 1800,0 mii lei – contribuția Guvernului RM

în cadrul contractului nr. N33191/17/R/1609 din 15 septembrie 2019, încheiat între încheiat între Departamentul Militar al Guvernului SUA și SRL „Prestigiu - Az” privind executarea lucrărilor de Construcție a Remizei de salvatori și pompieri, or. Dondușeni.

1. Lucrările au fost executate în baza autorizației de construire nr. 17 din 29 decembrie 2022, emisă de Primăria orașului Dondușeni, cu valabilitatea până la 09 martie 2025.

2. Comisia de recepție și-a desfășurat activitatea în perioada 10 ianuarie 2025 – 19 februarie 2025, fiind formată din:

**Președintele comisiei:**

Alexandr Tatarov, șef adjunct al IGSU, locotenent-colonel al s/intern

**Membrii comisiei:**

Vlad Golban, șef al Direcției logistică a IGSU, colonel al s/intern, responsabil tehnic (certificat Seria 2024-RT numărul 1517 din 07.06.2024);

Mihail Golban, responsabil tehnic (certificat Seria 2024-RT numărul 1524 din 12.07.2024)

Cristian Gîrșcan, diriginte de șantier (certificat Seria 2024-DȘ numărul 1985 din 05.03.2024)

Anatolie Prutean, diriginte de șantier (certificat Seria 2021-DȘ numărul 1522 din 10.12.2021)

Petru Romanciuc, diriginte de șantier (certificat Seria 2021-DȘ numărul 1322 din 25.03.2021)

Igor Stoica, șef al Secției situații excepționale Dondușeni a Direcției situații excepționale mun. Edineț, locotenent-colonel al s/intern;

3. La recepție au mai participat:

a) executantul:

*Sergiu Ciobanu* Director al SRL „Prestigiu - Az”

b) proiectantul:

*Victor Burminschi*, Arhitect șef al SRL „Visarh – Birou”, AȘP, (certificat Seria 2023-P numărul 1012 din 21.06.2023)

4. Descrierea obiectului recomandat spre recepție.

Obiectivul cu numărul cadastral 3401104.052.02, cu adresa or. Dondușeni, str. Păcii, 1/3, cu destinația pentru activități speciale, are suprafața la sol – 752,3 m<sup>2</sup>, suprafața totală interioară a clădirii – 959,5 m<sup>2</sup>, numărul de etaje: II (P + 1E), conform certificatului despre rezultatele inspectării bunului imobil nr. 3401/24/7008 din 04 iulie 2024, eliberat de IP Cadastrul Bunurilor Imobile, Serviciul cadastral teritorial Dondușeni și anexat la prezentul proces-verbal.

5. Comisia de recepție, în urma examinării și analizei lucrărilor executate și a documentelor din Cartea tehnică a construcției, precum și a constatărilor organelor de control, a constatat următoarele:

a) lucrările de construcții au fost executate și recepționate conform listei-anexă nr. 1;

b) lucrările de construcții au fost complet terminate la data de 10 februarie 2025;



- c) observațiile Comisiei de recepție sunt prezentate în lista-anexă nr. 2;  
d) documentația de execuție care lipsește sau este incompletă, conform listei-anexă nr. 3;  
e) instrucțiunile de exploatare și urmărire a comportării în exploatare a obiectivului au fost sau nu transmise proprietarului;  
g) valoarea obiectivului este de 12954,9 mii lei, conform listei-anexă nr. 5.

6. Cartea tehnică a construcției a fost prezentată după cum urmează:  
Capitolul A – Documentația de proiect a construcției: *volum complet*;  
Capitolul B – Documentația privind execuția construcției: *cartea tehnică îndeplinită conform cerințelor*;  
Capitolul C – Documentația privind recepția construcției: *măsurările cadastrale, avizele autorului de proiect, avizul medicină preventivă, avizul ecologie*;  
Capitolul D – Documentația privind exploatarea, întreținerea, repararea și urmărirea comportării în exploatare a construcției: *registrul*

7. Comisia de recepție, în urma constatărilor efectuate, propune:

**Admiterea recepției la terminarea lucrărilor.**

8. Comisia de recepție motivează propunerea prin:

**Examinarea lucrărilor finalizate, în temeiul notificării antreprenorului și avizelor autorilor documentației de proiect.**

9. Comisia de recepție recomandă următoarele:

**Obiectul de recepționat la terminarea lucrărilor.**

10. Concluzia Inspectoratului Național pentru Supraveghere Tehnică (INST) se anexează la prezentul proces-verbal de recepție la terminarea lucrărilor și este parte indispensabilă a acestuia.<sup>(1)</sup>

<sup>(1)</sup>Se aplică doar pentru obiectivele prevăzute la art. 197 alin. (9) din Codul urbanismului și construcțiilor nr. 434/2023. Semnătura șefului/șefului adjunct și a reprezentantului INST se aplică atât pe prezentul proces-verbal, cât și pe concluzia anexată.

11. Prezentul proces-verbal, conținând 3 file și     anexe numerotate, cu un număr total de     file, a fost încheiat la data de                      în I exemplare.

### Comisia de recepție:

**Președinte:**

**Alexandr Tatarov,**

șef adjunct al Inspectoratului General pentru Situații de Urgență

**Membri:**

**Vlad Golban,**

certificat Seria 2024-RT numărul 1517 din 07.06.2024

**Mihail Golban,**

certificat Seria 2024-RT numărul 1524 din 12.07.2024

**Cristian Gîrscan,**

certificat Seria 2024-DȘ numărul 1985 din 05.03.2024

**Anatolie Prutean,**

certificat Seria 2021-DȘ numărul 1522 din 10.12.2021

**Petru Romanciuc,**

certificat Seria 2021-DȘ numărul 1322 din 25.03.2021

**Igor Stoica,**

șef al Secției situații excepționale Dondușeni

**Victor Burminschi,**

certificat Seria 2023-P numărul 1012 din 21.06.2023

Digitally signed by Tatarov Alexandr  
Date: 2025.06.19 10:36:14 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



Digitally signed by Golban Vlad  
Date: 2025.06.06 11:29:24 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ

Digitally signed by Golban Mihail  
Date: 2025.06.06 10:47:00 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ

Digitally signed by Stoica Igor  
Date: 2025.06.05 16:15:19 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



Digitally signed by Burminschi Victor  
Date: 2025.06.16 11:26:39 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



**Reprezentantul  
INST**

**Victor Șevciuc**

Digitally signed by Șevciuc Vitalie  
Date: 2025.06.26 10:36:59 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



**Șef/șef  
adjunct INST**

Digitally signed by Moraru Ion  
Date: 2025.07.02 14:24:30 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



12. Construcția este recepționată

*Transmisă:*

**Executant:**

**SRL „Prestigiu - Az”**

**Sergiu Ciobanu**

Digitally signed by Ciobanu Sergiu  
Date: 2025.06.05 14:58:59 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ



*Primită:*

**Investitor:**

**Șef al DSE mun. Edineț**

**Vitalie Șchiopu**

Digitally signed by Șchiopu Vitalie  
Date: 2025.06.05 16:42:14 EEST  
Reason: MoldSign Signature  
Location: Moldova

MOLDOVA EUROPEANĂ

