

1	2	3	4	5	6	7
		Teu PPR redus 32x25x25 +				
60	RpCU06F	Executarea santurilor de pina la 5 cm adincime, in pereti din piatra sau beton armat de 5 x 100 cm2	m	18,000	167,21 167,21	3 009,85 3 009,85
61	RpCU07E	Matarea santurilor in pereti de 51 - 100 cm2, dupa instalatii sau consolidari	m	18,000	24,78 19,03	445,96 342,50
62	RpIE04A	Efectuarea probei de etanseitate la presiune a conductelor de alimentare sau distributie la instalatii avind diametrul 3/8"-1"	m	100,000	8,27 5,77	826,60 576,60
63	RpIE04B	Efectuarea probei de etanseitate la presiune a conductelor de alimentare sau distributie la instalatii avind diametrul 1 1/4"-2"	m	20,000	13,23 9,23	264,51 184,51
		<i>Total</i>	lei			47 960,93
		<i>Fond social si asigurari medicale</i>	22,50 %			2 787,23
		<i>Transportarea materialelor</i>	10,00 %			3 516,30
		<i>Cheltuieli directe</i>	100,00 +			54 264,46
		<i>Cheltuieli de regie</i>	14,50 %			7 868,35
		<i>Total:</i>	100,00 +			62 132,81
		<i>Beneficiu de deviz</i>	6,00 %			3 727,97
		<i>Total:</i>	100,00 +			65 860,78
		<i>TVA</i>	20,00 %			13 172,15
		Total Lucrari de constructii Inclisiv salariu				79 032,93 12 387,68

		Total deviz:	140 774,58
		Inclisiv salariu	17 375,27

Intocmit

Braghis N:

(funcția, semnătura, numele, prenumele)

Verificat

(funcția, semnătura, numele, prenumele)

