Anexa nr. 7
la Documentatia standard nr.69
din 07 mai 2021

CERERE DE PARTICIPARE

Catre: i.S.”Administraﬁa de Stat a Drumurilor”, 2004, MOLDOVA,
mun.Chisindu, str. Bucuriei nr.12 bl.a
Stimati domni,

Ca urmare a anuntului/invitatiei de participare/de preselectie aparut in Buletinul
achizitiilor publice si/sau Jurnalul Oficial al Uniunii Europene, ocds-b3wdp1-MD-

1659607678243 din 08.08.2022 (ziua/luna/anul), privind aplicarea procedurii

pentru atribuirea contractului Lucrari de asigurare a stabilititii terasamentelor

si restabilirea lucrarilor de arta pe drumul G64, R6 - Banesti - Telenesti -

Budai - MS, km 13,50 noi SRL NiRom-Roz am luat cunostintd de conditiile si de

cerintele expuse in documentatia de atribuire si ne exprimam, prin prezenta,
interesul de a participa, in calitate de ofertant/candidat, neavind obiectii la

documentatia de atribuire.

Data completarii: 23/08/2022

Semnat:

Nume: _Rozembac Nicolae

Functia in cadrul firmei: _director

Denumirea firmei si sigiliu: _SRL NiRom-Roz




Anexa nr.8

la Documentatia standard nr.69
din 07 mai 2021

DECLARATIE
privind valabilitatea ofertei

Catre: i.S.”Administra;ia de Stat a Drumurilor”, 2004, MOLDOVA,

mun.Chisindu, str. Bucuriei nr.12 bl.a

Stimati domni,

Ne angajam sa mentinem oferta valabild,privind achizitionarea:

Lucrari de asigurare a stabilitatii terasamentelor si restabilirea luctarilor de
arta pe drumul G64, R6 - Banesti - Telenesti - Budai - M5, km 13,50

(se indica obiectul achizitiei)

prin procedura de achizitie Licitatie Deschisa, pentru o durata de 45 zile(saizeci),
(durata 1n litere si cifre), respectiv pana la data de 20/10/2022 (ziua/luna/anul), si
ea va ramane obligatorie pentru noi si poate fi acceptatd oricand inainte de
expirarea perioadei de valabilitate.

Data completarii: _23/08/2022

Semnat:

Nume: _Rozembac Nicolae

Functia in cadrul firmei: _director

Denumirea firmei si sigiliu: SRL NiRom-Roz ~ (L.S.)




Anexanr.12

la Documentatia standard nr.69
din 07 mai 2021

DECLARATIE
privind experienta similara

1. Denumirea si obiectul contractului: ; Reabilitare R16, Balti Falesti-Sculeni, km
53+900-km59+480

2. Numarul si data contractului: nr. X5/02090 18/EST din 15.05.2018

3. Denumirea/numele beneficiarului: IS Administratia de Stat a Drumurilor

4. Adresa beneficiarului: 2004, MOLDOVA, mun.Chisinau, str. Bucuriei 12a

5. Tara: Republica Moldova

6. Calitatea in care a participat la indeplinirea

contractului__subantreprenor

(se noteaza optiunea corespunzatoare)
a) antreprenorul sau antreprenorul general (lider de asociatie)
b) antreprenor asociat
c) subantreprenor

7. Valoarea contractului exprimata in moneda exprimata
in care s-a in echivalent
incheiat contractul dolari SUA
a) initiala(la data semnarii contractului ) 32 6528591lei =~ ------ USD
b) finala(la data finalizarii contractului) 31 195 106 lei ~ -------- USD
8. Daca au fost litigii privind indeplinirea contractului, natura acestora si modul lor
de solutionare: nu au fost

9. Perioada de executare a lucrarii (luni)
a) contractata 4 ani
b) efectiv realizata 4 ani
c) motivul de decalare a termenului contractat (dacd este cazul), care va fi sustinut
pe baza de acte aditionale incheiate cubeneficiarul: nu sunt

10. Numarul si data procesului-verbal de receptie la terminarea lucrarilor nr. 10
din 31.05.2022

11. Principalele remedieri si completari Inscrise in procesul-verbal de receptie nu
sunt

12. Alte aspecte relevante prin care ofertantul isi sustine experienta similara, cu
referire 1n mod special la suprafete sau volume fizice ale principalelor capacitatisi
categorii de lucrari prevazute in contracte  -----

Data completarii: 23/08/2022

Semnat:

Nume: _Rozembac Nicolae

Functia in cadrul firmei: _director

Denumirea firmei si sigiliu: _SRL NiRomRoz
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PIZZAROTTI CONSTRUCTION SM

Subcontract for works Contract de Subantrepriza
(hereinafter called "Contract" or (in continuare ,,Contract” o
"Subcontract") ~Subantrepriza”)

Protocol No. XS/02090_18/EST
Date 15.05.2018

BY AND BETWEEN

Pizzarotti Construction SM S.r.l,, with
registered office in Chisindu, Via Tighina 49/3,
uff.36 Chisinau, Republic of Moldova, Registration
Number 1015600041493, VAT Number 0209323
(hereinafter “Contractor” or “Beneficiary”)
hereby duly represented by its administrators Mr.
Emanuele Chiastra and Mr. Giuseppe Longo,

AND

SRL NiRom-Roz hedquartered Republic of
Moldova, Calarasi city, 22 Alexandru cel Bun
Street, Postal Code - 4404, Fiscal Code:
1002609000390, - Bank details: IBAN -
MD18AG000000225162401163, bank code -
AGRNMD2X768, BC Moldova Agroindbank, branch
Calarasi, VAT Code: 3800052, Tel: 069185371,
Tel/Fax: 024420121, legally represented by Mr.
Nicolae Rozembac, as Director, hereinafter the
"Subcontractor"

Hereinafter referred to individually as the "Party"
and jointly as the "Parties".

Whereas:

1) The Contractor acts in force of the
“Collaboration Agreement no. 1” dated
18.12.2015, for all purposes, in the name and
on behalf of the mother company “Impresa
Pizzarotti & C. S.p.A.”, having its registered
office in Via A.M. Adorni 1, 43121 Parma -
Italy, as successful tenderer of the contract for
“RSP/W6/03-04 - Rehabilitation of R16 Balti -
Falesti - Sculeni Road — Section 1 km 4+800 ~
km 30+270 and Section 2 km 30+270 — km
59+480” (hereinafter the "Main Contract'

Protocol nr. XS/02090_18/EST
Data 15.05.2018

INTRE

Pizzarotti Construction SM S.r.l., cu sediul in
Chigindu, strada Tighina 49/3, oficiul 36 Chisindu,
Moldova, cu numdrul de inregistrare
1015600041493, Codul TVA 0209323 (denumit in
continuare ,Antreprenorul” sau "Beneficiar”), |
reprezentata in mod corespunzator prin dl.
Emanuele Chiastra si dl. Giuseppe Longo in
calitate de administratori;

SI

SRL NiRom-Roz avand sediul in Republica
Moldova or. Calarasi, str. Alexandru cel Bun 22,

Postal Code - 4404 Cod fiscal: 1002609000390
Rechizite bancare: IBAN -
MD18AG000000225162401163, cod bancar -

AGRNMD2X768, BC Moldova Agroindbank fil
Calarasi Cod TVA: 3800052, Tel:069185371,
Tel/Fax: 024420121, reprezentata legal prin
dl.Nicolae Rozembac, in calitate de director in
continuare pe scurt numit ,Subcontractor”,

Denumiti in continuare individual “Parte” si
impreuna ,Parti”.

Luind in consideratie ca:
1) Beneficiarul actioneazd in conformitate cu
“"Acordul de Colaborare nr.1” din data de
18.12.2015, pentru toate scopurile, in numele si
din partea companiei mama “Impresa Pizzarotti &
C. S.p.A.” cu sediul in strada A.M. Adorni 1, 43121
Parma -Italia, ca ofertant al contractului ™
RSP/W6/03-Reabilitarea drumului R16 Balti-
Falesti-Sculeni-= Sectiunea 1 km 4+800 - km |
30+270 si Sectiunea 2 km 30+270 -~ km 59+480"
(denumit in continuare “Contractul Principal”)
| semnat cu “Administratia de Stat a Drumurilor”
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signed with I.S. “Administratia de Stat a
Drumurilor”  (hereinafter the  “Main
Beneficiary” or "Client" or "Employer").
The Contractor is willing to entrust to the
Subcontractor the following activities:
execution of widenings, culverts and
minor civil works in Sector 5 - Lot 2 (km
53+600-km 59+480), according to list
of items, drawings and technical
specifications  attached (hereinafter
referred to as "Work/s") listed below;

After checking the Contractor’s needs and
characteristics of Works, the Subcontractor
states its disposition and ability to perform
them.

2)

3)

Now therefore, in consideration of the premises
set forth herein, that constitute an integral part of
the Contract, the Parties hereby agree as follows:

Art. 1. Scope of the Subcontract and checks
performed by the Subcontractor

The Contractor entrusts the Subcontractor, who
accepts the performance of works and activities
of execution of widenings, culverts and
minor civil works in Sector 5 - Lot 2 (km
53+600-km 59+480), according to list of

items, drawings and technical
specifications attached (hereinafter
“Work/s” or “Performance of Work"),

provided and required for the performance of
works contained in the Contract for works
concerning the "Rehabilitation of R16 Balti-
Falesti-Sculeni Road — Section 1 km 4+800 — km
30+270 and Section 2 km 30+270 - km 59+480'
as indicated in the projects and indications
attached to this Contract (Annex no. 4
"Drawings and indications"), being
understood that the provisions of the Main
Contract shall apply and shall be assigned
automatically to this Contract.

| The Subcontractor Is subject to compliance with

the conditions set in this Contract and in the

following documents indicated, already in-the|
possession of the Parties, which are atta(hec# to B

(.Beneficiar Principal” sau "Client"

"Angajator");

2) Antreprenor necesitd incredinteze
Subcontractorului  activitatile: executie a
lucrarilor de largire a sistemului, podete si
lucrari civile minore in Sector 5 - Lot 2 (km
53+600-km 59+480), conform listei de
articole, desene si specifiactii tehnice
atasate (denumite in continuare ,Lucrari”)
enumerate mai jos;

3) Subcontractorul, dupd verificarea necesitatilor
Antreprenorului §i  caracteristicile Lucrarilor,
declard disponibilitatea si capacitatea sa de &
efectua cele cerute.

Sa

Prin urmare, ludnd in considerare premizele de
mai sus ce se constituie ca parte integranta a
Contractului, Partile de comun acord convin dupa
cum urmeaza:

Art 1. Obiectul subantreprizei cu verificarile
efectuate de Subcontractor

Antreprenorul incredinteaza Subcontractorului,
care acceptd, executarea lucrdrilor i activitati de
executie a lucrarilor de largire a sistemului,
podete si lucrari civile minore in Sector 5 -
Lot 2 (km 53+600-km 59+480), conform
listei de articole, desene si specifiactii
tehnice atasate (in continuare Lucrari),
prevazute §i necesare pentru executarea lucrarilor
continute in Contractul de Antrepriza relativ la
“Rehabilitation of R16 Balti-Falesti-Sculeni Road
Section 1 km 4+800 — km 30+270 and Section «
km 30+270 — km 59+480', dupa cum este indicat
in proiectele si indicatile anexate la prezentul
Contract (Anexa 4 ,Desene si indicatii”),
subintelegandu-se  faptul ¢@  prevederile
Contractului Principal se vor aplica si se vor
incadra automat in Contractul de fata.

Subcontractorul este supus respectarii conditiilor
stabilite in Contractul de fata si in urmatoarele
documente indicate, aflate deja in posesia

' Pérgilor, care se anexeazd la Contractul de fatd de

sau |
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this Subcontract and are deemed fully transcribed
and in the following order of importance:

This Subcontract

Drawings and indications

List of prices and quantities

Work schedule

Main Contract and appendices thereof
General safety Plan

Environmental Plan

NG A WN

It is understood that the acceptance of the Works
by the Contractor depends on prior acceptance of
the same by the Main Beneficiary and the
Engineer.

The Subcontractor shall provide the following
documents to the Contractor:

1. VAT excerpt and registration certificate

2. The minutes of the general meeting of
shareholders granting the powers to the
administrator for signing this Contract.

3. Administrator's ID Card.

4. Any authorizations necessary for the execution
of the Contract

Before  signing this  Subcontract, the
Subcontractor was informed of the status of all
places and circumstances relating to the Works
provided in the Contract and the Contractor takes
note that the Subcontractor has no objection to
raise.

If the Subcontractor encounters situations with
work sites not complying with those set in the
occupational safety rules, it shall immediately
notify the Contractor, while carrying out all
actions necessary not to expose its workers to
risks.

Art.1bis) Express termination clause -
Suspension

The Parties expressly declare and establish:

- that any events in the Main Contract will
automatically affect this Contract;

| - that, in particular, this Contract will be
- automatically terminated, revoked or canceled,_if
[the Main Contract is terminated, revoked Or.,

'c‘are este reziliat, revocat sau anulat Contractul

subantrepriz¥ si se considerd integral transcrise si |
in ordinea importantei astfel:

Contractul de fatad
Desene si indicatii
Lista Preturi si cantitati
Program de lucrdri
Contract Principal si anexele
Planul general de securitate si
sanatate in munca

7. Planul de Mediu
Se intelege cd acceptarea Lucrarii de cétre
Antreprenorul este obligata prin acceptarea
prealabild a livrarii de catre Beneficiarul principal
si Inginer.
Subcontractorul va furniza
urmatoarele documente:
1. Extrasul si certificat de inregistrare TVA
2. Procesul-verbal al adunarii generale a |
asociatilor privind acordarea imputernicirilor
administratorului privind semnarea Contractului.
3. buletinul de identitate al administratorului si
procura pentru semnarea Contractului.
4. Orice alta eventuala autorizatie necesara
pentru executarea Contractului
Inainte de semnarea acestui Subcontract,
Subcontractorul a fost informat de statutul tuturor
locurilor si circumstantelor in legatura cu Lucrarile
asigurate in Contract si Contractorul ia nota ca
Subcontractorul nu are nici o obiectie.

RO e

Antreprenorului

Daca Subcontractorul intilneste situatii cu
santierele de lucru ce nu corespund cu cele
stabilite in normele de Securitate a muncii, acesta
va notifica imediat Contractorului, in acelasi timp
efectuarea tuturor actiunilor necesare pentru a nu
expune lucratorii sai la riscuri.

Art.1bis) Clauzd de reziliere expresa —
suspendare

Pdrtile declard si stabilesc in mod expres:

- ca problemele Contractului Principal vor produce
efecte automate asupra prezentului Contract;

- cd, in particular, prezentul Contract va fi
automat reziliat, revocat sau anulat, in cazul in
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[cancelled, provided that this was not due to the
Contractor's performance of the contractual
obligations, or in case of occurrence of one of the
assumption for disqualification stated in the latter,
except for payment to the Subcontractor of costs
for Works performed and documented, in
compliance with the contractual assumptions and
conditions;  for this reasons therefore the
Contractor shall have no right of claim against the
Beneficiary, such as, by way of example and not
exhaustively, compensation, damages
allowances, reimbursement of expenses and main

costs, etc.;

- that, in the same way, in case of suspension of
the Main Contract, this Contract shall be
suspended, without therefore the Subcontractor
to benefit from any right on the Contractor, such
as, by way of example and not exhaustively,
compensation, damages, allowances,
reimbursement of expenses and main costs, etc.
The Parties establish that the Works will be
resumed after eliminating the cause oOf
suspension, without the Subcontractor being
entitled to raise any objections or exceptions, or
to require acknowledgement of main expenses or
compensations.

Art.1ter Contract assignment

The Parties agree that this Contract may be
assigned by the Contractor -in the same terms
and conditions- to another company indicated by
it, if the Subcontractor does not honor the
essential obligations of the contract.

The Subcontractor expressly consents to the
foregoing.

The Subcontractor is bound to receive
remuneration for the Works executed until the
time of assignment, and to fulfil its obligations and
responsibilities derived from the works rendered.
Article 2. Information provided by the
Subcontractor

Contractor on its own civil and criminal liability::

The Subcontractor declares and guarantees the | An
“Uf aivilds,

b N
Principal, cu conditia ca aceasta nu s-a produs din
cauza neonorarii obligatiilor contractuale de catre
Antreprenor, sau in cazul in care are loc una din
ipotezele de decidere din drepturi prevazut de
acesta, cu exceptia pldti in favoarea
Subcontractorului 2 costurilor pentru prestatiile
executate si documentate, prezentand supozitiile
si conditiile contractuale, fara ca din acest motiv
Subcontractor s& poatd beneficia de vreun drept
in privinta Antreprenorului, cum ar fi, cu titlu de
exemplu §i nu exhaustiv, despagubire daune,
indemnizatii, restituirea cheltuielilor si costurilor
majore etc.;
- ¢4, in acelagi mod, in caz de suspendare a
Contractului Principal, prezentul Contract va
putea fi suspendat, fars ca din acest mot
Subcontractorul sa poatd beneficia de vreun drep
in privinta Antreprenorului, cum ar fi, cu titlu de
exemplu si nu exhaustiv, despagubire daune,
indemnizatii, restituirea cheltuielilor gi costurilor
majore etc.
Pirtile stabilesc ca lucrarile, dupd eliminarea
cauzei de suspendare, se VOr relua fara ca
Subcontractorul s& poatd ridica vreo obiectie i
exceptie,  nici s% solicite recunoasterea
cheltuielilor sau compensatiilor majore.

Art.1ter Cesiune a Contractului

Partile convin ca prezentul Contract va putea fi |

cesionat de catre Antreprenor -in aceleasi
termene si conditii- catre alta Societate de ea
indicata, cu conditia ca Subcontractorul nu-si
onoreaz obligatiunile esentiale ale contractul
Subcontractorul consimte in mod expres la c
de mai Sus.

Ramine ferm dreptul Subcontractorului la plata
contravalorii de catre Antreprenor acumulata
pana la momentul cesiunii, precum si la
obligatiile si responsabilitatile  care deriva din
serviciile prestate.

Art.2 Informatii furnizate de Subcontractor
Subcontractorul  declard s i garanteazd
Antreprenorului pe propria raspundere penald §i
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a. That it has capital, technical capabilities,
machines and equipment necessary and
sufficient to ensure adequate performance
of the work entrusted, managing them on
its own risk and organizing all the
necessary means, complying with the
provisions in force at the place of the
performance of work;

b.- It is registered in the State Register of
Legal Entities under no.
1002609000390;

C. to have fulfilled all tax obligations under
the law and to be committed to:

i fulfill all tax obligations relating to
this Subcontract and to payments
as provided for in Article 18;

ii.  indemnify the Beneficiary for all
the consequences arising from the
violation of this declaration and
any commitment to fulfill the
obligations referred to in the
preceding point i).

d. When signing this Contract, has no unpaid
debts concerning  contributions/social

security payments;

Art. 3 Price

This Subcontract shall be considered as a Time
and Materials contract and includes any materials,
accessories or expenses, even those that are not
expressly provided, necessary for the perfect
performance of the Works in accordance with the
Contract documents and regulations in force,
except for the obligations of the Contractor, as
indicated below.

The Subcontract value is of 32.652.859,36
MDL (hereinafter the "Price" or "Value"), VAT
with right to deduct, and it is based on quantities
and unit prices indicated in the attached table
(Annex no. 2 "List of prices and quantities").
The Price of this Subcontract shall be considered

a. Cd “dispune de personal, capitaluri, |
capacitati tehnice, masini si utilaje
necesare si suficiente pentru a garanta
executarea intocmai a  lucririlor
incredintate cu gestiune pe propriu risc si
Cu organizarea mijloacelor necesare,
respectand dispozitiile in vigoare Ia locul
de executare a Lucrrilor: ,

b. este finscris in Registrul de Stat a
persoanelor juridice cu
nr.1002609000390;

C.  ca si-a indeplinit toate obligatiile fiscale
prevazute de Legea si se obligd s&:

i isi indeplinesc toate obligatiile |
fiscale referitoare la a
Contract si la plati astfel ¢
sunt prevdzute la articolul 18;*

. s8 il despdgubeascd pe
Antreprenorul pentru toate
consecintele ce rezultd din

incdlcarea acestei declaratii Si
angajamentul de a isi indeplini
obligatiile enuntate in paragraful
de mai sus.

d. in momentul semngrii prezentului
Contract nu are nicio datorie neachitats
la bugetul de stat/citre asiguririle
sociale.

Art. 3 Pret

Subantrepriza va fi efectuatd in sistemul pe
mdsurd si cuprinde orice gl oricare material,
accesoriu sau obligatie, chiar daca nu este expr
prevazuta, necesare pentru indeplinirea perfec
a activitatilor in conformitate cu documentele
contractuale si cu normele in vigoare, cu singura
excludere a obligatiilor prevdzute in sarcina
Antreprenorului, asa cum sunt in continuare
prevdzute.

Suma subantreprizei este 32.652.859,36
MDL (in continuare denumit ,Pret” sau
»valoare”) TVA cu drept de deducere, si acest
lucru in baza cantitdtilor si preturilor unitare
indicate in tabelul anexat (Anexa nr. 2, ,Lista

ght to deduct, subject | Preturi si cantitati”). I

_exempted from VAT - With.i

[
-, . 47,3
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obtaining the Letter of Confirmation application of
VAT exemption with the right to deduct.

The above Price includes everything that is not
expressly borne by the Contractor as described in
| Article 10 below.
| The Contractor has the right by written
| communication to modify the design and
performance of Works/Supply/Service through
additions, modifications or decreases, whenever
needed, respecting legislation in force, being
understood that the Subcontractor shall continue
the execution of the Works/Supply/Service
according to the contractual terms and conditions,
with no compensation for the above-mentioned
variations, if they do not affect the term of
execution of the work as well as changes to the
list and quantities of works for which the contract
has been made.
The Subcontract value indicated above will be
paid according to the terms below, if Works is
performed accordingly.

|
' Art. 3bis Price revision
Prices in this Contract are fixed and invariable for

the entire Contract period.

Art. 4 Contract documents. Compliance
with the reference standard

The Works are subject to the conditions set in this
Contract, the lists of terms and unit prices, project
drawings and Technical Specifications.

The Subcontract is subject to discipline contained
in this Contract, its appendices, and for what is
not waived, the technical rules applicable in this
case.

Art. 5 The Performance Security

As a guarantee of the perfect execution of the
Contract, the Subcontractor shall provide, within
10 days of the signing of this Contract and, in any
event, before the commencement of Works, a
Bank Performance Security, payable
autonomously, at the first demand, worth 5% the
;Ee, to cover, in whole or in part,

Lot
Pretul acestui Contract va fi considerat scutit de
TVA cu drept de deducere, sub rezerva obtinerii
Scrisorii de Confirmare a scutirii de TVA cu drept
de deducere.
Pretul de mai sus include tot ceea ce nu se afla
expres in sarcina Antreprenorului asa cum e
descris la articolul 10 ce urmeaza.
Antreprenorul are dreptul prin comunicare scrisd
sa modifice proiectarea si executarea Lucrdrilor
prin addugari, modificdri sau diminuari, ori de cate
ori este necesar, cu respectarea legislatiei in
vigoare, fiind inteles ca Subcontractorul trebuie sd
continue executarea Lucrarilor in conformitate cu
termenii si conditiile contractuale, fara nici o
compensatie pentru variatiile mai sus mentionate,
cu conditia ca acestea nu afecteza termenul de
executare a lucrdrii precum si modificari ai listei si
cantitatilor de lucrari pentru care s-a facut
contractarea.Valoarea Subantreprizei mai sus
indicate, va fi achitatd conform modalitatilor de
mai jos, cu conditia ca lucrarile sa fie efectuate
intocmai.
Art.3 bis Revizie preturi

Preturile previzute in Contractul de fatd sunt fixe |

si invariabile pentru toatd durata Contractului.

Art.4 Documente contractuale. Respectarea
normei de referinta

Subantrepriza este supusa respectarii conditiilor
stabilite in contractul de fata, listelor de termeni
si preturi unitare, schitele  proiectului
Subantrepriza esté supusa disciplinei continute in
Contractul de fata, anexelor sale, si pentru ceea
ce nu e derogat, normelor tehnice aplicabile in
speta.

Art.5 Garantia de buna executie

Drept garantje a Contractului, Subcontractorul va
constitui, in termen de 10 zile de la semnarea
prezentului Contract si, in orice caz, inainte de
inceperea lucrarilor, o Garantie bancara, autonom
si la prima solicitare in valoare de 5% din totalul
Contractului, pentru a acoperi, in totalitate sau

AT A .
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partial,  cheltuielle  pentru  nerespectare |
| contractuala sau respectare inexacta a Lucrarilor.
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[the costs concerning failure to perform or
inaccurate performace of Works.

This guarantee shall be released after the
complete performance of Works entrusted to the
Subcontractor and as a result of official
acceptance thereof by the Main Beneficiary,
considered as verified at the positive result of the
final Performance Certificate issued by the Main
Beneficiary, having verified the positive outcome,
after signing Minutes for each type of the Works
by the Main Beneficiary, and subject to
verification of the proper performance by the
Contractor of its contractual obligations. This term
can not exceed 2 months from the signing of the
minutes of completion of Works between th
Contractor and Subcontractor.
The Performance Guarantee will be made up of
successive deductions from the Submission
Contractor's Submissions, 5% or a bank
guarantee letter.
The gquarantee will be consistent with the
attached template (Annex no. 1) and it shall
contain the following information to be deemed
valid as an autonomous guarantee agreement:

1) payment by the Guarantor within 7 days of the
simple written request of the Contractor and
without the ability to raise exceptions;

2) express exclusion on behalf of the Guarantor
of the Contractor of the preliminary investigation
of the Subcontractor/the entity guaranteed;

3) exclusion of the obligation of prior notice to the
Subcontractor \ the entity guaranteed by the
Contractor;

4) express waiver by the Guarantor concerning
the Contractor to the possibility to raise/oppose
any exception to payment.

If the Performance Security is not established
within the period specified, the Contractor has the
right to terminate this Contract.

If the Subcontractor is not establishing
performance Security at the time and in the terms
and conditions stated above, if the Contractor
does not exercise its right to terminate this
Contract, the latter shall apply/forf'each-.,-\\gork

Subcontractorului si ca
oficiale a acestora de cdtre
considerate ca fiind verificate la rezultatul pozitiv
al certificatului de performantd final emis de
Beneficiarul Principal, dupd ce a verificat
rezultatul pozitiv, dupa semnarea Proces Verbal
de receptie pe fiecare tip de lucrari, de catre
Beneficiarul Principal, si sub rezerva verificarii ca
Subcontractorul si-a indeplinit corect obligatiile
contractuale.-Acest termen nu poate depési 2 luni’
de la semnarea procesului verbal de terminare 2
lucrarilor intre Antrepren si Subcontractor.
Garantia de buna executie va fi constituita din
retineri succesive din Situatiile de lucrari
prezentate de Subcontractor, injcuantum de 5%, |
sau scrisoare de garantie bancara. ‘
Garantia va trebui sa fie conformd cu modelul
anexat (Annex nr. 1) si in vederea validitatii sale
conform unui contract autonom de garantie va
contine urmétoarele puncte:

1) efectuarea pldtii din partea Garantului, in
termen de 10 zile de la simpla cerere scrisa a
Antreprenorului si fard posibilitatea de a ridica
exceptii;

2) excluderea expresd din partea Garantului a |
Antreprenorului cercetarii prealabile a
Subcontractorului /celui Garantat ;

3) excluderea obligatiei de somare prealabild a
Subcontractorului \celui Garantat din partea
Antreprenorului;

4) renuntarea expresd a Garantului in privinta |
Antreprenorului la posibilitatea de a ridica/opune
vreo exceptie la plata.

in cazul in care nu este eliberatd Garantia in
termenul indicat, Antreprenorul are dreptul de a
rezilia prezentul Contract.

in cazul in care Subcontractorul nu constituie
garantja in termenele si in cazul descris mai sus,
in cazul in care Antreprenorului nu isi exercita
dreptul de a denunta prezentul Contract, acesta
din urm3 va aplica in cazul fiecarei SAL o retinere
ulterioard - pe 14ngé cea prevdzutd la articolul 18

Progress Report (WPR) a subsegUent deduction-of
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5% (5 percentage points), in addition to that
provided for in Art. 18, by way of performance
bond for the Works.

Such deductions, that are interest-free, will be
released to the Subcntractor either at the
issuance of the Subcontractor’s guarantee as
indicated above, or after positive acceptance, at
the completion of the Works by the Main
Beneficiary, subject to verification of the proper
performance by the Subcontractor of its
contractual obligations.

Art. 6. Control of the performance of Works-
Project Manager

Control over the performance of Works in
accordance with the drawings and contractual
provisions shall be entrusted to the Contractor’s
Project manager.

He will take supervise the Performance of work by
the Subcontractor to be in accordance with the
design and contractual agreements, will take care
of the accounting and administrative checks of the
work, will draft Work Handover Protocols, will
draft Work Progress Reports, the final checks of
works and will attend partial (if any) and final
acceptance meetings.

Any works not approved by the Project Manager

and/or by the competent bodies will be
considered non-compliant.

Art. 7. The Site Manager of the
Subcontractor

The Subcontractor undertakes to entrust the
technical:supervision of the site to a qualified
person. Appointment of this professional shall
receive the prior approval of the Contractor's
Project Manager.

The professional in charge of the technical
direction of the site on behalf of the
Subcontractor, shall give his consent with
} appropriate declaration.

The Subcontractor's site manager is also
responsible, for the safety’s purposes and within

| his respective competence, of the safety and
coordination plans and possible operational safety
_plans prepared by the Subcontractor. ThIS/ person-

-de 5% (5 proc;ente), cu titlu de garantie de bund
executie a Lucrdrilor.

Aceste retineri, care nu produc dobands, vor fi l
lichidate in momentul eliberarii Garantiei conform
indicatiilor de mai sus, fie dupa caz vor fi eliberate
dupa receptia pozitiva, la terminarea lucrarilor A
din partea Beneficiarului Principal, sub rezerva’
verificdrii ca Subcontractorul si-a indeplinit corect
it coptrachisial

Art. 6. Controlul executarii lucrdrilor -
Manager de Proiect

Controlul asupra executarii lucrdrilor conform
desenelor si acordurilor contractuale, es |
incredintat Manager de Proiect Antreprenorul. .
Acesta va supraveghea ca executarea lucririlor de
cdtre Subcontractor s3 fie conform proiectelor si
acordurilor contractuale, va avea in vedere
controlul contabil si administrativ al lucrdrilor, va
intocmi  Proces Verbal de Predare Lucrari,
raporturi privind stadiul de avansare a lucrarilor,
control final al lucrdrilor si va asista la aprobérile
din timpul lucrdrilor dar si cele finale.

Eventualele lucrari neaprobate de catre Directorul

Lucrarilor si/sau de catre organele de control
competente vor fi considerate neconformitati.

Art. 7. Directorul de santier al
Subcontractorului
Subcontractorul se obligh s3 incredintezc

conducerea tehnica a santierului unei persoane

calificate. Numirea unui astfel de specialist va
trebui sd obtind aprobarea prealabils a Manager
de Proiect Antreprenorului.

Specialistul responsabil cu conducerea tehnici a
santierului in numele Subcontractorului, isi d¥
acordul in acest sens.

Responsabilul Subcontractorului, rdspunde, si de
sanatatea si securitatea in munca si in cadrul
propriilor competente, si de respectarea planurilor

|"de, sigurantd si coordonare si a eventualelor
‘planuri _operative de sigurant3 dispuse de
-2\
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shall be also responsible for implementing all
coordination actions decided by the Contractor for
the execution of Works.

Art. 8 Subcontracting, assignment of the
contract and joint ventures

' Assignment and subcontracting (even in fact) of
all or part of works subject to this Contract are
prohibited without prior authorisation by the
Contractor and the Main Beneficiary/Engineer.
Joint ventures are also prohibited.

In case of failure to comply with those provided,
the Contractor may cancel this Contract by
operation of law.

Art., 9 Expenses and obllgations of the
Subcontractor

In* addition to the obligations specified in the
documents attached to this Contract, as an
example but not limited to, the Subcontractor
shall be responsible for the following obligations,
any costs, activities and anything else necessary
for the perfect performance of Works, with related
charges:

a) Transport provided by own care and
transportation costs to and from the site.

b) Security services of the site and all
materials and equipment, in its property,
which are located here.

c) Access of expressly authorized persons to
and passage through the site and the works
constructed.

d) Maintaining of its own means, both
vehicles and production means on the site;

e) Collaboration with companies to which the
Contractor could subcontract other works, in
order to limit interference and making such
activities compatible. In case of disagreement,
the Subcontractor is obliged to follow the
provisions of the Contractor instructed by its
Project Manager;

’ f) The release of site by the tlmgs/etpy the

| Contractor’s Project Manager and Pyway. ﬁbt\l

Subcontractorul. Acesta este de asemenea
responsabil cu efectuarea tuturor actiunilor de
coordonare decise de Antreprenor pentru
executia Lucrdrilor.

Art. 8 Subantrepriza §i cesiunea
contractului si asociere in participatiune
Sunt interzise cesiunea si subantrepriza (chiar si
de fapt) totald sau partiald a lucrdrilor ce fac
obiectul Contractului de fatd fard autorizarea
prealabild de cdtre Antreprenor si Beneficiar
Principal/Inginer. Este de asemenea interzisa
asocierea in participatiune.

In caz de nerespectare a celor prevazute
Antreprenorul va putea anula Contractul de drept.
Art. 9 Cheltuieli si obligatii ale
Subcontractorului

Sunt in sarcina Subcontractorului, in adaugarea
obligatiilor indicate in documentele anexate la
contractul de fatd si ca exemplificare, fiind
responsabilitatea Subcontractorului orice
obligatie, activitate si orice altceva necesar pentru

indeplinirea perfectd a lucrdrilor, urméatoarele |

obligatii particulare, cu indatoririle care rezultd de

aici:
a) Transportin grija proprie si cheltuieli de
transport din si la santier,
b) serviciul de paza a santierului si a
tuturor materialelor si utilajelor, in
proprietatea sa, ce se gasesc aici.
c) Accesul pe santier si libera trecere prin
el si spre lucrdrile construite sau in
constructie a persoanelor expres autorizate.
d) Mentinerea mijloacelor proprii, atit
vehicole cit si mijloace pentru producere de
santier;
e) Colaborare cu firmele  cdrora
Antreprenorul le va putea da in subantrepriza
alte lucrdri, cu scopul de a limita
interferentele si de a face compatibile
activitatile respective. In caz de neintelegeri,
Subcontractorul este obligat sa urmeze
dispozitiile pe care Antreprenorul le va trasa
prin intermediul Manager de Proiect sau;
f) Eliberarea santierului in termenii
stabiliti care vor fi trasati de Manager de

6@2
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exceeding 15 days from the completion of
activities set out in this Contract.

g) Weekly presentation of a weekly report to
the Contractor’s Project Manager highlighting
any problems and checking the progress of
activities according to the Work schedule as
per Article 14.

h) Weekly  presentation of  detailed
production reports with the team of workers
present at the site.
i) Compliance with all obligations under
applicable law for the protection of
environment and occupational health and
, safety. The Subcontractor shall take care and
shall be responsible for compliance by its
personnel with the rules above.
j) to provide transportation means for its
staff.

k) to cover the catering expenses and
management of its own staff
(accommodation, cleaning, linen, etc.) and
workers.

1) Own water and electricity consumption

m)To handover to the Beneficiary and
respect its own Quality System for the works
covered by this Contract;

n) to provide the necessary number of
machinery and pieces of equipment to ensure
the:performance of works in accordance with
the contractual arrangements.

0) Drafting and submission to the Contractor,
at least 7 days before commencement of
activity object of this Contract, of the Safety
Plan and all Documents complying with local
and Italian (if applicable) provisions in matter
of Health and Safety in work place and
Environment, as well as in accordance to the
Contractor’s information document on existing
risks in the site area and subsequent updates;

Proiect Antreprenorului §i oricum care sa nu
depiseascd 15 zile de |la terminarea
activitatilor stabilite in acest Contract.

g) Prezentarea saptaminala Managerului
de Proiect al Antreprenorului @ unui raport
siptiménal care s& evidentieze eventuale
probleme si sa verifice mersul activitatilor
conform  Programului  lucrdri  potrivit
Articolului 14.

h) Prezentarea siptamanald a raporturilor
detaliate de productie cu echipa de muncitori
prezenta pe gantier.

i) Respectarea tuturor obligatiilor
prevazute de legea in vigoare in materie de
protectia mediu §i igiena si siguranta la locul
de muncd. Va fi grija si responsabilita
Subcontractorului, instruirea personalului
a respecta normele de mai sus.

j)  Subcontractorul va trebui s3 pund la
dispozitie mijloace de transport pentru
personal.

k) Subcontractorul va trebui sa acopere
cheltuielile de catering si de gestionare a
propriului  personal (cazare, curdtenie,
lenjerie etc.) si pentru muncitori.

1) Consumuri 2pa §i energie electrica
proprii.

m) Sa predea Beneficiarului si sa respecte
propriul Sistem de Calitate pentru Lucrarile
obiect al prezentului Contract;

n) Vapune la dispozitie numarul de masini
si utilaje' necesare i eficiente pentru 2
garanta executarea Lucrdrilor in tern .
Contractuali stabiliti. ,

o) redactarea Si prezentarea catre
Antreprenor, cu cel putin 7 zile inaintea
inceperii activitatii obiectului din prezentul
Contract, a Planului de S.S.M. si a tuturor
documentelor care sunt conforme Cu
prevederile locale si italiene (daca este
cazul), in materie de sanatate i de siguranta
la locul de munca si de mediu, precum §i in
conformitate cu documentul de informare al

_\==7=Contractantului cu privire la riscurile

~~~~~

.lexistente in santier Si actualizdrile ulterioare;
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lf p) to provide the nocturnal illumination for

peripheral activities;

q) Expenditure on the
management of its personnel;
r) To purchase at its own expense Third
parties and Employer liability insurance
policies and any other required at its own
expense, according to the provisions of the
Main Contract;

s) Expenses relating to the site organization
and uninstallation;

t) The Contractor shall transport new
materials from quarries or external suppliers
to the point of storage of the site, established
by Contractor. The Subcontractor shall
. perform all necessary transportations of all
materials provided by the Contractor, from the
above storage areas to working areas;

administrative

u) The Subcontractor shall provide temporary
road signs (Temporary road traffic indicators
for road works - widening the existing road
site, will be provided by the Contractor and will
be maintained by the Subcontractor) and
place them in each work area and place them
in each working area according to schemes
included in the Traffic Management Plan. The
Subcontractor shall maintain these signs and
shall communicate to Contractor all variations
needed for evolution of Works in order to
allow Contractor to inform  Police/Local
authorities in case of restrictions of the traffic.
Moreover, Subcontractor shall manage traffic
for its own activities like load or download of
trucks by its own staff, and he is obliged to
maintain the working areas in order to ensure
safety measures;

v) The Contactor will hand over benchmarks
network to Subcontractor. Subcontractor shall
use it and maintain it, informing the
Contractor in case of damages;

w) Subcontractor shall appoint a reg&n\sible

Va Gvea in vedere iluminarea nocturnd |
pentru activitati periferice;
q) Cheltuieli cu privire la gestiunea
administrativa a personalului sau;
r) Sa achizitioneze peé cheltuiala proprie terti |
si contracte de asigurare de raspundere
pentru angajatori si orice alta solicitate pe
cheltuiala proprie, in conformitate cuU
prevederile Contractului Principal; l
s) Cheltuieli legate de organizarea §i |
dezafectarea organizaril de santier;
t) Antreprenorul va transporta materiale noi
din cariere sau furnizori externi pand la
punctul de depozitare al amplasamentului,
stabilit de Contractant. Subcontractorul va
efectua toate transporturile necesare tuturor
materialelor furnizate de Contractant, de l2
sonele de depozitare de mai sus la zonele de*
lucru;
u) Subcontractorul va furniza Indicatoare
rutiere temporare (Indicatoarele rutiere
temporare pentru executia lucrarilor la drum
- largirea sitemului rutier existent, vor fi
furnizate de catre Antreprenor si vor fi
intretinute de catre Subantreprenor) si le va
plasa in fiecare son3 de lucru in conformitate
cu schemele incluse in Planul de
management al traficului. Subcontractorul va
mentine aceste semne si va comunica
Contractantului toate variatile necesare
pentru evolutia lucrdrilor, pentru a permite
Antreprenorului  sd informeze Politia /
autoritatile locale in cazul limitdrii traficului.
Mai mult, Subcontractorul va gestiona traficul
pentru propriile sale activitdti, cum ar fi
ncircarea sau descarcarea camioanelor de
catre personalul propriy, si este obligat sa
mentind zonele de lucru pentru a asigura
masurile de sigurantd;
v) Contactorul va preda reteaua topografica
de repere Subcontractorului. Subcontractorul
il foloseste si 1 intretine informand
Antreprenorul in caz de daune;
w) Subcontractorul va desemna O
persoana responsabila pentru fiecare zona de

person for each working area -authorized-to
/ “'...1v7‘-v..."; v\:
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fix the terms for inspections, ensuring the
finalization of signature of RFI (Requests for
Inspection) through a correct scheduling of
inspections (communicated 24 hours before,
according Technical Specifications). The Topo
Survey, including stakeout, is Subcontractor’s
obligation; Their verifications and the
Surveying Protocols of the Works are the
Contractor's obligation.

x) Subcontractor shall be obliged to provide
each Thursday a weekly program of activities
scheduled for next week, indicating also the
quantities of materials necessary that must be
supplied by Contractor. Subcontractor is
, obliged to provide daily reports about staff and
equipment present on site and about
statement of works, according to items of
contract;

y) Subcontractor shall provide suitable
crane/equipment for loading precast elements
or materials provided by Contractor, and
transport/downloading/positioning in working
areas;

z) Subcontractor shall provide all materials
needed to complete the Works included in the
present Contract, except those provided by
the Contractor (ref. art. 10, lett. b);

aa) Subcontractor shall provide
suitable material for backfiling of the
structures (203.02/201.03 - Tech. Spec.) up to
the subgrade level (201.13 - Tech. Spec.), in
case excavated material is unsuitable;

bb) Other expenses and activities even
if they are not explicitly stated, necessary for
the proper performance of Works under this
Contract.

lucru, autorizata sa stabileasca conditiile de
inspectie, asigurand finalizarea semnarii RFI
(solicitari de inspectie) printr-un planificat
corect al inspectiilor (comunicat 24 de ore
inainte, in conformitate cu specificatiile
tehnice). Supravegherea Topo, inclusiv
trasarea, este obligatia Subcontractorului;
Verificarile acestora si intocmirea PV de
masurare a lucrarilor sunt obligatia
Antreprenorului.

x) Subcontractorul este obligat sa prezinte in
fiecare joi un program sdptédmanal de
activitati programate sdptdmana viitoare,
indicand, de asemenea, cantitatile de
materiale necesare care trebuie furnizate de
catre Contractant. Subcontractorul este
obligat s& prezinte rapoarte zilnice despre
personalul si echipamentele prezente pe
amplasament si despre declaratia de lucrari,
in conformitate cu articolele contractuale;

y) Subcontractorul va furniza macarale /
echipamente adecvate pentru incarcarea
elementelor prefabricate sau a materialelor
furnizate de Contractant si transport /
descarcare / pozitionare in zonele de lucru;

z) Subcontractorul trebuie sa furnizeze toate
materialele necesare pentru finalizarea
Lucrdrilor incluse in prezentul Contract, cu
exceptia celor furnizate de Contractant
(art.10, lit.b);

aa) Subcontractorul trebuie sd furnizeze
materialul ‘adecvat pentru  umplerea
structurilor (203.02 / 201.03 - Tehnice Spec.)
pand la nivelul subteranului
Tehnice Spec.), in cazul in care materialul
excavat este necorespunzator;

bb) Alte cheltuieli si activitati, chiar dacd nu
sunt specificate explicit, necesare pentru
executarea corespunzatoare a Lucrdrilor in
cadrul prezentului Contract.

!

lIt is understood that the above duties and | Se intelege cd taxele si obligatiile de mai sus sunt
| obligations are considered contained in the | considerate incluse in lucrdrile subcontractate si

| subcontracted works and paid from the prices p!étite din preturile convenite.
| agreed. ] [

(201:13 -,

' Art. 10 Contractor’s Obligations /::7;'-"@"’5‘* Art. 10 Obllga;iile Antreprenorului
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The activities exhaustively presented below are
the only ones in the exclusive responsibility of the
Contractor:
a. Access to the site
b. The Contractor, within 24 hours from
Subcontractor’s request, will provide new
materials indicated in the list of items notes
(e.g. precast elements) from quarries or
external suppliers to the point of storage of
the site established by Contractor, or work
points with unloading from the subcontractor.
¢. The Contactor will hand over benchmarks
network to Subcontractor;
d. The Contractor will make available the
work site free of any interferences indicated in
drawings as to be removed (e.qg. utilities).

“ e. The Contractor will perform the quality
control of the works performed by qualified
personnel (lab., topo etc.) at the specific
request of the Subcontractor (telephone / e-
mail) within 24 hours before.

f. Within 24 hours, it will notice all the

services (water, sewage, gas,
communications, etc.) from the
Subcontractor's address.

Art. 11 Subcontractor’s liability

The Subcontractor shall take all necessary

measures, in compliance with regulations in force
concerning accidents at work, to guarantee the
life, integrity and moral personality of its staff,
including those applicable to the management,
supervision and approval of works as indicated by
the Contractor. For non-compliance with the
requlations concerning accidents at work, the
Subcontractor is solely responsible civilly and
criminally.

The Subcontractor is obliged to take all necessary
measures regarding occupational health and
safety and fire safety, in accordance with all
applicable law, throughout the contract for all its
| employees, as long as they are within the site.
The Subcontractor is liable for any accidents
caused by inadequate measures to ensure
occupational health and safety.

N\
\
\

Sunt responsabilitatea Antreprenorului doar si
exclusiv activitatile de mai jos in mod exhaustiv
prezentate:
a) Accesul pe gsantier
b) Antreprenorul, timp de 24 ore de Ia
solicitarea Subcontractorului, va furniza |
materiale noi din cariere sau furnizori
externi pand la punctul de stocare a
santierului stabilit de Antreprenor, sau
puncte de lucru cu asigurarea descarcarii
din partea subcontractorului.
c) Antreprenorul va preda reteaua de borne
catre Subcontractor

d) Antreprenorul va pune la dispozitie
Amplasamentul |ucrarilor liber de orice
sarcini

e) Antreprenorul va efectua controlul calitatii,
lucrdrilor  executate prin  intermediul
personalului calificat (lab., topo etc.), la
cererea specifica a Subcontractorului

(telefon/e- mail), in termen de 24 ore.

f) In termen de 24 ore va aviza toate
serviciile(apd, canalizare, gaz, comunicatii,
etc.) scrisorile din adresa Subcontractorului.

Art. 11 Raspunderea Subcontractorului
Subcontractorul trebuie sd ia toate masurile
necesare, cu respectarea normativelor impotriva
accidentelor de muncd in vigoare, pentru a
garanta viata, integritatea si personalitatea
morald a personalului angajat inclusiv acea
adresata conducerii, supravegherii si aprobarii
lucrdrilor conform indicatiilor Antreprenorului.
Pentru nerespectarea normelor = impotriva
accidentelor de muncé este responsabil civil gi
penal exclusiv Subcontractorul.

Subcontractorul are obligatia de a lua toate
masurile necesare in privinta securitatii si sanatatii
in munca si PSI, in conformitate cu toata legislatia
in vigoare, pe toata durata contractului, pentru
toti angajatii proprii, atata timp cat se afla in
santier. Subcontractorul este raspunzator pentru
eventualele accidente produse datorita masurilor
necorespunzatoare pentru asigurarea sanatatii si
protectlel muncii.

paée 130187
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For any work accidents produced on the
Contractor's site by own staff of the
Subcontractor, the Subcontractor shall perform
the event reporting, research and registration in
its own name with the relevant authorities,
specifically the Regional Labour Institute - Labour
Inspection, irrespective of the causes of the
accident.

It is understood that, in case of accident, the
Subcontractor shall immediately inform the
Contractor and submit all the documents relating
the accident occurred.

Art.12 Subcontractor’s obligations

The Subcontractor shall have the sole and
exclusive responsibility regarding payment of
wages, contributions and social payments for its
own personnel and for any aspect of the
employment relationship existing with its
employees; in respect of the above-named
relationship, the Contractor has no connection.
For the entire duration of Works, including periods
of assembly and disassembly of equipment, the
Subcontractor undertakes to comply and ensure
compliance with legal rules in force on preventing
accidents at work, occupational hygiene and
insurance against accidents at work, different
social security contributions, in the event of
involuntary unemployment, invalidity and old age
retirement, tuberculosis and other professional
disseases.

Without prejudice of the Subcontractor’s liability,
the Contractor reserves the right to verify and
supervise the correct fulfilment of the above.

,f| The Subcontractor shall also make sure to provide
' compliance with any other provision in force or
that may arise during the work, for the welfare,
physical and moral integrity of its workers, and
with provisions that will be given by competent
authorities.

| The Subcontractor shall, at any time, at simple
' request, demonstrate that it has acted in the
meaning of the above. '

Pentru eventualele accidente de munca produse
pe santierul Antreprenorului cu personalul propriu
al Subcontractorului, Subcontractorul va efectua
raportarea, cercetarea Si inregistrarea
evenimentului in nume propriu la autoritdtile
competente, respectiv la Institutul Teritorial de
Munca - Inspectia Muncii, indiferent de cauzele
accidentului.

Se intelege cd, in caz de accident, Subcontractorul '

va informa imediat Contractantul si va prezenta
toate documentele privind accidentul.

Art.12 Obligatiile Subcontractorului
Subcontractorul este responsabilul unic si
exclusiv, cu privire la plata salariilor, a obligatii
contributive si sociale a personalului propri
inclusiv asigurarea
Subcontractorului, si pentru orice alt aspect a
raportului de munca incheiat cu angajatii proprii
referitor la raportul de mai sus, Antreprenorul este
total strdin. Pe toatd durata Lucrdrilor, inclusiv
pentru perioadele de montare di demontare a
utilajelor, Subcontractorul se angajeazd, cu
raspundere exclusiva si totald a sa, sa respecte si
sd impund respectarea normelor in vigoare
referitoare la prevenirea accidentelor la locul de
muncad, igiena muncii, la diversele prevederi
pentru somaj involuntar, |a invaliditate si vechime,
la tuberculoza si alte boli profesionale.

Fara a aduce  atingere  raspunderii
Subcontractantilor, Contractantul isi rezer
dreptul de a verifica si de a supraveghr
indeplinirea corectd a celor de mai sus.

Subcontractorul va mai avea sarcind sa fie
respectatd orice altd dispozitie in vigoare ce ar
putea interveni pe durata lucrdrilor, pentru

pastrarea integritdtii fizice si morale a propriilor |

muncitori, dar si dispozitiile care vor fi trasate de
autoritdtile competente.

Subcontractorul va trebui, in orice moment,
printr-o simpld cerere, sa demonstreze cd a
procedat in sensul celor de mai sus.

personalulur |
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Subcontractor’s personnel hired under this
Contract on the site will always be in possession
of an identity document.

Non-compliance with the above will lead to
cancellation of this Contract.

The Subcontractor is solely and exclusively
responsible, both civilly and criminally, for all
operations and works to be performed under this
Contract; the Contractor shall not intervene on
technical modalities of such operations/activities.
Failure by the Subcontractor to evidence
compliance with all legal obligations above,
included those concerning safety and
environment, will entitle the Contractor to
withhold the correct amount to cover risk and to

' make direct payments to entitled staff and/or

institutions.

Art. 13 Advance payment and advance-

payment bond

The Contractor may recognize to the Subcontractor a contractual
advance (hereinafter “Advance®) of the maximum amount of
4.100.000,00 MDL, to be paid in compliance with Annex 12, as

foliows:

1 of 2 - Ist instalment of the Advance (615.000,00 MDL) will be
paid for mobilization/site organization within 20 (twenty)
working days after the Commencement Date of the Works,
under the condition provided in Annex 12: Minutes of meeting
for verification of the started mobilization;

2 of 2 - 2nd instalment of the Advance (remaining 3.485.000,00
MDL) shall be paid within 15 (fifteen) working days after the
Subcontractor’s provision of an autonomous bank guarantee in
equal amount, issued by an accredited bank in Rep. of Moldova,
in compliance with the template in Annex 1.

The Advance shall be repaid by retaining 512.500,00 MDL from
the vaiuve of the first 8 (eight) Work Progress Reports (SAL), in
addition to' deductions provided for in Art, 18. The bank
guarantee shall remain valid and effective until 15 (fifteen) days
from the full repayment of the Advance (4.100.000,00 MDL) to
the Contractor, through the certification of the works executed
for the same amount under the same conditions of Art. 5.

Art.14 Work schedule. Delay damages

Works under this Contract shall be commenced

with the signing of the Site handover protocol, by

the Contractor’s Project Manager and completed

according to the annexed Work Schedule (Annex

no. 3) with the 4 of any amendments to
/

Personalul Subcontractorului angajat pe santier
conform Contractului de fatd, va trebui sa fie
mereu in posesia unui document de identitate.
Nerespectarea obligatiilor de mai sus va putea
conduce la anularea Contractului.
Subcontractorul este responsabilul
exclusiv, atat civil cit si penal,

unic §i

al tuturor

operatiunilor si lucrdrilor care vor trebui sa fie |

efectuate  potrivit- Contractului de fatg,
Antreprenorul neintervenind asupra modalitatilor
tehnice ale operatiunilor/activitatilor numite.
Lipsa demonstrarii din partea Subcontractorului a
tuturor obligatiilor legale de mai sus, inclusiv cele
care privesc siguranta si mediul inconjurator, va
conferi dreptul lui Antreprenorului de a retine
suma potrivita, pentru acoperirea riscurilor §i
pentru a efectua platile direct personalului si/sau
institutiilor de asigurare de prevederi creditorii.
Art. 13 Avans contractual si garantie avans

Contractantul poate recunoaste subcontractantului un avans
contractual (denumit in continuare "Advance") din suma maxima
de 4.100.000,00 MDL, care urmeaza s& fie platit in conformitate
cu Anexa 12, dupd cum urmeaza:

1 din 2 - prima transd a proiectulul Advance (615.000,00 MDL)
in termen de 20 (doudzeci) zile lucritoare de la data inceperii
lucrdrilor, se va pl&ti pentru mobilizare / organizarea de santier,
in conditiile prevdzute in anexa 12: Procesul-verbal al sedintel
verificarea mobilizaril initiale;

2 din 2 - a doua transd a avansului (restul de 3.485,000,00 MDL)
va fi platita in termen de 15 (cincisprezece) zile lucritoare de la
furnizarea de catre subcontractant a unei garantii bancare
autonome in cantitate egald, emisa de o bancd acreditata in Rep.
Moldova, conform modelului din Anexa 1.

Avansul se ramburseazd prin retinerea a 512.500,00 MDL din
valoarea primelor 8 (opt) Rapoarte de activitate (SAL), in plus
fatd de deducerile prevazute la art. 18. Garantia bancara ramane
valabild si efectivd pdnd la 15 (cincisprezece) zile de la
rambursarea integrald a avansului (4.100.000,00 MDL)
contractorului, prin certificarea lucrdrilor executate pentru
aceeasi suma in aceleasi conditii de art. 5.

Art.14 Program lucrari. Penalitati

Lucrarile ce fac obiectul Contractului de antrepriza
de fata, vor trebui s3 fie incepute contextual cu
redactarea Procesului verbal de predare a
lucrarilor, redactat de catre Managerul de Proiect
al Antreprenorului §i terminate in baza anexei
Programe lucrari (Anexa nr. 3), cu excep;:aﬂr;or
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The Subcontractor undertakes to provide
resources/personnel to recover the accumulated
delays during performance due to his fault.

In case of delayed performance of Works, the

Subcontractor is subject to delay damages equal

to 0.05% of the price of the remaining amount of

Works to be executed, for each day of delay, until

the maximum rate of 5% of the Contract Price.

The above-mentioned amount is declared by the

Parties irreducible, fixed and invariable, without

prejudice of the Beneficiary’s right to request

compensation for damages incurred. -

No delay in the execution of the Works is

considered to be time delays under this clause if

| due to:

- delayed delivery of construction materials
by the Contractor,

- deferred delegation for verification of topo
specialists, laboratory, services,

- bad weather conditions, and

- others situations that have occurred
independently of the will and activities of
the Subcontractor.

Art. 15 Suspension of Works

If the Subcontractor suspends the performance of
works or slows them down such as to risk their
completion by the date provided in the Work
schedule at art. 14, the Contractor shall be
entitled to declare by the formalities prescribed by
law, términation of this Contract, with the
possibility to continue the performance of works
with other companies, without prejudice of the
Contractor’s right to claim for compensation.

The Subcontractor shall leave on the site all
operative means to enable the Contractor to finish
the Work.

The Subcontractor shall not raise any objection or
exception, nor seek acknowledgement of
expenses or greater damages for possible
suspension and subsequent resumption of work,

events,

b
eventuale modificari in Program autorizate formal
de cdtre Directorul Tehnic al Santierului.
Subcontractorul se angajeazd sa punad la
dispozitie mijloace/personal pentru a recupera
eventualele intdrzieri acumulate pe timpul
executdrii lucrdrilor din cauza sa.
In caz de intdrziere in executarea lucrdrilor
Subcontractorul este supus pldtii de penalitati de
intarziere egale cu 0,05% din pretul lucrarilor
ramase de executat,
intarziere pana la atingerea cotei maxime de 5%
din pretul Contract.

pentru fiecare zi de

Suma mentionata mai sus este declarata de catre |

parti ireductibila, fixa si invariabila, fara
prejudecata dreptului Antreprenoruluide asc  a
compensatie pentru daunele generate.
Nu se considerd intirziere in executarea lucra sor
retinerele de timp datorate:
- furnizdrii cu intirziere a materialelor de
constructie din partea Antreprenorului,
- delegarea cu intirziere pentru verificari a
specialistilor topo, laborator, serviciile,
- conditiile meteo nefavorabile.
- altele ce s-au produs independent de
vointa Subcontractorului.

Art. 15 Suspendarea lucrarilor

In cazul in care Subcontractorul suspenda
lucrdrile sau le incetineste in aga fel incat s&
prejudicieze terminarea in limitele prevazute de
program conform art.14, Antreprenorul va avea
dreptul, prin formalitdti legale, s& rezolutior 2
Contractul de fatd, cu posibilitatea de a cont® '3

Lucrdrile cu alte firme fara vreun drept de dau..d. |

Subcontractorul va trebui sa lase pe santier toate |

mijloacele  operative pentru a permite

Antreprenorului s termine Lucrdrile.

Subcontractorul nu va putea impune nicio obiectie
sau exceptie, nici sa solicite recunoagterea unor
datorii sau compensati mai mari, pentru
eventualele suspenddri sau reluari succesive ale
lucrdrilor, chiar si a acelor lucrdri, care au fost
comandate de cadtre Antreprenor'xa=prmre la

unexpected
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' independent of the Contractor, provided that they

have been caused by the fault of the
Subcontractor.

In these cases, the Subcontractor retains the right
to any request for extension of the deadline set
for the completion of Works.

Art. 16 Damages resulting from Force
Majeure

The Subcontractor guarantees to take all
measures required to avoid damage to Works and

| activities, unless they are cause by the force

majeure.

Art. 17, Changes during the Works

For no reason, the Subcontractor shall change or
amend at its initiative the performance of works
assumed, in accordance to the Main Contract and

this Contract.

Art. 18 Payments
The Parties, having regard to the payment terms

' applied by the Beneficiary, agree that the

monetary equivalent will be ascknowledged based
on the following ways, regarded as fair because
of these terms.

Payments will be made, as specified above,
provided that the Contractor has complied with all
the obligations under this Contract, as well as the
Beneficiary has accepted his performance
hereunder this Contract and subject to verification
of the proper performance by the Subcontractor
of its contractual obligations, etc., provided by law
or this Contract.

Every month, contextually to the monthly reports
the Contractor has to prepare for the Main
Beneficiary, at the proposal of the Subcontractor,
monthly work progress statements (WPR) will be
issued; amounts represented by such WPRs -
which can be reduced through any penalties
and/or non-conformities — will be paid in an
amount equal to 95 % (or, eventually, deducted
the further amount refered to Advance as per Art.
13 as well as jn-additien to the possible deduction
of 5% in se»bf-tm yance of Performance

exigente 'nea;teptate, independente  de
Antreprenor, cu conditia cd acestea au survenit
din vina Subcontractorului.

Rdmane neschimbat in acel caz, dreptul
Subcontractorului la o eventuald cerere de
prelungire a termenului fixat pentru finalizarea |
Lucrarilor.

Art. 16 Daune rezultate din forta majora
Subcontractorul garanteazd s& ia toate masurile
necesare pentru evitarea aparitiei de daune
lucrdrilor si activitdtilor, cu exceptia cazului in care
acestea depind de forta majora.

Art. 17. Variante in curs de lucrare

Subcontractorul nu poate introduce sub nicio
forma prin initiativa sa modificdri sau ad3ugéri«
lucrdrilor  asumate, referitor la  obiectul |
Contractului Principal si al prezentului Contract,

Art. 18 Plati

Partile, avand in vedere conditiile de plata aplicate
de catre Beneficiar, sunt de acord ca echivalentul
banesc va fi recunoscut in baza urmatoarelor
modalitati, considerate ca potrivite  datorita
acestor termeni.

Platile vor fi efectuate, asa cum este specificat mai
sus, in cazul in care Contractantul si - a respectat
toate obligatile care decurg din prezentul
Contract, la fel cum si Beneficiarul a acceptat
performanta acestuia in acest Contract si sub
rezerva verificdrii ca Subcontractorul si-a
indeplinit  corect obligatiile contractuale, etc.
prevazute de lege sau de prezentul Contract.

In fiecare luna, concomitent cu rapoartele lunare
pe care Antreprenorul trebuie sa le intocmeasca
pentru Beneficiar Principal, vor fi redactate — la
propunerea Subatreprenorului - Situatii de
Avansare a Lucrarilor (SAL); sumele
reprezentata de astfel de SAL - care poate fi|
reduse prin aplicarea de eventuale penalitati
si/sau non-conformitati - vor fi platite intr-o suma
egala cu 95 % (sau, in cele din urma, a dedus
celelalte sumd@ mentionate in Avans in
conformitate cu Art. 13 prec,urff tgn pms fata de
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Guarantee under Art. 5) according to the
corresponding invoices.

Payment will be made within 15 days after invoice
date.

Regarding "non-conformities" certified by the
Contractor, it should be noted that the amounts
relating to them shall not be included in WPRs
until the Subcontractor has not closed/solved the
nonconformity and the product is compliant.

The remaining 5% will be withheld by the
Contractor as Guarantee (hereinafter "Retention
money for quality”), bearing no interest, and will
be repaid after the expiry date of the Warranty
Period as defined in Article 20 of this Contract.

The amount of money retained as Guarantee may
be released before the above-mentioned terms
 following the submission of an autonomous bank
guarantee of the same amount, issued by a
leading bank deemed acceptable by the
Contractor; this guarantee shall have a content
similar to the template attached to this Contract
and shall be released upon final acceptance of
works by the Main Beneficiary.

Such provision does not affect the possible
application of additional retention of 5% as
provided for in Article 5 above.

Transfer of credit, even partial, is prohibited.

The Parties expressly state that for violations of
the above provision of this article, the Beneficiary
will charge the Subcontractor for each
infringement, a penalty of 10% of the value of any
possible credit transfer, special mandate of
| collection or empowerment of payment. The
penalty will be applied without the need for any
other-prior challenge or ruling of the competent
judge, retaining definitively that amount from any
amount, due by the Contractor to the
Subcontractor, under any title.

Works will be-accepted after all work is deemed

posibila deducere de 5% in cazul in care nu se |
elibereaza Garantia de Bunad Executie conform art. |
5) ca urmare a emiterii  facturilor

corespunzatoare.

Plata va fi efectuata in termen de 15 zile de la

data facturii.

In ceea ce priveste "neconformitatile " certificate

de catre Antreprenor , trebuie precizat ca sumele

privitoare la acestea nu vor fi incluse in SAL pana

cand  Subcontractorul nu va fi rezolvat

neconformitatea si produsul nu va fi conform.

Restul de 5% facturat va fi retinut de catre

Antreprenor cu titlul de Retinere de Garantie a |

calitatii, care nu produc dobdnda, si vor fi
restituite dupad data de expirare a perioadei de
garantie, asa cum este definita la Articolul 20 din
prezentul contract.

Suma de bani de la Retinerea de Garantie va
putea fi eliberata ca urmare a prezentarii unei

Garantie bancare de aceeasi valoare, emisa de 0 |

banca lider considerata ca acceptabila de catre
Antreprenor; aceasta Garantie trebuie sa aiba un
continut similar cu cel al modelului anexat la
prezentul contract si va fi eliberata in urma
acceptarii  definitive a lucrarilor de catre
Beneficiarul Principal.

Aceastd dispozitie nu afecteaza posibila aplicare a
retinerii suplimentare de 5%, astfel cum se
prevede la articolul 5 de mai sus.

Este interzisa cesiunea, chiar si partiala a
creditului, '

Partile stabilesc in mod expres ca, in cazul
nerespectdrii dispozitiei de mai sus a prezentului
articol, Antreprenorul va debita Subcontractorului,
pentru fiecare incadlcare in parte, o penalitate de
10% din valoarea obiect al eventualei cesiuni a
creditului sau mandatului special de incasare sau
imputernicirii de platd. Penalitatea va fi aplicata,
fara a fi nevoie de nicio altd contestare
precedentd sau pronuntare a Judecatorului
competent, retindnd definitiv respectiva suma din
orice valoare cu orice titlu datoratd de
Antreprenor Subcontractorului.

completeg/t j:/j;he‘td'g}t\or’s roject Manager.
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Any delay of payments by the Contractor shall not
constitute grounds for the Subcontractor to
suspend or slow down its performance, or to raise
any claim of any kind. The right of the
Subcontractor to receive penalties from the
Contractor remains firmly in the same way that
the Contractor should be paid by the Main
Beneficiary under the Main Contract, concerning
the amounts payable to the Subcontractor.

Art. 19 Invoicing
The Subcontractor shall issue invoices to be
addressed to the Contractor at:

Pizzarotti Construction SM S.r.l.
Tighina Street 49/3, off.36
MD-2001 Chisinau

Republic of Moldova

Tax ID (IDNO):1015600041493
VAT Number 0209323

The invoicing will be made without VAT with right
to deduct, subject obtaining the Letter of
Confirmation of application of VAT exemption with
the right to deduct.

The final obtaining of the Letter of Confirmation
of application of VAT exemption with the right to
deduct shall be condition precedent for the issuing
of any invoice by the Subcontractor to the
Beneficiary.

They will have to accurately reproduce the billing
plan issued by the Beneficiary and be sent both
by fax and in physical format to the Beneficiary.

The Subcontractor shall indicate on the invoices:
a) site

b) The protocol number of this Contract

¢) End date of the period of the billed works,
which mandatory be consistent with the WPR

d) WPR number and date.

b

Aprobarea va avea loc dupa ce toate lucrdrile vor
fi considerate finalizate de cdtre Manager de
Proiect Contractului.

Orice intarziere a platilor din partea Beneficiarului
nu trebuie sa constituie un motiv pentru ca
Subcontractorul sa suspende sau incetineasca
propriile prestatii nici de a avansa pretentiile de
orice fel, ramane ferm recunoasterea dreptului
Contractantului de a primi penalitati in aceeasi
masura in care Beneficiarul ar trebui sa fie
platit de catre Client in Contractul Principal in
ceea ce priveste sumele datorate de Contractant.
Art. 19 Facturare

Subcontractorul va trebui sa emita facturi care vor
fi adresate Antreprenorului, la:

Pizzarotti Construction SM S.r.l.
Strada Tighina 49/3, of. 36
MD-2001 Chisinau

Republica Moldova

Tax ID (IDNO):1015600041493
Codul TVA 0209323

Facturarea se va face fard TVA cu drept de
deducere, sub rezerva obtinerii Scrisorii de
Confirmare a scutirii de TVA cu drept de deducere.

Obtinerea finala a scrisorii de confirmare a scutirii
de TVA cu drept de deducere este o conditie
prealabila pentru emiterea fiecarei facturi de catre
Subcontractor catre Beneficiar.

Aceasta va trebui s& redea fidel planul de
facturare eliberat de Beneficiar si sa fie trimisa
atat pe fax cat si in format fizic Beneficiarului.

Pe facturi Subcontractorul va trebui sa mai indice:
a) santierul activitatii

b) numarul de protocol al Contractului de fata

c) data de inchidere a perioadei in care se referd
activitatea facturata ce va trebui in mod
inderogabil sa coincida cu SAL.

"-(d_)‘numér de SAL si data
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In case of disagreement between invoices and
WPRs, payments will not be made within the time
specified in the Contract.

Art. 20 Defects Notification Period

The Subcontractor shall be responsible for the
visible defects and flaws of Works, even if
recognizable, but not for those caused by the
quality of the materials provided by the
Contractor. In such case, the Subcontractor
engages to verify and approve the material
provided by the Contractor before using it,
notifying to the Contractor any possible difect
within 5 (days) after its verification. In case the

' Subcontractor does not notify it, the Contractor

shall be released from any liabilitity about it and
the Subcontractor is deemded to have accepted
the material.

The Subcontractor is also obliged to provide
warranty for damages caused by defective
products incorporated or functionally related
and/or attached to work, for one (1) year from
the date on which the Works is completed as per
the Taking-Over Certificate ("Warranty Period")
This warranty will include any necessary action to
restore full functionality of work in accordance to
the execution of the project.

The Contractor’s right to compensation of major
expenses and damages derived from faults and
and maintenance of the Works above indicated
above is clearly confirmed.

If the Subcontractor's obligations extend beyond
the Defects Notification Periodmentioned in this
article, due to the provisions of Art.4.5 of the Main
Contract, the Engineer, before maturity of this
term, may require the Contractor to assign this
Contract to the Main Beneficiary and the
Contractor will proceed in this regard.

Except as provided in the assignment document,
the Contractor shall have no liability in front of the
Main Beneficiary for the works to be performed by
the Subcontractor after the assignment will take
effect. P R

In caz de neconcordanta intre facturi si SAL,
platile nu vor putea fi efectuate in termenele
prevazute contractual.

Art. 20 Garantii pentru defecte si vicii ale
lucrarii

Subcontractorul este responsabil pentru defecte
sau vicii ale lucrarii, chiar dacd sunt recunoscute,
dar nu si pentru cele cauzate de calitatea
materialelor furnizate de Antreprenor. In acest
caz, Subcontractantul se angajeazd sa verifice si

s4 aprobe materialul furnizat de catre Antreprenor |

inainte de a-l utiliza, notificand Antreprenorului
orice diferenta posibila in termen de 5 (zile) de la
verificare. In cazul in care subcontractantul nu o
notifica, Antreprenorul va fi eliberat de orice
responsabilitate in legdturd cu aceasta si
subcontractantul este considerat ca a acceptat
materialul.

Subcontractorul este obligat de asemenea sa
presteze asa cum §i presteazd garantie pentru
daunele cauzate de vicii ale produselor
incorporate sau in mod functional legate si/sau in
legatura cu lucrarea, timp de 1 (un) an succesiv
datei de livrare a lucrérii ("Perioada de garantie”).
Aceasti garantie va cuprinde orice interventie
necesard pentru completa repornire a
functionalitatii lucrarii conform proiectului.

Este clar stabilit dreptul Antreprenorului Ia
despdgubiri ale obligatiilor si daunelor majore ca
urmare a viciilor si interventiilor de intretinere de
mai sus. '

in cazul in care obligatiile Subcontractorului se
extind dincolo de expirarea Perioadei de Garantie

mentionate in prezentul articol, datorita efectului |

prevederilor art.4.5 din Contractul Principal,
Inginerul, inainte de scadenta acest termen,
poate solicita Antreprenorului  sa cesioneze
prezentul Contract Beneficiarului Principal , iar
Antreprenorul va proceda in acest sens.

Cu exceptia celor prevazute in actul de cesiune,
Antreprenorul nu va avea nici 0 raspundere in

vor fi executate de catre Subcontractor dupa care

fata Beneficiarului Principal pentru lucrérile caﬂ

/ ot .| cesiunea isi va produce efectele .
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Art. 21 Termination
This Contract may be terminated by law, without
formal notice in any of the following cases:

a) when the Subcontractor is guilty of fraud
or gross negligence
b) when by the negligence of the
Subcontractor or failure to comply with the
obligations and conditions stipulated
contractually by it, the work schedule is not
respected concerning its terms, even
intermediary, so as it causes delay that
exceeds 20 days and it has compromised the
success of work;
¢) if the Subcontractor is in bankruptcy or
“insolvency proceedings or any form of
voluntary liquidation;
d) when due to differences on the technical
conditions and work accounting, or due to
legal appeals or arbitration in progress even
with third parties, the Subcontractor
unjustifiedly suspends or delays the
Performance of work;
e) if the Main Beneficiary cancels the Main
Contract with the Contractor or vice versa.

f) for breach by the Subcontractor of the
! clauses contained in Articles 1, 2, 5, 8, 9, 11,
12, 14, 15, 16, 18 (credit assignment), 20, 23,
24bis, 25bis, 27bis.
In these cases, the Contractor will inform the
Subcontractor by written notice, communicated
by registered letter with acknowledgment of
receipt should, fax, or certified e-mail (PEC), that
the present Contract is in the process of
termination, giving the Subcontractor a 10-day
period to remedy the situation, if any. Upon
expiration of this period, without any remedy from
| the Subcontractor, this Contract will terminate by
operation of law for one or more of the above-
mentioned cases.

If necessary, the Contractor is obllged to,obtam
' authorization of the procedural bodles

-

Art. 21 Incetarea Contractului
Prezentul Contract de considera reziliat de plin
drept, fara punere in intarziere, in oricare unul din
urmatoarele cazuri:
a) cand Subcontractorul este vinovat de
fraudd sau de neglijentad grava
b) cand prin neglijenta Subcontractorului
sau nerespectarea obligatiilor si conditiilor
stipulate contractual de catre acesta,

programul de lucru nu este respectat cu privire |

la termenele sale, chiar si intermediare, astfel
incdt sd determine o intarziere
depaseste, de asemenea,
care a fost compromis succesul lucrarii;
¢) in cazul in care Subcontractorul se afla in
procedura de faliment sau orice forma de
lichidare voluntara;
d) cand din cauza divergentelor cu privire la
conditiile tehnice si contabilitatea lucrarilor
sau din cauza unor contestatii juridice sau
arbitrare in curs chiar si cu terti,
Subcontractorul suspenda sau intarzie
executarea nejustificata a lucrarilor;
e) in cazul in care Beneficiarul Principal
anuleaza Contractul Principal cu Antreprenorul
sau viceversa.
f) pentruincadlcarea de catre Subcontractorul
a clauzelor continute in articolele 1, 2, 5, 8, 9,
11, 12, 14, 15, 16, 18 (cesiune de credit), 20,
23, 24bis, 25bis, 27bis.
In aceste cazuri,- Antreprenorul ii va comunica
Subcontractorului  printr-o  notificare  scrisg,
comunicata prin scrisoare recomandatd cu
confirmare de primire a.r.,, sau fax, sau Posta
Electronica Certificata (PEC) faptul ca prezentul

contract este in proces de reziliere, acordindu-i |

Subcontractorului un termen de 10 zile pentru
remedierea situatiei, dacd este cazul. Dupa
expirarea acestui termen, fard remedieri din
partea Subcontractorului, prezentul contract se va
rezilia de plin drept pentru unul sau mai multe din
cazurile mentionate mai sus.

_Daca va fi necesar, Antreprenorul se obliga sa

care |
20 zile si pentru |

S obtina autorizarea organelor de procedura.

-
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raised by the Subcontractor during

The relative price will be negotiated between the
Parties based on contractual prices.

In case of termination and in any case when the
negligent conduct of the Subcontractor causes
damage to the Contractor, the latter may withhold
payments due to the Subcontractor until coverage
of its damage; the right of the Contractor to action
in court in order to obtain compensation for major
damage remains valid.

The Contractor will proceed to performance and
completion of works ‘at its expense, directly or
entrusting them to another contractor, and
permanently seizing as sanction, the performance
security of the contract and the amounts retained
as collateral according to this Contract and
anything else owed to the Subcontractor by way
of contractual damages.

Termination at the discretion of the Contractor
may even be partially, the Subcontractor being
obliged to complete its contractual obligation not
cancelled.

In the event of termination, the Subcontractor will
have to release the site within 15 days of the
communication of the declaration of termination
after conclusion of minutes for finding the status
of works performed by the Subcontractor.
Otherwise, the Contractor is authorized from the
date of signing this Contract to take the actions
needed to release the site at the expense of the
Subcontractor.

Art. 22 Waiver by the Subcontractor

In case of termination of this Contract or in any
other case of dispute existing or declared between
the Parties, the Subcontractor waives its recourse
to possession, protection, to emergency
measures or exceptions that could possibly rest
with the Subcontractor, even as a holder or co-
holder of the area on which the works should be
performed.

Art. 22bis - Reserves and Complaints
For all exceptions, reserves and/or complai ts-

-Pentru

fi'-‘tll'l'.e‘

Pretul relativ Va fi negociat intre Parti in baza
pretului contractual.

Atat in ipoteza anuldrii Contractului cat si in orice |
alt caz in care comportamentul Subcontractorului
neglijent a produs daune Antreprenorului, aceasta
din urm3 va putea retine platile datorate
Subcontractorului pand la concurenta daunelor
cauzate aceluiasi Antreprenor, cu posibilitatea din
partea Antreprenorului de a actiona in justitie
pentru despagubirea eventualei daune majore.
Antreprenorul va trece la executarea si la
finalizarea lucrarilor pe cheltuiala sa, in mod direct
sau incredintandu-le unui alt subiect si confiscand
definitiv cu titlu de sanctiune garantia de onorare
a contractului si sumele retinute ca si garantie
conform art. precedente ale prezentului contrac
si tot ce se mai datoreaza Subcontractorului, cuj
titlu de despagubiri contractuale.

Incetarea Contractului la discretia
Antreprenorului, va putea fi i partiald,
Subcontractorul trebuind s& duca la indeplinire
partea din Contract neanulata.

In caz de reziliere, Subcontractorul va trebui sa
elibereze santierul in termen de 15 zile de |2 data
comunicarii declaratiei de reziliere, dupa |
redactarea unui proces varbal de constatare a
lucrarilor executate de catre Subcontractor. In caz
contrar, Antreprenorul este autorizat de la data
semnarii prezentului contract sa ia masurile
necesare in vederea eliberarii santierului pe
cheltuiala Subcontractorului.

Art.22 Renuntdri ale Subcontractorului

Atat in caz de incetare declarata a contractului de
fat3, cat si in caz de controversd aparuta intre
p3rti, Subcontractorul renuntd la a se folosi de
tutela posesorie, cautelard sau de prevederi de
urgentd sau exceptii care pot eventual sa fie de
competenta Subcontractorului asemenea prin
calitatea sa de detinator sau codetindtor al zonei
unde trebuie s& se desfasoare activitatea inerenta
contractului de fatd.

Articolul 22bis — Rezerve si Reclamatii
toate exceptile, rezervele

si/sau

.ébnté\stagiile pe care Subcontractorul le

"‘.’:" .‘_! "P
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stages for this project, contracts involving the
supply of goods, works or services which
constitute a conflict of interest of the kind
provided in the main contract with the possibility
to demonstrate no such participation.

In any case of proven inaccuracy of statements
given in this article with the reality and/or breach
of any obligation, this Contract will be deemed
automatically canceled by the fault of the
Subcontractor, who will be obliged to pay to the
Contractor, a penalty amounting to 30% (thirty
percent) of the total Contract value (including any
additional amounts and/or variations), except for
the Contractor’s right to compensation in the
event of major damage, and the Subcontractor
will be removed from the List of Qualified
Suppliers.

Art. 24 Access to production sites

It is the right of the Contractor to have access, at
any time, with notice of at least one day in the
complex or production sites of the Subcontractor
or its suppliers for checks on conformity,
compliance with the requirements, to check the
status of production according to the contractual
terms of delivery and/or other checks.

The right is extended to the representatives of the
Beneficiary and/or other Third Party institutions
involved in checks.

Art. 24 bis - Confidentiality

The Contractor and the Subcontractor shall
disclose to each other any confidential
information and any documents that may be
| reasonably required in order to verify compliance
' with the Contract and allow its implementation.

Each Party shall treat the details of this Contract
as private and confidential, except to the extent
necessary to carry out their respective obligations
under the Contract or to comply with the
applicable laws.

No Party shall publish or disclose a document_or
information containing confidential infor atnon to

proiectare ,  contracte care implicd livrarea de
bunuri, lucrdri sau servicii care constituie un
conflict de interese in sensul celor prevazute in
Contractul Principal cu posibilitatea demonstrarii
inexistentei unei astfel de participari.

in orice caz de confirmare a neveridicitatii
declaratiilor date in legdtura cu articolul de fatd
si/fsau cu indeplinirea oricdreia din atributiile
asumate, Contractul se va anula automat prin
faptul si culpa Subcontractorului care va fi obligat
sd plateascd Antreprenorului o penalizare
echivalentd a 30% ( treizeci procente) din
valoarea totald a Lucrdrilor (cumulativ, asadar,
valorii eventualelor addugdri si/sau variante), cu
dreptul  Antreprenorului la  despdagL 2a
eventualei daune majore si radirea din usta
Furnizorilor Calificati. .
Art. 24 Acces la locurile de productie

Este dreptul Antreprenorului sd acceads, in orice
moment, cu preaviz de cel putin o zi, in complexul
sau locurile de productie ale Subcontractorului,
sau ale furnizorilor sdi, pentru controale cu privire
la conformitatea produselor, respecténd cerintele

specificate pentru a verifica starea productiei in |

functie de termenii de livrare contractuali si/sau
pentru alte controale.
Dreptul este extins
Beneficiarului  si/sau
implicate in controale.
Art.24 bis - Confidentialitate

Antreprenorul si  Subcontractorul comunica
reciproc oricé informatii confidentiale, prect  si
orice documente care pot fi solicitate in wiod
rezonabil pentru a verifica respectarea
Contractului si care s& permita punerea in aplicare
a acestuia.

Fiecare parte va trata detaliile acestui Contract ca
fiind private si confidentiale, cu exceptia cazului in
care acest lucru este necesar pentru a-si indeplini
obligatiile care le revin in temeiul Subcontractului
sau de a se conforma prevedreilor legale in
vigoare.

Nici o parte nu poate publica sau dezvdlui un
~document sau informatii care contin informatii
cohﬁdengiale tertilor f3rd acordul prealabil al

reprezentantilor
Institutii

Si
altor

Terte,

the other Party, without the prior co sent of the1
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other Party in writing under pain of nullity.
Subcontractor shall hold in strict confidence and
ensure that any and all information received from
or on behalf of the Contractor is maintained in a
secure manner and is not disclosed to any third

party.

The Subcontractor shall process the information
only (i) to perform the services/works and its
obligations under the Contract, and (i) as
specifically instructed in writing from time to time
by the Contractor.

The Subcontractor may not use such information
for any other purpose, including without limitation
for its own commercial benefit, unless expressly
and unequivocally agreed to in writing by the
Contractor.

However, the Subcontractor shall be permitted to
disclose any publicly available information or
other information expressly requested by law.
Confidential information is understood to mean
the technical, technological and organizational
information, or any other information that is not
publicly available and was transmitted or obtained
in relation with the Contract.

The Subcontractor engages to adopt all and any
measures necessary to bind the persons that have
access to confidential information to keep its
confidentiality.

This includes, but is not limited to Subcontractor’s

employees, collaborators, officers, advisers and

subcontractors that shall be bound by and shall
expressly undertake this confidentiality obligation.
The Subcontractor guarantees that his
employees, collaborators, officers, advisers and
sub-contractors are aware of the confidential
nature of the information transmitted in relation
to the Contract and they will not disclose it to any
third party or use the confidential information for
other purposes than those expressly allowed
herein.

Employees, collaborators, officers, advisers and
sub-contractors shall keep the confidentiality of
information for

the entire term of=¥heir-jxconfidentialitatea informatiilor pentru intreaga

celeilalte parti, in scris, sub sanctiunea nulitatii.
Subcontractorul trebuie sd pastreze in mod strict
confidential orice informative si s& se asigure c&
toate informatiile primite de la sau in numele
Antreprenorului sunt pastrate intr-o manierd
sigura si nu sunt dezvaluite nici unei terte parti.
Subcontractorul va procesa informatia numai
pentru a putea sa si presteze serviciile si obligatiile
care ii revin in temeiul Contractului, si, conform
instructiunilor ~ specific si  in  scris, ale
Antreprenorului.

Subcontractorul nu poate utiliza aceste informatii
pentru orice alt scop, fara a se limita la propriul
sau beneficiu comercial, cu exceptia cazului
convenit in mod expres si neechivoc dat in scris
Antreprenorului,

Cu toate acestea, Subcontractorul I se va permite |+
sd dezvaluie orice alte informatii la dispozitia |
publicului sau solicitate in mod expres de lege.
Prin informatii confidentiale se inteleg informatiile
tehnice, tehnologice si organizatorice, sau orice
alte informatii care nu sunt disponibile in mod
public si au fost transmise sau obtinute in legatura
cu prezentul Contract.

Subcontractorul se angajeazd sa adopte toate
mdsurile necesare pentru a sanctiona persoanele
care au acces la informatii confidentiale si care au
ca obligatie sa pastreze confidentialitatea
acestora.

Aceasta include, dar nu se limiteazd la angajatii
Contra ctantului, colaboratori, personal birouri,
consilieri i subcontractanti care sunt obligati s&
respecte si se angajeazd in mod expres |a aceastd
obligatie de confidentialitate.

Subcontractorul garanteaza ca  angajatii,
colaboratorii, personalul din birouri, consilierii si
sub-contractorii sunt constienti de caracterul
confidential al informatiilor transmise in legatura
cu contractul si nu vor dezvdlui tertilor sau sa
utilizeze informatiile confidentiale in alte scopuri
decat cele cele permise in mod expres aici.

Angajatii, colaboratorii, personalul din birouri, |
consilierii si subcontractantii trebuie s pastreze

o
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employment/collaboration with the Subcontractor

and at least for 2 years after its termination.

At the end of the Contract, the Subcontractor

undertakes to not keep any document received or
| issued by the Contractor.

In case of disclosure of the confidential
information or documents by the Subcontractor or
its employees, collaborators, officers, advisers or
sub-contractors contrary to the above-mentioned
obligations, the Contractor has the right to
terminate the Contract, even partially, for the
Subcontractor’s fault, with simple written notice
and to ask for compensation for any
consequential damages.

Subject to the other terms of this Contract, the
terms of this clause shall continue to apply
notwithstanding termination of this Contract or
any other cessation of any business relationship
between the Parties.

Art. 25 Governing law, amicable settlement
of disputes, competent court

25.1 Governing Law

This Contract is governed and construed in
accordance with legislation of the Republic of
Moldova.

25.2 Amicable settlement between the parties.
The Parties, if possible, undertake to settle
amicably any disputes, of any kind, which could
occur during the performance of this Contract, or
concerning the  interpretation, validity,
effectiveness and the termination thereof.

25.3 Mediation between the parties

If the Parties fail to reach an amicable solution for
30 days, the parties will attempt to settle their
dispute through mediation according to the
provisions of applicable law that the Parties
expressly declare that they know and accept fully.
The Parties undertake to try mediation before
initiating any arbitration or court proceedings,
undertaking to pay damages of 10% of the
disputed amount if they brask the provisions
concerning mediation.

pericadd de angajare / colaborarea cu
contractantul si cel putin timp de 2 ani dupa
incetarea acestuia.

La finalul Contractului, Subcontractorul se
angajeazd s3 nu pastreze documentele primite
sau emise de catre Antreprenorul.

In cazul divulgarii informatiilor confidentiale sau
documentelor de catre Subcontractor sau
angaijatii, colaboratorii, personalul din birouri,
consilierii sau Subcontractorii acestuia contrar
obligatiilor mentionate mai sus, Antreprenorul are
dreptul de a rezilia Contractul, chiar si partial, din
vina Subcontractorului, printr-o simpla notificare
scrisa si pe cale de consecintd, va avea dreptul de
a solicita despagubiri pentru orice daune.

Sub rezerva altor termeni ai prezentului Contract,
termenii acestei clauze continua sa se aplice fara
a aduce atingere rezilierii prezentului Contract sau
orice alt incetare a oricdrei relatii de afaceri intre

Parti.

Art. 25 Legea aplicabila, rezolvarea pe cale
amiabila a controverselor, instanta
competenta

25.1 Legea aplicabila

Prezentul contract este guvernat si interpretat
conform legislatiei R.Moldova.

25.2 Rezolvarea amiabila intre parti.

Partile, pe cat posibil, se obliga sa solutioneze pe
cale amiabila orice disputa, de orice fel, care ar
putea aparea in cursul executarii prezentului

Contract, sau cu privire la interpretarea,
valabilitatea, eficienta si rezolutiunea acestuia.
25,3 Medierea intre parti

In cazul in care Partile nu ajung la o solutie
amiabila timp de 30 de zile, le Parti vor incerca sa
solutioneze disputa prin mediere potrivit
dispozitiilor legii aplicabile pe care partile declara
in mod expres ca le cunosc si le accepta in
totalitate.

Partile se obliga sa recurga la mediere inainte de
a initia orice alta procedura arbitrala sau
judecatoreasca, obligéndu-se la plata unei
despagubiri egala cu 10% din suma in litigiu in
cazul in cazul in care incalca recurgerea la

25.4 Competent bodies / Foaeanali) ‘tentativa de mediere.
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When an amicable settlement cannot be reached
through the mediation procedure, the dispute will
be settled definitively according to the Competent
Courts of the Republic of Moldova, according to
the Law Republic of Moldova.

The Court’s award is final and binding for the
Parties.

Art.25bis Condition precedent

The validity of this Contract is subject to the Main
Contract. If it is reduced, canceled, suspended or
terminated, this Contract shall have the same
legal fate without any formalities or requests from
the parties.

The effectiveness of this Contract is subject to the
condition precedent of the release by the Main
Beneficiary of the authorization required by law;
in the absence of this condition, it will produce no
effect ab origine and the Subcontractor shall not
raise any claims.

In addition, if such authorization is revoked for
any reason, this Contract will be deemed duly
terminated by law.

Art. 26 Titles

The Parties state that the titles of each article are
made for reasons of convenience of reading and
cannot be used for the purposes of interpretation
of this Contract.

Art. 27 - Contract Language

This document was prepared in English and
Romanian. In case of discrepancies, the
Romanian version shall prevail.

Art.27bis Code of Ethics

The Subcontractor agrees to comply with the
Code of Ethics adopted by Impresa Pizzarotti & C.
S.p.A., available on the official website of the
Impresa Pizzarotti & C. S.p.A.
(http://www .pizzarotti.it, the path "Company" -
"Code of Ethics"), and to adopt all the practices
and all internal acts necessary and/or appropriate

in order that his managers, emploxges-—-—and\_

e
1 "___

25.4 Forul competent

Atunci cand nu se poate ajunge la o solutie
amiabila nici prin procedura medierii, litigiul va fi
solutionat in mod definitiv potrivit de Instantele
de Judecatd competente din Republica Moldova,
potrivit Legislatiei Republicii Moldova.

Hotarirea judecdtoreascd este definitiva si
obligatorie pentru Parti.

Art.25bis Conditie de suspendare

Validitatea prezentului Contract este conditionata
de cea a Contractului Principal. In cazul in care
acesta va fi redus, reziliat, suspendat sau anulat,
prezentul contract va avea aceeasi soarta juridica,
fara alte formalitati sau pretentii din partea
partilor.

Eficacitatea prezentului contract este sub conditia
obtinerii din partea Beneficiarul a incredintarii
obiectului prezentului contract; in lipsa indeplinirii
acestei conditii nu se va putea produce nici un
efect iar Subcontractorul nu va putea ridica nicio
pretentie. De asemena in cazul in care o astfel de
autorizatie va fi revocata din orice cauza,
prezentul Contract va fi rezolutionat pentru cauza
de plin drept.

Art. 26 Valoare rubricilor

Partile precizeazd cd rubrica fiecdrui articol este
formatd doar pentru comoditatea citirii si nu are
rol interpretativ in Contract.

Art. 27 - Limba Contractului

Acest Contract este scris in limba engleza si |

romand. Daca existd o interpretare contrard va fi
predominanta versiunea in limba Romana.

Art.27bis Codul de Etica

Subcontractorul se obliga sda respecte in
executarea prezentului contract, codul de etica al
societatii Reprezentanta permanenta Pizzarotti &
C. S.P.A in Republica Moldova, societatea mama
Impresa Pizzarotti&C. S.p.A. avand sediul legal
Via A.M.Adorni 1, 43121 Parma — Italia disponibil
pe site-ul oficial al Companiei IMPRESA

PIZZAROTTI & C. SpA. (Http : /
in cuprinsul ,,Societatea" -

A "www.pizzarotti.it,

o P o \
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collaborators comply with the above-mentioned
code of ethics, without any exception.

Art. 28 Acceptance
The Parties confirm that all the provisions of this
Contract have been reviewed and negotiated in
accordance with its requirements, not being
subject to the provisions of the Civil Code
regarding contracts of adherence, standard and
unusual provisions. Each party may propose
changes and accept its provisions- in full
knowledge of the facts as a result of the
negotiation successfuly concluded from the point
of view of the signing parties.
This Contract is submitted to the Subcontractor in
| duplicate, which must be stamped and signed on

| all pages, including appendices, and sent to the
| Contractor within 10 days of their receipt.

In the case of failure to return the countersigned
' copjes’by thé-deadlines requnred’pa'ﬁ'fents will
nat: be ‘madein due time.

CR ( " ‘:';;'k"l"‘ ':’"‘ "
X '{". "f‘.\ [ o r‘,"t .“.
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based on and under the effect of Iegal prowsmns
of the Law of the Republic of Moldova on thé
general contract conditions, the following clauses:

Art. 1bis Express termination clause - Suspension
Art.1ter Contract assignment

Art. 3bis Price revision

Art. 12 Subcontractor’s duties

Art.14 Work schedule. Delay damages

Art. 15 Suspension of work

Art. 18 Payments (credit assignment prohibition)
Art. 20 Defects Notification Period

Art. 21 Termination

Art. 22 Waiver by the Subcontractor

Art.22bis - Reserves and Complaints

"Codul de eticd"), si s& adopte toate practicile si
toate actele organizative interne necesare si/sau
oportune, in scopul respectarii cerintelor acestui
cod de eticd de catre administratori, salariati,
colaboratori, fard nici o exceptie.

Art.28 Acceptarea

Partile confirma ca toate clauzele acestui Contract
au fost analizate si negociate in conformitate cu
cerintele acestuia, nefiind incidente dispozitiile
Codului Civil privitoare la contracte de adeziune,
clauze standard si neuzuale. Fiecare parte a avut
dreptul sa propuna modificari si accepta
prevederile acestuia in deplina cunostinta de
cauza ca un rezultat al negocierii incheiate cu
succes din perspectiva tuturor partilor semnatare.
Contractul de fata este transmis Subcontractorului
in doud copii care vor trebui stampilate gi semnate
pe toate paginile, inclusiv anexele si transmise
Antreprenorului in termen de 10 zZile de la primirea
lor.

Subcontractorul .

DAL SM, AN S M

X n’tl'actantul d,ecla 4 ¢4 acceptd in-mod expres in
b" a §} -efectill ‘prevederilor legale ale Legii din
ublica“Moldova referitoare la conditiile
generale contractuale urmatoarele clauze
contractuale: ‘
Art. 1bis Clauza de reziliere expresa — suspendare
Art.1ter Cesiune a Contractului

Art.3 bis Revizie preturi

Art. 12 Obligatii ale Subcontractorului

Art.14 Program lucrdri. Penalitdti

Art. 15 Suspendarea lucrarilor

Art. 18 PIati (Interzicere cesiune de credit)

Art. 20 Garantii pentru defecte si vicii ale lucrdrii
Art. 21 Anularea contractului

Art. 22 Renuntdri ale Subcontractorului

Art.22bis — Rezerve si Reclamatii

|
|
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| Art. 23 Transparency clause

Art. 24bis Confidentiality

Art. 25. Governing law amicable settlement of
disputes, competent court

Art.25bis condition precedent

Art.27bis Code of Ethics

Art.28 Acceptance

Subcontractor

Annexes:

1. Scheme of Performance bond

2. List of prices and quantities

3. Work schedule

4. Drawings and indications

5. The Main Contract and its appendices

6. VAT excerpt and registration certificate of the
Subcontractor

7. The Subcontractor’s manager ID card

8. Any authorizations necessary for the execution
of the Contract

9. General Safety Plan

10.  Environmental Plan

11.  Subcontractor’s insurance policies

Subc_ontfactoM,

-y

Art. 23 Clauzéd de transparent

Art.24bis Confidentialitate

Art.25 Legea aplicabila, rezolvarea pe cale
amiabila a controverselor, instanta competenta
Art.25bis Conditie de suspendare

Art.27bis Codul-de Etica

Art.28 Acceptarea X

-j.v\

Subconsr{ctgml V2

Lista preturi si cantitati

Desene si indicatii

Program Lucrari

Desene si indicatii de licitatii si de
Contract

Bwne

5. Contract principal si anexele sale

6. Extrasul si certificat de inregistrare
TVA Subcontractului

7. Buletinul de identitate a
administratorului Subcontractului

8. Orice alta eventuala autorizatie
necesara pentru executarea
Contractului '

9. Planul general de securitate si

sanatate in munca
10. Planul de Mediu
11. Politele dig_siggrare Subcontractorului

/ 4 ~
-",‘,V:." >
, 0 \j Hew o ('

Subcontractgry) LTl
& e f T
(gl s
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BANK PERFORMANCE BOND

To:

(name, full address of the Beneficiary)

. (date)

PERFORMANCE BOND NO. ...... -

Dear Sirs,

We are informed that, on ...... .. you have concluded with
... (name, full address of the authorizing party) ... .
COMIAC! NO. ovimmesirimeenan o= for the delivery/performance ...
. ... \name o!goods/services/works) e e o - totaling
..... A bank guarantee was requested to ensure proper

fulfilment of contractual obligations, including the
payment of penalties.
Hereby we, the Commercial Bank *." SA, str. ..

Chisinau, MD - .., Moldova, irrespective of the validity and
legal effect of the contract in question and waiving all
rights of objection and defense resulted from that contract,
commit irrevocably to pay at you first request, any amount
up to

.............................. (letters:
..................................... )
against a written claim from you, stating that:
........ (name of the authorizing party) ... has not

supplied the goods/performed the services/works ordered
or delivered goodslperformed services that are not
| according to the specifications mentioned in the contract
e (other obligations).

Payment will be made within five (5) banking days from
the date of receipt of payment to your account indicated in
this request. (use in case of bank guarantee jssued in
MDL)

or

payment will be made in- Moidovan lei, at the official
exchange rate of the NBM on the payment date, within five
(5) banking days from the date of receipt of paymen! to
your account indicated in this request. (use in case of bank
' guarantee issued in foreign currency)

This guarantee is valid until

Catre:

(nume, adresa compleld a beneficiarului)

(data)

GARANTIE BANCARA DE BUNA EXECUTIENR. ......
Stimati domni,

suntem informati ca, la data de .......- afl incheiat cu
. (nume, adresa completd a ordonatorulur)
contractul Nr. ..o i privind livrarea/executarea
........ (denumirea marfi/servicilorNucranlior). ... In
suma totald de ........... S-a cerut emiterea unei garantil
bancare pentru asigurarea executarii corespunzatoare a
obligatiilor contractuale, inclusiv achitarea penalitatilor.

Prin prezenta, noi, Banca Comerciala “..." S.A., str. ..,
Chiginau, MD-.., Moldova, independent de valabilitatea si
de efectele juridice ale contractului in cauza si renunténd
la toate drepturile de obieclie i aparare rezultate din
contractul mentionat, ne angajam in mod irevocabil, sa
platim, la prima cerere din parea Dumneavoastra, orice
suma pana la concurenia sumei de

(cu litere

contra remiterii unei cereri de plata scnse din partea
Dumneavoastra, care sa ateste ca:

; (numele ordonatorului) nu a efectuat
livrarea marfunile/serviciilor/ sau executarea lucranlor
comandate sau a livrat marfuri/servicii care nu corespund
celor specificate in contractul mentionat sau (alte
obligalii) .

Plata va fi efectuata in decurs de 5 (cinci) zile bancare de
la data primirii cererii de plata la contul Dumneavoastra
indicat In aceasta cerere.(utilizali in caz de garanfie
pancard emisé in MDL)

sau

Plata va fi efectuata in lei moldovenesti, la cursul valutar
oficial al BNM la data efectuarii platii, in decurs de 5 (cinci)
zile bancare de la data primirii cererii de plata la contul
Dumneavoastra indicat in aceasta cerere.(utilizafl in caz
de garantie bancara emisé in valuta strdind) ‘

PIZZAROTTI CONSTRUCTION SM S.R.L.

Sedlu. MD-2001, str. Tighina,49/3. of.36, mun. Chisinau, R. Moldova
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| and is settied completely and automatically if we do not
receive your request for payment until this date at our
office indicated above, to the attention ..........

The total amount of the guarantee will be reduced by each
payment made by us under it.

This guarantee is subject to legislation of the Republic of
Moldovan and the Uniform Rules for Demand Guarantees
in ("URDG"), in Paris CIC publication no. 758, version
2010,

Authorized signatures

§i se stinge Tn Intregifne si in mod automat in cazul in care
cererea Dumneavoastrd de platd nu ne parvine pana la
aceasta dat la oficiul nostru indicat mal sus, in atentia

Valoarea totald a garantiei va fi redusa cu fiecare plata
facuta de noi In cadrul acesteia.

Prezenta garantie este supusa legislaliei Republicii
Moldova si Regulilor Uniforme pentru Garantii la Cerere
(.URDG") publicatia CIC din Paris nr. 758, versiunea din
2010.

Semnaturile autorizate
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PIZZAROTTI CONSTRUCTION SM

Annex 3

Drawings and indications / Desene si indicatii
Attached to the contract / Atasate la contract
ADDITIONAL INDICATIONS FOR WIDENINGS EXECUTION

EXI STIN_IQ-
ARSI CoLb Re(YCLING (NO'T INCLUDED IN “THIS

, / REQJEST OF OFFER)
angf o i E S AER
I -

SUITABLE MATERIAL FOR

SMBANKMENT (CRVSHED SAND

O-5mm OR YMILAR) SUPPLIED
By p2

B.cAVSHED == -x . B
SToE O-40mm
LBy p2 /W(oﬂ "mec e 2.CARING
EXC LNYR
PP BY £

1) excavation (Item 20102) starting from the asphalt edge (which could include demolition of curbs or other),
up to a base level (called "subgrade") that must be compacted according to the minimum parameters contained
in the Technical Specifications (Item 20105), to guarantee the formation of the new road pavement package. In
the event that, due to the nature of the existing soil, the aforementioned values should not be achieved, a
substitution with suitable material of 30 cm depth is necessary;

2) After the formation of "subgrade", from this level a 15 cm layer of drainage material ("capping layer" - item
30301) must be executed, with natural sand supplied by PZ

3) Above the "capping layer”, the "Subbase course of limestone h= 160 mm" (Item 30302.6) must be laid a layer
of 0-40 mm crushed material (supplied by PZ) until reaching the leve! of existing asphalt and in compliance with
the parameters indicated in the specifications.

4) The remaining part of the widening (“cassette”) must be filled with material suitable for the formation of
embankment, also supplied by PZ (Item 20101A) or recovered from excavations (“cut to fill” - ltem 20101).

5) Material recovery, re-profiling/trimming/shaping of slopes (Item 20104) and next covering with vegetal and
grassing (Item 20402-20403), are included-in another contract, but this does not mean that the subcontractor
can ask exceeding material than the-quantity strictly necessary to form embankment of new widenings.

/;"#‘"4“~ e
actor=-.. .\ Subcontractor

Contr

STRUCTION SM S.R.L.
Sed|u: MD-2001, str. Tighina 49/3, of.36. mun. Chisinau, R. Moidova
Tel. +373 22 656083 - Fax 4373 22 856084 ~ Posta electronica: office. moidova@plzzarottl.it
IMNA 101EAANNL 14072 - Frantale enriale: 21 792 MADIL




Annex 4

3.

Work schedule / Program de lucrari

The Contractor must complete the works within thé term

s indicated in the Program of Works below

starting from the date of the "Notice of commencement" issued by the Beneficiary. / Contractantul

trebuie sa finalizeze lucrarile in termenii indicati in Program
trimiterii ,Ordinului de Incepere Lucrarilor”

de catre Beneficiar,

ul de Lucru de mai jos, incepand de la data

against the binder course)

Other Minor Civil Works
(sidewalks, ditches,
access, intersections)

SGetors Lt May | Jun Jul Aug Sep Oct Nov Dec | Jan Feb | Mar
2018 | 2018 | 2018 | 2018 | 2018 | 2018 2018 | 2018 | 2019 |2019 |2019
Widenings (Cold
Recycling Areas) | 5 RITE
Main Culverts B R [ 2 T
Minor Civil Works linked }g;,,’-‘.- o b sk X
: Rt s S0 i SRS
to main road (kerbs P2 i : S S TR
: | S

Ee Tt
-, (9] e |
s

< -

¢ Y gty
b PR o R
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Tel. +373 22 856083 ~ Fax +373 22 856084 - Posta

electronica: office. moldova@ pizzarottl it
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Annex 12
ADVANCE FOR MOBILIZATION

According to Art. 13 of the Contract, the Contractor may recognize to the Subcontractor a payment in advance of 4.100.000,00 MOL
(hereinafter “Advance”) as set forth in Art. 13 of the Contract, under the following modalities and conditions:

1 of 2 - 1st instalment of the Advance (615.000,00 MDL) will be paid for mobilization/site organization within 20 (twenty} working days
after Ccmmencement Date of the Works, as resulting in the “Proces Verbal 1" signed by the Parties, which confirms the execution of
the equipment mobilization by the Subcontractor. The “Proces Verbal” (minutes), according to the local law in Rep. of Moldova, shall
certify that the mobilization has been performed, indicate the “Commencement Date of Works” and be recorded and signed by the

Parties.

ist of th nes mobilized:

1D Type of Machinery Model Code Plate Ownership
1 Autatractor Scania Adx2 Personol
2 Autotractor Renault IIGTAI Personal
3 Autogreider Russio 02Z-143 Personal
4 Buldozer Russia T-170 Personal
5 Compactor AMMAN Condor Chirie
6 'Compactor Amman AV23 Personal
7 = | Excavator Fiat-Hitochi EX235 Personal
8 Excavator lebherr-900 FB8200 Chirie
g Incércdtor Hanomag 88C Personal
10 Incércator Hanomag 55C super Personal
11 Semiremorca Schmitz Gotha Personal
12 Semiremorca cisterna Cordi Personal

Personnel Staff mobilized:
1D Surname, Name Position
1 Caraus lon Diriginte de santier
2 Gutan Ruslan Diriginte de santier
3 lonitd ion Tractorist cat IV
4 Motrea Serghei Excavatorist cat V
5 Gheorghita lon Sofer cat IV
6 Oanta Valeriu Sofer cat IV
7 Sacultan Veacesiav Masinist rulou cat IV
8 Chiurci Ghenadii Tractorist cat V
9 Gherbovitan Veaceslav Muncitor rutier cat IV
10 Domosan Semion Muncitor rutier cat IV

The payment will be issued by Contractor after the issuing of a “Cont de Plata/Factura Pro-Forma” (without VAT) and indicating “Art. 13
of contract no,"X5-02090_18-EST - Advance Payment 1* instalment” as reference/reason of payment.

2 of 2 - 2nd instalment of the Advance (remaining 3.485.000,00 MDL) shall be paid within 15 (fifteen) working days after the
Subcontractor’s provision of an autonomous bank guarantee in equal amount, issued by an accredited bank in Rep. of Moldova, in
compliance with the template in Annex 1.

The payment will be issued by Contractor after the signature a "Proces Verbal 2" by both parties and the issuing by Subcontractor of a
“Cont de Plata/Factura Pro-Forma” (without VAT), indicating “Art. 13 of contract no. XS-02090_18-EST - Advance Payment 2™
instalment” as reference/reason of payment,

The Advance shall be repaid by retaining 512.500,00 MDL from the value of the first 8 (eight} Work Progress Reports {SAL}, in addition

to deductions provided for in Art. 18, as follows:
WPR/SAL no. 1-8 = Works executed Amount - 5% for Performance Band (Art. 5) — 5% {Art. 18) - 512.500,00 MDL for Advance

Subcontractor

PIZZAROTTI CONSTRUCTION SM S.R.L. .
Sediu: MD-2001, str. Tighins,49/3, of.36, mun. Chisinau, R. Moldova

Tel +373 22 856083 - Fax +373 22 856084 - Posta electronica: office moldova@pizzarott|.it
IMMA 1A4EEAANL 1487  Canifala enciala 91 797 MDD




15/05/2018

Today, Mr. Alessandro Capizzi, Project Manager of Impresa Pizzarotti & C. SPA/Pizzarotti
Construction SM SRL in charge for R16 Rehabilitation Project, and Nicolae Rozembac, Director of the
Company NiRom-Roz, sign the sub-contract no. XS/02090_18/EST.

The parties agree that, in case of escalation of concrete price more than 5%, but at the mandatory
condition that the Subcontractor start immediately the works included in the sub-contract and
recover the cumulated delay and demonstrate on site to have the organization and the attitude to
respect the deadline of completion foreseen in the sub-contract, a possible revision of the unitary
prices where concrete is present, shall be possible. In any case not before than 3 months, when the
parties will meet again and will analyze the above mentioned conditions would be respected.
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Dl e ta By WERR Lo U

INVESTITOR
SRL Pizzaroti Construction SM

PROCES-VERBAL

DE RECEPTIE LA TERMINAREA LUCRARILOR
Nr. 10 din 31 mai 2022

Privind lucrarea Executie a lucrarilor de largire a sistemului rutier, podete si lucriri
civile minore in Sectorul 5 - Lot 2 (km 53+600 - km 59+480), in cadrul contractului nr.
XS/02090_18/EST din 15.05.2018, addendum nr. 1 - XS/05617 18/EST din 18.09.2018.
addendum nr. 2 - XS/01599 19/EST din 15.03.2019, addendum nr. 3 -
XS/02043 19/EST din 03.04.2016, addendum nr. 4 - XS/04242 20/EST din 03.11.2020

si addendum nr, 5 - XS/01087 22/EST din 12.04.2022, incheiat intre S.R.L. Pizzarotti
Construction SM si Nirom-Roz S.R.L.

1. Comisia de receptie si-a desfasurat activitatea in ziua de 31.05.2022, fiind formata
din:
Presedinte : Capizzi Alessandro — manager de proiect Pizzarotti-SM
Membri : Vasilos Dumitru —inginer, DS Pizzarotti SM
Cozari Tudor — inginer Pizzarotti SM
Timpov Pavel — contabil materiale Pizzarotti SM

2. Au mai participat la receptie:
Nicolae Rozembac, director — Nirom-Roz S.R.L.
Ion Caraus, DS — Nirom-Roz S.R.L.

3. Constatérile comisiei de receptie:

3.1) din documentatia scrisd i desenata, care trebuia prezentata, au lipsit sau sint
incomplete piesele cuprinse in lista-anexa nr. 1;

3.2) lucrarile cuprinse in lista-anexa nr. 2 nu au fost executate;

3.3) in lucrérile, cuprinse in lista-anexd nr.3, nu s-au respectat prevederile proiectului.

4. Comisia de receptie, in urma constatarilor facute, propune:

De a recomanda spre receptie lucririle executate la largirea sistemului rutier, podete si
lucrén civile minore in Sectorul 5 - Lot 2 (km 53+600 - km 59+480)

5. Comisia de receptie motiveazi propunerea facuti prin:
Lucrarile executate au respectat exigentile esentiale

6. Comisia de receptie recomanda urmatoarele: |
De a accepta si prelua lucrarea executatd. Lucrarile sunt executate conform proiectului
si in conformitate cu normele si legislatia in vigoare a RM.

1IPgoe



7. Ulterior semnarii Situatiei finale de Avansare a Lucrérilor (SAL 17) si a prezentului

proces-verbal, nu vor mai putea fi solicitate spre plati si certificate oricare alte luc

8. Prezentul proces-verbal, continind 2 file si 3 anexe numerotate, cu un total de 5

file, a fost incheiat astazi 31 mai 2022 la Falesti_in 3 exemplare.

Comisia de receptie:

Presedinte: Alessandro Capizzi A;QBLMW

>p PAR_ o
Membri: Dumitru Vasilos w r g
Cozari Tudor (D o K%
Timpov Pavel L
(numele, prenumele, semndtura) 7/

Nicolae Rozembac

Invitati:

lon Caraus

(numele, prenumele, semndtura)

9. Lucrarea Executie a lucrarilor de largire a SISte ului rutier. podete si

rari.

lucriri civile minore in Sectorul 5 - Lot 2 (km 53+600 - km 59+480) este:

2""Paoe



Anexa nr. 2
La procesul verbal de receptie la terminarea lucrérilor

Nr. 10 din 31 mai 2022

Lista lucrarilor neexecutate

Denumirea obiectiilor si locatia (km si PC)

//f\\

Cozari Tudor

limpov Pavel \\, //7

4|Page




Anexa nr.13
la Documentatia standard nr.69
din 07 mai 2021

DECLARATIE PRIVIND LISTA PRINCIPALELOR LUCRARI
EXECUTATE IN ULTIMUL AN DE ACTIVITATE

Numarul si
Pret contract/ | Perioada data
Nr. Obiect contract Denumirea/n Calitatea valoarea de procesului-
crt. ume antreprenor lucrarilor executie verbal de
beneficiar/Ad ului’ executate a receptie la
resa lucrarii terminarea
(luni) lucrarilor
1 Lucrari de IS Asociat 88 289 715,5 32 Nr. 22 din 30
inbunatatire a Administratia iunie 2022
Coridorului 8.3, de Stat a
contract Drumurilor
LRIP/W2/02,,
Drumul L405,
R21-Oniscani, km
0+000-km 9+962
2 Reabilitare R16, SRL Subcontract | 32 652 859 48 Nr. 10 din 31
Balti Falesti- Pizzarotti ant mai 2022
Sculeni, km
53+900-km59+480
3 Plombarea Consiliul Subcontract | 6 089 497 lei 5 Nr. 24 din
drumurilor publice | Raional ant 24.08.2021
locale pentru anul | Calarasi
2021
4 Plombarea Consiliul Subcontract | 6 636 824 lei 5 Nr. 2 din
drumurilor publice | Raional ant 08.08.2022
locale pentru anul | Calarasi
2022

" Se precizeazi calitatea in care a participat la indeplinirea contractului, care poate
fi de: contractant unic sau lider de asociatie; contractant asociat; subcontractant.
Data completarii: 23/08/2022

Semnat:

Nume: Rozembac Nicolae

Functia in cadrul firmei: _director

Denumirea firmei si sigiliu: SRL NiRom-Roz

(L.S)




DECLARATIE

Anexa nr.14

la Documentatia standard nr.69

din 07 mai 2021

privind dotarile specifice, utilajul si echipamentul necesar pentru indeplinirea

corespunzitoare a contractului

Denumirea principalelor utilaje,
Nr. echipamente, mijloace de transport, baze Unitatea
d/o de productie (ateliere, depozite, spatii de de Asigurate de
cazare) si laboratoare propuse de ofertant masuri Asigurate | la terti sau
ca necesare pentru executarea lucrarii, (buciti si din dotare din alte
rezultate in baza tehnologiilor pe care el seturi) surse
urmeaza s le adopte
0 1 2 3 4
1 Autogreder DZ-143 3 da
2 Autogreder Ursus 1 da
3 Camion basculant DAF (30t) 3 da
4 Autogudronator 3 da
5 Buldoexcavator Fiat Hitachi, Komatsu 3 da
6 Excavator Hitachi EX 235, Atlas 17.04 3 da
7 Incarcator O&K 1 da
8 Incarcator Hanomag 3 da
9 Rulou compactor Bomag 2 da
10 Rulou compactor Bitelli 3 da
11 Rulou compactor AMMAN 25t 2 da
12 Finisor Volvo 2 da
13 Finisor Voegele 1600 1 da
14 Autobasculanta Scania (30 t) 2 da
15 Autobasculanta Mercedes 3 da
16 Autobasculanta Iveco 1 da
17 Taheometru Leica TS 15 1 da
18 Drujbe 6 da
19 Cositoare diferite tipuri 5 da
20 Motocompresor ZIF-55 1 da
21 Freza de asfalt Bitelli SF 140, SF 100 2 da
22 Drujbe, trimmere, topoare, generatoare 15 da
electrice
23 Unelte de masurat: rulete, nivelmetre, 25 da
taheometru

Data completarii 23/08/2022
Semnat:

Nume:

Rozembac Nicolae

Functia in cadrul firmei: _director
Denumirea firmei si sigiliu: SRL NIROM-ROZ (L.S.)




Anexanr.15

la Documentatia standard nr.69

din 07 mai 2021
DECLARATIE
privind personalul de specialitate propus pentru implementarea
contractului

Numarul si

. N denuvm €4 | Numirul certificatului
Vechimea in | lucrarilor
- .. de atestare
Nr Nume prenume . munca In similare o e
. Studii de - Data eliberarii
. Functia specialitate specialitate | executate
d/o (ani) in calitate
de
conducator
1 2 3 4
1 Administrator
Rozembac Nicolae Inginer rutier 40 38
2 Diriginti de santier ing. rutier 30 22 Nr. 1534 (10/12/2021)
Caraus Ion
3 Inginer sef ing. rutier 15 22
Ruslan Gutan
4 Maistri
Oleg Rau ing. rutier. 8 7
5 Curmei lon ing. rutier 2 3
6 Specialisti
Lipcan Ion ing. materiale 22 8
7 Specialisti, Medii, 3-10 35
munictori  diverse | superioare
calificari (sudori,
lacatusi, asfaltatori,
betonisti,
conducatori auto,
masinist,

excavatorist etc)

Data completarii 23/08/2022
Semnat:

Nume:

Rozembac Nicolae

Functia in cadrul firmei: _director
Denumirea firmei si sigiliu: SRL NIROM-ROZ (L.S.)




Anexanr.16

la Documentatia standard nr.69

LISTA SUBCONTRACTANTILOR
SI PARTEAHA)ARTILE DIN CONTRACT CARE SUNT
INDEPLINITE DE ACESTIA

din 07 mai 2021

Nr. Numele si adresa Activitati din Valoarea % din valoarea
d/o subantreprenorilor contract aproximativa contractului
1.
1 T 1
s 1
4.

Nu Este Cazul

Data completarii: 23/08/2022
Semnat:

Nume: Rozembac Nicolae

Functia in cadrul firmei: _director

Denumirea firmei si sigiliu:  SRL NIROM-ROZ (L.S.)




Anexa nr.18
la Documentatia standard nr.69

din 07 mai 2021
ANGAJAMENT TERT SUSTINATOR FINANCIAR
Tert sustinator financiar
(denumirea)
ANGAJAMENT
privind sustinerea financiara a ofertantului/candidatului

(@0 15 ¢ RPN
(denumirea autoritatii contractante si adresa completa)
Cu privire la procedura pentru atribuirea contractului ...........ccecceeerueennee.
(denumirea contractului de achizitie publica), noi ....................... (denumirea tertului sustinator
financiar), avand sediul inregistrat la .................. (adresa tertului sustinator financiar), ne
obligdm, in mod ferm, neconditionat si irevocabil, sa punem la dispozitia ................ (denumirea

ofertantului/candidatului) toate resursele financiare necesare pentru indeplinirea integrala si la
termen a tuturor obligatiilor asumate de acesta conform ofertei prezentate si contractului de
achizitie publica ce urmeaza a fi incheiat intre ofertant si autoritatea contractanta.

Acordarea sustinerii financiare nu implica alte costuri pentru achizitor, cu exceptia celor care au
fost incluse 1n propunerea financiara.

In acest sens, ne obligim in mod ferm, neconditionat si irevocabil, si punem la dispozitia
.......... (denumirea ofertantului/candidatului) suma de
............................................................. (valoarea totald/partialda din propunerea financiard),
necesard pentru indeplinirea integrald, reglementard si la termen a contractului de achizitie

publica.

NOIL, oo (denumirea tertului sustinator financiar), declaram ca
intelegem sa raspundem fata de autoritatea contractantd pentru neexecutarea oricarei obligatii
asumate de ..... (denumirea ofertantului), in baza contractului de achizitie publica si pentru care

...... (denumirea ofertantului/candidatului) a primit sustinerea financiard conform prezentului
angajament, renuntdnd in acest sens, definitiv si irevocabil, la invocarea beneficiului de
diviziune.

JA\[0) P (denumirea tertului sustinator financiar), declaram ca intelegem sa renuntam
definitiv si irevocabil la dreptul de a invoca orice exceptie de neexecutare, atat fata de autoritatea
contractantd, cat si fata de ............ (denumirea ofertantului/candidatului), care ar putea conduce
la neexecutarea, partiald sau totald, sau la executarea cu intarziere sau Tn mod necorespunzator a
obligatiilor asumate de noi prin prezentul angajament.

NOL.ooviuieeeiieeeieeeeiieeee (denumirea tertului sustinator financiar), declaram ca intelegem sa
raspundem pentru prejudiciile cauzate autoritdtii contractante ca urmare a nerespectarii
obligatiilor prevdzute in angajament.

Prezentul reprezintd angajamentul nostru ferm incheiat in conformitate cu prevederile art.21
alin.(6) al Legii nr.131/2015 privind achizitiile publice, care da dreptul autoritatii contractante de
a solicita, in mod legitim, Indeplinirea de catre noi a anumitor obligatii care decurg din sustinerea

financiard acordata .............cccceeeeveeeeiiieeeiie e, (denumirea ofertantului/candidatului).
Nu Este Cazul
Data completarii, Tert sustinator,

(semnatura autorizatd)



Anexanr. 19
la Documentatia standard nr.69
din 07 mai 2021

ANGAJAMENT PRIVIND SUSTINEREA TEHNICA SI PROFESIONALA A
OFERTANTULUI/GRUPULUI DE OPERATORI ECONOMICI

(denumirea)
ANGAJAMENT
privind sustinerea tehnica si profesionala
a ofertantului/candidatului
CALTE, e
(denumirea autoritatii contractante si adresa completa)
Cu privire la procedura pentru atribuirea contractului ...................... (denumirea contractului de
achizitie publica), noi ............. (denumirea tertului sustinator tehnic si profesional), avand sediul
inregistrat Ia .......... cocceeeeeeee (adresa tertului sustindator tehnic si profesional), ne obligdm, in mod
ferm, neconditionat §i irevocabil, s punem la dispozitia.............. (denumirea ofertantului) toate

resursele tehnice si profesionale necesare pentru indeplinirea integrald si la termen a tuturor
obligatiilor asumate de acesta, conform ofertei prezentate si contractului de achizitie publica ce
urmeaza a fi incheiat intre ofertant si autoritatea contractanta.

Acordarea sustinerii tehnice si profesionale nu implica alte costuri pentru achizitor, cu exceptia
celor care au fost incluse in propunerea financiara.

In acest sens, ne obligdm in mod ferm, neconditionat si irevocabil, s punem la dispozitia ..........
(denumirea  ofertantului/candidatului)  resursele  tehnice  si/sau  profesionale  de
.................................................................................................................. necesare pentru
indeplinirea integrala, reglementara si la termen a contractului de achizitie publica.

NOL, evvevieeiieeeen, (denumirea terfului sustinator tehnic si profesional), declaram ca intelegem
sd raspundem, in mod neconditionat, fatd de autoritatea contractantd pentru neexecutarea oricarei
obligatii asumate de ....................... (denumire ofertantului/candidatului), in baza contractului de
achizitie publicd, si pentru care ................ (denumirea operatorului/candidatului) a primit
sustinerea tehnicd si profesionald conform prezentului angajament, renuntdnd In acest sens,
definitiv si irevocabil, la invocarea beneficiului de diviziune.

NOL, veeeiieeeen, (denumirea terfului sustinator tehnic si profesional), declardm ca intelegem sa
renuntdm definitiv §i irevocabil la dreptul de a invoca orice exceptie de neexecutare, atat fatd de
autoritatea contractanta, cat si fata de ................. (denumire ofertant), care ar putea conduce la
neexecutarea, partiald sau totald, sau la executarea cu intarziere sau in mod necorespunzitor a
obligatiilor asumate de noi prin prezentul angajament.

NOL.oooiuiieecrieeeceeeeciieeee, (denumirea tertului sustindtor tehnic si profesional), declardm ca
intelegem sa raspundem pentru prejudiciile cauzate autoritdtii contractante ca urmare a
nerespectdrii obligatiilor prevazute Tn angajament.

Prezentul reprezintd angajamentul nostru ferm incheiat in conformitate cu prevederile art.22
alin.(6) al Legii nr.131/2015 privind achizitiile publice, care da dreptul autoritatii contractante de
a solicita, in mod legitim, indeplinirea de cétre noi a anumitor obligatii care decurg din sustinerea
tehnicd §i  profesionald acordatd ..., (denumirea
ofertantului/candidatului).

Nu Este Cazul

Data completarii, Tert sustinator,

(semnaturd autorizata



Anexa nr. 20
la Documentatia standard nr.69

din 07 mai 2021
DECLARATIE TERT SUSTINATOR TEHNIC
Tert sustinator tehnic
(denumirea)
Declaratie
Subsemnatul, reprezentant Tmputernicit al .............cc....... (denumirea tertului sustinator

tehnic), declar pe propria raspundere, sub sanctiunile aplicabile faptei de fals in acte publice, ca
datele prezentate in tabelul anexat privind logistica, utilajele, instalatiile, echipamentele tehnice
de care dispun si care urmeaza a fi folosite efectiv pentru indeplinirea contractului de achizitie
PUDLICA. ....ovviiiieiiecie e sunt reale.

Declar de asemenea ca vom disponibiliza aceste resurse neconditionat, in functie de necesitatile
care vor apdrea pe parcursul indeplinirii contractului de achizitie publicd avand ca
ODIECE.uuvvvrieeieeeeeeeireeeee e eeeeerree e e e e eenans (obiectul contractului).

LISTA

privind logistica, utilajele, instalatiile si echipamentele tehnice aflate in dotare si care urmeaza a
fi efectiv folosite pentru indeplinirea contractului de achizitie publica

Nr. Denumire Cantitate Forma de detinere
crt utilaj/echipament/instalatie U.M.

Proprietate In chirie

Prezenta declaratie este anexa la ,,Angajamentul ferm” privind sustinerea noastra tehnica

si profesionald oferita...........c.ccceeveeeiieerieeenieens (denumirea ofertantului/candidatului).
Nu Este Cazul
Data completarii, Tert sustinator,

(semnatura autorizatd)



Anexanr. 21
la Documentatia standard nr.69

din 07 mai 2021
DECLARATIE TERT SUSTINATOR PROFESIONAL
Tert sustinator profesional
(denumirea)
Declaratie
Subsemnatul, reprezentant Imputernicit al ........ (denumirea terfului sustinator

profesional), declar pe propria raspundere, sub sanctiunile aplicabile faptei de fals 1n acte
publice, ca datele prezentate in tabelul anexat privind efectivul mediu anual al personalului de
specialitate angajat care urmeaza a fi efectiv alocat pentru Indeplinirea contractului de achizitie
PUDLICA......oiiiiiieieeee e sunt reale.

LISTA

privind personalul de specialitate angajat care urmeaza a fi efectiv
alocat pentru indeplinirea contractului de achizitie publica

Anul 1 Anul 2 Anul 3

Personalul de specialitate

Anexez declaratiei, CV-urile personalului de specialitate, precum si ale personalului
care va fi alocat efectiv pentru indeplinirea contractului de achizitie publica.

Subsemnatul declar cd informatiile furnizate, referitoare la experienta anterioara,
capacitatile tehnice si personalul de specialitate angajat sunt complete si corecte in fiecare detaliu
si inteleg cd autoritatea contractanta are dreptul de a solicita, Tn scopul verificarii si confirmarii
declaratiilor, situatiilor si documentelor care insotesc oferta, orice informatii suplimentare in
scopul verificarii datelor din prezenta declaratie.

Subsemnatul autorizez prin prezenta orice institutie, societate comerciald, banca, alte
persoane juridice sd furnizeze informatii reprezentantilor autorizati ai ........... (denumirea gi
adresa autoritdtii contractante) cu privire la orice aspect tehnic si financiar in legaturd cu
activitatea noastra.

Prezenta declaratie este anexa la ,,Angajamentul ferm” privind susfinerea noastrda
tehnica si profesionald Oferitd ..........cccccoiiiiiiiiiiiiiiereers e (denumirea
ofertantului/candidatului).

Nu Este Cazul
Data completarii, Tert sustinator,

(semnatura autorizatd)
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