CENTRALIZATOR

la obiectul: Lucrari de replanificare a incaperilor etajelor 11 si I1l a imobilului din str. Al. Puskin, 47 (perioada 2024-2025)

. . : Suma inclusiv inclusiv
N/ord | Nr.deviz Denumirea lucrarilor TVA TVA 20% Suma
1 2-1-1 [Solutii arhitectural constructive (SAC) 15 315 658,50 2 552 609,75 12 763 048,75
2 2-1-2  |Retele de apa si canalizare (RAC) 199 591,14 33 265,19 166 325,95
3 2-1-3  |Incalzire, Ventilare, Conditionare (IVC) 3570 882,80 595 147,13 2 975 735,67
4 2-1-4 Montare ascensor 2 030 348,62 338 391,44 1691 957,18
5 2-1-5  |lluminat electric interior. Echipament electric de forta (IEI/EEF) 1838 129,89 306 354,98 1531 774,91
6 2-1-6  |Telecomunicatii si semnalizare (TS) 693 290,27 115 548,38 577 741,89
TOTAL 23 647 901,22 3941 316,87 19 706 584,35
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