#### **CURRICULUM VITAE (F3.11)**

1. Role proposed within the project: System Architect

Name: Yaroslav
 Surname: Sizov

4. Date of birth: 1977-01-27

5. Marital Status: single

6. Education:

Institution (from – to)	Degree and schooling level:
1984-1994, Visaginas Secondary Schools No. 1, 2	Secondary education

7. Foreign languages: to indicate the level of competence from 1 to 5 (1 – fluent; 2 – advanced; 3 – intermediate; 4 – elementary; 5 - beginning)

Language	Reading	Speaking	Writing
Russian	1	1	1
Lithuanian	1	1	1
English	1	1	1

- 8. Member of professional bodies/associations:
- 9. Other abilities:
- 10. Current professional position: Analyst/Project Designer of System Architecture Division
- 11. Seniority at current work: Expert
- 12. Relevant qualifications for the project:

Experienced and leading system architect, with particular specialization in payments and overall core banking areas.

Has achieved over 20 years of experience in various migration and transformation projects in banking sector across Europe and CIS region. He worked with the teams while developing new products and migrating to the Euro introduction in Lithuania and Latvia, as well as was involved in the project of denomination in Belarus.

Has gained huge experience in different banks while replacing legacy banking systems: planned and analysed business logic according to prospective changes in the systems; prepared technical and business processes documentation; implemented business

requirements in areas of internal payments, standing and pending orders, analytical reports, advances and statements.

# 13. Specific experience in projects (according to the criteria indicated in the Tender Document):

Project Name/project beneficiary	Main activities of the project	From to (DD/MM/YYYY)	Responsibilities
Danske Bank Latvia transition to the Single Pan- Baltic Banking Information System Instance / Danske Bank	Development System and the transition by migrating Danske Bank Latvia to the FORPOST Single Pan-Baltic Banking Information System Instance and to create possibility for Danske Lithuania and Danske Bank Latvia to operate together in this Instance.	13/06/2016 — 25/05/2018	Design of data migration strategy, alignment of requirements for data migration of CRM information, as well as banking products.
Danske Bank Estonia transition to the Single Pan- Baltic Banking Information System Instance / Danske Bank	Development System and the transition by migrating Danske Bank Estonia to the FORPOST Single Pan-Baltic Banking Information System Instance and to create possibility for Danske Lithuania and Danske Bank Estonia to operate together in this Instance.	13/06/2016 — 30/06/2018	Design of data migration strategy, alignment of requirements for data migration of CRM information, as well as banking products.
Migration from Latas to EUR in the Latvia/Danske Bank Latvia, Signet Bank	Changing accounting currency to EUR	03/01/2013 14/01/2014	Design of the solution in relation to core banking.
Migration from Litas to EUR in Lithuania/Danske Bank Lithuania, Citadele bankas, Medicinos bankas, Šiaulių bankas	Changing accounting currency to EUR	03/01/2014 14/01/2015	Design of the solution in relation to core banking.
SEPA	Implementation of	29/11/2017 –	Design of the solution

Project Name/project beneficiary	Main activities of the project	From – to (DD/MM/YYYY)	Responsibilities
Instant/Forbis UAB, Fininbox UAB/Signet bank/Šiaulių bankas/	SEPA Instant payments via the Bank of Lithuania	27/06/2019	

### 14. Professional experience

From - to	Location	Economic operator	Position	Description of main responsibilities
1997 - present	Vilnius	Forbis, UAB	Senior Architect/Project Designer of System Architecture Division	System architecture development in complex areas of banking products, including core banking, payment schemes, payment cards,

## 15. Other relevant information

#### 16. Appendixes

For probative documents with information on the specific experience of key expert please see:

Joint reference letters issued by Fsquare, UAB, Šiaulių bank AB, Signet Bank.

Name and signature. Yaroseav 8704

Authorized signature of the representative of the tenderer: .....

Date (DD/MM/YYYY) 15/06/2021