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Purchase Order:
PR :

Vendor No:

Contact:

Telephone: 3
Telefax: 449228 9857979

Project: 3010005 | EIB Fruit Garden Moldova
Customer: EIB - La Banque européenne d'investissement

Country:  Moldova, Republic of
Payment practice: 14 Days Net

Pos.  Description

1 0103-45000010
EX Fee Expert (a)

Line Remarks

EX Fee E_x-peﬂ (a)

Net Total
Total Price in EUR:
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 +49 228 98579 92

Price Tax Code

Quantity
Unit(up to)
200,00
working day

100,00  DE 0% Foreign

Third Country

AFC Agncutiuce & Fnance Consulants GribH
Uottendorte: Sirale £2
63178 Born

Hasdguanain Bonn

Telephone +49 228

Telelax +49 228 D85T9 79

£ mai inkoigata de
URL www afci de

Digitally signed by Palade Anatolie
Date: 2023.03.01 14:58:15 EET
Reason: MoldSign Signature
Location: Moldova

Commerzbank AG

BIC COBADEFFXXX

IBAN: DE72 5004 0000 0348 7188 00
VAT DE122111231
Regisiration No HRB 3640
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The travel allowance covers the Contractor's communication, travel and a

Entitlement to remuneration

The Contractor's entitiement to remuneration is substantiated by the
- Proof of successful loan application

- Contractor's invoice

- Timesheet signed by Team Leader

- Signed General Terms and Conditions for Freelance Contracts of AFC, mhm,ﬂm

Contractor’s final invoice

by the Contractor will only be payable aﬂumﬂtﬂmﬁfﬁﬂﬂﬁ proof of successful loan application.

The amount invoiced
Termination

it

muutmmmNuZMHfﬂﬂﬂﬂﬂﬂmmﬂﬂh The right to extraordinary

The contractual relationship may be terminated wi
terminations remains unaffected. To be effective, termination of the mnﬂnﬂmdhnﬂhmm

Mu{hmtmnﬂctm invalid B L el Tl
mnw the validity of the remaining provisions of the contract shall remain Ua '
shall be replaced, to the extent possible, by a valid and enforceable provision covering the economic purpose and intended meaning of
the invalid or unenforceable provision the parties have originally meant to dmrmlm ‘Inhn effective, additional agreements and
amendments to the contract are on nly valid if made in writing. The nwmﬁunﬂmﬁaml Conditions of AFC for the
Contracior during implementation of this contract are binding on the Contractor who cannot deduce there from any rights.
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Agriculture & Finance Consultants

Appendix 1:

Terms of Reference for a Business Development Non-Key Expert

For financial brokerage of Fruit Garden of Moldova (FGM) loans between farmers and
banks

Project Number: 2-3-J

Maximum no. of days to be invoiced to EIB: 200

Expert: Anatolie Palade Area: Financial brokerage R |
(includin

mobile ni. +373??922585 | Location: Chisinau

'and e-Mail  SDAACIERAIICE@IMAILCOM | yiming: September 2018 to December 2020

| address):
Stakeholders: Phone Email

Team Leader (AFC). Christoph Arndt +373 60245607 christoph.arndt@afci.de
Responsible Contract (AFC):  Sophia Baumert +49 228 9857992 sophia.baumert@afci.de
Contract Manager (AFC): Igor Gorashov +373 69104412 igor.gorashov@afci.de
BDS Advisor (AFC) Radu Voicu +373 69602570 radu.voicu@afci.de

' Expert reports to: Christoph Arndt, Igor Gorashov (Supervisor), Radu Voicu

Background and Rationale:

f——— e — =

The majority of potential beneficiaries of EIB financed loans need substantial support, firstly, to understand the
exact requirements, conditions and eligibility criteria under the Fruit Garden of Moldova (FGM) Project as well
as the practical steps and procedures to apply to the EIB financed loans, and, secondly, to prepare the pack-
age of documents for application to the project and to the participating commercial banks (i.e. completion of
‘the application, business plan development, correct presentation of financial statements, legal and other con-

firmation documents, etc.). For all this, potential beneficiaries usually have to call on outside support.

The Business Development Non-Key Experts hired by the FGM TA will provide business development support
that target eligible beneficiaries of the FGM Project (mainly horticultural producers and entrepreneurs of relat-
ed value chain links), providing consulting and training services for the sound formulation of the business ide-
as. feasibility analysis, business planning, financial projections, and further provision of financial brokerage

support to obtain all required approvals to receive desired financing.

active of the assignments given out to a network of Business Development Non-Key Experts is to pro-

gible and bankable candidate investees for the preparation of the
s by smallholder

The obj _ |
vide a reactive and responsive service to ell r th
loan application package which should lead to in total 150-200 successful loan application

farmers or small processing enterprises to the FGM Project.

'To ensure that the Business Development Non-Key Experts work client focused and target oriented, it is fore-
<een that the costs of employing the Experts are shared between the beneficiaries anq the FGM TA. Howev-
er for small-holder farmers (applied loan sizes up to 15,000 EUR), the FGM TA contributes a larger share of
the overall consultancy costs, namely 6 working days; 4 working days are paid by thg FGM TA for loan sizes
up to 50,000 EUR and 3 working days for loan sizes up to 150,000 EUR. For the activities of the FGM TA. to

| assist beneficiaries with business development services, a maximum of 800 Junior Non-Key Expert working

\ days has been allocated,
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Description of tasks:

The support services to be provided include the following tasks:
1%

Introducing potential beneficiaries to the financial and technical assistance opportunities under the
FGM Project, identification of eligible individual or/and group candidates with promising bankable po-
tentials, and support in adjusting the potential beneficiaries' interests to the objectives of the FGM
Project.

| 2. Assistance in feasibility analysis of the proposed business idea, modelling of various business op-
tions, benchmarking with the best technical practice in the sector, and advisory in planning the mar-
keting approach to match demand trends.

3. Assistance in financial analysis of the most recent financial statements, coaching in improving finan-
cial reporting to meet requirements (ratios and performance indicators) of the participating financia!
institutions. Advisory support for the appropriate selection of existing assets and use of guarantee in-
struments to form the required collateral.

| 4. Assistance in the elaboration of the project proposal and loan application package, including business
‘ plan, as well as for obtaining financing from the participating financial institutions.
| 5. Financial brokerage support in obtaining approvals of PIU, participating financial institutions and EIB
| for the loans requested.
|
Deliverables: Deadlines ;
1. List of 100 enterprises informed about project conditions 31.12.2020
2. List of 50 enterprises supported for project application 31.12.2020
3. Listof 50 business plans developed 31.12.2020
4 List of minimum 40 beneficiaries approved for crediting and of loans disbursed 31.12.2020
| 5. Short final report on services provided, results obtained and lessons learned 31.12.2020
| =g e
| Signatures: Expert:
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