

Constructia Casei de arest cu capacitatea de 650 locuri (etapa II), din mun.Balti.

Deviz de obiect № 2-7

Сборно-следственный корпус Nr.3 (poz.nr.3 pe PG)

Intocmit in preturi curente, an.2025

Valoarea de deviz **34 790,75** mii lei

№	Nede deviz	Denumirea cheltuielilor	Valoarea,mii lei				Valoarea totala
			Lucrari de constructie	Lucrari de montare	Utilajul	Alte cheltuieli	
1	2	3	4	5	6	7	8
1	2-7-1	Rezistenta	8 130,80				8 130,80
2	2-7-2	Arhitectura	17 044,67				17 044,67
3	2-7-3	Inst.int.alim.apa,canalizare	704,45	19,31	236,51		960,27
4	2-7-4	Inst.int.incalzire,ventilare	2 083,39	240,51	882,05		3 205,95
5	2-7-5	Lucrari electrotehnice	67,62	1 823,99	34,48		1 926,09
6	2-7-6	Пер.галерея 24,semn.incend.		151,51	599,51		751,02
7	2-7-7	Semnalizare paza (SPA)		255,54	25,22		280,76
8	2-7-8	Sistem contr.acces СКУД		323,34	92,41		415,75
9	2-7-9	Sistema videosupraveghere		277,06	165,35		442,41
10	2-7-10	Sist.adres.public evac.vocala		33,59	8,35		41,94
11	2-7-11	Comunicatii telefon.semnaliz.		836,43	187,75		1 024,18
12	2-7-12	Automat.incalz.ventil.AIVC		132,12	79,81		211,93
13	2-7-13	Utilaj tehnologic	0,90	7,27	99,98		108,15
14	2-7-14	Utilaj tehnologic (мед.часть)	2,47	10,28	234,08		246,83
		Total:	28 034,30	4 110,95	2 645,50		34 790,75

Intocmit

“S.B.-Fainex” srl